QEFICE OF THE'EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR

E.MAIL ADDRESS:-xenewdkhp.govtsindh@gmail.com.
Phone Number 0243-9280034
NO;TC/G-55/EWD/KHP:/980 KHAIRPUR DATED:-09-05-2017

NOTICE INVITING TENDERS

Sealed bids are invited from all interested Bidders on standard bidding documents as per Sindh Public
Procurement Regulatory Authority Rules 2010.

The intending participant can purchase the set of tenders for any or all tenders as per list attached on
payment of tender fee for each work from date of publishing to newspapers upto 26-05-2017 @ 1:00 P.M & will
be received on 26-05-2017 @ 2:00 P.M and will be opened on same date @ 3:00 P.M in the presence of tender
opening Procurement Committee & Bidders or their authorized representatives wish to be present at that time.

If any of the tendered works remain un-responded, the remaining works shall be issued and opened as
under.

If the Executive Engineer Education Works Division Khairpur happens to be out of headquarters or
Government announces a public holiday on the opening date of Bid/Tenders will be received back on the next
working day upto 1:00 P.M and will be opened @ 2:00 P.M on the same day.

TERMS & CONDITIONS.

1. Tenders document shall be issued to all interested bidders and same can also be seen/downloaded from
SPPRA’s website at www.pprasindh,govt.pk.

2. The bidders who purchased the tender documents are bound to produce Registration/Renewal with
Pakistan Engineering Council (PEC) 2017 in appropriate Category (CE-10), SRB, NTN, NIC, Affidavit etc.

3. Registration with Income Tax Department (NTN) Certificate) & Copy of CNIC.

4. Contractors should be registered with Sindh Revenue Board & holding NTN & CNIC in terms of Rule-
46(1) (iii) of SPP Rules 2010 (Amended 2013) Token will not be accepted.

5. Conditional and Telephonic Bids or bid without accompanying Bid Security shall not be considered.
6. Undertaking on Affidavit that the firm is not involved in any Litigation and never been black listed.
7. In the process of tendering SINGLE STAGTE ONE ENEVOLOPE BIDDING PROCCEDURE shall be followed.
8. Bidding documents can be purchased on any working day from the office of the under signed situated

near Comprehensive High School Khairpur on payment of Tender Fee shown against each work (Non-
Refundable)

9. Bid Security should be furnish in shape of Call Deposit @ 5% issued by any scheduled Bank of Pakistan in
the name of the Executive Engineer Education Works Division Khairpur (No pay order will be accepted).

10. The Procurement agency may reject any or all bids subject to the relevant provisions of Sindh Public
Procurement Rule 2010.

11. The approved bids will be subject to stamp duty levied by the Government Rules.

(Contd:P-2)




Earnest Tender Fee 2
" 5 t Completion
o NAME OF SCHOOL Taluka Semis Code T;'s'_d;'(ﬁ;’; Money Non P:_io -
Ha ) 5% Refunded
1 2 3 4 5 6 7 8

REPAIR/RENOVATION/REHABILITATION LACKING FACILITIES OF LAVOTARY BLOCK/COMPOUND

WALL & DRINKING WATER OF CAMPUS/MERGED UNDER OTG PROGRAMME DISTRICT KHAIRPUR

Package 1 4.606 5% 3000 2 Months
GGELS Mahesar Wada Kingri 415040354
GBELS Phori Kingri 415040359
GBELS Tando Bahadur Kingri 415040358
Package 2 6.169 5% 3000 2 Months
GGELS Mangarji Kingri 415040349
GBELS Ali Hyder Jalbani Kingri 415040366
GGELS Kot Dinal Shah Kingri 415040355
GBHS Bahar Larik Kingri 415040381
Package 3 5.646 5% 3000 2 Months
GBHS Keti Mir Muhammad Kingri 415040365
GBHS Manghanwari Kingri 415040382
GGHS Sallar Mohalla Kingri 415080276
Package 4 4.688 5% 3000 2 Months
GGELS Memon Mohalla Gambat Gambat 415020305
GGELS Madd Gambat 415080254
GBHS Madd Gambat 415080274
GBHS Thatti Gambat 415020311
Package 5 6.962 5% 3000 2 Months
GBHS Ripri Gambat 415020315
IGGELS Ripri Gambat 415020304
Package 6 4.765 5% 3000 2 Months
GBLSS Muhammad Khan Shar Faiz Ganj 415010511
GBLSS Rehmat Ullah Chang Faiz Ganj 415010512
GBHS Pacca Chang Faiz Ganj 415010520




. Earnest Tender Fee
iy NAME OF SCHOOL Taluka Semis Code | Ton9erCOStl  poney New | OTpiction
No Rs: in (M) 5% Relonded Period
Package 7 4.542 5% 3000 2 Months
1 |GBHS Zafar Abad Faiz Ganj 415010526
2 |GBHS Khuda Bux Hisbani Faiz Ganj 415010523
3 |GBHS Muhammad Shah Thari Mirwah| 415060816
Package 8 4.737 5% 3000 2 Months
1 |GGLSS Abdul Raheem Khaskheli Thari Mirwah | 415060794
2 |GBHS Wafa Nawaz Ali Shar Thari Mirwah | 415060786
3 |GBHS Mehrab Ali Sodhro Thari Mirwah | 415060818
Package 9 4.526 5% 3000 2 Months
| |GBELS Zanwar Hussain Shar Thari Mirwah| 415060781
2 |GBELS Hindyari Thari Mirwah | 415060792
4 |GBHS Mehar Veesar Thari Mirwah | 415060821
Package 10 6.422 5% 3000 2 Months
| |GBELS Gambal Shah Kotdiji 415050562
2 |GGELS Dhup Waro Kotdiji 415050540
3 |GBELS Faizal Mahar Kotdiji 415050561
Package 11 5.367 5% 3000 2 Months
| |GBELS lJiskani Kotdiji 415050545
2 |GBELS Rasool Bux Mari Kotdiji 415050542
2 |GBHS Bakhar Kanasira Kotdiji 415050568
3 |GBHS Haji Nawab Wassan Kotdiji 415050565
Package 12 4.939 5% 3000 2 Months
1 |GBELS Bangul Khan Chandio Kotdiji 415050566
2 |GGELS Deh Sohu Kotdiji 415050546
3 |GBHS Talpur Wada Kotdiji 415050580
4 |GBHS Deh Sohu Kotdiji 415050574
5 |GBHS Babar Wada Kotdiji 415050560




? Tender Cost Barnest TondorFas Completion
NAME OF SCHOOL Taluka SemisCode | b in (M) Money Now pepriod
- 5% Refunded
Package 13 4.781 5% 3000 2 Months
GGELS Jan Muhammad Vandiar Kotdiji 415050550
GBELS Jan Muhammad Vandiar Kotdiji 415050557
GGELS Mulko Wahan Kotdiji 415050551
Package 14 4.133 5% 3000 2 Months
GBELS Dabbar Khairpur 415030364
GGHS Nizamani Khairpur 415030398
Package 15 5417 5% 3000 2 Months
GGHS Ranipur S.Dero 415080268
GBHS Pir Hayat Shah S.Dero 415080276
Package 16 5.058 5% 3000 2 Months
GGLSS Tando Nazar Ali Khairpur 415030372
GBHS Therhi Khairpur 415030401
GBHS Tando Masti Khairpur 415030381

EDUCATION WORKS DIVISION
KHAIRPUR




(Page-2)

Registration with (PEC) in relevant field of specialization of work and to the extent of tender amount of
each work participants in the works were estimated cost is more than 4.000 (Million).

In case of Firm, furnish List of partners/partnership deed giving full particulars of Directors/Proprietors
of others connected along with Power of Attorney in case of being sole proprietor such under taking on
affidavit be furnished.

Bio Data of Engineers and Technical Staff working with the firm.

List of Machinery and equipment may be produced.

Relevant experience and turn over in terms of Rule-46(l) and SPPRA Rules 2010 may be produced up to
03 years

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR

Copy forwarded with Compliments to:-

The Secretary Government of Sindh Education & Literacy Department Sindh Secretariat 1 Floor Karachi
for favour of his kind information.

The Secretary Government of Sindh Information Technology, Secretariat NO: 6 Karachi for placing the
same website.

The Director Information, (Advertisement) Public Relation Department Block 96 Sindh Secretariat
Building-4 Karachi along with Seven more copies for wide publicity through leading newspapers (English,
Urdu and Sindhi).

The Director(CB) Sindh Public Procurement Regulatory Authority SPPRA Government of Sindh Block NO-
8 Sindh Secretariat NO: -4-A Court Road Karachi along with copy of the N.I.T for hoisting on the web
site.

The Chief Engineer Education Works Sukkur for favour of his kind information.

The Superintending Engineer Education Works Circle Sukkur for favour of his kind information.

The Deputy Commissioner Khairpur for kind information.

The Assistant Engineer Education Works Sub Division Khairpur/Kingri/Kot Diji/Gambat/Thari Mirwah &

Electrical Works Sub Division Sukkur Region for wide publicity.
Copy to Drawing Branch (Local).

!

Notice Board. :
EXECUTI GINEER

g;EDUCAHON WORKS DIVISION
KHAIRPUR
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GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
Karachi, date the 28-04-2015

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: [n pursuance of Rule - 7 of the Sindh Public Procurement Rules,

)epartmental Procurement Committee comprising of following Officers for procurement of

ks tor varous Educational Institutes / Offices / Line Departments working under Administrative

Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of
Educauon Department 1s constituted as under
Executive Engineer (Education Works) Chairman
Concerned Education Works Division
Education & Literacy Department
Assistant Engineer Member
ical Government Public Health Engincening Department
} Assistant Engineer (Education Works) of Headquarter Member
1 . Concermed Education Works sub Division
Education & Literacy Department
ToRs
. Preparing bidding documents;
. Carrying out technical as well as financial evaluation of the bids;
. Preparing evaluation report as provided in Rule 45 of SPPRA 2010,
. Making recommendations for the award of contract to the competent authority; and
. Perform any other function ancillary and incidental to the above.
- DR. FAZLULLAH PECHUHO -
SECRETARY TO GOVT. OF SINDH
NO.SO(G) EDU/E&A/PRO-EW/14-15 Karachi, date the 28" May, 2015
. A copy 1s torwarded for information & necessary action to:-
1. All Members of the Committee:
2. The P.S. 1o Senor Minister, Education & Literacy Department, Govt. of Sindh, Karachi
3. The P.S to Secretary, Education & Literacy Department
4. The P.S 1o Secretary, Local Government Public Health Engineeriqg Departmignt
5. Office Order Fil i
o
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STANDARD FORM OF BIDDING DOCUMENT
FOR PROCUREMENT OF WORKS,GOODS AND SERVICES
FINANCIAL YEAR 2016-17

OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KHAIRPUR
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STANDARD PROCUREMENT PLAN 140115JPG (22070°981)
ANNUAL PROCUREMENT PLAN

(WORKS, GOOD & SERVICES)
FINANCIAL YEAR2016-17

AGENDA NO.01
Estimated . Remarks
< t
o Quality unitcost | Estimated | Funds rdenad Proposed Vieting ofEaaramen
Sr  |Description of h 2 funds
ot Peocsmiont {wpere w _ere total cost in | allocated (ADP/Non procurment
applicable) | applicable (M) in (M) method 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
in (M) ADP)
01. 02. 03. 04. 05. 06. 07. 08. 09. 10. 1. 12 13.
(CIVIL WORKS)
REHABILITATION/RENOVATION OF
DENGERIOUS SCHOOL BUILDINGS IN
DISTRICT KHAIRPUR
1 GBPS Khokhar Mohalla
Single Stage
A |Civil Work 01 No: 1.300 1.300 ADP Single AA approvgd &
Envelope Released available
B Electric Work 0.150 DO
2 GGPS Sanwalo Jamali DO
A |Civil Work 01 No: 1.200 1.200 ADP -do- DO
B |Electric Work 0.150 DO
3 |GBPS Kashmir DO
A Civil Work 01 No: 1.500 1.500 ADP -do- DO
B Electric Work 0.150 DO
4 GGLSS Jillani Mohallah DO
A |Civil Work 01 No: 3.700 3.700 ADP -do- DO
B Electric Work 0.350 DO
5 GBPS Phatt DO
A Civil Work 01 No: 2.600 2.600 ADP -do- DO




Page 2
st |Description of Quality Eusl::“:c:::’ Estimatot;l Funds Sc::::desof Proposed Thewisyot Procuneiment remarks
o6 IPotismhent (w.here wl'.lere total cost in al!ocated (ADP/Non procurment
applicable) api;:':l(cazsle (M) in (M) ADP) method 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr

01. |02 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13,
B |Electric Work 0.350 DO
6 |GGELS Guijjo DO
A |Civil Work 01 No: 1.500 1.500 ADP -do- DO
B  |Electric Work 0.350 DO
7 |GBLSS Palah DO
A Civil Work 01 No: 3.800 3.800 ADP -do- DO
B  |Electric Work 0.350 DO
8 |GBPS Road Machi DO
A Civil Work 01 No: 1.600 1.600 ADP -do- DO
B  |Electric Work 0.180 DO
9  |GBPS Haiji Taj Mohammad Shaikh DO
A |Civil Work 01 No: 1.400 1.400 ADP -do- DO
B  |Electric Work 0.250 DO
10 |GBPS Bhano Goth DO
A |Civil Work 01 No: 1.500 1.500 ADP -do- DO
B |Electric Work 0.150 DO
11 |GBPS Noor Mohammad Bughti DO
A Civil Work 01 No: 2.200 2.200 ADP -do- DO

Electric Work 0.150 DO
12 |GGPS Ali Nawaz Matilo DO
A |Civil Work 01 No: 1.300 1.300 ADP -do- DO

Electric Work 0.150 DO




Page 3
o loescrtonor Sy !is':::n:::f Estimam.’ — s.:::‘?sof Proposed Timing of Procurement Remarks
86 |Procosement (wpore wl?ere total cost in al!ocated (ADP/Non procurment
applicable) apll:"x;ﬂe (M) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
o1. |o2. 03. 04, 05. 06. 07. 08. 09. 10. 11. 12 13.
13 |GBPS Allah Dino Shaikh DO
Civil Work 01 No: 1.600 1.600 ADP -do- DO
B Electric Work 0.150 DO
14 |GGHS Baberloi DO
Civil Work 01 No: 3.900 3.900 ADP -do- DO
Electric Work 0.350
15 |GBPS Gahri Rangal Shah DO
Civil Work 01 No 1.700 1.700 ADP -do- DO
B |Electric Work 0.070 DO
16 |GBPS Buxan Khan Noonari DO
A Civil Work 01 No: 2.000 2.000 ADP -do- DO
Electric Work 0.180 DO
17 |GBPS Markhani DO
Civil Work 01 No 1.400 1.400 ADP -do- DO
Electric Work 0.150 DO
18  |GBPS Shaikh(Sono Shaikh) DO
Civil Work 01 No: 1.200 1.200 ADP -do- DO
B |Electric Work 0.150 DO
19 |GBPS M Arab Katohar DO
Civil Work 01 No: 3.000 3.000 ADP -do- DO
B |Electric Work 0.070 DO
20 |GBPS Umrani DO




Page 4
)
sr  |Description of Quality ?':::':!:::‘ Estimatm:.I Funds s";:::;"f Proposed Vil Procursment remene
= Procurement (w.here wtrere total cost in al!ocated (ADP/Non procurment
applicable) apipnll(t;:;ﬂe (M) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
01. |o2. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13.
A Civil Work 01 No: 1.300 1.300 ADP -do- DO
Electric Work 0.150 DO
21 |GBPS Mangi
Civil Work 01 No: 1.400 1.400 ADP -do- DO
Electric Work 0.150 DO
22 |GGPS Laloo Matilo @ Hajra Matilo DO
A Civil Work 01 No: 1.500 1.500 ADP -do- DO
Electric Work 0.150 DO
23 |GBPS Dur Mohammad Pulpoto DO
A |Civil Work 01 No: 1.500 1.500 ADP -do- DO
B  |Electric Work 0.180 DO
24 |GBPS Shahmeer Kalr_m;;ro : DO
Civil Work 01 No: 1.200 1.200 ADP -do- DO
Electric Work 0.150 DO
25 |GBPS Wassan DO
A Civil Work 01 No: 1.100 1.100 ADP -do- DO
Electric Work 0.150 DO
26 |GBPS Sher Khan Chandio DO
Civil Work 01 No: 1.500 1.500 ADP -do- DO
B  |Electric Work 0.150 DO
27 |GGPS Gagri DO
A Civil Work 01 No: 1.600 1.600 ADP -do- DO




Page 5

St |Description of Quality E's:::n;:f Extimntnd. | Turuls Source o | Proposed Thming@erocremen: remen
no  [Procurement (w'hero wr_mro total cost in aI!ocated (ADP/Non procurment
applicable) aDir::l(Cn::DlB (M) in (M) ADP) method 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
01. |o2. 03. 04. 05. 06. 07. 08. 09. 10. 1. 12 13.
B |Electric Work 0.150 DO
28 |GGPS Kot Pull DO
Civil Work 01 No: 1.400 1.400 ADP -do- DO
B  |Electric Work 0.150 DO
29 |GBPS Nazal Phulpoto
Civil Work 01 No: 1.600 1.600 ADP -do- DO
B  |Electric Work 0.150 DO
30 |GGPS Ramaja DO
A Civil Work 01 No: 2.900 2.900 ADP -do- DO
Electric Work 0.180 DO
31 GBPS Garhi DO
Civil Work 01 No: 2.300 2.300 ADP -do- - DO
B |Electric Work 0.250 DO
32 |GBPS Hussain Bux Jatoi DO
A Civil Work 01 No: 1.500 1.500 ADP -do- DO
B  |Electric Work 0.150 DO
33 |GBPS Gahno Kalhoro DO
A |Civil Work 01 No: 2.700 2.700 ADP -do- DO
B |Electric Work 0.350 DO
34 |GBPS Abad DO
A Civil Work 01 No: 1.700 1.700 ADP -do- DO
B |Electric Work 0.170 DO




Page 6
a
Sr Description of Quality li:::tm :c:::1 Estimated Funds Sofuu;c;;of Proposed Tomingyof Reosuramant remarke
no  |Procisenient (w'hera wf,ere total cost in al!ocated (ADP/Non procurment
applicable) aprr:';;;:"e (™) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
01. |o2. 03. 04. 05. 06. 07. 08. 09. 10. 1. 12 13.
35 |GBPS Noor Bozdar DO
A Civil Work 01 No: 1.700 1.700 ADP -do- DO
B  |Electric Work 0.190 DO
36 |GBPS Qaim Khan Gopang DO
A |Civil Work 01 No: 1.600 1.600 ADP -do- DO
B |Electric Work 0.170 DO
37 |GBPS Ali Bux Hajano
A Civil Work 01 No: 2.000 2.000 ADP -do- DO
B |Electric Work 0.170 DO
38 |GBPS Ali Bux Bugti DO
Civil Work 01 No: 1.900 1.900 ADP -do- DO
B  |Electric Work 0.170 DO
39 |GBPS Channa Thiba DO
A Civil Work 01 No: 2.000 2.000 ADP -do- DO
Electric Work 0.160 DO
40 |GBPS Tando Shah DO
A |Civil Work 01 No: 1.800 1.800 ADP -do- DO
B |Electric Work 0.160 DO
41 |GBPS Pir Gudo DO
Civil Work 01 No: 1.600 1.600 ADP -do- DO
Electric Work 0.140 DO
42 |GGPS Noor Bozdar DO
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St |Description of Quality isr:;t"::ac::? Estimate? Funds S:::‘c:sof Proposed Tl Prossmment remans
o [Procumenmont (w!lore W'TGI'G total cost in al!ocatod (ADP/Non procurment
applicable) ap?:f;;)le (M) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
01. (02 03. 04. 05. 06. 07. 08. 09. 10. 1. 12 13.
Civil Work 01 No: 1.800 1.800 ADP -do- DO
B |Electric Work 0.140 DO
43 |GGPS Lanishan
A |Civil Work 01 No: 1.800 1.800 ADP -do- DO
B  |Electric Work 0.140 DO
44 |GGPS Shah Bux Mangi DO
A |Civil Work 01 No: 1.900 1.900 ADP -do- DO
B  |Electric Work 0.160 DO
45 |GGPS Kotdiji-lI DO
A Civil Work 01 No: 1.300 1.300 ADP -do- DO
B  |Electric Work 0.170 DO
t_4_6. GBHS Kumb DO
A |Civil Work 01 No: 7.000 7.000 ADP -do- DO
Electric Work 0.400 DO
47 |GBPS Ghulam Mohammad Gopang DO
Civil Work 01 No: 1.900 1.900 ADP -do- DO
B Electric Work 0.120 DO
48 |GBPS Wali Mohammad Bhati DO
Civil Work 01 No: 2.000 2.000 ADP -do- DO
B  |Electric Work 0.120 DO
49 |GGPS Nationalized Kotdiji DO
A |Civil Work 01 No: 1.100 1.100 ADP -do- DO




Page 8
T Quality E:::?: ;::’ Estima M Funds sc;:;c‘;:sof — Timing of Procurement Rasmps
o Procinsiasnt (w'here where total cost in a!!ocated (ADP/Non procurment
applicable) apipnll(c;:lle (M) in (M) ADP) method 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr

01. [o2. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13.
B  |Electric Work 0.140 DO
50 |GGPS Suhag Mohala DO

Civil Work 01 No: 1.800 1.800 ADP -do- DO
B  |Electric Work 0.120 DO
51 |GBPS Munishi Hussain Bux
A Civil Work 01 No: 1.700 1.700 ADP -do- DO
B  |Electric Work 0.110 DO
52 |GBPS Gandaho at Pir Bux Khaskhely DO

Civil Work 01 No: 1.700 1.700 ADP -do- DO
B  |Electric Work 0.110 DO
53 |GBPS Mohammad Panah Nizamani DO
A Civil Work 01 No: 1.800 1.800 ADP -do- DO
B  |Electric Work 0.120 DO
54 |GGPS Rab Nawaz Nizamani DO
A Civil Work 01 No: 1.700 1.700 ADP -do- DO
B  |Electric Work 0.120 DO
55 |GGPS Tajjal DO
A |Civil Work 01 No: 2.100 2.100 ADP -do- DO
B  |Electric Work 0.120 DO
56 GBPS Darya Khan Rajper @ Mohammad DO

Suleman Rajpar
A |Civil Work 01 No: 1.900 1.900 ADP -do- DO
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F
o loescrptonar _— Eus.:::‘:.t::’ Esﬁmate{’ nds s of:nrc; of Proposed Timing of Procurement Remarks
SR " (w_here W"fefﬁ total cost in | allocated (ADP/Non procurment
applicable) apﬁ"':;?'e (™M) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
01. |oz. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13.
B  |Electric Work 0.120 DO
57 |GGHS Sadar-Ji-Bhatyoon DO
A |Civil Work 01 No: 4.500 4.500 ADP -do- DO
B  |Electric Work 0.400 DO
58 |GBHS Rahooja DO
A [Civil Work 01 No: 3.400 3.400 ADP -do-
Electric Work 0.400 DO
59 |GBPS Ahmed Pur DO
Civil Work 01 No: 3.400 3.400 ADP -do- DO
Electric Work 0.250 DO
60 |GBPS Araz Mohd:Jatoi DO
A |Civil Work 01 No: 1.200 1.200 i ADP -do- DO
Electric Work 0.080 DO
61 | GBPS Pir-Jo-Goth-I| DO
A |Civil Work 01 No: 5.600 5.600 ADP -do- DO
Electric Work 0.500 DO
62 |GBPS Gheal Pur DO
Civil Work 01 No: 1.500 1.500 ADP -do- DO
B |Electric Work 0.150 DO
63 |GBPS Daraza Shareef DO
Civil Work 01 No: 1.400 1.400 ADP -do- DO
Electric Work 0.150 DO




Page 10

Sr Dascription’of Quality E.lsr::tn::é:::f Estimatacfl Funds Sc:::id Proposed THning S ProGUNDmORE remarks
iic: |Procaisoent (w_here W"_UB'I'B total cost in al!ocated (ADP/Non procurment
applicable) apipr:l{f-;;ﬂle (M) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
01. 02. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13.
GBPS Gambat No-| DO
A Civil Work 01 No: 6.500 6.500 ADP -do- DO
B  |Electric Work 0.350 DO
65 |GBPS Gambat No-II DO
Civil Work 01 No: 3.000 3.000 ADP -do- DO
Electric Work 0.250 DO
66 |GBPS Jamra DO
A Civil Work 01 No: 2.700 2.700 ADP -do-
Electric Work 0.220 DO
67 |GGPS Satabo DO
A |Civil Work 01 No 1.600 1.600 ADP -do- DO
Electric Work 0.150 DO
68 |GBPS Wadhan Pato DO
Civil Work 01 No: 1.700 1.700 ADP -do- DO
Electric Work 0.150 DO
69 |GBPS Ali Nawaz Sahito DO
A |Civil Work 01 No: 1.400 1.400 ADP -do- DO
Electric Work 0.150 DO
70 |GGPS Bangal Khan Chang DO
A |Civil Work 01 No: 1.900 1.900 ADP -do- DO
Electric Work 0.150 DO
71 |GBPS Setharja Bala

DO




Page 11
Sr Description of Quality Eu!:;:nca;::i Estimatefl Funds Sc;:.;;t:;of Proposed Vienlg 4§ Procummment remarks
Ui ot s (w'here Wﬁﬂre total cost in al!ocated (ADP/Non procurment
applicable) apr':';:;ﬂe (M) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr

01. |02 03. 04. 05. 06. 07. 08. 09. 10. 1. 12 13.
A Civil Work 01 No: 2.700 2.700 ADP -do- DO
B  |Electric Work 0.220 DO
72 |GBPS Ghulan Akbar Lashari DO

Civil Work 01 No: 1.500 1.500 ADP -do- DO
B |Electric Work 0.150 DO
73 |GBPS Hasanuddin DO

Civil Work 01 No: 3.100 3.100 ADP -do- DO
B |Electric Work 0.160 DO
74 |GGPS Mohammad Hayat Phull DO

Civil Work 01 No: 2.100 2.100 ADP -do- DO
B |Electric Work 0.080 DO
75 |GBPS Maroro - DO

Civil Work 01 No: 2.100 2.100 ADP -do- DO
B  |Electric Work 0.120 DO
76 [GGPS Matlo Lund DO

Civil Work 01 No: 2.800 2.800 ADP -do- DO
B  |Electric Work 0.220 DO
77 |GBPS Sanjer Lund Leghari DO

Civil Work 01 No: 2.200 2.200 ADP -do- DO
B |Electric Work 0.160 DO
78 |GGPS Hadi Bux Leghari DO
A |Civil Work 01 No: 2.000 2.000 ADP -do- DO
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Estimated s Remarks
 S—— Quality | unitcost | Estimated | Funds [S%r°e | Proposed Do i
iic: IProcarema (w‘here wITere total cost in aI!ocated (ADP/Non procurment
applicable) apil::i;:;;ﬂe (M) in (M) ADP) method 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
01. |02 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13.
B  |Electric Work 0.130 DO
79 |GBPS Ahmedabad DO
Civil Work 01 No: 2.100 2.100 ADP -do- DO
B  |Electric Work 0.130 DO
80 GBPS Peer Bux Jalalani (GBPS Physically DO
runs in closed GGPS)
Civil Work 01 No: 2.300 2.300 ADP -do- DO
Electric Work 0.130 DO
81 |GBPS Hashimabad DO
Civil Work 01 No 2.100 2.100 ADP -do- DO
B  |Electric Work 0.130 DO
82 |GGPS Azizuddin Panjabi
Civil Work 01 No: 1.500 1.500 ADP -do- DO
B |Electric Work 0.100 DO
83 |GBPS Nanger Shar DO
A |Civil Work 01 No: 1.700 1.700 ADP -do- DO
B  |Electric Work 0.130 DO
84 |GGPS Mohammad Ibrahim Shar DO
A [Civil Work 01 No: 2.100 2.100 ADP -do- DO
B  |Electric Work 0.130 DO
85 |GGPS Ali Sher Shar DO
A |Civil Work 01 No: 1.900 1.900 ADP -do- DO
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Y
Estimated . Remarks
: Timi f Procurement
mr Quality unitcost | Estimated | Funds Souce of Proposed ik
Sr  |Description of : funds
SR e —— (where where total cost in | allocated (ADP/Non procurment
applicable) | applicable (M) in (M) ADP) method 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr |
in (M)
1
01. |o2. 03. 04, 05. 06. 07. 08. 09. 10. 1. 12 13.
B |Electric Work 0.130 DO
Rehabilation /Renovation of Professor Atta
Muhammad Hami Government Pakistan
C Degree College Khairpur under (Community i e diakE) JEBE) i b
Development Programme)(CDP)
Construction of Additional Class Room of GBPS ‘ AA approved &
87 lat Qurban Nagar U/C Muhbat Wah 01 No: 2 2300 G615 AR do- 9312 Released available
Construction of New 03 Add: C/R with Veranda i/c )
88 |LB of GBPS Lal Bux Bhatti U/C Khemtia 01 No: 4.300 3300 53 457 Do
Construction of Shelter Less P.S Building @ )
89 GBPS Village Karim Bux Chandio 01 No: 2.750 2.750 0.864 0.432 DO
Rehabilitation of GBPS Ameer Bux Khand U/C
90 Noorpur Deh Pir Shahbazi 01 No: 2.200 2.200 0.587 0.294 DO
Rehabilitation & C/Wall GBPS Muhammad Salih )
91 |khashehli 01 No: 1.400 1.400 0.400 0.200 DO
92 |Rehabilitation & C/Wall GPS Village Gurari 01 No: 0.900 0.900 0.360 0.180 DO
93 |Rehabilitation & C/Wall GPS Saeed Khan Suhag 01 No: 1.300 1.300 0.375 0.188 DO
Construction of Shelter Less Primary School at I
94 |GBPS Dhanar Khan Mohalla Lal Khan Sakhani 01 No: 2.600 2.600 0.688 0.344 DO
U/C Naseer Fakir
Construction of Shelter Less Primary School at
95 |GBPS Kirar Pahnyar at Mir Hazar Pnahyar U/C 01 No: 0.990 0.990 0.389 0.194 DO
Naseer Fakir
Construction of Additional Class Room & C/Wall )
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a
Estimated . Remarks
. Timi f Procurement
- Quality | unitcost | Estimated | Funds |S°Y"®°f| proposed .
Sr  |Description of h R funds
VR [ —— (where w _ere total cost in | allocated (ADP/Non procurment
applicable) | applicable (M) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
in (M)
01. 02. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13.
Construction of Additional Class Room & C/Wall
97 |@ GBPS Ghulam Hussain Joyo U/C Bozdar 01 No: 1.400 1.400 0.375 0.187 DO
Wada
Construction of Additional Class Room & C/Wall
98 @ GBPS Chattan Shah U/C Sethraja 01 No: 1.400 1.400 0.375 0.187 DO
Construction of Additional Class Room , Lav,
99 [Block & C/Wall @ GBPS Fakir Muhammad Jatoi 01 No: 1.400 1.400 0.375 0.187 DO
U/C Madd
Construction of Additional Class Room & C/Wall )
100 | @ GGPS Saddique Shar UIC Mehar Veesar 01 No: 1.100 1.100 0.300 0.150 Do

Rehabilitation /Renovation of Class Room &
101  |Construction of C/Wall for GBPS Waryam 01 No: 1.300 1.300 0.350 0.175 DO
Wandiar U/C Mohsin Shah

Rehabilitation /Renovation of Class Room &
102 |Construction of C/Wall for GBPS Khuda Bux 01 No: 1.400 1.400 0375 0.188 DO
Dasti U/C Mandan

Construction of Add: C/R & Lav: Block of Govt:

103 Elementary School (Boys) Ali Sher Khaskheli 01 No: 1400 1400 0.375 0.188 DO
Construction of Shleter less Building at GBPS Pir )

104 | Gourabad UIC Kandiyari 01 No: 2.850 2.850 0.765 0.383 DO
Construction of Shelter Less Primary School at )

105 1GBPS Yar Muhammad Brohi UIC Jhando Mashik | 01 NO: 1630 Akl i a2 DO

Rehabilitation of Building & C/Wall GBPS Haji
106 |Pathan Khan Jamro Village Qadir Bux Jamro U/C | 01 No: 1.300 1.300 0.375 0.187 DO
Jhando Mashik
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A
Estimated . Remarks
i urement
£ Quality unitcost | Estimated | Funds Rowee ot Proposed Tisngeesven
Sr  |Description of : funds
no |Procurement {witere WS totel caet In| ailocated (ADP/Non ORI
applicable) | applicable (™) in (M) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr

in (M) ADP)

01. |oz2. 03. 04. 05. 06. 07. 08. 09. 10. 1. 12 13.
Rehabilitation /Renaovation of GBPS and GGPS

107 IMir khan Mangnejo U/C Mohsin Shah 01 Ne: 1B L 089 0.250 Do
108 |Rehabilitation of GPS Chudaho U/C Fatepur 01 No: 0.950 0.950 0.360 0.180 DO

Construction of Additional Class Room, C/Wall &
109 |U/B GGPS Mehmood Khaskheli U/C Ali 01 No: 1.850 1.850 0.500 0.250 DO
Muhammad Jhando Mashik

Construction Add: C/R & C/Wall @ GBPS at Kotlu

110 Ulc Deh Sohu 01 No: 1.390 1.390 0.375 0.188 DO
Rehabilitation / Construction of C/Wall & L/B of )
"1 1GPS Lal Bux Lashari U/C Muhbat Wah 01 No: ES (e e 180 Do
Rehabilitation / Construction of C/wall & L/B of
112 1GBPS Mithan Fakir Deh Sohu 01 No 1.480 1.480 0.375 0188 DO
Construction of Shelter less Primary School at
113 GBPS Aliabad U/C Belharo 01 No 1.800 1.800 0.500 0.250 DO
Construction of Additional Class Room @ GBPS
114 |Khair Muhammad Korai Village Muhammad 01 No: 0.980 0.980 0.389 0.194 DO
Soomar Korai
Construction of Additional Class Room @ GBELS )
115 Bangul Khan Chandio U/C Bahpu 01 No: 2.750 2.750 0.750 0.375 DO
116 |Construction of new C/Wall @ GBPS Relai Maitla 01 No: 1.080 1.080 0.287 0.144 DO
117 |Repair & Renovation of GBHS Bhurgari 01 No:
A |Civil Work 3.500 3.500 3.600 3.600 DO
B  |Electric Work 0.100 0.100 DO
Re-Construction of ten C/Rs in existing GBHS )
118 Thehri 01 No:
A Civil Work 13.900 13.900 15.00 15.00 DO

B Electric Work 1.000 1.000 0.250 DO
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-
Wiy S f Timing of Procurement Remacks
8¢ [Desediction of Quality unit cost | Estimated | Funds c;::‘c:so Proposed 9
ot Pmu:mem (where where | total cost in| allocated (ADP/Non procurment
applicable) | applicable (M) in (M) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
in (M) ADP)
01. |o2. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13.
Re-Construction /Addition of four C/Rs in existing )
12 GBPS Phulpota Katohar 01 No:
A Civil Work 4.600 4.600 5.000 5.000 DO
B  |Electric Work 0.360 0.360 0.090 DO
Up-Garadation of GGMS to High School @ Sultan .
120 ul-Madaris 01 No:
A Civil Work 6.800 6.800 7.300 7.300 DO
B |Electric Work 0.450 0.450 0.113 DO
121 |Addition of 02 C/Rs in existing @ GBPS Mangsi 01 No:
A Civil Work 2.300 2.300 2.500 2.500 DO
B Electric Work 0.198 0.198 0.0495 DO
122 Establishment of " State of the Art" Institute of 01 No-:
Multiple Handicapped (Disabled Children) o
A Civil Work 9.100 9.100 10.00 10.00 DO
B Electric Work 0.710 0.710 0.178 DO
ELECTRIC WORK 01 No
Demand for additional C/R of Primary school
123 |village daro Bhaya Faqeer Muhammad Naich | 01 No: 0.320 0.320 0.320 DO
polling Station Eisan Bhayo
Up-Garadation Primary to High School Phull )
124 Wahan Frist Floor 01 No: 1.000 1.000 1.000 DO
Up-Garadation Primary to High School )
125 |Village Nehal Khan Khorkahnai Frist Floor | ©1NO 1000 1800 1400 Do
Rehabilitation of High/Middle/Primary
Schools District Khairpur
126 |Govt: (Girls) Primary School Kaman Kanhar 01 No: 0.160 0.160 0.160 DO
127 |Govt: (Boys) Primary School Wada Mahessar| 01 No: 0.160 0.160 0.160 DO
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Estimated = Remarks
Timi P rement
PR —— Quality unit cost | Estimated Funds Sc;ﬁ:‘:’asof Proposed e
e Pro::rzl:enl (where where total cost in | allocated (ADP/Non procurment
applicable) | applicable (M) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
in (M)
01. |02 03. 04, 0S. 06. 07. 08. 09. 10. 1. 12 13.
Government Boys Elementary School .
128 Kazimabad U/C Gambat-Il 01 No: 0.200 0.200 0.200 DO
129 Government Boys Primary School Rasool 01 No: 0.140 0:440 0.140 DO
Bux Chang
130 Rehabilitation Renovation of GGPS Memon 01 No: 0.130 0130 0.130 DO
Mohalla Lugman
131 Rehgbllftalion Renovation of GGPS GBPS 01 No 0.120 0.120 0.120 DO
Panjhati
Up-Gradation of High Schools to Higher
Secondary Schools
132 |GBHS Jhando Mashakh 01 No: 0.500 0.500 0.500 DO
133 |GBHS Malhir pato 01 No: 0.500 0.500 0.500 DO
Establishment of Government Degree
134 |Collage Sobho Dero District Khairpur 01 No 1.000 1.000 1.000 DO
2014-15 programme (G-floor Lab Block)
Rehabilitation/Renovation/ Add: C/R &
135 |Mnissing Facilities
@ GPS /Sajan Rind
A Civil Work 2.380 2.300 0.595 DO
B Electric Work 0.120 0.120 0.030 DO
Rehabilitation of High/Middle/Primary Schools
136 |District Khairpur @ GBPS Sagyoon (Circle)
U/C Sagyoon
A |Civil Work 2.100 2.100 2.100 2.100 DO
B Electric Work 0.300 0.300 0.300 DO
CONSTRUCTION OF BUILDING OF SHELTERLESS
SCHOOL @ KHAIRPUR DISTRICT IN PROVINCIAL ADP
No. (2016-17) PROGRAMME
137 |GBPS Fakirabad 01 No: 4.200 4.200 ADP DO
138 |GBPS Ali Murad Jaamro 01 No: 4.200 4.200 ADP DO
139 |GBPS Ali Bux Mari 01 No: 4.200 4.200 ADP DO
140 |GBPS Bhunki Maitla 01 No: 4.200 4.200 ADP DO
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Estimated . Remarks
. Timing of Procurement
s D iption of Quality unit cost | Estimated Funds S?r::‘::’osof Proposed 9
J Posc:rzment (where where total cost in | allocated (ADP/Non procurment
sl applicable) | applicable | (M) inM) | 1op) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
in (M)
01. 02. 03. 04, 05. 06. 07. 08. 09. 10. 11, 12 13.
CONSTRUCTION OF BUILDING OF SHELTERLESS
SCHOOL @ KHAIRPUR DISTRICT IN PROVINCIAL ADP
No. (2016-17) PROGRAMME
141 |GBPS Jhango 01 No: 8.20 8.20 ADP DO
142 |GBPS Sodho Khaskheli 01 No: 8.20 8.20 ADP DO
Rehabilitation Improvement / Renovation &
Provision of Missing Facilities in Existing
Secondary School (ADP No. 326 of 2016-17) (07
Units)
143 |GBHS Mola Bux Shar 01 No: 8.5 8.5 ADP DO
144 |GBHS Hussian Pato 01 No: 15.0 15.0 ADP DO
145 |GBHS Sohu Kanasira 01 No: 7.00 7.00 ADP DO
146 |GBHS Shah Ladhani 01 No: 2.30 2.30 ADP DO
147 |GBHS Mori 01 No: 2.650 2.650 ADP DO
148 |GBHS Hussain Abad 01 No 4.20 4.20 ADP DO
149 |GBHS Sadar Ji Bhatyoon 01 No: 10.50 10.50 ADP DO
List of Provincial ADP 2016-17
150 |Establishment of Peeral llyas Degree College Setharja 01 No: 90.0 90.0 ADP DO
151 Construction of Building in existing degree college at 01 No: 90.0 90.0 ADP DO
bozdar wada
Rehabilitation & Provision of Missing Facilities in
152 |existing colleges in Sukkur Division 2016-17 01 No: 19.50 19.50 ADP DO
Programme @ Govt: Boys Degree College Gambat
Schools Improvement Through Adopted School
153 |intervention Sukkur Division Phase-1l Govt: Saint 01 No: 15.0 15.0 ADP DO
Thresas High School Khairpur
Renovation and Provision of Basic Facilties in
Selected Educational Management Orgnization
EMO Cluster School @ District Khairpur ADP No.483
of 2016-17)
154 |GES Mevo Khan Mangrio 01 No: 1.55 1.55 ADP DO
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Estimated e t Remarks
o Quality unit cost Estimated Funds Source of Proposed Tienivig ot Eysienmin
Sr  |Description of » funds
(where where total cost in | allocated procurment
no  |Procurement applicable) | applicable (M) in (M) (A%’:)o" method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
in (M)

01. |02 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13.
155 |GBES Imam Bux Aamir 01 No: 1.20 1.20 ADP DO
156 |GMPS Karoondi 01 Nao: 1.600 1.600 ADP DO |
157 |GBPS O/C Karoondi 01 No: 0.500 0.500 ADP DO :
158 |GPS Pir Ghulamullah Shah 01 No: 0.450 0.450 ADP DO '
159 |GBPS Khanpur 01 No: 1.30 1.30 ADP DO
160 |GBPS Shah Hussain 01 No: 1.20 1.20 ADP DO
161 |GBPS Kot Pul 01 No: 3.40 3.40 ADP DO
162 |GBPS Muhammad Siddique Ujjan 01 No: 0.800 0.800 ADP DO
163 |GBPS Jaan Muhammad Soomro 01 No: 0.400 0.400 ADP DO
164 |GBHS Walidad Lund 01 No: 0.900 0.900 ADP DO
165 |GGHS Setharja 01 No: 1.20 1.20 ADP DO
166 |GBPS Baeed Mullo 01 No: 1.00 1.00 ADP DO
167 |GGELS Kot Laloo 01 No: 1.50 1.50 ADP DO
168 |GBELS Kot Laloo 01 No: 1.30 1.30 ADP DO
169 |GBHS Layari 01 No: 1.80 1.80 ADP DO
170 |GBPS Goundariro 01 No: 2.50 2.50 ADP DO
171 |GGHS Bozdar Wada 01 No: 1.850 1.850 ADP DO
172 |GBPS Gahi Khan Ansari 01 No: 0.850 0.850 ADP DO
173 |GBPS Din Muhammad Khokhar 01 No: 1.450 1.450 ADP DO
174 |GBPS Dhukar 01 No: 1.900 1.900 ADP DO
175 |GGPS Manzoor Bhatti 01 No: 1.00 1.00 ADP DO
176 |GGHS Kolab Jial 01 No: 1.50 1.50 ADP DO
177 |GBHS Phaori Chandio 01 No: 1.100 1.100 ADP DO
178 |GBHS Kamal Dero 01 No: 3.00 3.00 ADP DO
179 |GBPS Daro Mahesar 01 No: 0.90 0.90 ADP DO
180 |GGPS Sadi Lower 01 No: 1.100 1.100 ADP DO
181 |GBPS Kachi Wahan 01 No: 0.600 0.600 ADP DO
182 |GGPS Bhelaro 01 No: 0.700 0.700 ADP DO
183 |GBPS Yaar Muhammad Markhand 01 No: 1.100 1.100 ADP DO
184 |GGMS Sami 01 No: 2.20 2.20 ADP DO
185 |GBES Haryaah 01 No: 1.30 1.30 ADP DO

Provision of Furniture & Renovation of Existing

Blocks of SBEP Constructed Schools in District Sukkur

& Khairpur (ADP No.485 of 2016-17)
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Estimated o Remarks
St |Description of Quality unit cost | Estimated Funds Sofuu:'c;esof Proposed T gRErosmems
i =t e (w_here where total cost in al!ocated (ADP/Non procurment
applicable) 39?"{-;;3'9 (M) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
n

01. |o02. 03. 04. 05. 06. 07. 08. 09. 10. 1. 12 13.
186 |GBHS Tando Mir Ali 01 No: 4.00 4.00 ADP DO
187 |GBHS Karoondi 01 No: 5.30 5.30 ADP DO
188 |GBHS Gaagri 01 No: 3.60 3.60 ADP DO
189 |GBHS Drib Mehar Shah 01 No: 3.20 3.20 ADP DO
190 |GBHS Tando Nazar Ali 01 No: 4.50 4.50 ADP DO
191 |GBHSS Setharja 01 No: 6.00 6.00 ADP DO
192 |GBHS Jhajh Regulator 01 No: 3.80 3.80 ADP DO
193 |GBHS Bozdar Wada 01 No: 4.00 4.00 ADP DO
194 |GBHS Kolab Jial 01 No: 1.100 1.100 ADP DO
195 |GBHS Fakeerabad 01 No: 0.460 0.460 ADP DO
196 |GBHS Sami 01 No: 2.600 2.600 ADP DO
197 |GHS Pir Eessa 01 No: ADP DO
198 |GHS Satabo 01 No: ADP DO

Rehabilitation , Improvement/ Renovation and

Provision for Missing Facilities in Existing Primary /_

Elementary School at District Khairpur are Feasible_

of the Programme (ADP No. 180 2016-17) (32 Units)
199 |GGPS Rustam Ali Chang 01 No: 3.10 3.10 ADP DO
200 |GBPS Khaando Khan Shar 01 No: 3.10 3.10 ADP DO
201 |GGPS Lakha Wada 01 No: 2.10 2.10 ADP DO
202 |GBPS Mureed Ahmed Khoso 01 No: 4.20 4.20 ADP DO
203 |GBPS Pir Wayal 01 No: 3.60 3.60 ADP DO
204 |GGPS Khooh Wali Muhammad 01 No: 2.70 2.70 ADP DO
205 |GGPS A.K Kharal 01 No: 2.75 2.75 ADP DO
206 |GBPS Kamil Ujjan 01 No: 7.60 7.60 ADP DO
207 |GGPS Fakeer Muhammad Lakho 01 No: 1.70 1.70 ADP DO
208 |GBELS Jurail Shar 01 No: 1.80 1.80 ADP DO
209 |GBPS Lal Dino Ujjan 01 No: 2.50 2.50 ADP DO
210 |GBPS Faiz Muhammad Jalbani 01 No: 2.75 2.75 ADP DO
211 |GBELS Tali Behan 01 No: 1.25 1.25 ADP DO
212 |GBPS Ali Nawaz Chandio 01 No: 4.10 4.10 ADP DO
213 |GBPS Khuwaja 01 No: 3.550 3.550 ADP DO
214 |GBPS Hussain Bu Tunio 01 No: 2.20 2.20 ADP DO
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Estimated Source of Timing of Procurement TISRNCES
st |Description of Quality unit cost Estimateg Funds e Proposed
st s aiinarit (w.here where |total cost in allocated (ADP/Non procurment
applicable) | applicable (M) in (M) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
in (M) ARF)

01. 02. 03. 04. 05. 06. 07. 08. 09. 10. 11. 12 13.
215 |GBPS Mehro Wahan 01 No: 0.375 0.375 ADP DO
216 |GBPS Khair Muhammad Chakrani 01 No: 2.90 2.90 ADP DO
217 |GGPS Kumb 01 No: 0.65 0.65 ADP DO
218 |GBPS Sono Kubar 01 No: 1.00 1.00 ADP DO
219 |GBPS Muhammad Mithal Bhanbhro 01 No: 2.800 2.800 ADP DO
220 |GPS Shaikh 01 No: 2.00 2.00 ADP DO
221 |GBPS Mubarak Kalhoro 01 No: 1.850 1.850 ADP DO
222 |GPS Zanwar Suleman Channa 01 No: 1.95 1.95 ADP DO
223  |GPS Suleman Aradin 01 No: 3.300 3.300 ADP DO
224 |GBPS Haji Gul Muhammad Phulpoto 01 No: 2.350 2.350 ADP DO
225 |GPS Channa Muhalla 01 No: 3.50 3.50 ADP DO
226 |GGELS Bhango Behan 01 No: 1.80 1.80 ADP DO
227 |GPS Wassan 01 No: 4.150 4.150 ADP DO
228 |GBPS Muhammad Khan Sial 01 No: 0.600 0.600 ADP DO
229 |GBELS Shah Nawaz Shar 01 No: 1.00 1.00 ADP DO
230 |GBPS Soomer Mallah 01 No: 4.20 4.20 ADP DO
231 |GBPS Sadoro Fakeer Bhatti 01 No: 1.275 1.275 ADP DO
232 |GPS Dawoo Phulpoto 01 No: 0.700 0.700 ADP DO

REPAIR & MAINTENANCE OF EXISTING NON

Campus/M
beispedialaier i mrisyilat il P erged | Single Stage
ackages

HIGHER SECONDARY SCHOOLS OF DISTRICT &50 u.:ts 78.828 (M) | 78.828 (M) UhderOTG)  Singls

KHAIRPUR. Programm | Envelope

(50 Unit) (16 Packages) e
233 |GGELS Mahesar Wada DO
234 |GBELS Phori DO
235 |GGELS Mangariji =
236 |GBELS Tando Bahadur DO
237 GBELS Ali Hyder Jalbani DO
238 |GGELS Kot Dinal Shah DO
239 |GGELS Ripri DO
240 [GGELS Memon Mohalla Gambat DO
241 |GGELS Madd

DO
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Estimated o Remarks

Sr Description of Quality unit cost | Estimated Funds s‘::::::f Proposed Viming of Peatamanent
g TS lw‘here wtfore total cost in ai!ocated (ADP/Non procurment

applicable) apipr:':;?'e (M) in (M) ADP) method | 1st Qtr | 2nd Qtr [ 3rd Qtr | 4th Qtr
01. |o2. 03. 04. 05. 06. 07. 08. 09. 10. 1. 12 13.
242 |GBLSS Muhammad Khan Shar DO
243 |GBLSS Rehmat Ullah Chang DO
244 |GBELS Hindyari DO
245 |GGLSS Abdul Raheem Khaskheli DO
246  |GBELS Zanwar Hussain Shar DO
247  |GBELS Bangul Khan Chandio DO
248 |GBELS Gambal Shah DO
249 |GGELS Deh Sohu DO
250 |GBELS Faizal Mahar DO
251 |GBELS Jiskani DO
252 |GBELS Rasool Bux Mari DO
253  |GGELS Jan Muhammad Vandiar DO
254 |GBELS Jan Muhammad Vandiar DO
255 |GGELS Mulko Wahan DO
256 |GGELS Dhup Waro DO
257 |GBELS Dabbar DO
258 |GGLSS Tando Nazar Ali DO
259 |GBHS Keti Mir Muhammad DO
260 |GBHS Manghanwari DO
261 |GGHS Sallar Mohalla DO
262 |GBHS Bahar Larik DO
263 |GBHS Ripri DO
264 |GGHS Ranipur DO
265 |GBHS Madd DO
266 |GBHS Thatti DO
267 |GBHS Pir Hayat Shah DO
268 |GBHS Zafar Abad DO
269 |GBHS Pacca Chang DO
270 |GBHS Khuda Bux Hisbani

DO
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Estimated el Remarks
" " Source of Timing of Procurement
CH R a— Quality unit cost | Estimated | Funds it Proposed
i Procur';ment (where where | total cost in | allocated (ADP/Non procurment
applicable) | applicable (M) in (M) ADP) method | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
in (M)

01. |02 03. 04. 05. 06. 07. 08. 09. 10. 1. 12 13.
271 |GBHS Wafa Nawaz Ali Shar DO
272 |GBHS Mehrab Ali Sodhro DO
273 |GBHS Muhammad Shah DO
274 |GBHS Mehar Veesar DO
275 |GBHS Bakhar Kanasira DO
276 |GBHS Haji Nawab Wassan DO
277 |GBHS Talpur Wada DO
278 |GBHS Deh Sohu DO
279 |GBHS Babar Wada DO
280 |GBHS Therhi DO
281 |GBHS Tando Masti DO
282 |GGHS Nizamani DO

EDUCATION WORKS DIVISION
KHAIRPUR
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