



Phone #
0223342607

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION TANDO MUHAMMED KHAN

No: TC/G-55 (EWD)/ 228 /of 2017

T.M.Khan, Dated:- 16/5/2017

Notice Inviting Tenders

- 1 Sealed Bids for the Works mentioned below are invited from the interested Bidders / Firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date)
- 2 The bidding documents will be issued to all the interested Bidders on written request to the undersigned on firms original letterhead and payment of bidding documents free (non refundable) in cash as shown against each .

Programme for issuance / submission and opening of Bids

S#	Particulars	Date of Issue & Opening
A	Date of issuance of bidding documents	From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 05.06.2017
B	Dead line for submission of bids	On 06.06.2017 up to 2.00pm in the office of the undersigned
C	Venue, time and date of bids opening	On 06.06.2017 at 3.00pm in the office of the undersigned

- 3 Bidding is open to all interested bidders.
- 4 Method of procurement i.e Single Stage-Single Envelope.
- 5 Bid Validity Period is (90) Ninety days

List of Work

Package #	Name of Scheme / Locations	Taluka	Estimated Cost (M)	Earnet Money 4%	Bid Documents Fee	Time for completion
-----------	----------------------------	--------	--------------------	-----------------	-------------------	---------------------

To functionize the Wash Rooms of various school buildings given below i/c Dismantling/ re-construction (if required) and with various Civil Sanitary, Water supply items complete in all respect per job.

PACKAGE # 01

1	GBPS Pattar	T.M.Khan	318000
2	GGPS Naseerabad T.M.Khan	T.M.Khan	318000
3	GGPS Khairo Bozdar	T.M.Khan	328500
4	GGPS Aamoon Vesrio	T.M.Khan	328500
5	GBPS Mohabbat Khan Jamali	T.M.Khan	328500
6	GBPS Khamoso Halepoto	T.M.Khan	376000

1,997,500	79,900	3,000	02 Month
-----------	--------	-------	----------

PACKAGE # 02

1	GBPS Sher Muhammad Langah	T.M.Khan	318000
2	GBPS Budho Bhatti	T.M.Khan	376000
3	GBHS Fauji Sugar Mills T.M.Khan	T.M.Khan	370000
4	GGHS Baqar Nizamani	T.M.Khan	373000
5	GGHS Rajo Nizamani	T.M.Khan	369000
6	GGHS (Prov:) T.M.Khan	T.M.Khan	369000
7	GGHS T.M.Khan	T.M.Khan	376000

2,551,000	102,040	3,000	02 Month
-----------	---------	-------	----------

SPPRA INVITORY DIARY
NO. 591
DATED: 16-05-17

Package #	Name of Scheme / Locations	Taluka	Estimated Cost (M)	Earnet Money 4%	Bid Documents	Time for completion
-----------	----------------------------	--------	--------------------	-----------------	---------------	---------------------

PACKAGE # 03

1	GBPS Aali Jhark	B.S.Karim	368000			
2	GBPS Alipur	B.S.Karim	352000			
3	GBPS Allah Dino Patni	B.S.Karim	358000			
4	GBPS Muhammad Khan Mangsi	B.S.Karim	371000			
5	GBPS Amir Shah @ Shaheed Dr. M. Ayoub Jat.	B.S.Karim	376000			
6	GBPS Rahim Bux Rind	B.S.Karim	376000			

2,201,000	88,040	3,000	02 Month
------------------	---------------	--------------	-----------------

PACKAGE # 04

1	GGPS Muhammad Uris Bahrani	B.S.Karim	372000			
2	GGPS Saeedpur Model Community	B.S.Karim	370000			
3	GBPS Saeed Matto	B.S.Karim	370000			
4	GGHS Bulri Shah Karim	B.S.Karim	376000			
5	GGHS Rahoo Halepoto	B.S.Karim	373000			
6	GBHS Jinhan Soomro	B.S.Karim	376000			

2,237,000	89,480	3,000	02 Month
------------------	---------------	--------------	-----------------

PACKAGE # 05

1	GBPS Ghulam Muhammad Shah	T.G.Hyder	328500			
2	GBPS Wangahi Maheri	T.G.Hyder	371000			
3	GGPS Dhani Parto Khaskhely	T.G.Hyder	376000			
4	GBPS Haji Muhammad Magsi	T.G.Hyder	371000			
5	GGPS Mehar Laghari	T.G.Hyder	332000			
6	GGCHS T.G.Hyder	T.G.Hyder	376000			
7	GGHS Dando	T.G.Hyder	318000			
8	GBPS Bachal Khaskhely	T.G.Hyder	370000			

2,842,500	113,700	3,000	02 Month
------------------	----------------	--------------	-----------------

PACKAGE # 06

1	GBPS Mir Muhammad Lashari	T.G.Hyder	376000			
2	GBPS Ismail Nizamani	T.G.Hyder	343800			
3	GBPS Leemoon Khaskhely	T.G.Hyder	343800			
4	GGLSS Ghulam Murtaza Nizamani	T.G.Hyder	348000			
5	GBPS Sobho Khan Chandio	T.G.Hyder	347000			
6	GBPS Lakhadino Mallah	T.G.Hyder	339000			
7	GBPS Jumoon Junejo	T.G.Hyder	330000			
8	GBPS Jumoon Panhwar	T.G.Hyder	376000			

2,803,600	112,144	3,000	02 Month
------------------	----------------	--------------	-----------------

6 BIDDERS QUALIFICATION / ELIGIBILITY CRITERIA

- Registration With Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs. No. PEC license required for work costing up to Rs. 4.00 (Million).
- Relevant Experience of last three years (list of works with copies of letter of award of work and completion certificates of equivalent cost or above).
- Turn-over of last three years as per SPPRA Rules 2010 with current turn over as 30% of the bid cost.
- Valid Registration with Federal Board of Revenue (FBR) for income Tax (N.T.N).
- Valid Registration with the Sindh Revenue Board (SRB).
- The bid security 4% (four percent) in the shape of call deposit / pay order issued from any schedule bank of Pakistan in favour of undersigned shall be submitted at the time of submission of bidding documents.
- Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure.
- Copy of C.N.I.C of proprietor / partners (if any).

- i. Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).
- j. Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or un-necessary delay in completion of any work in the Government Department.
- k. Undertaking on stamp paper regarding Non-Black Listing of Firm previously by Government,s, Semi Government,s Autonomous Bodies as Executing Agency.
- l. Affidavit regarding list of partners / partnership Deed with Director / Proprietor etc with complete Information along with Power of Attorney / Sole Proprietor.
- m. Undertaking on stamp that information submitted by Bidder / Firms is correct.
- n. Incomplete / Conditional bids will not be entertained and will be rejected out rightly.
- o. Procuring agency reserve right to annul the bidding process and reject all bids or proposals as per SPP Rules 20 (Amended to-date).

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
T.M.KHAN

Copy Forwarded with compliments to:-

- 1 The Director (Advertisement) Information Department, Government of Sindh, Karachi for information and publication in leading Newspaper viz English, Sindhi & Urdu.
- 2 ✓ The Managing Director, (A&F) Sindh Public Procurement Regulatory Authority, Services General Administration & Coordination Department, Barrack No. 8, Sindh Secretariat No. 4-A, Court Road Karachi, for hoisting the advertisement on the SPPRA Website.
- 3 The Chief Engineer, Education Works, Hyderabad for information.
- 4 The Deputy Commissioner, Tando Muhammad Khan for information.
- 5 The Superintending Engineer, Education Works Circle Hyderabad for information
- 6 The Assistant Engineer, Education Works Sub-Division, T.M.Khan for information & wide publicity.
- 7 Copy to Notice Board.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
T.M.KHAN



NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- | | | |
|----|--|----------|
| 1. | Executive Engineer (Education Works)
Concerned Education Works Division
Education & Literacy Department | Chairman |
| 2. | Assistant Engineer
Local Government Public Health Engineering Department | Member |
| 3. | Assistant Engineer (Education Works) of Headquarter
Concerned Education Works sub Division
Education & Literacy Department | Member |

ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -

NO.SO(G) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Education & Literacy Department.
4. The P.S. to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (CA) 28/04/15



NOTIFICATION

NO.SO(U) EDU/E&A/PRO-EW(CRC)/14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers constituted as under to resolve complaint's of aggrieved bidders:-

- | | | |
|----|---|----------|
| 1. | Superintendent Engineer (Education Works)
of concerned Education Works Circle
Education & Literacy Department | Chairman |
| 2. | Representative of District Account Officer /
Accountant General, Sindh | Member |
| 3. | Representative of Head of procuring Agency
(Professional from relevant field concerning) | Member |

ToRs

- To perform according to Rule - 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION
TO GOVT. OF SINDH
Karachi, date the 28th May, 2015

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15:

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



28/04/15
DEPUTY SECRETARY (GA)

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

ANNUAL PROCUREMENT PLAN 2016-17

S. NO	Description of Procurement		Quantity where applicabl e	Estimated Unit Cost where applicable (in (Million)	Funds Availa- ble (in (Million	Source of Funds ADP / Non ADP	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2		3	4	5	6	7	8	9	10	11
	<u>(Provincial ADP-146) Upgradation of Primary Schools to Middle Schools (2007-08 Programme)</u>										
1	GPS Moya	T.G.Hyder		1.000		ADP			✓		
	<u>(Provincial ADP- 252) Upgradation of Middle School to High Schools in Sindh (2008-09 Prog:) @</u>										
2	GMS Ghulam Shah Nizamani (Phsse-III)	T.G.Hyder		2.000		ADP			✓		
3	GMS Bhai Khan Talpur	T.M.Khan		5.000		ADP			✓		
	<u>(Provincial ADP- 255) Upgradation of Middle Schools to High Schools & High Schools to Higher Secondary Schools (2007-08 Programme)</u>										
	<u>Upgradation of Middle Schools to High Schools.</u>										
4	GBMS Uris Sathio @ Sadiq Sathio	B.S.Karim		5.000		ADP			✓		
	<u>Upgradation of High to Higher Sec: Schools.</u>										
5	GBHS Raji Nizamani	T.M.Khan		5.000		ADP			✓		
6	GBHS Ghulam Shah Bagrani	T.G.Hyder		5.000		ADP			✓		
	<u>(Provincial ADP- 257) Rehabilitation of existing High/ Higher Secondary Schools in Sindh (2008-09 Program)</u>										
7	GGHS Main T.M.Khan (R.W)	T.M.Khan		1.500		ADP			✓		
8	GBHS Mulakariar	B.S.Karim		2.000		ADP			✓		
9	Syed Ahmed Ali Shah (Matli-II) U.C Nazarpur	T.G.Hyder		1.000		ADP			✓		

S. NO	Description of Procurement		Quantity where applicabl e	Estimated Unit Cost where applicable (in (Million)	Funds Availa- ble (in (Million	Source of Funds ADP / Non ADP	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2		3	4	5	6	7	8	9	10	11
	<u>(Provincial ADP-291) Clustering/ Rehabilitation of Existing Primary Schools (2015-2016 Programme) in UC Allah Yar Turk Tal: B.S.Karim Distt: T.M.Khan.</u>										
10	GBPS Yousif Laghari (Ext. Dev:)	B.S.Karim		1.000		ADP			✓		
11	GBPS Suleman Laghari (Ext. Dev:)	B.S.Karim		1.000		ADP			✓		
12	GBPS Abdullah Chandio (Ext. Dev:)	B.S.Karim		1.000		ADP			✓		
13	GBPS Dharmoon Kolhi (Ext. Dev:)	B.S.Karim		1.000		ADP			✓		
	<u>District ADP - 234, Construction of Shelterless Primary Schoosl (2008-09 Prog) @</u>										
14	GPS Arbab Manthar	T.G.Hyder		1.000		ADP			✓		
15	GPS Hafiz Natho Chang shifted from Wakeel Chang	T.G.Hyder		2.300		ADP			✓		
16	GPS Hafi Natho Chang (Ext. Dev:)	T.G.Hyder		1.000		ADP			✓		
17	Bhai Khan Jat (Ext. Dev:)	T.G.Hyder		1.000		ADP			✓		
	<u>(District ADP- 236) Construction of Shelterless Primary Schools Tal: B.S.Karim (2008-09 Programme)</u>										
18	GGPS Haji Muhammad Ali Khaskhely (Ext. Dev:)	B.S.Karim		1.000		ADP			✓		
	<u>(District ADP-237) Construction of Shelterless Primary Schools Tal: T.G.Hyder (2008-09 Prog:)</u>										
19	GPS Ghulam Mustafa Chandio	T.G.Hyder		1.000		ADP			✓		
20	GPS Ali Ahmed Lund shifted from Misri Kolhi	T.G.Hyder		1.000		ADP			✓		
21	GPS Allah Ditto Langah	T.G.Hyder		1.000		ADP			✓		
22	GPS Nindo Khowaja (Ext. Dev:)	T.G.Hyder		1.000		ADP			✓		

S. NO	Description of Procurement		Quantity where applicabl e	Estimated Unit Cost where applicable (in (Million)	Funds Availa- ble (in (Million	Source of Funds ADP / Non ADP	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2		3	4	5	6	7	8	9	10	11
	<u>(District ADP-238) Construction of Shelterless Primary Schools (2008-09 Prog:) (Phase-I) (Ext. Dev:) @</u>										
23	GPS Haji Umer Laghari	T.M.Khan		1.000		ADP			✓		
24	GPS Haji Samoo	T.M.Khan		1.000		ADP			✓		
25	GPS Jam Khan Chandio	T.G.Hyder		1.000		ADP			✓		
26	GPS Amb (Laloo Chang)	T.G.Hyder		1.000		ADP			✓		
27	GPS Gul Muhammad Laghari (Pir Kathee)	T.G.Hyder		1.000		ADP			✓		
	<u>(District ADP-240) Re-Construction of existing Primary School Buildings (2008-09 Prog:) (R.Work) @</u>										
28	GPS Dars Mohalla shifted to-GPS Mohammad Laiq Nizamani	T.M.Khan		2.600		ADP			✓		
29	GPS Naseeabad shifted to Pir Bux Kandhra	T.M.Khan		2.600		ADP			✓		
30	GPS Haji Chhutto Soomro (Ext. Dev:)	B.S.Karim		1.000		ADP			✓		
31	GPS Bachal Kaloo (Ext. Dev:)	T.G.Hyder		1.000		ADP			✓		
	<u>ADP-166 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools.</u>										
32	GBPS. Qaboolpur.	B.S Karim		1.600		ADP			✓		
33	GBPS. Noor Mohammad Khor.	T.G.Hyder		2.421		ADP			✓		
34	GBPS. Gul Khan Nizamani.	T.G.Hyder		2.729		ADP			✓		
35	GBPS. Vikio Khamriyo.	B.S.Karim		2.421		ADP			✓		
36	GBPS.Wangai Maheri.	T.G.Hyder		2.434		ADP			✓		
37	GBPS. Malook Leghari	B.S.Karim		1.539		ADP			✓		
38	GGPS. Nabi Bux Leghari.	T.M.Khan		1.717		ADP			✓		

S. NO	Description of Procurement		Quantity where applicabl e	Estimated Unit Cost where applicable (in (Million)	Funds Availa- ble (in (Million	Source of Funds ADP / Non ADP	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2		3	4	5	6	7	8	9	10	11
39	GBPS. Guhram Wassan	T.M.Khan		1.414		ADP			✓		
40	GBPS. Saeed Pur.	B.S.Karim		8.410		ADP			✓		
41	GBPS. Jamal Shoro.	B.S.Karim		1.175		ADP			✓		
42	GBPS. Ahmed Memon.	T.G.Hyder		0.758		ADP			✓		
43	GGPS. Khuda Bux Khoso	B.S.Karim		0.963		ADP			✓		
44	GBPS. Misri Abro.	T.G.Hyder		0.558		ADP			✓		
	<u>(ADP-428) Rehabilitation & Provision of Missing Facilities in existing collages in Hyderabad Division (2016-17 Prog :)@</u>										
45	GG Gegree College T.M Khan	T.M.Khan		4.000		ADP			✓		
	<u>(ADP-219) upgrandation of Primary Schools to Middle Schools At Hyderabad Division (2016-17 Prog:)@</u>										
46	GBPS Manik LASHARI	T.M.Khan		8.000		ADP			✓		
	<u>(ADP-195) Construction of Building Shelterless Primary Schools Dist T.M Khan (4 Units) (2016-17 Prog:) @</u>										
47	GBPS Jinhan Thaheem	T.M Khan		3.724		ADP			✓		
48	GBPS Jamaldin Junejo @ Muhammed	B.S Karim		3.724		ADP			✓		
49	GPS Zulfqarabad	B.S Karim		3.724		ADP			✓		
50	GBPS Nabi Bux Pitafi	T.G Hyder		3.724		ADP			✓		
	<u>MAINTENANCE & REPAIR</u>										
	<u>COLLEGE EDUCATION.</u>										
51	Govt. Boys Degree College Mir Ghulam Ali Talpur.	T.M.Khan		6.500		M&R			✓		
	<u>HIGHER SECONDARY SCHOOLS.</u>										
52	Govt. H/Sec: School Ghulam Shah Bagrani.	T.G.Hyder.		4.300		M&R			✓		

S. NO	Description of Procurement		Quantity where applicabl e	Estimated Unit Cost where applicable (in (Million))	Funds Availa- ble (in (Million)	Source of Funds ADP / Non ADP	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2		3	4	5	6	7	8	9	10	11
53	Govt. Girls High School Shaikh Bhirkio.	T.M.Khan		1.200		M&R			✓		
	<u>HIGH SCHOOLS.</u>										
54	Govt. Boys High School Saeed Khan Lund.	B.S.Karim.		1.800		M&R			✓		
55	Govt. High School Wasi Malook Shah.	B.S.Karim.		1.750		M&R			✓		
56	Govt. Girls High School Ghulam Shah Bagrani.	T.G.Hyder.		2.200		M&R			✓		
57	Govt. Girls High School Bulri Shah Karim.	B.S.Karim.		1.800		M&R			✓		
58	Govt. Girls High School Mulla Katiar.	B.S.Karim.		1.725		M&R			✓		
59	Govt. Girls Campus High School T.M.Khan.	T.M.Khan		1.725		M&R			✓		
	<u>ELEMENTARY / MIDDLE SCHOOLS.</u>										
60	GGMS. Rab Dino Notkani.	T.G.Hyder.		2.050		M&R			✓		
61	GGMS. Pattar.	T.M.Khan		1.950		M&R			✓		
	<u>PRIMARY SCHOOLS.</u>										
62	GPS. Ali Mohammad Shoro.	B.S.Karim.		1.800		M&R			✓		
63	GPS. Haji Juman Chang.	T.G.Hyder.		1.200		M&R			✓		
64	GGPS. Dadoon .	B.S.Karim.		2.400		M&R			✓		
65	GPS. Tando Saindad.	T.M.Khan		0.600		M&R			✓		
	<u>(ADP-312) Rehabilitation, Improvement / Renovation & Missing Facilities in Existing Secondary / Higher Secondary Schools @.</u>										
66	GBHS Lakhat	T.M.Khan		4.545		ADP			✓		
67	GBHS Jhang Katiar	B.S.Karim.		8.548		ADP			✓		
68	GBHS Suleman Soomro	B.S.Karim.		3.717		ADP			✓		

S. NO	Description of Procurement		Quantity where applicabl e	Estimated Unit Cost where applicable (in (Million))	Funds Availa- ble (in (Million)	Source of Funds ADP / Non ADP	Timing of Procurement				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2		3	4	5	6	7	8	9	10	11
	<u>To functionize the Wash Rooms of various school buildings given below i/c Dismantling/ re-construction (if required) and with various Civil, Sanitary, Water supply items complete in all respect per job.</u>										
69	PACKAGE # 01										
	GBPS Pattar	T.M.Khan		318000							
	GGPS Naseerabad T.M.Khan	T.M.Khan		318000							
	GGPS Khairo Bozdar	T.M.Khan		328500							
	GGPS Aamoon Vesrio	T.M.Khan		328500							
	GBPS Mohabbat Khan Jamali	T.M.Khan		328500							
	GBPS Khamoso Halepoto	T.M.Khan		376000							
				1,997,500					✓		
70	PACKAGE # 02										
	GBPS Sher Muhammad Langah	T.M.Khan		318000							
	GBPS Budho Bhatti	T.M.Khan		376000							
	GBHS Fauji Sugar Mills T.M.Khan	T.M.Khan		370000							
	GGHS Baqar Nizamani	T.M.Khan		373000							
	GGHS Rajo Nizamani	T.M.Khan		369000							
	GGHS (Prov:) T.M.Khan	T.M.Khan		369000							
	GGHS T.M.Khan	T.M.Khan		376000							
				2,551,000					✓		
71	PACKAGE # 03										
	GBPS Aali Jhark	B.S.Karim		368000							
	GBPS Alipur	B.S.Karim		352000							
	GBPS Allah Dino Patni	B.S.Karim		358000							
	GBPS Muhammad Khan Mangsi	B.S.Karim		371000							
	GBPS Amir Shah @ Shaheed Dr. M. Ayoub Jat.	B.S.Karim		376000							
	GBPS Rahim Bux Rind	B.S.Karim		376000							

S. NO	Description of Procurement			Quantity where applicabl e	Estimated Unit Cost where applicable (in (Million))	Funds Availa- ble (in (Million)	Source of Funds ADP / Non ADP	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2			3	4	5	6	7	8	9	10	11
					2,201,000					✓		
72	PACKAGE # 04											
	GGPS Muhammad Uris Bahrani	B.S.Karim			372000							
	GGPS Saeedpur Model Community	B.S.Karim			370000							
	GBPS Saeed Matto	B.S.Karim			370000							
	GGHS Bulri Shah Karim	B.S.Karim			376000							
	GGHS Rahoo Halepoto	B.S.Karim			373000							
	GBHS Jinhan Soomro	B.S.Karim			376000							
					2,237,000					✓		
73	PACKAGE # 05											
	GBPS Ghulam Muhammad Shah	T.G.Hyder			328500							
	GBPS Wangahi Maheri	T.G.Hyder			371000							
	GGPS Dhani Parto Khaskhely	T.G.Hyder			376000							
	GBPS Haji Muhammad Magsi	T.G.Hyder			371000							
	GGPS Mehar Laghari	T.G.Hyder			332000							
	GGCHS T.G.Hyder	T.G.Hyder			376000							
	GGHS Dando	T.G.Hyder			318000							
	GBPS Bachal Khaskhely	T.G.Hyder			370000							
					2,842,500					✓		
74	PACKAGE # 06											
	GBPS Mir Muhammad Lashari	T.G.Hyder			376000							
	GBPS Ismail Nizamani	T.G.Hyder			343800							
	GBPS Leemoon Khaskhely	T.G.Hyder			343800							
	GGLSS Ghulam Murtaza Nizamani	T.G.Hyder			348000							
	GBPS Sobho Khan Chandio	T.G.Hyder			347000							
	GBPS Lakhadino Mallah	T.G.Hyder			339000							
	GBPS Jumoon Junejo	T.G.Hyder			330000							
	GBPS Jumoon Panhwar	T.G.Hyder			376000							
					2,803,600					✓		