



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER GHARO (PUMPING & FILTER) DIVISION

Cell No.0333-2653147

Gharo Pump House & Filter Plant, Tehsil Mirpur Sakro, Gharo, Distt: Thatta

No. RE/Gharo(P&F)Div./NIT/2016-17/316

Dated: 16/05/2017

NOTICE INVITING TENDERS

(Through Website)

(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage – single envelope system as per SPPRA Rules- 2010 (Amended 2013) for the work mentioned below :-

Estimated Cost below One Million

1.	Name of Work	EMERGENT REPAIR & MAINTENANCE OF LEAKAGES AND CRACKS OF SETTLING TANKS NO.07 & 08 AT OLD FILTER PLANT, GHARO.
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.1.00 Million of last Three years must be attached with the Tender.
3.	Experience of Works	Three years Experience Certificate of similar of job must be attached with the Tender
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 st . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A.M. to 01.00P.M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board
6.	Tenders Cost of works	Rs.1,000/= (Non-refundable in shape of Pay order in favour of KW&SB)
7.	Last date of Issuing	W.e.f. 1 st . Advertisement on SPPRA's Website to Dated <u>05/06/2017</u> between 09.00A.M. to 01.00P.M.
8.	Date & Time of submission and Opening of Tender.	Submission of Tender at <u>06/06/2017</u> at 11:00 AM and Opening of Tender at 11:30 AM on same day.
9.	Un-responded Tender will be again issued / submitted / opened (2 nd . Attempt)	2 nd . Attempt Tender will be issue from <u>07/06/2017</u> to <u>21/06/2017</u> and Submission on <u>22/06/2017</u> at 11.00 AM and will be open on same day at 11.30 AM.
10.	Place of opening.	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & Estimate), KW&SB, Gulshan-e-Iqbal, Block-18, Karachi.
11.	Source of Funding	KW&SB's own fund of current financial year 2016-2017.

12	Scope of works	For Improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Gharo (Pumping & Filter) Division, KW&SB
----	----------------	--

Note:-

1. Tender can be seen and download from SPPRA website www.pprasindh.gov.pk
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above job can be seen and discussed with Resident Engineer, Gharo (Pumping & Filter) Div. in Division Office situated at Gharo Pump House & Filter Plant, Tehsil Mirpur Sakro, Gharo, Distt: Thatta at any working day during office hours and **Contact No.0333-2653147** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES, DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021-231464 - 021-99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November, 2016

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.

Mr. Faisal
1 Keep in record.
Syed Iftikhar-ul-Hassan
Dir (D&A) 28/11/16

[Signature]
Dy. Managing-Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. DIR./HRD&A/397

Dated: 14th April, 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P.C.
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.


14/4/2016
SR. DIRECTOR (HR)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy.
15. Master File.

c.c. to Managing Director, KW&SB

OO-2016



19/4/2016

ANNUAL PROCUREMENT PLAN (E&M)-W & (E&M)-Civil WORKS FOR THE YEAR 2016-2017 (Revised-1)
GHARO (P&F) DIVISION, KW&SB

Sr. #	DESCRIPTION OF PROCUREMENT	QUANTITY (WHERE APPLICABLE)	ESTIMATED UNIT COST (WHERE APPLICABLE)	ESTIMATED TOTAL COST (In Million Rs.)	FUNDS ALLOCATED (In Million Rs.)	SOURCE OF FUNDS ADP/ NON-ADP	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT 2016-17			
								Q 1	Q 2	Q 3	Q 4
01.	Providing / Laying & Replacement of Power Feeders 300 MM 2, 11 KV, H.T Armored Cable Along with Up-Gradation of KESC Sub Station at Gharo Pumping Station.	-	-	RS: 5.723514/= Million	RS: 5.723514/= Million	ADP Scheme 1252	Single Stage One Envelop System	July-2016	-	-	-
02.	Providing & Fixing 12" dia Sluice valves AMD Non return valves at Old Pump House & New Pump House Gharo, KW&SB.	-	-	RS: 1 (Million)	RS: 1.5 (Million)	Non ADP 6433-31	Single Stage One Envelop System	July-2016	-	-	-
03.	Providing & Fixing Pump Bowel Assembly Type B-14 B/3 of set # 01 at Old Pump House Gharo.	Copy attached	Copy attached	RS: 1 (Million)	RS: 2 Million	Non ADP 6433-26	Single Stage One Envelop System	-	-	-	May-2017
04.	Servicing & overhauling Providing & Fixing of Bearing NO. 7322 & NU-319 (SKF) 125 HP Motor Set # 7, 8, 9 at New Pump House Gharo.	Copy attached	Copy attached	RS: 1 (Million)	RS: 2 Million	Non ADP 6433-26	Single Stage One Envelop System	-	-	-	May-2017
05.	Rewinding of 220HP Motor and P/F Bearing & coil. overload rely set # 06 at Old Pump House Gharo	Copy attached	Copy attached	RS: 1 (Million)	RS: 2. (Million)	Non ADP 6433-26	Single Stage One Envelop System	-	-	-	April-2017
06.	Providing & Fixing Bowel Assembly Type B-14 B/3 and replacement of 10" dia valves set # 05 at Old Pump House Gharo.	-	-	RS: 1 (Million)	RS: 2 Million	Non ADP 6433-26	Single Stage One Envelop System	-	-	-	June-2017
07.	Emergent Repair and Maintenance of (DWT) KSB pump set # 05 Type B14- D/4 at New Pump House Gharo.	-	-	RS: 1 (Million)	RS: 2 Million	Non ADP 6433-26	Single Stage One Envelop System	-	-	-	June-2017
08.	Emergent Repair and Maintenance of (DWT) KSB pump set # 04 Type B14- D/4 at New Pump House Gharo.	-	-	RS: 1 (Million)	RS: 2 Million	Non ADP 6433-26	Single Stage One Envelop System	-	-	-	June-2017
09.	Rewinding of 100 H.P 3 phase motor and providing & Fixing of Bearing and contactor coil. overload relay set # 08 at Old Pump House Gharo.	-	-	RS: 1 (Million)	RS: 2 Million	Non ADP 6433-45	Single Stage One Envelop System	-	-	-	June-2017
10.	Providing & Fixing contactor coil. overload relay and Replacement of Bearing Set# 1, 3, 4 at Old Pump House Gharo.	-	-	RS: 1 (Million)	RS: 2 Million	Non ADP 6433-45	Single Stage One Envelop System	-	-	-	June-2017

Sr. #	DESCRIPTION OF PROCUREMENT	QUANTITY (WHERE APPLICABLE)	ESTIMATED UNIT COST (WHERE APPLICABLE)	ESTIMATED TOTAL COST (In Million Rs.)	FUNDS ALLOCATED (In Million Rs.)	SOURCE OF FUNDS ADP/ NON-ADP	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT 2016-17			
								Q-1	Q-2	Q-3	Q-4
11.	Providing & Fixing contactor coil, overload relay and Replacement of Bearing Set# 1, 3, 4 at Old Pump House Gharo.	-	-	RS: 1 (Million)	RS: 2 Million	Non ADP 6433-45	Single Stage One Envelop System	-	-	-	June-2017
12.	Emergent Repair & Maintenance of DWT (KSB) Pump Set # 01 Type B-16/3 at New Pump House Gharo.	-	-	RS: 1 (Million)	RS: 2 Million	Non ADP 6433-26	Single Stage One Envelop System	-	-	-	June-2017
13.	Providing & Lying (Main & Sub Main) PVC insulated and PVC Sheeted with 3.5 core Armored Providing & Fixing Circuit Breaker 800 Amp at Staff Colony Gharo.	-	-	RS: 4.1 (Million)	RS: 1.2 (Million)	Non ADP 6433-40	Single Stage One Envelop System	-	-	-	June-2017
14.	Emergent Rewinding of 220 H.P Electric Motor of Pump Set # 02 i.e Replacement of Bearings P/F electric Components of panel # 02 at New Pump House Gharo.	-	-	RS: 2 (Million)	RS: 2.3 (Million)	Non ADP 6433-45	Single Stage One Envelop System	-	-	-	May-2017
15.	Complete repairing & over hauling and replacement of parts 219 KVA Deutz G/Set Coviz made Germany Set # 01 & Set # 02 and repair and maintenance of Water circulation tanks, G/Set room.	-	-	RS: 1 (Million)	RS: 1.5 (Million)	Non ADP 6433-42	Single Stage One Envelop System	-	-	-	June-2017
16.	Complete Repairing & Overhauling and replacement of broken Associries of W:W: Valves (Inlet valves, Waste water Valves, Wash Water valves, A:C valve) Foreign made Size 14"dia at Old New Filter plant Gharo.	-	-	RS: 2.4 (Million)	RS: 3 (Million)	Non ADP 6433-41	Single Stage One Envelop System	-	-	-	June-2017
17.	Providing & Fixing of Chlorinator parts, 1000 P.P.D (W&T) Company at Pre Chlorinators Plant Gharo Division (P&F).	Copy attached	Copy attached	RS: 1 (Million)	RS: 2 (Million)	Non ADP 6433-27	Single Stage One Envelop System	-	-	-	April-2017
18.	Supply of Tyres, Tubes, & Flap Size 900-20, 14 ply General Tyres for Hino Pak School Bus of Gharo Division (P&F).	-	-	RS: 1 (Million)	RS: 0.7 (Million)	Non ADP 6432-2	Single Stage One Envelop System	-	-	-	June-2017
19.	Repair & Maintenance and De-Hydration i.e change the oil of 500 KVA (Siemens) Transformer at Filter Plant Gharo	-	-	RS: 2 (Million)	RS: 2.3 (Million)	Non ADP 6433-45	Single Stage One Envelop System	-	-	-	June-2017

Sr. #	DESCRIPTION OF PROCUREMENT	QUANTITY (WHERE APPLICABLE)	ESTIMATED UNIT COST (WHERE APPLICABLE)	ESTIMATED TOTAL COST (In Million Rs.)	FUNDS ALLOCATED (In Million Rs.)	SOURCE OF FUNDS ADP/NON- ADP	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT 2016-17			
								Q1	Q2	Q3	Q4
20.	Step-down of buy pass System 24" dia Raw water channel at New Filter Plant Gharo.	-	-	RS. 1 (Million)	RS: 1.8 (Million)	Non ADP 7403-47	Single Stage One Envelop System	-	-	-	June-2017
21.	New Construction of Boundary wall at K- Electric Sub Station room and laborite & Back side of Old Filter Plant Gharo.	-	-	RS. 2.4 (Million)	RS: 1.5 (Million)	Non ADP 7404-25	Single Stage One Envelop System	-	-	-	June-2017
22.	Emergent Repair & Maintenance of Filter beds Washing process and Staff Colony overhead tanks at Old & New Filter Plant Gharo.	-	-	RS. 1 (Million)	RS: 1.8 (Million)	Non ADP 7403-47	Single Stage One Envelop System	-	-	-	June-2017
23.	Repair & Maintenance of workshop building & Alum dosing building at Filter plant Gharo.	-	-	RS. 1 (Million)	RS: 1.8 (Million)	Non ADP 7403-47	Single Stage One Envelop System	-	-	-	June-2017
24.	Removing of Silt inspection Box, distribution chamber & channel and Flucolator Store Tanks at Old & New Filter Plant Gharo.	-	-	RS. 1 (Million)	RS: 1.8 (Million)	Non ADP 7403-47	Single Stage One Envelop System	-	-	-	June-2017
25.	Repair & Maintenance of Boundary wall Old & New Pump House and lying morum at front of pumping station and Division at Old Pump House Gharo.	-	-	RS. 2.2 (Million)	RS: 1.8 (Million)	Non ADP 7403-47	Single Stage One Envelop System	-	-	-	June-2017
26.	Repair & Maintenance of Laborite at Filter plant Gharo.	-	-	RS. 1 (Million)	RS: 1.8 (Million)	Non ADP 7403-47	Single Stage One Envelop System	-	-	-	June-2017
27.	Emergent Repair & Maintenance of Leakages and cracks of Settling tanks # (07 & 08) at Old Filter Plant Gharo.	-	-	RS. 1 (Million)	RS: 1.8 (Million)	Non ADP 7403-47	Single Stage One Envelop System	-	-	-	June-2017


 Resident Engineer
 Gharo Division (PAF)
 K.W.A.S.B.