SCHEDULE’B’
NAME OF WORK:
M/R TO P.R.I. KORANGI AT KARACHI (OFFICE BLOCK)

PROVIDING AND FIXING (ALUMINIUM PARTITION)

	S.#
	DESCRIPTION OF ITEMS
	QTY.
	RATE
	UNIT
	AMOUNT

	
	PART-A,S.I (CIVIL WORK)
	
	
	
	

	1
	Dismantling cement block masonry.(S.I.No.14/p-10)
	49.40

Cft
	1134/38
	%cft
	560/-

	2
	(b) Removing widnow and sky light with chowkats.(S.I.No.33-b/p-12)


	05-Nos
	102/85
	P-No
	514/-

	3
	(a) Removing door with chowikat.(S.I.No.33-a/ p-12)

	02-Nos
	142/18
	P-No
	284/-

	4
	P/L 1:3:6 cement concrete solid block masonry wall 6” and below in thickness set in 1:6 cement mortar in ground floor super structure i/c rakingout joints & curing etc.(S.I.No.24/p-19)

	67.91-cft
	15771/01
	%cft
	10710/-

	5
	Reinforced cement concrete work i/c all labor and material except the cost of steel 

reinforcement and its labor for bending and binding which will be paid separately. This rate 

also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the 

exposed surface (i/c screening and washing of shingle) (a) RCC work in roof slab beams 

columns rafts, lintels and other structural members laid in situ or precast laid in position 

complete in all respects (i) Ratio 1:2:4 90 Lbs cement 2 cft sand 4 cft shingle 1/8” to ¼” 

gauge. (S.I.6-a-i/p-16)


	12.62-cft
	337/-
	p-cft
	4253/-

	6
	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position, making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars) 

(S.I.8-b/p-17)




b) Using Tor bars.


	1.11-cwt
	5001/70
	p-cwt
	5552/-

	7
	S/F  in position aluminium channels framing for hinged doors or Alcop made with 5 mm thick tinted glass glazing (Belgium) and Alpha (Japan) locks in/c handles, stoppers etc. (S.I.No.83-b/p-108)

b)Deluxe model (Bronze)

	164.26

Sft
	1507/66
	p-sft
	247648/-

	8
	Cement plaster 1:4 up to 12’ height.(S.I.No.11-c/p-52)

c) ¾” thick.

	235.65

Sft
	3015/76
	%sft
	7107/-

	9
	Priming coat of chalk distemper.(S.I.No. 23/p-54)

	235.65

Sft
	442/75
	%sft
	1043/-

	10
	Distempering (b) Two coats (S.I.No.24-b/p-54).


	385.05

Sft
	1043/90
	%sft
	4020/-

	11
	Preparing the surface and painting with Matt finish including rubbing the surface with Bathy (silicon carbide rubbing brick) filling with voids with zinc/ chalk/ plaster of paris mixture applying first coat premix making the surface smooth and then painting 3 coats with matt finish of approved make etc complete (New surface)2nd and subsequent coats.(S.I.36-a-b-b/P-55) 

	597.41

Sft
	2499/76
	%sft
	14934/-

	
	Total-A
	
	
	
	297625/-

	
	
	
	
	
	

	
	G-Total-A
	
	
	
	

	
	PART -B(ELECTRIC WORK) S.I.
	
	
	
	

	1
	Providing & laying (MAIN OR SUB MAIN) pvc insulated with size 3-7/.064(10mm2) copper conductor in 1” dia pvc conduit on surface. (S.I.No. 21/p-3)

	87.50

Mtr
	892/-
	p-mtr
	78050/-

	2
	Wiring for light or  fan point with  3/.029 pvc insulated wire 20mm (3/4”) channel patty on surface as required.(S.I.No.129/p-15)
	13.00

Pts.
	910/-
	p-pts
	11830/-

	3
	P/L (MAIN OR SUB MAIN) pvc insulated with size 2-7/.029 copper conductor in ¾” dia pvc conduit on surface.(S.I.No.3/p-1)

	57.42

Mtr.
	171/-
	p-mtr
	9819/-

	4
	P/L (MAIN OR SUB MAIN) pvc insulated with size 2-7/.036 (4mm2) copper conductor in 3/4” dia pvc conduit on surface.(S.I.No.4/p-1)
	24.00

Mtr.
	200/-
	p-mtr.
	4800/-

	5
	P/F circuit breaker 6,10,15,20,30,40,50 & 63amp SP (TB-5S) on prepared board as required.(S.I.No.203/p-31)

	05-Nos
	916/-
	P-No
	4580/-

	6
	P/F circuit breaker 15,20,30,40,50,60,70,75 & 100-amps TP (XS-100S) on prepared board as required.(S.I.Nio.207/p-31)

	01-No
	9261/-
	P-No
	9261/-

	
	Total –B
	
	
	
	118340/-

	
	
	
	
	
	

	
	TOTAL-B
	
	
	
	

	
	PART –C(ELECTRICAL WORK) N.S.I
	
	
	
	

	1
	P/F distribution board double shutter for accommodate circuit breaker and bus bar in/c painting with enameled paint as approved by Engineer Incharge.(LQR).
	03 sft
	
	p-sft
	

	2
	P/F power plug socket 3 pin 15 amps with fancy type board and sheet in/c necessary connection.(LQR)
	04-Nos
	
	Each
	

	3
	P/F LED light 11 to 18 Watts (china) brand etc.
	04-Nos
	
	Each
	

	
	Total-C
	
	
	
	

	
	PART-D, N.S.I.
	
	
	
	

	1
	P/L Porcelain tiles of imported quality of size 16”x16”x1/4” or 24”x24”x1/4” on floor in required pattern and design and jointed with high bond of required base in/c filling of joints 

with slurry of white cement and pigment as desired wax polish etc. complete in all respect as directed by Engineer Incharge.(LQR)
	645.84

Sft
	
	p-sft
	

	2
	P/F False ceiling of Gypsum Fiber board in/c frame work of aluminium double channel section hanged with Nails, hooks, wire to ceiling etc. as directed by the Consultant. (LQR)
	609.15
Sft
	
	p-sft
	

	3
	P/F upvc soil & vent pipe of AGM or Pak Arab make schedule SDR-41(B) pipe with out fitting which will be paid Seperately. This also in/c fixing on walls with clamps or jubilee clips upto height in vertical or horizontal position using jhoola or long ladder or scaffolding and jointing pipe & fitting with approved cement solvent JTG solution. This rate in/c all cost of labour material cartage as directed by Engineer Incharge. (LQR)
	90.50
Rft
	
	p-rft
	

	4
	P/F upvc fitting of schedule 40(E) ASTM D-1785 standard AGM or Pak Arab) with the cost of breaking through walls and roof in/c jointing with pvc solvent / JTG  solution and fixing at any height floor using jhoola or long ladder or scaffolding in horizontal or vertical position as directed by Engineer Incharge.(LQR)
	
	
	
	

	A
	4” dia socket
	3-Nos
	
	Each
	

	B
	4”dia P-Trap
	2-Nos
	
	Each
	

	C
	4” dia Elbow / Bend
	2-Nos
	
	Each
	

	D
	4” dia plug Tee.
	2-Nos
	
	Each
	

	5
	P/F upvc water supply pipe ½” dia of AGM Pak Arab make schedule 40(E) ASTM standard D-1785 with all necessary fitting like elbow, bend, tee etc. this in/c fixing on walls with clamps or jubilee clips upto height in vertical or horizontal position using jholla or long ladder or scaffolding and jointing pipe & fitting with approved cement solvent JTG solution. This rate in/c all cost of labour material cartage as directed by Engineer Incharge.(LQR)

	45.25
Rft
	
	p-rft
	

	6
	P/F New Fiber Glass tank 1000 gallons having wall thickness upto 8mm of approved quality & design and wall thickness as specified in/c cost of nuts & bolts and fixing on plate form and making connection for inlet outlet and over flow inlet / outlet floor pipes etc. complete (Master Brand). The cost include carriage from shop to site & lifting from ground floor to roof of any floor as directed by the Engineer Incharge.(LQR)

	01-Nos
	
	Each
	

	7
	S/F wall bracket fan 18” sweep Pak Royal make as approved by the Engineer Incharge. (LQR).
	03-Nos
	
	Each
	

	8
	P/F Fancy type spot light 4” dia best make as approved by the Engineer Incharge. (LQR)
	05-Nos
	
	Each
	

	9
	P/F Energy saver 18 to 24 watts approved quality etc. complete. (LQR)
	05-Nos
	
	Each
	

	
	Total –D
	
	
	
	

	
	PART-E, W/S & S/F SCH. ITEMS
	
	
	
	

	1
	P/F 22”x16” lavatory basin in white glazed earthen ware complete with & i/c the cost of W.I. or C.I. cantilever brackets 6” built into walls painted white in two coats after a primary coat of red lead paint a pair of ½” Dia chrome Brass waste of approved pattern1-1/4” dia  malleable iron or c.p. brass traps malleable iron or brass union and making requisite number of holes in walls, plinth and floor for pipe connections and making good in cement concrete 1:2:4 (Foreign or equivalent) (S.I.No.13/p-4)


	01-Nos
	6237/-
	Each
	6237/-

	2
	Add extra labor for P/F of earthen ware pedestal white or colored glazed (Foreign or equivalent)
(S.I.No.11/p-3)




	01-Nos
	2533/47
	Each
	2533/-

	3
	P/F 24”x18”x8” white glazed fire clay sinks complete with & in/c the cost of C.I. or W.I brackets 6” inches built into walls, 1-1/2” rubber plug & chrome plated brass chain 1-1/2” c.p. brass washer 1-1/2” dia malleable iron or c.p brass trap with malleable iron of brass unions & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Foreign or Equivalent).

	01-No
	4722/30
	Each
	4722/-

	
	Total W/S
	
	
	
	13492/-

	
	
	
	
	
	

	
	Total W/S
	
	
	
	

	
	G-TOTAL
	
	
	
	


CONDITION.

1)Any typographical error in the rates are subject to the correction 

according to the schedule of rates vol-III, part-III (General) and 

vol-III, part-V-B, for water supply and sanitary items for finished 

items of work in-forced from 12-07-2012 approved by Standing 

Rates Committee Sindh Karachi.

2)No cartage will be paid on any items of work/materials 

either supplied by the department or arranged by the Contractor.

3)Water shall be arranged by the Contractor.

4)No premium shall be paid on Non schedule items.

CONTRACTOR.





       Sd/-




Sd/-
SUB ENGINEER              ASSISTANT ENGINEER                         EXECUTIVE ENGINEER

                                  PROVL.BLDGS.SUB DIVISION-X        PROVINCIAL.BLDGS.DIVISION-III

                                                       KARACHI                                                  KARACHI
