SCHEDULE ‘B’
NAME OF WORK:
M/R TO P.R.I. KORANGI AT KARACHI REPAIR AND ROOF 

TREATMENT (C-TYPE QUARTERS)

	S.#
	DESCRIPTION OF ITEMS
	QTY.
	RATE
	UNIT
	AMOUNT

	A
	PART-A,(CIVIL WORK) S.I.
	
	
	
	

	1
	Removing cement or lime plaster. (S.I.No.53/13)
	595.00

Sft
	121/-
	%sft
	720/-

	2
	Applying floating coat of Hi Bond (Universal) as a bond coat or as an adhesive link between old and fresh concrete or plaster as directed by Engineer Incharge.(S.I.No.13(i)/p-52)



	595.00

Sft
	1029/05
	%sft
	6123/-

	3
	Cement plaster 1:6 upto 12’ height © ¾” thick.

(S.I.No.13-c/p-52)
	595.00

Sft
	2590/50
	%sft
	15413/-

	4
	Cement plaster 1:4 upto 12’ height (b) ½” thick.

(S.I.No.11-b/p-52)
	595.00

Sft
	2283/93
	%sft
	13589/-

	5
	Two coats of bitumen laid hot using 34 lbs for %sft over roof and blinded with sand at one cft per %sft. (S.I.No.13/p-55).
	1078.00

Sft
	1887/40
	%sft
	20346/-

	6
	Scraping ordinary distemper oil bound distemper or paint on walls.(S.I.No.54-b/p-13)



	5780.18

Sft
	226/88
	%sft
	13114/-

	7
	Distempering (b) Two coats. (S.I.No.24-b/p-54)
	745.00

Sft
	1043/90
	%sft
	7777/-

	8
	P/F in position doors, windows and ventilators of ist. class deodar wood frames and 1-1/2” thick teak wood ply shutters of 2nd class deodar wood skeleton(solid)styles and rails core of partal wood and teak ply wood(3 ply)on both side in/c hold fasts, hinges, iron tower bolts, handles and cleats with cord etc complete.(S.I.58/p-65)







	80.04

Sft
	1077/06
	p-sft
	86208/-

	9
	First class deodar wood wrought, joinery in doors and windows etc. fixed in position in/c chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks etc. Deodar paneled or paneled and glazed or fully glazed. (S.I.No.7-b/p-58)

b) 1-3/4” thick.

	19.50-sft
	1273/76
	p-sft
	24838/-

	10
	Preparing the surface and painting with plastic emulsion paint of approved make i/c rubbing the surface with sand paper fitting the woids with chalk / plaster of paris and then painting etc complete.(S.I.No.40-a-b/p-56)



b) 2nd & subsequent coat.

	2200.27

Sft
	1659/35
	%sft
	36510/-

	11
	Preparing the surface and painting with weather coat i/c rubbing the surface with rubbing brick / sand paper, filling the voids with chalk / plaster of Paris and then painting with weather coat of approved make. (S.I.No. 38-a-b/p-56)

B)2nd & subsequent coat.



	1201.50

Sft
	1948/10
	%sft
	23406/-

	12
	P/F precast edge Block 3750 PSI industrial Made size 6 inches thick x 12 inches long x 12 inches high including the cost of Cartage excavation. Form work for haunching. 1450 PSI lean concrete. 2250 PSI concrete for haunching. 1:4 cement sand mortar.(S.I.No.14/p-16).

	733.34

Sft
	974/19
	p-rft
	714412/-

	
	Total
	
	
	
	962456/-

	
	
	
	
	
	

	
	G-Total Rs.
	
	
	
	


CONDITION.
1)Any typographical error in the rates are subject to the correction 

according to the schedule of rates vol-III, part-III (General) for 

finished items of work in-forced from 12-07-2012 approved by 

Standing Rates Committee Sindh Karachi.

2)No cartage will be paid on any items of work/materials 

either supplied by the department or arranged by the Contractor.

3)Water shall be arranged by the Contractor.

4)No premium shall be paid on Non schedule items.

CONTRACTOR.






Sd/-





Sd/-
SUB ENGINEER              ASSISTANT ENGINEER                         EXECUTIVE ENGINEER

                                PROVL.BLDGS.SUB DIVISION-X        PROVINCIAL.BLDGS.DIVISION-III

                                                       KARACHI                                                  KARACHI
