SCHEDULE ‘B’







NAME OF WORK:
M/R TO GRAIN GODOWN LANDHI AT KARACHI 

(WIRE MESH ON VENTILATOR LEFT SIDE OF GODOWN)

	S.#
	DESCRIPTION OF ITEMS
	QTY.
	RATE
	UNIT
	AMOUNT

	
	PART-A, (CIVIL WORK) SCH. ITEMS
	
	
	
	

	1
	Fixing Expanded metal with 1” deodar wooden strips and screws.(S.I.NO..22-a/p-61)



	1254.00

Sft
	296/05
	p-sft
	371246/-

	
	TOTAL-A
	
	
	
	371246/-

	
	
	
	
	
	

	
	TOTAL-A
	
	
	
	

	
	PART-B,(NON SCHEDULE ITEM)
	
	
	
	

	2
	P/F fabrication M.S ventilator/windows angular iron frame of size 1”x1”x1/8 upto cross section area with top and bottom horizontal placing with vertical placed at 2’-6” center to center fitted with screw or pins to the cost also i/c all carriage tools and plants used in making and fixing upto 20 fit height i/c painting 3 coats with first coats of red oxide paint etc complete as directed by officer incharge (LQR)  
	1254.00 

sft
	
	p-sft
	

	
	TOTAL-B
	
	
	
	

	
	TOTAL (A+B)
	
	
	
	


CONDITION.
1)Any typographical error in the rates are subject to the correction 

according to the schedule of rates vol-III, part-III (General) for 

finished items of work in-forced from 12-07-2012 approved by 

Standing Rates Committee Sindh Karachi.

2)No cartage will be paid on any items of work/materials 

either supplied by the department or arranged by the Contractor.

3)Water shall be arranged by the Contractor.

4)No premium shall be paid on Non schedule items.

CONTRACTOR.





     Sd/-





Sd/-
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