

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION
NO.I, BARRACK NO.18 SINDH SECRETARIAT NO. 4-A KARACHI**

PHONE NO. 021-99203183

Fax # 021-99203183

Email: - executiveengineerpbdlkhi@gmail.com

NOTICE INVITING TENDER

Ref: No. TC/G-55/4480 Dated: 18/05/2017.

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 (Amended 2013) for the following works.

Sr. No.	Name of Work	Estimated cost	Time allowed For completion	Cost of bidding documents
1.	M/R to Minister Bungalow No.01 at Shireen Jinnah Colony Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
2.	M/R to Minister Bungalow No.02 at Shireen Jinnah Colony Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
3.	M/R to Minister Bungalow No.01 to 02 at Shireen Jinnah Colony Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
4.	M/R to Minister Bungalow No.03 at Shireen Jinnah Colony Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
5.	M/R to Minister Bungalow No.04 at Shireen Jinnah Colony Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
6.	M/R to Minister Bungalow No.03 to 04 at Shireen Jinnah Colony Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
7.	M/R to Minister Bungalow No.05 at Shireen Jinnah Colony Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
8.	M/R to Minister Bungalow No.06 at Shireen Jinnah Colony Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
9.	M/R to Minister Bungalow No. 05 to 06 at Shireen Jinnah Colony Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
10.	M/R to Minister Bungalow No.07 at Shireen Jinnah Colony Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
11.	M/R to Minister Bungalow No.08 at Shireen Jinnah Colony Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
12.	M/R to Minister Bungalow No.07 to 08 at Shireen Jinnah Colony Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
13.	M/R to Bungalow No. A-25 Site House Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
14.	M/R to Bungalow No. A-25 Site House Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
15.	M/R to Secretary Bungalow No.01 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
16.	M/R to Secretary Bungalow No.02 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
17.	M/R to Secretary Bungalow No.03 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
18.	M/R to Secretary Bungalow No.04 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
19.	M/R to Secretary Bungalow No.05 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
20.	M/R to Secretary Bungalow No.06 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
21.	M/R to Secretary Bungalow No.07 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
22.	M/R to Secretary Bungalow No.08 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
23.	M/R to Secretary Bungalow No.09 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
24.	M/R to Secretary Bungalow No.10 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
25.	M/R to Secretary Bungalow No.11 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
26.	M/R to Secretary Bungalow No.12 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-

27.	M/R to Secretary Bungalow No.13 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
28.	M/R to Secretary Bungalow No.14 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
29.	M/R to Secretary Bungalow No.15 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
30.	M/R to Minister Bungalow No.16 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
31.	M/R to Minister Bungalow No.17 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
32.	M/R to Minister Bungalow No.18 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
33.	M/R to Minister Bungalow No.19 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
34.	M/R to Minister Bungalow No.20 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
35.	M/R to Secretary Bungalows No.01 to 05 at GOR-I Bath Island Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
36.	M/R to Secretary Bungalows No.06 to 10 at GOR-I Bath Island Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
37.	M/R to Secretary Bungalows No.11 to 15 at GOR-I Bath Island Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
38.	M/R to Secretary Bungalows No.16 to 20 at GOR-I Bath Island Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
39.	M/R to Highway Rest Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
40.	M/R to Highway Rest Karachi (Electric Work).	Rs.5,00,000/-	01 Month	Rs.1,000/-
41.	M/R to Secretary Bungalow No. F-77/I, Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
42.	M/R to Secretary Bungalow No. F-77/II, Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
43.	M/R to Secretary Bungalow No. F-77/III, Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
44.	M/R to Secretary Bungalows No.F-77/I to F-77/III Clifton Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
45.	M/R to Annexe Building-I at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
46.	M/R to Annexe Building-I at GOR-I Bath Island Karachi (Electric Work).	Rs.5,00,000/-	01 Month	Rs.1,000/-
47.	M/R to Annexe Building-II at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
48.	M/R to Secretary Flat No. A-1 at C-112 Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
49.	M/R to Secretary Flat No. A-2 at C-112 Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
50.	M/R to Secretary Flat No. A-3 at C-112 Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
51.	M/R to Secretary Flat No. A-4 at C-112 Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
52.	M/R to Secretary Flat No. A-5 at C-112 Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
53.	M/R to Secretary Flat No. A-6 at C-112 Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
54.	M/R to Secretary Flat No. A-7 at C-112 Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
55.	M/R to Secretary Flat No. A-8 at C-112 Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
56.	M/R to Secretary Flat No.A-1 to A-8 at C-112 Clifton Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
57.	M/R to Tennis Court @ GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
58.	M/R to Tennis Court @ GOR-I Bath Island Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-

59.	M/R to Oyster Tower Flat No.2/II at Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
60.	M/R to Oyster Tower Flat No.3/II at Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
61.	M/R to Oyster Tower Flat No.4/II at Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
62.	M/R to Oyster Tower Flat No.5/II at Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
63.	M/R to Oyster Tower Flat No.7/II at Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
64.	M/R to Oyster Tower Flat No.9/II at Clifton Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
65.	M/R to Oyster Tower Flat No.2/II, 3/II, 4/II, 5/II, 7/II & 9/II at Clifton Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
66.	M/R to VIP Rest House Flat No.01 to 02 (Ground Floor) at S.J.C Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
67.	M/R to VIP Rest House Flat No.03 to 04 (Ground Floor) at S.J.C Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
68.	M/R to VIP Rest House Flat No.05 to 06 (First Floor) at S.J.C Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
69.	M/R to VIP Rest House Flat No.07 to 08 (First Floor) at S.J.C Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
70.	M/R to VIP Rest House Flat No.09 to 10 (Second Floor) at S.J.C Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
71.	M/R to VIP Rest House Flat No.11 to 12 (Second Floor) at S.J.C Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
72.	M/R to Assistant Flat No.01 to 02 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
73.	M/R to Assistant Flat No.03 to 04 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
74.	M/R to Assistant Flat No.05 to 06 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
75.	M/R to Assistant Flat No.07 to 08 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
76.	M/R to Assistant Flat No.09 to 10 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
77.	M/R to Assistant Flat No.11 to 12 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
78.	M/R to Assistant Flat No.13 to 14 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
79.	M/R to Assistant Flat No.15 to 16 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
80.	M/R to Assistant Flat No.01 to 08 at GOR-I Bath Island Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
81.	M/R to Assistant Flat No.09 to 16 at GOR-I Bath Island Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
82.	M/R to Driver / Servant Quarter No.01 to 02 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
83.	M/R to Driver / Servant Quarter No.03 to 04 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
84.	M/R to Driver / Servant Quarter No.05 to 06 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
85.	M/R to Driver / Servant Quarter No.07 to 08 at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
86.	M/R to Driver / Servant Quarters No.01 to 08 at GOR-I Bath Island Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
87.	M/R to GOR-I Bath Island Karachi (Day to Day Complaint) (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
88.	M/R to GOR-I Bath Island Karachi (Day to Day Complaint) (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
89.	M/R to Secretary Flats No.C-112 at Clifton Karachi (Day to Day Complaint) (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-

90.	M/R to Secretary Bungalows at GOR-I Bath Island Karachi (Day to Day Complaint).	Rs.10,00,000/-	01 Month	Rs.2,500/-
91.	M/R to Pump Room of GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
92.	M/R to Pump Room of GOR-I Bath Island Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
93.	M/R to Masjid at GOR-I Bath Island Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
94.	M/R to Masjid at GOR-I Bath Island Karachi (Electric Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
95.	M/R to Rooms & Suits at Residential Buildings Circuit House-II Karachi (Civil Work).	Rs.10,00,000/-	01 Month	Rs.2,500/-
96.	M/R to Rooms & Suits at Residential Buildings Circuit House-II Karachi (Electric Work).	Rs.5,00,000/-	01 Month	Rs.1,000/-
97.	S/R to Secretary Flat No. B-3, C-112 at Clifton Karachi.	Rs.4,00,000/-	01 Month	Rs.1,000/-
98.	S/R to Secretary Flat No. B-1, C-112 at Clifton Karachi.	Rs.4,00,000/-	01 Month	Rs.1,000/-
99.	S/R to Secretary Bungalow No.20 at GOR-I Bath Island Karachi.	Rs.10,00,000/-	01 Month	Rs.2,500/-
100.	S/R to Secretary Bungalow No. F-77/II, Block-8, Clifton Karachi.	Rs.8,78,000/-	01 Month	Rs.2,500/-
101.	S/R to Additional Secretary Flat No.4 at GOR-I Bath Island Karachi.	Rs.10,00,000/-	01 Month	Rs.2,500/-
102.	S/R to Deputy Secretary Flat No.11 at GOR-I Bath Island Karachi.	Rs.9,28,000/-	01 Month	Rs.2,500/-

- 1- The intending participants can submit their applications in the office of the undersigned from the date of Hoisting / publication of the tenders along with the below listed documents / requirements for the purpose of issuance of bidding documents of each work separately during office hours up to **02-06-2017** up to 1.00 p.m. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
- 2- The bids will be received back on **02-06-2017** up to 2.00 p.m. and will be opened on the same day @ 2.30 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the tender remain un-responded or are not accepted then the same will be issued and open on the following dates:-

Schedule of Un-Responded Bids.

2nd Date of Issue: 2 nd attempt date of issuance for bidding documents from 05-06-2017 up to 19-06-2017	Date of Submission & Opening: 2 nd = 20-06-2017 received up to 1:00 P.M and Opened on same day @ 2:00 P.M.
---	---

3- Eligibility / Conditions:-

- i) Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- ii) For electrical work valid license issued from Inspectorate of Electrical License Sindh of the similar region with respect to works, shown above.
- iii) List of work and copy of letter of award of work / work orders of equivalent cost or above.
- iv) List of machinery and equipment available with documentary proof of its ownership.
- v) Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- vi) Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.
- vii) The application shall accompany of tender fee as shown against each for purchase of bidding documents.
- viii) The 2% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- ix) Certificate of bank showing credit worthiness along with current bank statement.
- x) The bidder should have experience of such works and should have completed at least 2 similar works (List to be provided with bid).
- xi) The bidder should be well versed with the site conditions and should have completed at least 2 No's works under similar conditions (List to be provided with bid).
- xii) Affidavit to the effect that firm has not been black listed previously by any executing agency.
- xiii) Affidavits to the effect that all documents / particulars / information furnished are true and correct.

xiv) Conditional Tenders will not be entertained.

xv) Advertisement can be seen on Sindh Government web site (www.Sindh.gov.pk) and SPPRA web site.


xvi) Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.

xvii) In case Government announce any public holiday on scheduled dates, the tender will be submitted/ opened on the next working day, as per usual scheduled in accordance with Rule 41 (3) of SPPRA Rule 2010.

(ARASHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for information to:

1. The Secretary, Works & Services Department, Government of Sindh, Karachi.
2. The Secretary, Information Technology Department, Government of Sindh, Karachi for incorporating on the web portal of Government of Sindh, (www.sindh.gov.pk) along with CD.
3. The Chief Minister's, Inspection, Enquiries & Implementation, Team (Technical Wing), Government of Sindh, Hyderabad.
4. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad, with reference to his letter No. CE(B)N.I.T-T(ii)/DS/693, dated., 25.09.2013.
- ✓ 5. The Director (A&F) Sindh Public Procurement Regulatory Authority, P&D Department, Government of Sindh, Karachi vide letter No. Dir (A&F)/SPPRA/3-6/08/330 dated: 26-11-2008.
6. The Superintending Engineer, Provincial Buildings Circle, Karachi.
7. The Executive Engineer, Provincial Buildings Division No. II, & III, Karachi for information and wide publicity.
8. The Assistant Engineer, Provincial Buildings Sub-Division No. I, IX & Provincial Electrical Sub-Division No. XII, Karachi.
9. Notice Board / CB (Local) DB (Local).


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi dated: 22nd February, 2016.

NOTIFICATION

No.F&A(W&S)3-9/91-2014 (KHI): In partial modification of this Department's Notification of even number dated 30-10-2014, the Competent Authority is pleased to constitute a Procurement Committee for procurement of "Goods / Works" in the Office of Executive Engineer, Provincial Buildings Division-I, Karachi in terms of Rule-7 & 08 of Sindh Public Procurement Rules-2010 (Amended 2013) excluding procurement involving foreign exchange, with the following composition:-

- | | |
|---|----------|
| 1. Executive Engineer,
Provincial Buildings Division-I, Karachi | Chairman |
| 2. Executive Engineer,
Education Works Division-I, Karachi | Member |
| 3. Divisional Accounts Officer,
Provincial Buildings Division-I, Karachi | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH

No.F&A(W&S)3-9/91-2014 (KHI)

Karachi, dated the 22nd February, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
4. The Superintending Engineer, Provincial Buildings Circle, Karachi.
5. The Chairman / Members of the Committee.
6. The Deputy Director (Monitoring), PM&E Cell, W&SD.
7. P.S to Secretary, W&S Department.
8. Notification file.
9. The Executive Engineer, ENDN-1, Karachi
10. The Executive Engineer, PSD No 1 Karachi

SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 17/11/15 November, 2015.

NOTIFICATION

No. E&A(W&S)3-9/91/2015: With the approval of Competent Authority, a committee with the following composition in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Works & Services Department for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders for the procurement of works, goods and services in the jurisdiction of Superintending Engineer, Provincial Buildings Circle, Karachi and Hyderabad :-

- | | | |
|------|---|----------|
| I) | Chief Engineer (Buildings),
Hyderabad. | Chairman |
| II) | Mr. Tarique Hassan
M/S The Architect, Karachi. | Member |
| III) | Representative of Accountant,
General Sindh. | Member |

2. The Functions and Responsibilities of the Committee will be same as specified in rule-31(4) and (5) Sindh Public Procurement Rules-2010.

AIJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2015

Karachi dated the 17/11/15 November, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
4. The Deputy Secretary (staff) to Chief Secretary Sindh, Karachi.
5. The Chairman / Members of the Committee.
6. The Superintending Engineer, Provincial Buildings Circle, Karachi.
7. The Deputy Director (Monitoring), PM&E Cell, W&S Department.
8. The Executive Engineer, Provincial Buildings Division-I, II, III, Resident Engineer, Special Project, Sindh House Islamabad and Comptroller, Sindh House Islamabad.
9. P.S to Secretary, Works & Services Department, Government of Sindh, Karachi.
10. Divisional Accounts Officer, Sindh House Islamabad.

SECTION OFFICER (GENERAL)

TE
NO 12
AC
AP

Dhas
17/11/15

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, BARRACK NO.18 SINDH

SECRETARIAT NO.4-A KARACHI.

ANNUAL PROCUREMENT PLAN

FINANCIAL YEAR 2016-2017

S. No.	Description of Procurement	Quantity (where applicable)	Estimated unit Cost (where applicable)	Fund Allocated	Source of Funds (ADP/ Non ADP)	Proposed Procurement method	Timing of procurements				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12
	SGA&CD										
1.	Renovation & Rehabilitation of Secretaries Flat at GOR-I Bath Island Karachi (Flat No.06) (ADP No.2083 of 2016-17).	---	Rs.41.438 (M)	Rs.31.078 (M)	ADP	QCBS	√				
2.	Renovation & Rehabilitation of Secretaries Flats @ GOR-I Bath Island Karachi (Renovation of Flat No.7).	---	Rs.2.2394 (M)		ADP	QCBS		√			
3.	Renovation & Rehabilitation of Secretaries Flat at GOR-I Bath Island Karachi (Installation of 01 No New Passenger Elevator) (ADP No.2083 of 2016-17).	---	Rs.7.7300 (M)		ADP	QCBS		√			
4.	Construction of Sindh House Gawadar Balouchistan (Boundary Wall & Chowkidar Room) (ADP No.2088 of 2016-17).	---	Rs.9.809 (M)	Rs.9.809 (M)	ADP	QCBS	√				
5.	Strengthening / Up-gradation of Existing Rehabilitation Center for Physically Handicapped Persons & Rehabilitation Center for Multiple Handicapped Children Throughout Sindh (Rehabilitation Center for multiple handicapped children (RCMHC) Juman Kindoi Goth Malir Karachi). (ADP No.2116 of 2016-17).	---	Rs.9.7137 (M)	Rs.37.448(M)	ADP	QCBS		√			
6.	Strengthening / Up-gradation of Existing Rehabilitation Center for Physically Handicapped Persons & Rehabilitation Center for Multiple Handicapped Children Throughout Sindh (Rehabilitation Center for multiple handicapped children (RCMHC) Asifabad Near Pak Colony Karachi). (ADP No.2116 of 2016-17).	---	Rs.3.8038(M)		ADP	QCBS		√			
7.	Construction of Officers Club at GOR-I Bath island Karachi. (BMS, HVAC, & Fire Fighting Electrical Works) (ADP # 2067)	---	Rs.71.376 (M)	Rs.27.359 (M)	ADP	QCBS		√			
8.	Construction of Officers Club at GOR-I Bath island Karachi. (Cineplex) (ADP # 2067)	---	Rs.48.0795 (M)		ADP	QCBS		√			
9.	Construction of Officers Club at GOR-I Bath island Karachi. (Reverse Osmosis Plant (R.O Plant) (ADP # 2067)	---	Rs.7.7625 (M)		ADP	QCBS		√			
10.	Construction of Officers Club at GOR-I Bath island Karachi. (Signage) (ADP # 2067)	---	Rs.2.2728 (M)		ADP	QCBS		√			
	CHIEF MINISTER HOUSE KARACHI.										
11.	M/R to Office Accommodation Side Offices at Chief Minister's House Karachi.	---	Rs.55,65,800/-	Rs.34.0315 (M)	Non ADP	QCBS		√			
12.	M/R to Office Accommodation Side Offices at Chief Minister's House Karachi (Electrical Items).	---	Rs.12,90,600/-		Non ADP	QCBS		√			
13.	M/R to Chief Minister House Karachi (Sweeper Quarter).	---	Rs.7,22,900/-		Non ADP	QCBS			√		
14.	M/R to Chief Minister House Karachi (Sweeper Quarter) (Electric Work).	---	Rs.7,99,000/-		Non ADP	QCBS			√		
15.	M/R to Chief Minister House Karachi (Servant Quarter).	---	Rs.9,89,300/-		Non ADP	QCBS			√		
16.	M/R to Chief Minister House Karachi (Staff Quarter) (Electric Work).	---	Rs.8,96,900/-		Non ADP	QCBS			√		
17.	M/R to Chief Minister House Karachi (Electric Work External Side).	---	Rs.9,19,800/-		Non ADP	QCBS			√		
18.	M/R to Chief Minister House Karachi (Painting of Steel Gates).	---	Rs.4,57,700/-		Non ADP	QCBS			√		
19.	M/R to Dispensary @ Chief Minister House Karachi.	---	Rs.4,23,200/-		Non ADP	QCBS			√		
20.	M/R to Chief Minister House Karachi (A/C Repair Different Places).	---	Rs.4,76,100/-		Non ADP	QCBS			√		

21.	M/R to Chief Minister House Karachi (Day to Day Complaint) Civil, Water Supply etc.	---	Rs.4,73,900/-		Non ADP	QCBS		√	
22.	M/R to Chief Minister House Karachi (Electrification for Office of the Section Block).	---	Rs.2,29,500/-		Non ADP	QCBS		√	
23.	M/R to Chief Minister House Karachi (Replacement of Main Wire, Change Over & Electric Work Annexe Building and other office).	---	Rs.4,75,400/-		Non ADP	QCBS		√	
24.	M/R to Office of PSO to CM (Renovation of Bath Room).	---	Rs.3,00,000/-		Non ADP	QCBS		√	
25.	M/R to Chief Minister House Karachi (Replacement of Air Conditioners).	---	Rs.13,77,400/-		Non ADP	QCBS		√	
26.	M/R to Mosque Al-Hukum Gate-I at Chief Minister House Karachi.	---	Rs.20,07,500/-		Non ADP	QCBS		√	
27.	M/R to Chief Minister House Karachi (Dhobi Ghat).	---	Rs.11,22,900/-		Non ADP	QCBS		√	
28.	M/R to Chief Minister House Karachi (Day to Day Complaint) (Electric Work) (Mosque Al-Hukum).	---	Rs.2,94,200/		Non ADP	QCBS		√	
29.	M/R to Chief Minister House Karachi (PWD Office) (Electric Work).	---	Rs.2,95,600/		Non ADP	QCBS		√	
30.	M/R to Chief Minister House Karachi (Day to Day Complaint).	---	Rs.5,80,700/		Non ADP	QCBS		√	
31.	M/R to Chief Minister House Karachi (PWD Office).	---	Rs.8,36,600/		Non ADP	QCBS		√	
32.	M/R to Driver Residency at Chief Minister House Karachi (Civil Works).	---	Rs.11,99,000/-		Non ADP	QCBS		√	
33.	M/R to Chief Minister House Karachi (Electric Work).	---	Rs.1,98,750/-		Non ADP	Single Stage One Envelope		√	
34.	M/R to Chief Minister House Karachi (Electric Work).	---	Rs.2,80,100/-		Non ADP	Single Stage One Envelope		√	
	CHIEF SECRETARY HOUSE KARACHI.				Non ADP	QCBS		√	
35.	M/R to Chief Secretary House Karachi.	---	Rs.23,55,000/-	Rs.28,88,000/-	Non ADP	QCBS		√	
36.	Renovation & Rehabilitation of Chief Secretary House Karachi (Including Allied Building) (Renovation & Furniture).	---	Rs.9.00 (M)	Rs.10.00 (M)	Non ADP	Single Stage One Envelope		√	
	HEALTH DEPARTMENT NON-RESIDENTIAL BUILDINGS.								
37.	M/R to Sindh Government Hospital, Liaquatabad Karachi.	---	Offer Rate		Non ADP	Single Stage One Envelope		√	
38.	M/R to Sindh Government Hospital, Liaquatabad Karachi (Electric Works).	---	Offer Rate		Non ADP	Single Stage One Envelope		√	
39.	M/R to Sindh Government Hospital, Saudabad Karachi.	---	Offer Rate		Non ADP	Single Stage One Envelope		√	
40.	M/R to Sindh Government Hospital, New Karachi.	---	Offer Rate		Non ADP	Single Stage One Envelope		√	
41.	M/R to Sindh Government Korangi Hospital Karachi.	---	Offer Rate		Non ADP	Single Stage One Envelope		√	
42.	M/R to Skin Diseases Hospital, Karachi.	---	Offer Rate		Non ADP	Single Stage One Envelope		√	
43.	M/R to Public Health School Karachi.	---	Offer Rate		Non ADP	Single Stage One Envelope		√	
	RESIDENTIAL BUILDINGS MINISTORS/ ADVISORS @ SHIREEN JINNAH COLONY KARACHI.								
44.	M/R to Minister Bungalow No.05 at SJC, Clifton Karachi.	---	Rs.20,04,000/-		Non ADP	QCBS	√		
45.	M/R to Minister Bungalow No.03 @ Shireen Jinnah Colony Clifton Karachi.	---	Rs.29,38,300/-		Non ADP	QCBS	√		
46.	M/R to Minister Bungalow No.7 at Shireen Jinnah Colony Karachi.	---	Rs.10,00,000/-		Non ADP	QCBS		√	
47.	M/R to Minister Bungalow No.06 at Shireen Jinnah Colony Karachi.	---	Rs.20,06,300/-		Non ADP	QCBS		√	
48.	M/R to Minister Bungalow No.19 @ GOR-I Bath Island Karachi.	---	Rs.9,99,300/-		Non ADP	QCBS		√	
49.	M/R to Minister Bungalow No.18 at GOR-I Bath Island Karachi (Electric Works).	---	Rs.4,20,900/-	1,34,07,000/-	Non ADP	Single Stage One Envelope		√	
50.	M/R to Minister Bungalow No.16 at GOR Bath Island Karachi.	---	Rs.9,00,000/-		Non ADP	Single Stage One Envelope		√	
51.	M/R to Minister Bungalows (Misc: Works) Doors Windows & Sanitary Fittings etc.	---	Rs.11,98,500/-		Non ADP	Single Stage One Envelope		√	
	SECRETARY BUNGALOWS @ GOR-III, TOWN HOUSES KARACHI.								
52.	M/R to Secretary B'low No.05 at Town Houses GOR-III Karachi.	---	Rs.9,14,100/-	Rs.20.6255 (M)	Non ADP	QCBS		√	

53.	M/R to Secretary Bungalow No.01 Town Houses GOR-III Karachi.	---	Rs.9,87,600/-		Non ADP	QCBS		√		
54.	M/R to Secretary Bungalow No.01 to 08 Town Houses GOR-III Karachi (Day to Day Complaint) (Hardware & Sanitary Items).	---	Rs.9,97,700/-		Non ADP	QCBS		√		
55.	M/R to Secretary Bungalow No. 01 @ Town Houses GOR-III Karachi. (Electrification).	---	Rs.3,72,800/-		Non ADP	QCBS		√		
56.	M/R to Secretary B'low No.01 to 08 at GOR-III Town Houses (External Electrification).	---	Rs.4,61,100/-		Non ADP	QCBS		√		
57.	M/R to Secretary Bungalow No.02 at Town Houses GOR-III, Karachi (Electric Work).	---	Rs.4,96,700/-		Non ADP	QCBS		√		
58.	M/R to Secretary Bungalow No.01 to 08 Town Houses GOR-III Karachi (External Development).	---	Rs.26,20,900/-		Non ADP	QCBS		√		
59.	M/R to Secretary Bungalow No.4 Town Houses GOR-III Karachi (Back Boundary Wall Fiber Shade of Bungalow No.4).		Rs.12,18,000/-		Non ADP	QCBS		√		
60.	M/R to Secretary Bungalow No. 07 at Town Houses GOR-III Karachi.	---	Rs.14,63,100/-		Non ADP	QCBS		√		
61.	M/R to Secretary Bungalow No.01 to 08 (Day to Day Complaints Electric Work).	---	Rs.4,60,300/-		Non ADP	QCBS			√	
62.	M/R to Secretary Bungalow No. 06 (Town Houses) GOR-III Karachi.	---	Rs.12,16,300/-		Non ADP	QCBS			√	
63.	M/R to Secretary Bungalow No.7, Town Houses GOR-III Karachi (Electric Work).	---	Rs.4,74,500/-		Non ADP	QCBS			√	
64.	M/R to Secretary Bungalow No.07 Town Houses GOR-III Karachi.	---	Rs.4,90,100/-		Non ADP	QCBS			√	
65.	M/R to Secretary Bungalow No.8 Town Houses GOR-III Karachi.	---	Rs.8,70,800/-		Non ADP	QCBS			√	
66.	M/R to Secretary Bungalow No. 01 to 08 Town Houses GOR-III Karachi. (Pump Room).	---	Rs.15,97,200/-		Non ADP	QCBS			√	
67.	M/R to Secretary Bungalow No.05 (Town Houses) GOR-III Karachi.	---	Rs.4,97,800/-		Non ADP	Single Stage One Envelope			√	
68.	M/R to Secretary Bungalow No.01 to 08 (Town Houses) Karachi (Day to Day Complaints).	---	Rs.9,97,200/-		Non ADP	Single Stage One Envelope			√	
69.	M/R to Secretary Bungalow No.03 Town Houses GOR-III Karachi (Electric Work).	---	Rs.8,50,000/-		Non ADP	Single Stage One Envelope			√	
70.	M/R to Secretary Bungalow No.04 (Town Houses) GOR-III Karachi.	---	Rs.9,93,700/-		Non ADP	Single Stage One Envelope				√
71.	M/R to Town Houses at GOR-III, Karachi (Day to Day Complaints).	---	Rs.10,83,400/-		Non ADP	Single Stage One Envelope				√
72.	Cleaning & Janitorial Services Secretary Bungalow No. 01 to 08 at Town Houses GOR-III Karachi.	---	Offer Rate		Non ADP	Single Stage One Envelope				√
FUNDS RELEASED BY THE FINANCE DEPARTMENT IN THE NAME OF OCCUPANT.										
73.	S/R to Deputy Secretary Flat No.08 at GOR Bath Island Karachi.	---	Rs.27,62,000/-	Rs.27,62,000/-	Non ADP	QCBS		√		
74.	Special Repair to Deputy Secretary Flat No.59 at GOR Bath Island Karachi.	---	Rs.7,47,000/-	Rs.7,47,000/-	Non ADP	QCBS		√		
75.	Repair / Renovation of Deputy Secretary Flat No.31 Block-6 Clifton Karachi (Residence of Mr. Saeed Ahmed Shaikh Deputy Secretary Budget SGA&CD).	---	Rs.10,00,000/-	Rs.10,00,000/-	Non ADP	QCBS		√		
76.	S/R to Assistant Flat No.05 at GOR Bath Island Karachi (Residence of Mr. Ghulam Nabi Memon Sub-Engineer Estate Officer).	---	Rs.5,15,000/-	Rs.5,15,000/-	Non ADP	QCBS		√		
77.	M/R to Secretary Bungalow No.04, @ Shireen Jinnah Colony, Karachi (Residence of Mr. Muhammad Rashid Secretary Sports).	---	Rs.9,93000/-	Rs.9,93000/-	Non ADP	QCBS		√		
78.	M/R to Deputy Secretary Flat No.51 @ GOR Bath Island Karachi.	---	Rs.5,00,000/-	Rs.5,00,000/-	Non ADP	QCBS		√		
79.	M/R to B-2 Police Offices Kehkashan Block-7 Clifton Karachi.	---	Rs.22,34,000/-	Rs.22,34,000/-	Non ADP	QCBS		√		
80.	M/R of DS Flat No.39-A @ GOR Bath Island Karachi (Residence of Mr. Muhammad Yaqoob Mangrio, Deputy Secretary, Finance Department).	---	Rs.4,00,000/-	Rs.4,00,000/-	Non ADP	QCBS		√		
81.	S/R to Secretary Bungalow No.12, GOR-I Bath Island Karachi.	---	Rs.17,77,000/-	Rs.17,77,000/-	Non ADP	QCBS		√		
82.	M/R to Deputy Secretary Flat No.31 GOR Bath Island Karachi.	---	Rs.9,85,800/	Rs.10,00,000/	Non ADP	QCBS			√	
83.	M/R to Deputy Secretary Flat No.32 GOR Bath Island Karachi.	---	Rs.8,00,300/	Rs.8,00,300/	Non ADP	QCBS			√	
84.	S/R to Secretary Flat No.B-1 at C-112 Clifton Karachi.	---	Rs.3,99,000/	Rs.3,99,000/	Non ADP	QCBS			√	

85.	M/R to Oyster Tower Flat No.3/II at Clifton Karachi (Flooring & Aluminum Channels).	---	Rs.8,36,700/-	Rs.8,37,000/-	Non ADP	QCBS		√		
86.	M/R to Deputy Secretary Flat No.40 GOR Bath Island Karachi.	---	Rs.14,92,800/-	Rs.15,00,000/-	Non ADP	QCBS		√		
87.	M/R to Deputy Secretary Flat No.34 GOR Bath Island Karachi.	---	Rs.20,23,100/-	Rs.20,04,800/-	Non ADP	QCBS		√		
88.	M/R to Oyster Tower Flat No.5/II at Clifton Karachi.	---	Rs.13,29,500/-	Rs.14,00,000/-	Non ADP	QCBS		√		
89.	M/R to Secretary Flat No.A-4 at C-112 Clifton Karachi.	---	Rs.14,99,700/-	Rs.15,00,000/-	Non ADP	QCBS		√		
90.	S/R to Secretary Bungalow No. F-77/II, Block-8, Clifton Karachi.	---	Rs.12,10,000/-	Rs.12,00,000/-	Non ADP	QCBS		√		
91.	S/R to Deputy Secretary Flat No.22 at GOR Bath Island Karachi.	---	Rs.5,99,900/-	Rs.6,00,000/-	Non ADP	QCBS		√		
92.	S/R to Additional Secretary Flat No.05 at GOR Bath Island Karachi.	---	Rs.13,36,200/-	Rs.13,40,000/-	Non ADP	QCBS		√		
93.	S/R to Secretary Bungalow No.1 (Town Houses) at GOR-III Karachi.	---	Rs.9,66,100/-	Rs.10,00,000/-	Non ADP	Single Stage One Envelope		√		
94.	S/R to VIP Rest House Flat No.12 @ Shireen Jinnah Colony Clifton Karachi.	---	Rs.5,94,700/-	Rs.6,00,000/-	Non ADP	Single Stage One Envelope		√		
95.	Repair / Renovation of Secretary Bungalow No.03 Town Houses GOR-III Karachi.	---	Rs.65,65,400/-	Rs.66,93,000/-	Non ADP	QCBS		√		
96.	S/R to Deputy Secretary Flat No.50 at GOR-I, Bath Island Karachi.	---	Rs.10,64,700/-	Rs.11,00,000/-	Non ADP	QCBS		√		
97.	S/R to Secretary Bungalow No.20 GOR-I Bath Island Karachi.	---	Rs.10,05,800/-	Rs.10,00,000/-	Non ADP	Single Stage One Envelope		√		
98.	S/R to Deputy Secretary Flat No.47, at GOR Bath Island Karachi.	---	Rs.7,49,700/-	Rs.7,50,000/-	Non ADP	Single Stage One Envelope		√		
99.	S/R to Deputy Secretary Flat No.43-A, at GOR-I Bath Island Karachi.	---	Rs.5,87,700/-	Rs.5,87,700/-	Non ADP	Single Stage One Envelope		√		
100.	S/R to Deputy Secretary Flat No.49 at GOR-I Bath Island Karachi.	---	Rs.15,28,000/-	Rs.15,42,000/-	Non ADP	Single Stage One Envelope		√		
101.	S/R to Assistant Flat No.08 at GOR Bath Island Karachi.	---	Rs.4,98,200/-	Rs.5,00,000/-	Non ADP	Single Stage One Envelope		√		
102.	S/R to Deputy Secretary Flat No.51 at GOR Bath Island Karachi.	---	Rs.9,90,300/-	Rs.9,92,000/-	Non ADP	Single Stage One Envelope		√		
103.	S/R to Deputy Secretary Flat No. 22 at GOR Bath Island Karachi.	---	Rs.9,01,400/-	Rs.9,00,000/-	Non ADP	Single Stage One Envelope			√	
104.	S/R to Assistant Flat No. 05 @ GOR Bath Island Karachi.	---	Rs.5,00,000/-	Rs.5,15,000/-	Non ADP	Single Stage One Envelope			√	
105.	S/R to Assistant Flat No.02 at GOR Bath Island Karachi.	---	Rs.4,90,100/-	Rs.4,90,100/-	Non ADP	Single Stage One Envelope			√	
106.	S/R to Deputy Secretary Flat No.01 @ GOR-I Bath Island Karachi.	---	Rs.4,98,300/-	Rs.4,98,300/-	Non ADP	Single Stage One Envelope			√	
107.	S/R to Secretary Flat No. B-3, C-112 at Clifton Karachi.	---	Rs.4,00,000/-	Rs.4,00,000/-	Non ADP	Single Stage One Envelope			√	
108.	S/R to Deputy Secretary Flat No.23 at GOR-I Bath Island Karachi.	---	Rs.6,22,400/-	Rs.6,22,400/-	Non ADP	Single Stage One Envelope			√	
109.	R/R of Secretary Bungalow No.05 (Town Houses) GOR-III Karachi.	---	Rs.9,72,500/-	Rs.9,72,500/-	Non ADP	Single Stage One Envelope			√	
110.	M/R to Driver Quarter No.3 @ GOR-I Bath Island Karachi.	---	Rs.4,64,700/-	Rs.4,64,700/-	Non ADP	Single Stage One Envelope			√	
111.	S/R to Assistant Flat No.04 at GOR Bath Island Karachi.	---	Rs.2,99,200/-	Rs.2,99,200/-	Non ADP	Single Stage One Envelope			√	
112.	S/R to Deputy Secretary Flat No.27, at GOR Bath Island Karachi.	---	Rs.4,99,900/-	Rs.4,99,900/-	Non ADP	Single Stage One Envelope			√	
113.	S/R to Deputy Secretary Flat No.01 @ GOR-I Bath Island Karachi.	---	Rs.5,00,000/-	Rs.5,00,000/-	Non ADP	Single Stage One Envelope			√	
114.	S/R to VIP Rest House Flat No.02 at Shireen Jinnah Colony Clifton Karachi.	---	Rs.7,80,000/-	Rs.7,80,000/-	Non ADP	Single Stage One Envelope			√	
115.	S/R to Secretary Bungalow No.15 @ GOR-I Bath Island Karachi.	---	Rs.24,16,000/-	Rs.24,16,000/-	Non ADP	Single Stage One Envelope			√	
116.	S/R to Additional Secretary Flat No.5 at GOR Bath Island Karachi.	---	Rs.13,30,600/-	Rs.13,30,600/-	Non ADP	Single Stage One Envelope			√	

117.	S/R to Secretary Bungalow No.8 at GOR Bath Island Karachi.	---	Rs.12,69,200/-	Rs.12,69,200/-	Non ADP	Single Stage One Envelope				√	
118.	S/R of Residential Buildings at C-112 Clifton Karachi.	---	Rs.9,48,000/-	Rs.9,48,000/-	Non ADP	Single Stage One Envelope				√	
119.	S/R to Oyster Tower Flat No.3/II at Clifton Karachi.	---	Rs.8,37,000/-	Rs.8,37,000/-	Non ADP	Single Stage One Envelope				√	
120.	S/R to Secretary Bungalow No.12 at GOR Bath Island Karachi.	---	Rs.9,67,700/-	Rs.9,67,700/-	Non ADP	Single Stage One Envelope				√	
121.	S/R to Deputy Secretary Flat No.27 at GOR Bath Island Karachi.	---	Rs.5,00,000/-	Rs.5,00,000/-	Non ADP	Single Stage One Envelope				√	
122.	S/R to Repair of Flat No.06 District Health Office South at Kalapur Karachi.	---	Rs.5,00,000/-	Rs.5,00,000/-	Non ADP	Single Stage One Envelope				√	
123.	S/R to Deputy Secretary Flat No.30 at GOR Bath Island Karachi.	---	Rs.8,00,000/-	Rs.8,00,000/-	Non ADP	Single Stage One Envelope				√	
124.	S/R to Additional Secretary Flat No.7 at GOR Bath Island Karachi.	---	Rs.8,33,000/-	Rs.8,33,000/-	Non ADP	Single Stage One Envelope				√	
125.	S/R to Deputy Secretary Flat No.41 at GOR Bath Island Karachi.	---	Rs.7,46,000/-	Rs.7,46,000/-	Non ADP	Single Stage One Envelope				√	
126.	S/R to Deputy Secretary Flat No. 32 at GOR-I Bath Island Karachi.	---	Rs.10,00,000/-	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
127.	S/R to Secretary Flat No. B-3, C-112 at Clifton Karachi.	---	Rs.4,00,000/-	Rs.4,00,000/-	Non ADP	Single Stage One Envelope				√	
128.	S/R to Secretary Flat No. B-1, C-112 at Clifton Karachi.	---	Rs.4,00,000/-	Rs.4,00,000/-	Non ADP	Single Stage One Envelope				√	
129.	S/R to Secretary Bungalow No.20 at GOR-I Bath Island Karachi.	---	Rs.10,00,000/-	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
130.	S/R to Secretary Bungalow No. F-77/II, Block-8, Clifton Karachi.	---	Rs.8,78,000/-	Rs.8,78,000/-	Non ADP	Single Stage One Envelope				√	
131.	S/R to Additional Secretary Flat No.4 at GOR-I Bath Island Karachi.	---	Rs.10,00,000/-	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
132.	S/R to Deputy Secretary Flat No.11 at GOR-I Bath Island Karachi.	---	Rs.9,28,000/-	Rs.9,28,000/-	Non ADP	Single Stage One Envelope				√	
	RESIDENTIAL BUILDINGS GOR-I BATH ISLAND KARACHI.										
133.	M/R to Day to Day Complaint at GOR Bath Island Karachi (Civil Work).	---	Rs.4,97,200/-		Non ADP	QCBS		√			
134.	M/R to Secretary B'low No.02 at GOR-I Bath Island Karachi.	---	Rs.39,20,900/-		Non ADP	QCBS		√			
135.	M/R to Oyster Tower Flat No.2/II at Clifton Karachi.	---	Rs.34,71,100/-		Non ADP	QCBS		√			
136.	M/R to VIP Rest House Flat No.1 to 4 at SJC Clifton Karachi (Ground Floor).	---	Rs.6,96,100/-		Non ADP	QCBS			√		
137.	M/R to Driver Quarter No.1 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).	---	Rs.4,91,500/-		Non ADP	QCBS			√		
138.	M/R to Driver Quarter No.2 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).	---	Rs.4,91,500/-	Rs.7,48,43,000/-	Non ADP	QCBS			√		
139.	M/R to Driver Quarter No.3 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).	---	Rs.4,91,500/-		Non ADP	QCBS			√		
140.	M/R to Driver Quarter No.4 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).	---	Rs.4,91,500/-		Non ADP	QCBS			√		
141.	M/R to Driver Quarter No.5 at GOR Bath Island Karachi (Color, Wood Work, Sanitary Fittings).	---	Rs.4,91,500/-		Non ADP	QCBS			√		
142.	M/R to Driver Quarter No.6 at GOR Bath Island Karachi (Superintendent Ombudsman).	---	Rs.4,99,900/-		Non ADP	QCBS			√		
143.	M/R to Servant Quarter # 42 at GOR-I Bath Island Karachi (New).	---	Rs.9,01,000/-		Non ADP	QCBS			√		
144.	M/R to Day to Complaint @ S.J.C Karachi (Civil Work).	---	Rs.4,99,200/-		Non ADP	QCBS			√		

145.	M/R to Oyster Tower Flat No.9/II at Clifton Karachi.	---	Rs.5,00,000/-	Non ADP	QCBS		√		
146.	M/R to Pump Room at GOR-I Bath Island Karachi (Civil Work).	---	Rs.4,50,400/-	Non ADP	QCBS		√		
147.	M/R to Day to Day Complaint @ C-112, Clifton Karachi.	---	Rs.4,65,400/-	Non ADP	QCBS		√		
148.	M/R to Deputy Secretary Flat No. 37 to 42 at GOR Bath Island Karachi.	---	Rs.19,84,000/-	Non ADP	QCBS		√		
149.	M/R to Secretary Bungalow No.11 at GOR-I Bath Island Karachi.	---	Rs.10,00,000/-	Non ADP	QCBS		√		
150.	M/R to Tennis Court at GOR Bath Island Karachi (Paint for Flooring, Piping, Wire Gauze).	---	Rs.5,00,000/-	Non ADP	QCBS		√		
151.	M/R to Mosque at S.J.C Clifton Karachi (Bath Room).	---	Rs.4,88,300/-	Non ADP	QCBS		√		
152.	M/R to Secretary Bungalow No.03 at GOR Bath Island Karachi.	---	Rs.4,99,600/-	Non ADP	QCBS		√		
153.	M/R to External Miscellaneous, Internal Works at GOR-I Bath Island Karachi.	---	Rs.39,99,900/-	Non ADP	QCBS		√		
154.	M/R to Roof of Flats at S.J.C. Karachi (Pipe, Valves, Bitumen and Over Head Repairing).	---	Rs.17,36,200/-	Non ADP	QCBS		√		
155.	M/R to Oyster Tower Flat No.4/II at Clifton Karachi (Civil Work).	---	Rs.5,00,000/-	Non ADP	Single Stage One Envelope		√		
156.	M/R to Tennis Court of GOR-I, Bath Island Karachi (Electric Work).	---	Rs.4,99,900/-	Non ADP	Single Stage One Envelope		√		
157.	M/R to Deputy Secretary Flat No.19 to 24 at GOR-I Bath Island Karachi.	---	Rs.29,88,300/-	Non ADP	QCBS		√		
158.	M/R to Deputy Secretary Flat No.55 to 60 at GOR-I, Bath Island Karachi (Civil Work) (D.S # 55).	---	Rs.4,55,300/-	Non ADP	Single Stage One Envelope		√		
159.	M/R to Deputy Secretary Flat No.01 to 06 GOR-I, Bath Island Karachi (Almirah, Color and Tiles) (Flat No. (D.S-3).	---	Rs.9,21,600/-	Non ADP	Single Stage One Envelope		√		
160.	M/R to D.S. Flat No.49 at GOR-I Bath Island Karachi.	---	Rs.14,79,400/-	Non ADP	Single Stage One Envelope		√		
161.	M/R to Fiber Shade at C-112 at S.J.C. Clifton Karachi.	---	Rs.10,30,400/-	Non ADP	Single Stage One Envelope		√		
162.	M/R to Additional Secretary Flat No.08 G.O.R Bath Island Karachi.	---	Rs.19,73,300/-	Non ADP	Single Stage One Envelope		√		
163.	M/R to Oyster Tower Flat No.7/II at Clifton Karachi.	---	Rs.14,02,500/-	Non ADP	Single Stage One Envelope		√		
164.	M/R to Additional Secretary Flat No.01 to 04 at GOR Bath Island Karachi (Additional Secretary Flat No.01).	---	Rs.5,00,000/-	Non ADP	Single Stage One Envelope		√		
165.	M/R to Highway Rest House Karachi (Manhole Cover, Valves & Pavers).	---	Rs.9,95,500/-	Non ADP	Single Stage One Envelope		√		
166.	M/R to Annexe Building-II at GOR Bath Island Karachi (Electric Works).	---	Rs.4,11,800/-	Non ADP	Single Stage One Envelope		√		
167.	M/R to Oyster Tower Flat No.3/II at Clifton Karachi.	---	Rs.5,00,000/-	Non ADP	Single Stage One Envelope		√		
168.	M/R to VIP Rest House Flat No. 05 to 08 (First Floor at SJC Clifton Karachi (Flat No. 5 & 6).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope			√	
169.	M/R to VIP Rest House Flat No. 09 to 12 (Second Floor at SJC Clifton Karachi (Flooring Bath Rooms & Beading) Flat No.09.	---	Rs.9,71,000/-	Non ADP	Single Stage One Envelope			√	
170.	M/R to Assistant Flat No.01 to 04 @ GOR-I Bath Island Karachi (Electric Work).	---	Rs.3,56,400/-	Non ADP	Single Stage One Envelope			√	
171.	M/R to Deputy Secretary Flat No.07 to 12 @ GOR-I Bath Island Karachi (D.S Flat No.09).	---	Rs.4,68,900/-	Non ADP	Single Stage One Envelope			√	
172.	M/R to Over Head Tank at GOR-I Bath Island Karachi.	---	Rs.7,00,700/-	Non ADP	Single Stage One Envelope			√	
173.	M/R to Assistant Flat No.13 to 16 @ GOR-I Bath Island Karachi (Electric Work).	---	Rs.3,58,400/-	Non ADP	Single Stage One Envelope			√	
174.	M/R to Secretary Bungalow No.05 GOR-I Bath Island Karachi (Electric Work).	---	Rs.2,26,800/-	Non ADP	Single Stage One Envelope			√	
175.	M/R to Assistant Flat No.09 to 12 @ GOR-I Bath Island Karachi	---	Rs.3,60,400/-	Non ADP	Single Stage			√	

	(Electric Work).					One Envelope							
176.	M/R to D.S Flat No.25-30 @ GOR-I Bath Island Karachi (Flat No.26) (Electric Work).	---	Rs.1,23,500/-			Non ADP	Single Stage					√	
177.	M/R to Assistant Flat No.05 to 08 @ GOR-I Bath Island Karachi (Electric Work).	---	Rs.3,54,600/-			Non ADP	Single Stage					√	
178.	M/R to Bungalow No.12 at GOR-I Bath Island Karachi.	---	Rs.9,99,900/-			Non ADP	Single Stage					√	
179.	M/R to Assistant Flat No.9 to 12 at GOR-I Bath Island Karachi (Flat No.10 & 12).	---	Rs.9,83,700/-			Non ADP	Single Stage					√	
180.	M/R to Deputy Secretary Flat No.01 to 06 @ GOR-I Bath Island Karachi (Electric Works).	---	Rs.4,92,400/-			Non ADP	Single Stage					√	
181.	M/R to Deputy Secretary Flat No.07 to 12 @ GOR-I Bath Island Karachi (Electric Works).	---	Rs.4,91,100/-			Non ADP	Single Stage					√	
182.	M/R to Deputy Secretary Flat No.13 to 18 @ GOR-I Bath Island Karachi (Electric Works).	---	Rs.4,97,600/-			Non ADP	Single Stage					√	
183.	M/R to Additional Secretary Flat No.01 to 04 at GOR-I Bath Island Karachi (Flat No.04).	---	Rs.9,84,000/-			Non ADP	Single Stage					√	
184.	M/R to Deputy Secretary Flat No.51 at GOR-I Bath Island Karachi (Bath Rooms, Wood Works & Locks).	---	Rs.12,74,500/-			Non ADP	Single Stage					√	
185.	M/R to Deputy Secretary Flat No.56 to 60 at GOR-I Bath Island Karachi (D.S 57) (Coloring, Masonry, Bath Rooms Fittings).	---	Rs.10,58,600/-			Non ADP	Single Stage					√	
186.	M/R to Deputy Secretary Flat No.25 to 30 at GOR-I Bath Island Karachi (Coloring, Tiles & Wood Work).	---	Rs.18,73,500/-			Non ADP	Single Stage					√	
187.	M/R to Deputy Secretary Flat No.39-A to 49-A, at GOR Bath Island Karachi.	---	Rs.12,22,700/-			Non ADP	Single Stage					√	
188.	M/R to Disposal of Debries & other Work at GOR-I Bath Island Karachi.	---	Rs.40,00,500/-			Non ADP	Single Stage					√	
189.	M/R to Compound Wall at GOR-I Bath Island Karachi.	---	Rs.15,00,000/-			Non ADP	Single Stage					√	
190.	M/R to Division & Sub-Division office at GOR-I Bath Island Karachi (Civil Work, Excavation, Masonry, Plaster, Roof & Color).	---	Rs.22,86,300/-			Non ADP	Single Stage					√	
191.	M/R to Suit No. 1, 2, & 3 Bachelor Hostel (Tiles, Color & Wood Works) (Circuit House-I) Karachi.	---	Rs.18,80,600/-			Non ADP	Single Stage					√	
192.	M/R to Enquiry Office Bath Island Karachi (Excavation 1:4 Masonry Plaster & Color).	---	Rs.10,38,800/-			Non ADP	Single Stage					√	
193.	M/R to Additional Secretary Flat No. 05 to 07 at GOR-I Bath Island Karachi.	---	Rs.11,50,000/-			Non ADP	Single Stage					√	
194.	M/R to Deputy Secretary Flat No.34 to 36 at GOR-I Bath Island Karachi.	---	Rs.17,00,000/-			Non ADP	Single Stage					√	
195.	M/R to Deputy Secretary Flat No. 43 to 48 at GOR-I Bath Island Karachi.	---	Rs.15,00,000/-			Non ADP	Single Stage					√	
196.	Cleaning & Janitorial Services at GOR-I Bath Island Karachi.	---	Offer Rate			Non ADP	Single Stage					√	
197.	M/R to Secretary Bungalow No.5 at GOR-I Bath Island Karachi.	---	Rs.5,00,000/-			Non ADP	Single Stage					√	
198.	M/R to Tennis Court at GOR-I Bath Island Karachi.	---	Rs.5,00,000/-			Non ADP	Single Stage					√	
199.	M/R to Secretary Flat No. @ C-112 G.F. (A) (Bath Room & Almira etc).	---	Rs.10,00,000/-			Non ADP	Single Stage					√	
200.	M/R to Deputy Secretary Flat No. 01 to 06 at GOR-I Bath Island Karachi.	---	Rs.10,00,000/-			Non ADP	Single Stage					√	
201.	M/R to Deputy Secretary Flat No. 07 to 12 at GOR-I Bath Island Karachi.	---	Rs.10,00,000/-			Non ADP	Single Stage					√	
202.	M/R to Deputy Secretary Flat No. 13 to 18 at GOR Bath Island Karachi.	---	Rs.10,00,000/-			Non ADP	Single Stage					√	
203.	M/R to Deputy Secretary Flat No.34 to 36 at GOR-I Bath Island Karachi (Electric Work).	---	Rs.3,00,000/-			Non ADP	Single Stage					√	
204.	M/R to Deputy Secretary Flat No. 43 to 48 at GOR-I Bath Island	---	Rs.5,00,000/-			Non ADP	Single Stage					√	

	Karachi (Electric Work).					One Envelope							
205.	M/R to Deputy Secretary Flat No.55 to 60 at GOR-I Bath Island Karachi (Electric Work).	---	Rs.5,0,000/-			Non ADP	Single Stage One Envelope					√	
206.	M/R to Assistant Flat No.01 to 04 at GOR-I Bath Island Karachi.	---	Rs.6,00,000/-			Non ADP	Single Stage One Envelope					√	
207.	M/R to Assistant Flat No.05 to 08 at GOR-I Bath Island Karachi.	---	Rs.6,50,000/-			Non ADP	Single Stage One Envelope					√	
208.	M/R to Bungalow No. A-25 Site House Karachi (Flooring & Coloring Works).	---	Rs.10,00,000/-			Non ADP	Single Stage One Envelope					√	
209.	M/R to Bungalow No.12 at GOR-I Bath Island Karachi (Electric Work).	---	Rs.5,00,000/-			Non ADP	Single Stage One Envelope					√	
210.	M/R to Ministers Bungalows at S.J.C Clifton Karachi (Miscellaneous Electric Works).	---	Rs.3,00,000/-			Non ADP	Single Stage One Envelope					√	
211.	M/R to Assistant Flat No.13 to 16 at GOR-I Bath Island Karachi (Flat No. 15 & 16).	---	Rs.9,81,700/-			Non ADP	Single Stage One Envelope					√	
212.	M/R to Minister Bungalow No.08 Shireen Jinnah Colony Karachi (Electric Work).	---	Rs.2,44,700/-			Non ADP	Single Stage One Envelope					√	
213.	M/R to Secretary Bungalow No.01 to 08 at Town Houses GOR-III Karachi.	---	Rs.8,04,600/-			Non ADP	Single Stage One Envelope					√	
214.	M/R to Additional Secretary Flat No.05 to 07 @ GOR Bath Island Karachi (Electric Work).	---	Rs.6,21,500/-			Non ADP	Single Stage One Envelope					√	
215.	M/R to Day to Day Complaints @ S.J.C Clifton Karachi (Electric Work).	---	Rs.2,45,300/-			Non ADP	Single Stage One Envelope					√	
	RESIDENTIAL BUILDINGS CIRCUIT HOUSE-II KARACHI (C & W).		Rs.2,44,700/-										
216.	M/R to Rooms & Suits @ Residential Buildings Circuit House-II S.J.C Clifton Karachi (First Floor).	---	Rs.8,04,600/-			Non ADP	QCBS					√	
217.	M/R to Rooms & Suits at Residential Building Circuit House-II S.J.C. Clifton Karachi (Electric Work).	---	Rs.5,83,800/-		Rs.36,09000/-	Non ADP	QCBS					√	
218.	M/R to Rooms & Suits at Residential Building Circuit House-II S.J.C Clifton Karachi (Ground Floor Civil Work).	---	Rs.14,19,000/-			Non ADP	QCBS					√	
	RESIDENTIAL BUILDINGS SECRETARIES FLATS AT C-112 CLIFTON KARACHI.												
219.	M/R to Residential Building Secretaries Flat at C-112 Clifton Karachi (Electric and Light Work).	---	Rs.6,49,200/-			Non ADP	QCBS					√	
220.	M/R to Secretary Flat C-112 at Clifton Karachi (Electric Work).	---	Rs.1,22,400/-		Rs.14,70,000/-	Non ADP	Single Stage One Envelope					√	
221.	Cleaning & Janitorial Services Flat No. C-112 at Clifton Karachi.	---	Offer Rate			Non ADP	Single Stage One Envelope					√	
	RESIDENTIAL BUILDINGS REST/ CIRCUIT HOUSE (C&W).												
222.	M/R to VIP Rest House Suit No.1 to 4 at S.J.C. Clifton Karachi (Suit No.3).	---	Rs.3,00,000/-			Non ADP	QCBS					√	
223.	M/R to Circuit House No.01, Suit No.5 at GOR-I Bath Island Karachi.	---	Rs.8,03,400/-		Rs.36,09,000/-	Non ADP	Single Stage One Envelope					√	
	REGULAR FUND RELEASED BY THE FINANCE DEPARTMENT.												
224.	M/R to Minister Bungalow No.01 at Shireen Jinnah Colony Karachi (Civil Work).	---	Rs.10,00,000/-			Non ADP	Single Stage One Envelope					√	
225.	M/R to Minister Bungalow No.02 at Shireen Jinnah Colony Karachi (Civil Work).	---	Rs.10,00,000/-			Non ADP	Single Stage One Envelope					√	
226.	M/R to Minister Bungalow No.01 to 02 at Shireen Jinnah Colony Karachi (Electric Work).	---	Rs.10,00,000/-			Non ADP	Single Stage One Envelope					√	
227.	M/R to Minister Bungalow No.03 at Shireen Jinnah Colony Karachi (Civil Work).	---	Rs.10,00,000/-			Non ADP	Single Stage One Envelope					√	
228.	M/R to Minister Bungalow No.04 at Shireen Jinnah Colony Karachi (Civil Work).	---	Rs.10,00,000/-			Non ADP	Single Stage One Envelope					√	
229.	M/R to Minister Bungalow No.03 to 04 at Shireen Jinnah Colony Karachi (Electric Work).	---	Rs.10,00,000/-			Non ADP	Single Stage One Envelope					√	

230.	M/R to Minister Bungalow No.05 at Shireen Jinnah Colony Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
231.	M/R to Minister Bungalow No.06 at Shireen Jinnah Colony Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
232.	M/R to Minister Bungalow No. 05 to 06 at Shireen Jinnah Colony Karachi (Electric Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
233.	M/R to Minister Bungalow No.07 at Shireen Jinnah Colony Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
234.	M/R to Minister Bungalow No.08 at Shireen Jinnah Colony Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
235.	M/R to Minister Bungalow No.07 to 08 at Shireen Jinnah Colony Karachi (Electric Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
236.	M/R to Bungalow No. A-25 Site House Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
237.	M/R to Bungalow No. A-25 Site House Karachi (Electric Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
238.	M/R to Secretary Bungalow No.01 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
239.	M/R to Secretary Bungalow No.02 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
240.	M/R to Secretary Bungalow No.03 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
241.	M/R to Secretary Bungalow No.04 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
242.	M/R to Secretary Bungalow No.05 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
243.	M/R to Secretary Bungalow No.06 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
244.	M/R to Secretary Bungalow No.07 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
245.	M/R to Secretary Bungalow No.08 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
246.	M/R to Secretary Bungalow No.09 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
247.	M/R to Secretary Bungalow No.10 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
248.	M/R to Secretary Bungalow No.11 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
249.	M/R to Secretary Bungalow No.12 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
250.	M/R to Secretary Bungalow No.13 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
251.	M/R to Secretary Bungalow No.14 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
252.	M/R to Secretary Bungalow No.15 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
253.	M/R to Minister Bungalow No.16 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
254.	M/R to Minister Bungalow No.17 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
255.	M/R to Minister Bungalow No.18 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
256.	M/R to Minister Bungalow No.19 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
257.	M/R to Minister Bungalow No.20 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	
258.	M/R to Secretary Bungalows No.01 to 05 at GOR-I Bath Island Karachi (Electric Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√	

259.	M/R to Secretary Bungalows No.06 to 10 at GOR-I Bath Island Karachi (Electric Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
260.	M/R to Secretary Bungalows No.11 to 15 at GOR-I Bath Island Karachi (Electric Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
261.	M/R to Secretary Bungalows No.16 to 20 at GOR-I Bath Island Karachi (Electric Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
262.	M/R to Highway Rest Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
263.	M/R to Highway Rest Karachi (Electric Work).	---	Rs.5,00,000/-	Non ADP	Single Stage One Envelope				√
264.	M/R to Secretary Bungalow No. F-77/I, Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
265.	M/R to Secretary Bungalow No. F-77/II, Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
266.	M/R to Secretary Bungalow No. F-77/III, Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
267.	M/R to Secretary Bungalows No.F-77/I to F-77/III Clifton Karachi (Electric Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
268.	M/R to Annexe Building-I at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
269.	M/R to Annexe Building-I at GOR-I Bath Island Karachi (Electric Work).	---	Rs.5,00,000/-	Non ADP	Single Stage One Envelope				√
270.	M/R to Annexe Building-II at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
271.	M/R to Secretary Flat No. A-1 at C-112 Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
272.	M/R to Secretary Flat No. A-2 at C-112 Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
273.	M/R to Secretary Flat No. A-3 at C-112 Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
274.	M/R to Secretary Flat No. A-4 at C-112 Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
275.	M/R to Secretary Flat No. A-5 at C-112 Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
276.	M/R to Secretary Flat No. A-6 at C-112 Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
277.	M/R to Secretary Flat No. A-7 at C-112 Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
278.	M/R to Secretary Flat No. A-8 at C-112 Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
279.	M/R to Secretary Flat No.A-1 to A-8 at C-112 Clifton Karachi (Electric Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
280.	M/R to Tennis Court @ GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
281.	M/R to Tennis Court @ GOR-I Bath Island Karachi (Electric Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
282.	M/R to Oyster Tower Flat No.2/II at Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
283.	M/R to Oyster Tower Flat No.3/II at Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
284.	M/R to Oyster Tower Flat No.4/II at Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
285.	M/R to Oyster Tower Flat No.5/II at Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
286.	M/R to Oyster Tower Flat No.7/II at Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√
287.	M/R to Oyster Tower Flat No.9/II at Clifton Karachi (Civil Work).	---	Rs.10,00,000/-	Non ADP	Single Stage One Envelope				√

288.	M/R to Oyster Tower Flat No.2/II, 3/II, 4/II, 5/II, 7/II & 9/II at Clifton Karachi (Electric Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
289.	M/R to VIP Rest House Flat No.01 to 02 (Ground Floor) at S.J.C Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
290.	M/R to VIP Rest House Flat No.03 to 04 (Ground Floor) at S.J.C Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
291.	M/R to VIP Rest House Flat No.05 to 06 (First Floor) at S.J.C Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
292.	M/R to VIP Rest House Flat No.07 to 08 (First Floor) at S.J.C Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
293.	M/R to VIP Rest House Flat No.09 to 10 (Second Floor) at S.J.C Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
294.	M/R to VIP Rest House Flat No.11 to 12 (Second Floor) at S.J.C Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
295.	M/R to Assistant Flat No.01 to 02 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
296.	M/R to Assistant Flat No.03 to 04 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
297.	M/R to Assistant Flat No.05 to 06 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
298.	M/R to Assistant Flat No.07 to 08 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
299.	M/R to Assistant Flat No.09 to 10 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
300.	M/R to Assistant Flat No.11 to 12 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
301.	M/R to Assistant Flat No.13 to 14 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
302.	M/R to Assistant Flat No.15 to 16 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
303.	M/R to Assistant Flat No.01 to 08 at GOR-I Bath Island Karachi (Electric Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
304.	M/R to Assistant Flat No.09 to 16 at GOR-I Bath Island Karachi (Electric Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
305.	M/R to Driver / Servant Quarter No.01 to 02 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
306.	M/R to Driver / Servant Quarter No.03 to 04 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
307.	M/R to Driver / Servant Quarter No.05 to 06 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
308.	M/R to Driver / Servant Quarter No.07 to 08 at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
309.	M/R to Driver / Servant Quarters No.01 to 08 at GOR-I Bath Island Karachi (Electric Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
310.	M/R to GOR-I Bath Island Karachi (Day to Day Complaint) (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
311.	M/R to GOR-I Bath Island Karachi (Day to Day Complaint) (Electric Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
312.	M/R to Secretary Flats No.C-112 at Clifton Karachi (Day to Day Complaint) (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
313.	M/R to Secretary Bungalows at GOR-I Bath Island Karachi (Day to Day Complaint).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
314.	M/R to Pump Room of GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
315.	M/R to Pump Room of GOR-I Bath Island Karachi (Electric Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
316.	M/R to Masjid at GOR-I Bath Island Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	

317.	M/R to Masjid at GOR-I Bath Island Karachi (Electric Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
318.	M/R to Rooms & Suits at Residential Buildings Circuit House-II Karachi (Civil Work).	---	Rs.10,00,000/-		Non ADP	Single Stage One Envelope				√	
319.	M/R to Rooms & Suits at Residential Buildings Circuit House-II Karachi (Electric Work).	---	Rs.5,00,000/-		Non ADP	Single Stage One Envelope				√	


(ARSHAD HUSSAIN BHUTTO)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No-I,
 Karachi.