SCHEDULE ‘B’
NAME OF WORK:
M/R TO GRAIN GODOWN LANDHI AT KARACHI REPAIR AND MAINTENANCE WORK OF (D-TYPE QUARTERS)
	S.#
	DESCRIPTION OF ITEMS
	QTY.
	RATE
	UNIT
	AMOUNT

	
	PART-A, (CIVIL WORK) SCH. ITEMS
	
	
	
	

	1
	P/L 1” thick topping cc 1:2:4 i/c surface finishing and dividing into panels.

(S.I.16/p-42)


d) 3” thick.




	1280.0

sft
	4411/82
	%sft
	56471

	2
	P/F with jute felt paper of 60 Lbs over roof in/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per %sft as premix inter coats and then laying felt paper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also in/c necessary fire material, kerosene oil, wood etc.(S.I.No. 42/p-39)



	1600.0 

p-sft
	106/73
	p-sft
	170768/-

	3
	Cement plaster 1:4 upto 12’ height

(b)1/2” thick  
	800.0 sft
	2496/72
	%sft
	19973/-

	4
	Cement plaster 1:4 up to 12’ height.(S.I.No.11/p-52)

a) 3/8” thick.

	800.0 sft
	2197/52
	%sft
	17580/-

	5
	S/F fiber glass tank of approved quality and design and wall thickness as specified i/c cost of S/F fiber glass tank of approved quality and design and wall thickness as specified i/c cost of nuts, bolts and fixing in platform of cement concrete 1:3:6 and making connections for inlet and outlet & over flow pipe etc complete. 

(S.I.No.3-/p-21)


 (c) 500 gallons wall thickness 4.5mm

	4 Nos
	37505/42
	Each
	150022/-

	
	TOTA -A
	
	
	
	414814/-

	
	
	
	
	
	

	
	TOTAL-A
	
	
	
	

	
	PART- B S.I (CIVIL WORK)
	
	
	
	

	6
	P/F in position doors windows and ventilators of first class deodar wood frames, and 1-1/2” thick and teak wood ply shutter of first class deodar wooed skeleton(solid) stiled and ply wood stiled and rails core 

of partal wood and teak ply wood (3 Ply)  on both sides i/c hold fasts hinges iron tower bolts, handles and cleats with cord  etc complete.(S.I.No.51/p-64)




	448.00

 p-sft
	1245/96
	p.sft
	558190/-

	
	TOTAL-B
	
	
	
	558190

	
	
	
	
	
	

	
	TOTAL- B
	
	
	
	

	
	G.TOTAL (A+B)
	
	
	
	


CONDITION.
1)Any typographical error in the rates are subject to the correction 

according to the schedule of rates vol-III, part-III (General) for 

finished items of work in-forced from 12-07-2012 approved by 

Standing Rates Committee Sindh Karachi.

2)No cartage will be paid on any items of work/materials 

either supplied by the department or arranged by the Contractor.

3)Water shall be arranged by the Contractor.

4)No premium shall be paid on Non schedule items.

CONTRACTOR.





      Sd/-
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