
SCHEDULE ‘B’
NAME OF WORK:
M/R TO P.R.I. KORANGI AT KARACHI  PROVIDING AND FIXING FALSE CEILING ,COLOURING,PIANTING AND MISCELLANEOUS WORK .
	S.#
	DESCRIPTION OF ITEMS
	QTY.
	RATE
	UNIT
	AMOUNT

	A
	PART-A,(CIVIL WORK) S.I.
	
	
	
	

	1
	Dismantling cement block masonry.(S.I.No.14/p-10)
	54.00

Cft
	1134/38
	%cft
	612/-

	2
	P/L 1:3:6 cement concrete solid block masonry wall 6” and below in thickness set in 1:6 cement mortar in ground floor super structure i/c rakingout joints & curing etc.(S.I.No.24/p-19)
	54.81-cft
	15771/01
	%cft
	8644/-

	3
	Cement plaster 1:6 up to 12’ height.(S.I.No.13-c/p-52)

c) ¾” thick.

	275.27

Sft
	2590/50
	%sft
	7130/-

	4
	Cement plaster 1:4 up to 12’ height.(S.I.No.11-b/p-52)

b) ½” thick.

	275.27

Sft
	2283/93
	%sft
	6287/-

	5
	S/F  in position aluminium channels framing for hinged doors or Alcop made with 5 mm thick tinted glass glazing (Belgium) and Alpha (Japan) locks in/c handles, stoppers etc. (S.I.No.83-b/p-108)

b)Deluxe model (Bronze)

	92.00

Sft
	1507/66
	p-sft
	138704/-

	6
	P/F iron collapsible gate with channel framing of section ¾”x 5/16” at 4” in/c revittewd with ¾”x 1/8” flat iron putty placed diagonally and provided with top & bottom T-section 1”x1” 1/8” along with rollers also in/c locking arrangement and fixing in floor / ceiling or wall etc. complete. (S.I.No.32/p-94) 

	64.00-sft
	387/04
	p-sft
	24770/-

	7
	Priming coat of chalk distemper.(S.I.No. 23/p-54)

	275.27

Sft
	442/75
	%sft
	1218/-

	8
	Preparing the surface & painting with matt finish paint of approved make to old matt finish surface(b)2nd & subsequent coat.(S.I.37-a-b/p-55)

	3754.09

Sft
	1772/38
	%sft
	66536/-

	
	Total-A
	
	
	
	253901/-

	
	
	
	
	
	

	
	TOTAL-A
	
	
	
	

	
	PART-B, N.S.I
	
	
	
	

	1
	P/F false ceiling of Gypsum board in panels of  approved design with aluminium suspension angle,  and tee section hanged with nail wire to ceiling etc. complete in all respect.(LQR)
	807.28

Sft
	
	p-sft
	

	2
	P/F porcelain tile glazed full body on floor or wall facing in required color jointed in white cement in all respect imported (24”x24”) etc. complete.(LQR)
	504.25

Sft
	
	p-sft
	

	
	
	
	
	
	

	3
	Providing, making and fixing wooden paneling  wooden cladding wall using ¼” thick best quality teak veneer ply to be fixed over ½” thick lasani board with best approved quality adhesive, the lasani board shall be fixed on suitable cross sectional size rough wood blocking @ upto 2’-6’ C/C both ways the rough wood must be treated with solignum paint complete with all necessary fixing arrangement etc complete as directed by the officer incharge.(LQR)
	648.45 


	
	p-sft
	

	
	Total-B
	
	
	
	

	
	G-Total (A+B)
	
	
	
	

	
	SAY RS .
	
	
	
	


CONDITION.
1)Any typographical error in the rates are subject to the correction 

according to the schedule of rates vol-III, part-III (General) for 

finished items of work in-forced from 12-07-2012 approved by 

Standing Rates Committee Sindh Karachi.

2)No cartage will be paid on any items of work/materials 

either supplied by the department or arranged by the Contractor.

3)Water shall be arranged by the Contractor.

4)No premium shall be paid on Non schedule items.

CONTRACTOR.






Sd/-





Sd/-
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