

Karachi Water & Sewerage Board

Office of the Executive Engineer, Scheme-33 (Water) District (East-B)
ST-06 BLOCK-6, GULSHAN-E-IQBAL NEAR T.O CLINIC GULSHAN CHOWRANGI, KARACH
Cell # 0333-3753009

No: EE/SCH:33/W/D/KW&SB/SPPRA/2016-2017/ 2/

DATED. 18-05- 2017.

NOTICE INVITING TENDER THROUGH WEBSITE (ON ITEM RATE BASIS)

Sealed Tender is invited signal stage one Envelope System as per SPPRA Rule-2010 for the work mentioned below:-

Estimate Cost Below 1.00 Million

S.#	Name of Work Detail								
1.	Name of Work	DETECTION / REMOVAL OF CONTAMINATION IMPROVEMENT							
		WATER SUPPLY LAYING 6"DIA PE PIPE FROM NOMAN GARDEN							
		TO TALHA MEDICAL IN BLOCK-1 METROVILLE-III, SCHEME-33,							
		(WATER). Estimated Cost Rs.							
2.	Name, Address & Phone No. DDO.	ST-06 BLOCK-6, GULSHAN-E-IQBAL NEAR T.O CLINIC GULSHAN CHOWRANGI, KARACH, CELL NO. 0333-3753009							
3.	Eligibility of Firm/Bidder	 Minimum three 03years exper 							
		 Turnover at least 2.5Million of last three years. 							
		iii. Registration with federal Board of Revenue (FBR) for income Tax, sale Tax, in case of procurement of Goods with Pakistan Engineer Council (where applicable) Bidder/Contractor should having NTN/Registration with Sindh Revenue Board (SRB).							
		iv. Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 (However this clause shall not be applied by KW&SB on this instant case.							
4.	Tender can be purchased.	In charge Revenue Accounts Section Finance Department KW&SB Hand							
	Annexy Building of KBCA at Civic Centre Karachi from 09:00 A.M to								
		any working day except the date of							
5.	Bid Security.	2% of quoted amount in shape of pay order/Bank draft from any schedule B							
		Pakistan in the favor of KW&SB must be accompanied with the Tender otherwise the							
		Tenders shall be treated as invalid & rejected.							
6.	Tender Fee.	Rs.1000/- in shape of Pay Order in favour of KW&SB (non refundable)							
7.	Start Date of issuance of Tender / last date of issuance of Tender	w.e.f date of Hosting of NIT on SPPRA website up to a day before the date of opening the Tender.							
8.	Date of opening & submission of	te of opening & submission of Tender will be submitted on $DS-06-20/7$ at 12:00 Noon and will be							
	Tenders.	same date at 12:30 P.M.							
9.	Un-responded, Tender will be	Issue Date from 1st day of hosting	Submission on at 12:00 Noon and						
	again issued/submitted/opened on (2 nd Attempt).	to	will be opened at 12:30 P.M.						
10.	Submission /opened Venue.	Tender will be opened by the Procurement Committee-I, at the office of the Director							
		Design/Chairman, KW&SB at Director Design office Block-17, Gulshan-e-Iqbal, near							
		COD Filter Plant, Karachi.							
11.	Source of Funding / Cost.	Own Funds of KW&SB							
12.	Scope of work.	For maintaining of Water Supply system in Scheme-33, Division.							

Note.

- Tender and biding documents can be seen & download from SPPRA website www.SPPRA Sindh gov.pak.
- The participant must quote the rates both in words & figures along with telephone numbers, mobile numbers, postal address fax number must be mentioned in bids.
- If any inconvenient situation created in the city or Govt, will announce any holiday on opening date of tender shall be submitted/opened on next working day at same time & venue.
- The procuring agency may reject any bid to relevant provisions of SPPRA-2010 and may cancel the Bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of SPPRA-2010.
- Conditional tender cannot be accepted.
- Bid must be in scaled cover and experience certificate for three year of similar nature of job turnover of at least last three years must be attached with the bid.
- Debarred Contractor bid cannot be accepted.
- In case of any required information regarding work to the concerned officer as per item No. 01 may be contacted or his office may be visited



KARACHI WATER S. SEWERAGE BOARD HUMAN RESOURCES DEVELOR TENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 – 98231454 - 021 – 98231453

No. KW3SB/D.M.D/HRD&A/1259

Dated: 23" Hovember, 2019

CORRIGINDUM

In pursuance of office order No. KV/&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for complaince of Rule-31 of SPPRA, and Corrigordem No. KVV&SE/HRD&A/D.M.D/944, dated 30.10.2015, Syed liftknar-ul-Hasson, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.

Dy. Managing Director (HRDSA)
KW&SB

DISTRIBUTION

- 1. Dy. Managing Director (TS) KV/&SB
- 2. Dy Managin, Ollector (Planning) KW&SB
- 3. Sr. Lifrector (Tanana) James & Convener Committees
- 4. Chief Engineer, Korangi, KW&SE / Member/Secretary.
- 5. Chief Engineer, Central, KMC / Iwember.
- 6. Syed Mikhar ul-Hassan, DAG, A.G. Sindh / Member.
- Z Divisional Accounts Officer (South), KW&SB / Member
- 6. Sr. Director (HRM), KMC.
- 9. S.E. East, KW&SB
- 10. Director (IT) KW&SB
- 11. Director Administration, KW&SB
- 12. Executive Engineer. (Sew-II), Jamshed Town, KWASS
- 13. AD (LFA) KW&SB
- 14. AO (ESTT) KARSE
- 15. Office Copy.
- 16. Master File

c.c. to Managing Director, Rev&SB



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PROME NO. 021 - 22231463 - 221 - 22231463

NO, KYESDID, M. DIHROGAPID

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 eliSPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

1. Dy. Managing Director (Finance), KW/SS Convener

2. Chief Engineer (Korangi), KW&SB Member/Secretary

3. Chief Engineer (Central), KMC Member

Director Administration, KMC
 Divisional Accounts Officer (South), KWSSS

Member

This issues on the recommendation of Dy Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

(Syee Shakee' Ahmed)

Dy, Managing Director (HROSA)

KIMASA

DISTRIBUTION

- 1. Dy. Managing Director (TS) KW&SB
- 2. Dy. Managing Director (Finance) KW&SS/Comener Committee
- 3. Dy. Managing Director (Planning) KW&SS
- 4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
- 5. Chief Engineer, Central, KMC/Member of the Committee.
- 6. Director Administration, KMC/Member of the Committee
- 7. Divisional Accounts Officer (South) KW2SS
- 8. Director (IT) KW&SB
- 9. Director Personnel, KW&SB:
- 10. Directof Administration, KWUSE
- 11. AD (LFA) KW&SB
- 12. AO (ESTT) KW&SB
- 13. Office Copy.
- 14. Master File.

... c.c. to Managing Director, KV/SSB:



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 22221462 - 22221463

No, KW&SDID.M.DIHROGNEED

Dated: 22-10-2015

(3)

OFFICE ORDER

With immediate effect, for compliance of Relevant of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

1. Dy. Managing Director (Finance), KW/SSS C:

Convener

2. Chief Engineer (Korangi), KW&SB

Member/Secretary

3. Chief Engineer (Central), KMC

Member

4. Director Administration, KMC

Member.

5. Divisional Accounts Officer (South), KWESS

Member

This issues on the recommendation of Dy Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

(Signal Shakee' Ahmed)


Dy, Managing Durector (HROSA)

www.ee

DISTRIBUTION

- 1. Dy. Managing Director (TS) KWESB
- Dy. Managing Director (Finance) KW&SS/Convener Committee
- 3. Dy. Managing Director (Planning) KW&SS
- 4. Chief Engineer, Korangi, KW&SSiMember/Secretary Committee.
- 5. Chief Engineer, Central, KMC/Member of the Committee.
- 6. Director Administration, KMC/Member of the Committee
- T. Divisional Accounts Officer (South) KW2SS
- 8. Director (IT) KVV&SB
- 9. Director Personnel, KW&SB :
- 10. Directof Administration, KWESE
- 11. AD (LFA) KW&SB
- 12. AO (ESTT) KW&SB
- 13. Office Copy.
- 14. Master File.

c.c...la Managing Director, KV/800:



(For Contracts Costing up to Rs 2.5 MILLION).

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

OFFICE OF THE EXECUTIVE ENGINEER (WATER) SCHEME-33 DIVISION KARACHI WATER & SEWERAGE BOARD

Schedule-B

NAME OF WORK: -

DETECTION / REMOVAL OF CONTAMINATION IMPROVEMENT WATER SUPPLY LAYING 6"DIA PE PIPE FROM NOMAN GARDEN TO TALHA MEDICAL IN BLOCK-1 METROVILLE-III, SCHEME-33, (WATER). DISTRICT (EAST-B).

			-	Rate		
Item #	Description	Qty	Rupees in Figures	Rupees in Words	Unit	Amount
01	Excavation for pipeline in trenches and pits in all kind of soils or murum i/c trimming and dressing sides to true alignment and shape leveling of beds in trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by E/I providing fence guard lights, flags and temporary crossings for non vehicular traffic wherever required lift upto 5ft (1.52m) an lead upto one chain (30.5)					
	0'-5' 5,-8'	15600 Cft 6237.27 Cft			%0Cft %0Cft	
02	Full hire charges of the Pumping Set per day inclusive of wages of driver and assistant fuel of electric energy platform required for placing pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after	20.5			D/IS.	
03	completion of the job.	20 Days			P/Day	
03	LABOURS FOR REPAIR.					
	Labour Plumber	20 Nos 10 Nos			P/day P/day	
04	Providing laying & fixing in trench i/c fitting, jointing & testing etc complete in (PN-10).	920 Rft 400 Rft			P/Rft P/Rft	
05	C.I Sluice Valve heavy pattern (Test pressure 21.0 kg/sq.com or 300lb/sq.inch) (Imported)	02 Nos			Each	
06	Fixing of Sluice Valves with 2- cast iron tailpieces One end flanged and other with socked including the cost of nuts bolts and rubber packing, Labour etc complete.	02 Nos			Each	
07	Cast iron specials for PVC/AC pipes (Standard weight for ACIL'B' Class). HDP FITTING	N = 1100				
	i) Tee (un-Equal) 8" to 6"	01 No			Each	

OFFICE OF THE EXECUTIVE ENGINEER (WATER) SCHEME-33 DIVISION KARACHI WATER & SEWERAGE BOARD

Schedule-B

NAME OF WORK: -

DETECTION / REMOVAL OF CONTAMINATION IMPROVEMENT WATER SUPPLY LAYING 6"DIA PE PIPE FROM NOMAN GARDEN TO TALHA MEDICAL IN BLOCK-1 METROVILLE-III, SCHEME-33, (WATER). DISTRICT (EAST-B).

		Qty		Rate		Amount
Item #	Description		Rupees in Figures	Rupees in Words	Unit	
08	High Density Polyethylene Fitting (PE-100) (Per Each) Equivalent make Un-Equal tee to 4"(160x110x160) (160x63x160)	04 Nos			Each	
09	Air Valve (local made)	01 No			Each	
10	Re-filling the excavated stuff in trench 6"thick layer i/c watering ramming to fall compaction etc complete.	21535.06 Cft			%0Cft	

TOTAL :-

Succeni.

I hereby Amounting to Rs.	(in word)	Executive Engineer (W/I) Scheme-33, K.W.&.S.B				
Signature & Stamp of the Contractor_						
Address:						

Evaluation Criteria of the tender upto 2.5 million.

- 1. Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available water tender.
- 2. The Pay order of bid Security as mentioned in NIT and must be available with tender.
- 3. Experience certificate of similar nature of job must be available with the tender.
- 4. Similar nature of Bidding Document from upto 2.5 million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the tender can not be accepted.
- Tate must be quoted in figure & words by contactor.
- 6. Bid shall be properly signed by contractor with stamped, address and contact No.
- 7. If the estimate are based on Sch.2012 and premium can be allowed within allowable limit .
- 6. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be conceder:
- 9. Conditional bid cannot be accepted.
- 10. Bid must be submitted in sealed cover.
- 11. Debarred contractors bid can not be accepted
- 12. Experience certificate for 3 year of similar nature of job turn over of at least last three year must be attached with the bid.
- 13. Contractor must be registered in Sindh revenue board.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

- 2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/below or on item rates to be quoted, Form of Agreement and drawings.
- 3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
- 4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
- 5. Conditional Offer: Any person who submits a fender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out; he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any, alternative in the works specified in the said form of invitation to tender or in the time



allowed for carrying out the work, or which contain any other conditions, will be liable t rejection. No printed form of tender shall include a tender for more than one work, but contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

- 6. All works shall be measured by standard instruments according to the rules.
- 7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
- 8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mantioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

- 10. Bid without bid security of required amount and prescribed form shall be rejected.
- Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis:
 - (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- (C) Where there is a discrepancy between the amounts in figures and in word amount in words will govern.

Accesses and to prince of the facility in the passessive to present the passessive to passessive to present the passessive to present the passessive to present the passessive to passessive t

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents).

(a). Name of Procuring Agency: KARACHI WATER & SEWERAGE BOARD (b). Brief Description of Works:-DETECTION / REMOVAL OF CONTAMINATION IMPROVEMENT WATER SUPPLY LAYING 6"DIA PE PIPE FROM NOMAN GARDEN TO TALHA MEDICAL IN BLOCK-1 METROVILLE-III, SCHEME-33, (WATER). (c). Procuring Agency's Address:- ST-06 BLOCK-6, GULSHAN-E-IQBAL NEAR T.O CLINIC GULSHAN CHOWRANGI, KARACH. (d). Estimate Cost:- Rs. 9,86,506/-. (e). Amount of Bid Security: -2% (Fill in lump sum amount or in % age of bid amount / estimate cost, but not exceeding 5%. (f). Period of Bid Validity (Days): - 90 days (Not more than Sixty days) (g). Security Deposit:- (including bid security):- 10% (in % age of bid amount / estimate cost equal to 10% (h). Percentage, it any, to be deducted from bills:- 8% (i). Deadline for Submission of Bids alongwith time:-_____ at 12 00 Noon (j). Venue, Time and Date of Bid Opening:-Director (D&E), situated at Block-"17" Gulshan- e-Igbal near COD Filter Plant, Karachi on at 12:30 PM. (k). Time for Completion from written order of commence: - 15 days (I). Liquidity damages:- 1000/- per day (0.05 of Estimate Cost or Bid Cost per day of delay, but total not exceeding 10%). Vide No. Dated.

Executive Engineer (W/D) Sch:33 DIV.

Authority issuing bidding document

Conditions of Contract

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

1:32 - 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-
 - (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.

 (iv) contractor can also request for terroism.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
 - (i) to forfeit the security deposit available except conditions mentioned at (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

Sindh Public Procurement Regulatory Authority | wayw pprasingh roy rik

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
 - (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
 - (ii) however, the contractor can claim for the work done at site duly certified by
 the executive engineer in writing regarding the performance of such work
 and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The existence of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause made copies of the specifications, and of all such designs, drawings, and instructic aforesaid.

Clause - 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such a least rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

indly Public Procurement Perulasa at Authority | 1999 product finally rough

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has autitive variation in writing subject to the limit not exceeding the contract cost 15% on the same conditions in all respects on which he agreed to do them

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the be at the risk and expense in all respects of the contractor.

OFFICE OF THE EXECUTIVE ENGINEER, SCHEME-33 (WATER) KARACHI WATER AND SEWERAGE BOARD

ANNUAL PROCUREMENT PLAN

(Work, Goods & Service)

Financial year 2016-2017

S.NO	Description of Procurement	Quantity (Where applicable) Quantity Estimated unit cost (Where applicable)	The state of the s	Estimated total	Fund allocated	Source of funds (ADP/Non	Proposed procurement	Timing Of Procurements				Remarks
			Cost	anocateu	ADP)	method	1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr		
1.	TO DETECTION/REMOVAL OF CONTAIMINATION & IMPROVE WATER SUPPLY LAYING 6" DIA PE PIPE FROM NOMAN GARDEN TO TALHA MEDICAL IN BLOCK I METROVILLE 3 RD SCHEME-33.	-	-	9,86,506/-	B.G NO 5363-18 60,00,000	KW&SB	17 (1)	-	-	->	4 th Qtr	
2.	REMOVAL OF CONTAIMINATION OF OLD DAMAGED 8" DIA UPVC PIPE LINE BY PROVIDING & LAYING 180 MM PE & 2" DIA UPVC PIPE NEAR OLYMPIC HEIGHTS SECTOR 15/C SCHEME- 33.	2	-	9,97,290/-	B.G NO 5363-18 60,00,000/-	KW&SB	17(1)	-	-	-	4 th Qtr	
3.	REPLACING OF 450 mm PE PIPE AT MADRASS CHOWK MOVIDING & LAYING 8" DIA MS PIPE NEAR IQRA PHASE I AND INTERCONNECTION OF 200 MM PE PIPE WITH 400 MM PE PIPE AT SOHRAB GOTH POLICE STATION SCHEME-33.	-	-	9,97,542/-	B.G NO 5363-17 60,00,000	KW&SB	17(1)		-	-	4 th Qtr	

EXECUTIVE ENGINEER SCHEME-33 (W)