)

<« Cell No.0333-2653147

No. RE/Dhabeji Div.(P)/NIT/2016-17/ [ L/

NOTICE INVITING TENDERS

% KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

Dated: 12//_5“/ 2017

(Through Website)
(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage — single envelope system as per SPPRA Rules-
2010 (Amended 2013) for the following works :-

Estimated Cost below One Million

1|

| Name of Works

1). LOCAL MANUFACTURING OF PUMP SHAFT FOR WEIR
PUMP SET ‘C’ AT K-2 PUMP HOUSE, DHABEJI.

' 2). FIXING OF 1000 MM DIA SLUICE VALVE OF PUMP NO.6
AND REPAIR OF LEAKAGE OF 1000 MM DIA MANIFOLD
OF K-3 PUMP HOUSE, DHABEJI. -

3). REPAIRING AND RE-ENFORCEMENT OF LEAKAGE,

DAMAGED DISCHARGE MANIFOLD 730 MM OUTER DIA
AT 3%°. PHASE PUMP HOUSE, DHABEJl.

2.

Eligibility of
Contractor

Bidder / Contractor having NTN / Sales Tax and Contractor
should be registered with Sindh Revenue Board in terms of Rule-
46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least
Rs.1.00 Million of last Three years must be attached with the
Tender.

Experience of WorkS

Three years Experience Certificate of similar of JOb must be
attached with the Tender

| Tender can be

Tender documents will be available for sale from the office of the
Accounts Officer (Revenue), Finance Department, KW&SB
having his office at 1%'. Floor, KW&SB Head Office, Civic Centre

| Furehased Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00AM to
i | 01.00P.M. ]
S. | Bid Security 02% of the Quoted Amount in shape of Pay Order / Bank Draft in

favour of Karachi Water & Sewerage Board

6. |

Tender Cost of each
work

Rs.1,000/= (Non-refundable in shape of Pay order in
favour of KW&SB)

7

Last date of Issuing

W.e.f. 1% Advertisement on SPPRA’s Website to
Dated : 08/06/2017 between 09.00A.M. to 01.00P.M

8.

9]

Date & Time of
submission and
| Opening of Tenders.

Submission of Tender at 09/06/2017 at 11:00 AM and Opening of
Tender at 11:30 AM on same day.

Un responded

| Tender will be again
| issued / submitted /

opened (2". Attempt

2nd Attempt Tender will be issue from 12/06/2017 to
‘ 26/06/2017 and Submission on 27/06/2017 at

) ' 11.00 AM and will be open on same day at 11.30 AM.
J A
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‘.l 10 The Procurement Committee-l, KW&SB at the Office of the. |

Place of opening. Convener / Director (Design & Estimate), KW&SB, Gulshan-e-
u Igbal, Block-18, Karachi. -
v 11 Source of Funding KW&SB's own fund of current financial year 2016-2017.
. 12 For Improvement, smooth & un-interrupted pumping of drinking
Scope of work water to the Karachi city from Dhabeji Division (Pumping),
| KW&SB
Note:-
1. Tender can be seen and download from SPPRA website www.pprasindh.gov.pk
-
2. The participants must quote the rates both in words and figures. Incomplete /

Conditional Tenders will not be accepted.

9 In case of any undesirable circumstances arise on the submission / opening Date &
Time or if Government declares the Holiday, the Tender shall be submitted / opened
on next working day at the same time and venue.

4, The Procuring agency may reject any bid subject to relevant provision of SPP Rules,
2010 and may cancel the bidding process at any time prior to acceptance of bid or
proposal as per Rule-25 of said rules.

5. Conditional bid cannot be accepted.

6. Bid must be in sealed cover and experience certificate for Three years of similar
nature of job must be attached with the bid.

s Specifications and details regarding above jobs can be seen and discussed with
Resident Engineer, Dhabeji Div. (Pumping) in Division Office situated at Dhabej
Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day
during office hours and Contact No.0333-2653147 at any working day during office
hours.

8. Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD
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KARACHI WATER -« SEWERAGE BOARD

o
T AND ADMINISTRATION DEPARTMENT

W -
Ak = HUMAN RESOURCES = "VELOPN (
) o ' PHO: ). 021~ 231464 - 021 - 99231463
= &/ :
o> ’

No. KW&SB/D.M.D/HRD&A/ 1259 Dated: 23" November, 2016

C JRRIGENDUM |

In pursuance of office order No. KW&SB/D.M.D/HRDEA/919, dated
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for compliance of Rule-31 of SPPRA, and Corrigendum No.

KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed
D.A.O., AG. Sindh may be read as Member instead of Sr. Director (HRM),

Iftikhar-ul-Hassan,

"KMC as Member.

. b ) 3 : o c
This issues with the approval of Managing Director, KW&SB.

-

11 >4
Dy. Managling-Director ( H/D&K)
KW&SB

Dy. Managing Director (TS) KW&SB

Dy. Managing Director (Planning) KW&SB

Sr. Director (Finance), KW&SB / Convener Committee,
Chief Engineer, Korangi, KW&SB / Member/Secretary.
Chief Engineer, Central, KMC / Member.

Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
Divisional Accounts Officer (South), KW&SB / Member
Sr. Director (HRM), KMC. .

S.E. East, KW&SB

10. Director (IT) KW&SB

11. Director Administration, KW&SB _

12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB
13.AD (LFA) KW&SB

14. AO (ESTT) KW&SB

15. Office Copy.

16. Master File.

CEONOLA LN

c.c. to Managing Director, KW&SH




KARACH! WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND AOM!NISTFI.ATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 9323146)

- No. KW&SB/D.M.D/HRD&A/S19 Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complainl

Redressal Committee (CRC) is consliluted comprising of the following:

Dy. Managing Director (Finance), KW&SB Convener
Chief Engineer (Korangi), KW&SE Member/Secretary
Chief Engincer (Cenlral), KMC Member

Direclor Administration, KMC Member
Divisional Accounts Olfficer (Soulh), KW&SB  Member

(3 QG S

This issues on the recommendalion of Dy. Managing Direclor (TS)
KW&SB, Dy. Managing Director (Planning), KW&SB and wilh the approval of

Q/
/"/

MLSe hakeel Ahmed)
Dy. Managing Direclor (HRD&A)
KWAaSEB

Managing Director, KW&SB.

DISTRIBUTION

1 Dy. Managing Direclor (TS) KW&SB
2 Oy. Managing Direclor (Finance) KW&SB/Convener Commillee
3 Dy. Managing Direclor (Planning) KW&SB
4 Chief Engineer, Korangi, KW&SB/Member/Secretary Commillee,
5 Chief Engineer, Cenlral, KMC/Member of the Commill2e.
6. Direclor Administralion, KMC/Member of the Commitlee
A~ Divisional Accounts Officer (South) KWESB
8. Direclor (IT) KW&SB
9. ' Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12 AO (ESTT) KW&SB
13.  Office Copy.
14.  Masler File.

c.c. to Managing Direclor, KW&SE

D014 OOt 0 900 70 1 . e




sawi KARACHI WATER & SEWERAGE BOARD

el gl
- 'sl’ '-s HUMAN RESQURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENI
PHONE NO. 021 - 99231464 - 021 — 89231463

0. KWSSB/SR. DIR./HRD&A/397 Dated 14™ Apnl, 2016

OFFICE ORDER

The Procurement Committee-l is re-conslituted as per Rule-07 of Sindh
Public Procurement Rules-2010, for performing the functions prescrnibed mn
Rule-08 of Rules ibid for the works for which evaluation report required (o be

hoisted on Sindh Public Procurement Authority as under:

Sr. | Nominee Position in I° C
No. | e
1 Dlrector Design & Esllmate Convener / Chairman

2. | Superintending Engineer (Concerned) Member

3 | Representative of D.G. (TS), KMC Member
4. | Represenlative of Finance Advisor, KMC Member-
5. |AO./D.A.O./AA.O. (Concerned) | Member/Secretary

The office of the Dlreclor Design shall be headquarter for Procurement
Committee-l.

The Concerned Superintending Engineer shall maintain the record of
Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D M D
(Planning) KW&SB and with the approval of Managing Direclor, KW&SH vide

para 5/N
{ ‘1[ U kad 74

SR. DIRECTOR (HR)
KW&S508

DISTRIBUTION

I/D_y Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&S
\2 Dy. Managing Director (Planning) / C.E. (IPD) KW&SB

Chief Engineer (W/S) KW&SB

Director Design & Estimate/Convener / Chairman Commitlee )

All Members of the Committee.

Sr. Director (Finance) KW&SB

Director (IT) KW&SB

Director (1&C) M.D Seclt: KW&SB

Staff Officer to Vice Chairman, KW&SB

10.AD (LFA) KW&SB

11.AO (ESTT) KW&SB

12. AO (Budget) KW&SB

13. 1AO-Il KW&SB

14. Office Copy.

15. Masler File.

LoOoNOO LWL

c¢.c. to Managing Director, KW&SB
Q0-20108
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KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER, DHABEJI DIVISION (PUMPING)

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17.

(Revised-3
Estimated | Estimated Funds Sources Timing of Procurement
S.No. Description of Procurement Qwu::::y MR EONE Total.C_o AL Alloc_at'ed of Funds Pr"::t?r(::::nt {20102917)
applicable wt,are (In Million | (In Million ADP/ Method Q| Q2 Q3 Q4
: applicable | Rs. Rs.) Non-ADP
REMETALLING OF MAIN Single Stage
1 BEARING FOR MAN ENGINE Copy Copy 21673 4.50 Non One Jan.
© | G7V-40/60 OF 1°". PHASE PUMP | attached | attached ' ' ADP Envelope | ~ | = |2017| °
HOSE, DHABEJI System
REPAIR / RECONDITIONING OF
DOUBLE ENTRY IMPELLER, S b it
BEARING HOUSING, BEARING o Copy Son QOHe 9 .
2. |SLEEVE &P OF BEARINGS | oo, | by | 16009 | 450 | o | g 000 |- | - |00 -
FOR PUMP SET NO.2 OF 4™ System
PHASE PUMP HOUSE, DHABE.JI.
BG# 6123-27 (Rs.1,30,00,000/=) P
Misc. work at 15‘»2"“ 354" 86" Phase il K@
Bhétjq]r R Eis s
P/F BEARING NO 7324 BCBM, Single Stage
5 | 23130 CCW-33 FOR PUMP SET Copy Copy - 13,00 Non One Oct. )
"~ | ‘A’ ALONG WITH SERVICES AT attached | attached ‘ ' ADP Envelope T l2016 |
K-2 PUMP HOUSE, DHABEJI. System
REPAIR / REBUILDING &
CORROSION PROTECTIVE %
COATING OF BADLY DAMAGED | ._ i — ’ '”9('53 Stage &
4. | AND ERODED DOUBLE ENTRY Py Py : 13.00 Bl e .| Ot )
IMPELLER AND CASING OF 35 attached | attached ADP Envelope 2016
MGD PUMP SET ‘A’ AT K-2 PUMP System
HOUSE, DHABE.JI.
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vy . Estimated | Estimated Funds Sources Timing of Procurement
: S.No. Description of Procurement Q\:;::gy WPt cost TotaI_C_o " Allocat'ed of Funds P:J:?lf rZ?ne:nt ?201 $-20%7)
« soaBcable wl-.nere (In Million | (In Million ADP / Method
PP applicable Rs.) Rs.) Non-ADP etho Q| Q2 Q3 Q4
R/M AND REPLACEMENT OF Single Stage '
5 WORN OUT PARTS OF 35MGD Copy Copy 1.9835 13.00 Non One Nov.
* | WEIR PUMP SET ‘A’ AT K-2 P/H, | attached | attached ' ' ADP Envelope " l2016 | © i
. DHABEJL. System |
A REPAIR & MAINTENANCE OF 25 |
MGD KSB PUMP TYPE RDLV- Single Stage f
6 600-830A PUMP SET NO.2 BY Copy Copy 1.9852 13.00 Non One Dec. !
" | REPLACEMENT OF WORN-OUT | attached | attached ' : ADP Envelope 12016 | ° ) |
PARTS OF 4™ PHASE PH, System |
N DHABEJI |
LOCAL MANUFACTURING OF 35 . !
MGD STANDBY WEIR PUMP e Sog - S'”ggni‘age T
% i(?ggggggl{%i%?(z PUMP attached | attached | 2109 s ADP Envelope | ~ | =~ |2017| ~
HOUSE DHABEJI System
‘123'28 gRg,’_ g5y
‘Reconditi tioning o Sien'qen 250 KW G
.f,’P?lése Dhabeji. 4 AR Y RS Y v, L
RE-METALLING OF BIG END Single Stage
8 BEARING OF M.AN. ENGINE 2500 Non One Dec.
© |- G7V-40/60 OF 1°T. PHASE PUMP ' ADP Envelope 12016 | B
HOUSE, DHABE.JI. - System
BG #612345 - (Rs.1,00,00,000=) ~ =~
“Servicing & lnsula%in c?’r":l't’ﬂgotarsq!"L ' ing :
MANUFACTURING AND .
PROVIDING OF CARBON Copy Copy o S'"ggnsetage bee
8. gﬁquc;s ?\E’FS’EFS.{:I{'_1I\?1%5T2VF\;SS/&I'F k.o | attached | attached 21446 10.00 ADP Envelope 2016 | )
PUMP HOUSE, DHABE.JI System
SERVICING / OVERHAULING OF ,
1635 KW H.T. MOTOR ‘B’ _— — Non S‘”ggnztage .-
10. gféﬁ_@ilé &A";FD %;Eag I-}{< Oﬁgg attached | attached 2.3329 10.00 ADP Envelope . ) 2017 )
DHABE.JI _ System
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Estimated | Estimated Funds Sources Timin P
. - " Quantity | ° i cost | Total Cost | Allocated | of Funds | .. ProPosed ?200:s-r;:;;u?r)em"t
. |S-No. Description of Procurement where e (In Million | (In Million ADP | Procurement
applicable | , licable | Rs.) Rs) |Non-app| Method Q1} Q2 | Q3 | Q4
MANUFACTURING AND Single Stage
11 PROVIDING OF SLIP RING SET Copy Copy 21283 10.00 Non One . . Jan.
) | FOR 1635 KW HT. MOTORS AT | attached | attached : - ADP Envelope 2017 |
- K-2 PUMP HOUSE, DHABEJI. System
MANUFACTURING OF MULTIPLE
BOX CARBON BRUSH HOLDER Single Stage
12 AND ROCKER ARM SET FOR Copy Copy 18114 10.00 Non One ) ) Jan. K
© |1 1635 KW, SLIP RING TYPE H.T. attached | attached ) ’ ADP Envelope 2017
MOTORS OF K- 2 PUMP HOUSE, System
DEJ_I
RENOVATION OF MAIN ———
ENTRANCE GATE, SECURITY Copy Copy - ' QOne age =
13. | GUARD ROOM, INCLUDING attasred | aHacrad | 09150 75.00 el - . | Dec. | _ A
BEAUTIFICATION OF MAIN GATE a nvelope 2016
PUMP HOUSE, DHABEJI. System
REMETALLING OF SEGMENT
THRUST BLOCK & REPAIR / ——
RECONDITIONING OF THRUST Co - s g g age
14. | PLATE AND BEVEL GEAR auacﬁé : ﬂacﬂé 4 | 0.9840 75.00 ool ne oo |dana
(PINION) OF RENK GEAR BOX @ Envelope 2017
OF ENGINE NO.3 OF 157. PHASE System
P/H, DHABEJI.
REPAIR & RECONDITIONING OF .
CYLINDER LINNNER OF MAN Eo - - S‘”gg Stage
15. | ENGINE G7V-40/60 OF ENGINE nacﬁ?’ i | ap ‘;‘g 4| 14799 75.00 e ne S| . | dan
NO.3 OF 157. PHASE PUMP Altached | aliac Envelope 2017
HOUSE, DHABE.JI. System
SERVICING AND MAINTENANCE Single Stage
16, | OF INLET & OUTLET VALVE OF Copy Copy p— — Non One | [dan |
* | MAN ENGINE G7V-40/60 OF 15", | attached | attached ' - ADP Envelope 2017
PHASE PUMP HOUSE, DHABEJI. System
Page # 3
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, Estimated | Estimated Funds Sources imi
SN D ition of P t Qu:::lty unitcost | Total Cost | Allocated | of Funds PProposed t Tlmmgzg::-r;;;g)ement
19.NO. escription o rocuremen wi A L] where (Il‘l Million (ln Million ADP / rocuremen
applicable applicable Rs.) Rs.) Non-ADP o Q1| Q2 Q3 Q4
P/F OF ANGULAR CONTACT
BALL BEARING NO.7324 BCBM
AND REPAIR / REBUILDING & .
CORROSION PROTECTIVE Coln Gy o 3'"9'§n2‘399 .

17. | COATING ON THE DOUBLE e || ol |- H5196 75.00 ok Estoss =L eb. |
ENTRY IMPELLER FOR g P 2017
STANDBY 35 MGD WEIR PUMP yoiem
ROTARY AT K-2 PUMP HOUSE,

DHABEJI
P/F OF ROLLER BEARING
NO.20232 REPAIR/ Single Stage
15 | RECONDITIONING OF Copy Copy P 75100 Non One | |Feb.|
* | MULTIDIMENSIONAL PUMP attached | attached ) ’ ADP Envelope 2017
CASING OF PUMP NO.5 OF 15T, System
PUMP HOUSE, DHABEJI
REPAIR / MAINTENANCE OF 35 B
MGD KSB PUMP TYPE RDLV- Single Stage
49, | 700-820A PUMP SET NO.5 BY Copy Copy % mnme — Non One ) Feb.
| REPLACEMENT OF WORN OUT | attached | attached : > ADP Envelope © o l2017] T
.PARTS OF K-3 PUMP HOUSE, System
DHABEJI
REPAIR / MAINTENANCE AND Sinals ot
REPLACEMENT WORN-OUT ooy oty ki ggne age Eus

= g‘é?TES g’; 2521\:;%DMEVII::I§UI;LIJEMP attached | attached 2.0466 75.00 ADP Envelope . T | 2017 )
DHABEJ!. System
REPAIR / RECONDITIONING OF
INJECTOR AUTOMIZER & LOCAL i Btane
MANUFACTURING OF INJECTOR

21. | BODY & INJECTOR NOZZLE at;?:?:a . tg%%’; 4| 13859 | 75.00 L‘g; . O"Ie | . | Feb. |
WITH PRESSURE TESTING OF . nvelope 2017
MAN ENGINE G7V-40/60 OF 15", System
PHASE PUMP HOUSE, DHABEJI.
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. Estimated | Estimated Funds Sources Timing of P
. Quantity ; Proposed g of Procurgment
S.No. Description of Procurement wrfert:J : ual:]:;st .{I?\t:llliﬁi(:;t (?I’Ilk;:i?ltig: ofAFI;::c!js Procurement (2016-2017)
applicable | . viicable | Rs.) Rs.) |Non-app| Methed Q1] Q2 | Q3 | Q4

OVERHAULING OF MAN PUMP Single Stage
TYPE RRS-7 (SPL)NO.4 Copy Copy ot Orio. Feb.

22 | |NSTALLED AT 20, PUMP attached | attached | 4% | 7300 | app | Enveiope | T | T |2017| -
HOUSE, DHABEJI. System
REPAIR / MAINTENANCE OF 25
MGD KSB PUMP TYPE RDLV- Single Stage

23 600-830A PUMP SET NO.5 BY Copy Copy 1.9852 75.00 Non One Feb.

" | REPLACEMENT OF WORN-QUT ' | attached | attached ' ' ADP Envelope i T 12017 |

PARTS OF 3%°. PHASE PUMP System
HOUSE, DHABEJI
LOCAL MFG. OF RUBBER
COUPLING BUSH FOR
COUPLING MOTOR AND PUMP Single Stage

.4 | I/C REPAIR / RECONDITIONING Copy Copy T - Non One | | Feb.

" | S.S. COUPLING STUD OF attached | attached ’ ADP Envelope 2017 )

MOTOR & PUMP FOR 3%°. AND System
4™ PHASE PUMP HOUSE,
DHABEJI.
REPAIR / MAINTENANCE OF 35 .
5\;@0 MODIFIED WEIR PUMP SET | - - S'“ggnsetage e

£ WC?F:’(NI-?CEE#A P(i\i“#‘gNATT?(; PUMP attached | attached 1.8364 75.00 ADP Envelope ) ) 2017 )
HOUSE, DHABEJI. System
REPAIR / RECONDITIONING OF .
ROCKER ARM CONTROL LEVEL | Boriy e S'“Q'C?nsetage Ve

£ ?s'?_“g':A%EEgS&NPEHN&%é SOF | .ttached | attached | 22587 | 75.00 ADP | Envelope | - 2017 |
DHABE.JI. System
SERVICING AND OVERHAULING :
OF 6.6 KV, 1050 KW, 114 AMPS. - e " S'”g'g Stage

27. | AE.G. ELECTRIC MOTOR NO.2 - F;]y i | wn ‘;V g | 11233 75.00 °’F‘, Be | . [ Mar
OF 2'°. PHASE PUMP HOUSE, | aftacned | atlache AD Envelope 2017
DHABE.JI. System

Page # 5
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' i . Estimated | Estimated Funds Sources Timing of Procurement
Quantity . Proposed
S.No. Description of Procurement where u::;::’:t -(rlzt:;iﬁ;“;t ?":ﬁted of Funds Procurement (2016-2017)
licable : (in Million ADP / Method Q1| Q2 | Q3 Q4
arp _applicable- Rs.) Rs.) Non-ADP
REPLACEMENT OF BEARING Single Stage
8 11KV, 1050 KW, 69 AMPS. AEG Copy Copy 16004 75.00 Non One i . Mar., i
* | ELECTRIC MOTOR NO.2 OF 3% | attached | attached ' ) ADP Envelope 2017
. PHASE PUMP HOUSE, DHABEJI System
- P/F BEARING NO.7324 BCBM, Single St
6324 N/C & 23130 CC/W-33 FOR 9 age
gl Copy Copy Non One Mar.

29. | MODIFIED PUMP SET ‘B' ALONG attached | -attached 1.6456 75.00 ADP Envel - - 2017 =
WITH SERVICES AT K-2 PUMP S"et°pe
HOUSE, DHABEJI. e
SERVICING AND OVERHAULING _ Single St

' OF 11 KV, 1050 KW, 69AMPS. Ingle ctage
Copy Copy Non One Mar.

30. | AEG ELECTRIC MOTOR NO.2 OF #ached Hached 1.1248 75.00 - - -
3% PHASE PUMP HOUSE, attache attache ADP Envelope 2017
DHABEJI System
MANUFACTURING OF PUMP Single Stage

31 SHAFT FOR WEIR PUMP SET ‘B’ Copy Copy 0.8342 75.00 Non One i i Mar. )

" | AT K-2 PUMP HOUSE, DHABEJI attached | attached ' ’ ADP Envelope 2017
System
LOCAL MANUFACTURING OF Single Stage
32 PUMP SHAFT FOR WEIR PUMP Copy Copy 0.8342 75.00 Non One i ) Mar. )
" | SET ‘E' AT K-2 PUMP HOUSE, attached | attached ’ ’ ADP Envelope 2017
DHABEJI. System
LOCAL MFG. OF FUEL SUPPLY Sinale St
PUMP GEAR DRIVER, DRIVEN Nige Stage

33. | AND REPAIR / RECONDITIONING | _©9PY Copy | 0go70 | 75.00 i Ore S| . | Mar |
OF FUEL PUMP OF 157 PHASE attached | attached ’ ’ ADP Envelope 2017
PUMP HOUSE, DHABEJI System
P/F BEARING NO.7324 BCBM, Sinale St
6324 N/C & 23130 CC/W-33 FOR NI Sihge

Pl Copy Copy Non One Apr.,

34. | MODIFIED PUMP SET ‘B' ALONG i 1.6455 75.00 - - -
WITH SERVICES AT K-2 pump | atached | attache ADP Envelope 2017
HOUSE, DHABEJI. System

Page # 6
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Estimated

Estimated

Funds

Sources

Quantity : Proposed Timing of Procurement
S.No. Description of Procurement where u:":‘ec::t L?lt:’:iﬁ;snt ﬁrl\‘:nci?[ti‘;: Of;;lg ?s Proc:.iJ rement (2016-2017
Appiicable applicable Rs.) Rs.) Non-ADP Withod Q1] Q2 Q3 Q4

RE-BUILDING AND PROTECTIVE
COATING OF BADLY ERODED -
AND DAMAGED PORTION OF | . Co 3 ing g age

35. | KSB PUMP CASING TYPE RDLV- Py Py 1.7920 75.00 an L _ | Aer.,
700-820A. WITH  BELZONA | 2ftached | attached ADP | Envelope 2017
PRODUCT OF PUMP NO.2 AT K-3 System
PUMP HOUSE DHABEJI.
REPLACEMENT OF BEARING | Single Stage

36 11KV, 1050 KW, 69 AMPS. AEG Copy Copy 1 6240 75.00 Non One i D o oL

" | ELECTRIC MOTOR No.2 OF 3RD. | attached | attached ' ) ADP Envelope 2017

PHASE PUMP HOUSE, DHABE.JI System
SERVICING AND OVERHAULING o =1
OF 11 KV, 1050 KW, 89AMPS. | . oo i g e age

37. | AEG ELECTRIC MOTOR NO.2 OF Py Py 1.1248 75.00 on doid | . [May, |
3 PHASE PUMP HOUSE, | 3ttached | attached ADP | Envelope 2017
DHABEJI System
PROVIDING/FIXING OF BEARING S
NO.7324 BCBM, 6324M/C3 FOR | . c " 90 9

38. | MODIFIED PUMP SET "D" oPy Iy 1.2239 75.00 it e .| . |May, | _
ALONGWITH SERVICES AT K-2 | 3ttached | attached ADP | Envelope 2017
PUMP HOUSE DHABE.JI. System
REPAIR / REBUILDING &
CORROSION PROTECTIVE Single Stage

39 COATING OF DOUBLE ENTRY Copy Copy 2 2780 75.00 Non One i May,

" | IMPELLER & PUMP CASING OF | attached | attached ' ’ ADP Envelope T 2017 -

35 MGD WEIR PUMP SET "D" AT System
K-2 PUMP HOUSE DHABEJI.
SERVICING / OVERHAULING OF )
11 KV, 1050 KW, 69 AMPS AEG | . " Slngs Stage |

40. | ELECTRIC STANDBY MOTOR OF gl opy 1.1098 75.00 o ne . | May, |
3RD PHASE PUMP HOUSE | 3ttached | attached ADP |  Envelope 2017
DHABE.JI System

—




. Estimated | Estimated Funds Sources Timing of Procurement
Quantity . Proposed
. S.No. Description of Procurement wljere uwlt_':::;st -(rl?‘t;:iﬁ;s: erlkr);:i?ltigﬁ ofAlg.:: ?s Procfrement (2016-2017)
’ applicable | . jicable | Rs.) Rs.) |Non-App| Method Q1] Q2 | Q3 | Q4
. REPAIR / RECONDITIONING AND .
. MAINTENANCE OF DELIVERY | - i S'”gg Stage .
. 41. | VALVE 1000MM DIA PUMP SET | =8 | %Y | 20673 | 75.00 il | g s | = |0t
. ‘A" AT K-2 PUMP HOUSE, nvelope 2017
DHABEJI System
LOCAL MANUFACTURING OF Single Stage
S 42 PUMP SHAFT OF MODIFIED Copy Copy 0.8342 75.00 Non One ) i May,
" |WEIR PUMP SET ‘D" AT K-2| attached | attached ‘ ’ ADP Envelope 2017 )
PUMP HOUSE, DHABEJI. System
; RECONDITIONING OF
COMPONENTS AND Single Stage
43 REPLACEMENT OF BEARING OF Copy Copy 1.0472 75.00 Non One ) May,
* | MAN PUMP TYPE RRS-7 (SPL) | attached | attached ; : ADP Envelope Tol2017| T
NO4 OF 2ND. PHASE PUMP System
HOUSE, DHABEJI
REPLACEMENT OF BEARING
NO.7328 BCBM & 6330 M/C-3 Single Stage
44 WITH ALLIED SERVICES OF H.T. Copy Copy 11667 75.00 Non One May,
| 6.6 KV, 1050 KW AEG ELECTRIC | attached | attached : : ADP Envelope | ~ | = |[2017| °
MOTOR NO.2 OF 2ND. PHASE System
PUMP HOUSE, DHABEJI
LOCAL MFG. OF TURBO .
CHARGER PLAIN & GUIDE Single Stage
45 |BEARING AND  BEARING i . 16609 | 75.00 Hch One o] o [dune
SLEEVE OF MAN ENGINE OF ADP | Envelope 2017
1ST PHASE DHABEJI. System
REPAIR/MAINTENANCE OF 24
MGD CAPACITY MAN PUMP Single Stage
TYPE RRS-7(SPL) WITH Non One June,
46. | REPLACEMENT OF WORN OUT | ~ : 23035 | 7500 | App | Emelope | | - | - | 2017
PARTS OF PUMP NO.5 OF 1ST System
PHASE PUMP HOUSE DHABE.JI.
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' ! : Estimated | Estimated Funds Sources Timing of Procurement
S.No. Description of Procurement Q\:::::y i Gost TOtal.c.OSt Alloc_at‘ed of Funds P;rgﬁiﬁ:nt (2015-2097)
) licable wITere (In Million | (In Million ADP | Method a1l Q2 Q3 Q4
Py applicable Rs.) Rs.) Non-ADP _
REPAIR / MAINTENANCE OF 35 Single Stage
, MGD MODIFIED WEIR PUMP SET Non gOne g e
. 47. |'D BY REPLACEMENT OF - 2 1.9650 75.00 Ao Geceteas | < § - S
4 WORN-OUT PARTS AT K-2 PUMP P P
= HOUSE, DHABEJI. ystem
RE-BUILDING AND PROTECTIVE
COATING OF BADLY ERODED Sincile Sia
i AND DAMAGED PORTION OF ot e e
. 48. | KSB PUMP CASING TYPE RDLV- 5 s 1.7920 75.00 AGP Eraslo 2 1] = B e
700-820A, WITH  BELZONA St s
v PRODUCT OF PUMP NO.5 AT K-3 ysiom
PUMP HOUSE, DHABE.JI.
REPLACEMENT OF BEARING OF T
11 KV, 1050 KW, B9AMPS. AEG " “90 age J
49. | ELECTRIC STANDBY MOTOR OF . . 1.6240 75.00 Agg " ”Ie - - - 2‘6’:"7'
13" PHASE PUMP HOUSE, L
DHABE.. System
SERVICING / OVERHAULING OF Single Stage
1600 KW, H.T. MOTOR (SIEMENS Non One June,
%0 | MADE) NO.2 OF K-l PUMP| ~ - 22765 | 7500 | app | Envelope | | | - |2017
HOUSE, DHABE.JI. System
REPAIR / MAINTENANCE OF Single Stage
NON-RETURN VALVE 1000 MM Non One June,
1. | DIA OF PUMP SET ‘B' AT K2| - : 21930 | 7500 | app | Envelope | | - | - |2017
PUMP HOUSE, DHABEJL. System
REPAIR / RECONDITIONING OF
DOUBLE ENTRY IMPELLER, _
BEARING HOUSING, BEARING e S'”gg Stage ;
52. | SLEEVE & P/F BEARING NO.7328 - . 1.6908 75.00 o . ”le = I = : =i,
BCBM AND 6324 M/C-3 FOR nvelope 2017
PUMP; SET NO.5 OF 3%°. PHASE System
PUMP HOUSE, DHABE.JI.
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: Estimated | Estimated Funds Sources Timing of Procurement
Quantity ; Proposed
. S.No. Descri.ption of Procurement wtyere u"w':l:?:t .(rlzt;: iﬁi(::lt (‘I\:ﬁmz: Of:[;’;?s Procurement (2016-2017)
applicable | _  licable |  Rs.) Rs) |Non-App| Method Q1| Q2 | Q3 | Q4
) P/E OF ANGULAR CONTACT A
. BALL BEARING NO.7324 BCBM & un QOne g -
53. | 23130 CC/W-33 WITH ALL . > 1.2932 75.00 ADP Ervel - . S s
. SERVICES FOR PUMP SET ‘E’ AT ik pe
: K-2 PUMP HOUSE, DHABEJI. yBiem
P/F BEARING NO.7330 BCBM, Single Stage
6326 C-3 & 22330 CC/W-33FOR Non One June,
* 54. | PUMP SET NO.2 OF K-3 PUMP - ) 21657 75.00 ADP Envelope ) i T | 2017
HOUSE DHABEJI. System
v LOCAL MFG OF DRIVING SHAFT,
INTERMEDIATE SHAFT & Single Stage
55 DRIVING SHAFT PULLY OF KSB . i 20221 75.00 Non One i i i June,
" | PUMP TYPE RDLV-700-820A FOR ' . ADP Envelope 2017
PUMP SET NO.2 OF K-3 PUMP System
HOUSE DHABEJI.
REPAIR & RENFORTMENT OF Sl St
LEAKGED DAMAGED o QOne g s
56. | DISCHARGE MANIFLOD 730mm . . 0.998 75.00 AP Enod 2 . - .
DIA AT 3RD PHASE PUMP nvelope 2017
HOUSE DHABEJI. System
FIXCING OF 1000mm DIA .
SNVALVE OF PUMP NO6 & " S'"g('g’ Stage
57. | REPAIR OF LEAKGE 1000mm DIA . . 1.980 75.00 AS’F‘, ne W . | June,
MANIFOLD OF K-3 PUMP HOUSE Envelope 2017
DHABEJI. System
REPAIR / RECONDITINING OF Sicle Sit
700 mm DIA NON RETURN ian ggne 2ge y
58. | VALVE OF PUMP SET NO.3 OF . . 2.098 75.00 ADP Ersl . . " “qe-
3RD PHASE PUMP HOUSE nvelope 2017
DAHBEJI. System
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- Estimated | Estimated Funds Sources Timing of Procurement
- S SO Quantlty | unit cost | Total Cost | Allocated | of Funds Pf;:ﬁr‘;f::m ?2016-2017)
B . 5 where (In Million | (In Million ADP /
applicable | . licable | Rs.) Rs.) |Non-app| Method Q1) Q2 | Q3 | Q4
REPAIR / MAINTENANCE OF 35 .
MGD WEIR PUMP SET "C" & " S‘"ggnsetage Sune
59. | REPLACEMENT OF WORNOUT 2 s 2.071 75.00 Pt Enveleoe | © | S
PARTS AT K-2 PUMP HOUSE Syster‘;
DHABEJ!.
LOCAL MANUFACTURING OF Single Stage
s0. | PUMP SHAFT FOR WEIR PUMP : ) - 55 Non One e | June,
- | SET “C" AT K-2 PUMP HOUSE ! : ADP Envelope 2017
DHABEJLI. System
RE-METALLING _ OF  MAIN .
BEARING & BIG END BEARING e Smggnztage i
61. | OF MAAN ENGINE G7V 40/60 OF . . 2.171 75.00 il Envelops | © | - s et
1ST PHASE PUMP HOUSE i
DHABEJI.
Note:-

This may be possible 100% that this Divisional works pertain to repair and maintenance whenever and where require, the works

shown in the above noted Plan are not final, because in case of emergency and other reason another works can be includes in excess of above
noted works or may be replaced from existing works.

This is for your kind information, please.
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