INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

BILL OF QUANTITIES

SUMMARY OF BILLS

BILL No. DESCRIPTION TOTAL (Rs.)
1. ROAD WORKS
2 SEWERAGE
3 WATER SUPPLY
TOTAL COST OF PROJECT

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

BILL OF QUANTITIES
Bill No. 1 : ROAD WORKS

INITIAL

Item # Item Description Unit | Estimated Qty. Rate Amount
101 |Clearing & Grubbing Sq.ft. 288,550 2.34 675,207
104 |Compaction of Natural Ground Sq.ft. 288,550 2.57 741,574
106a [Excavate Unsuitable Common Material Cu.ft 76,899 10.28 790,524
106(b ii) |[Excavate Unsuitable Medium rock Material) Cu.ft. 19,225 24.66 474,084
108¢ Formatign qf Embankment frgm borrow
Excavation in common material Cu.ft. 413,617 12.66 5,236,391
109a |Sub grade preparation in earth cut Sq.ft. 10,000 7.15 71,500
201 |Granular Sub-base Cu.ft. 81,889 48.34 3,958,514
202 | Aggregate Base Course Cu.ft. 31,330 61.23 1,918,336
305b | Asphaltic Wearing Course - Class B Cu.ft. 7,950 577.31 4,589,615
Water Bound Macadam Base with Coarse
206b |Aggregate Class B Cu.ft. 58,509 58.52 3,423,947
302a Cut Back Asphalt for Bituminious Prime
Coat Sq.ft. 46,760 11.39 532,596
Single Surface Treatment including Bitumen
304a |prime coat Sq.ft. 117,018 21.47 2,512,376
401b ([Concrete Class "B" (For Edge Block ) Cu.ft. 62,659 320.61 20,089,102
Total Bill No. 1 : ROAD WORKS 45,013,766
We Quote ....... % above/below on schedule items
Total Bill No. 1 : ROAD WORKS
SEAL OF THE COMPANY SIGNATURE OF BIDDER




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance | Item. Item Description Unit | Estimated Rate Amount
PART-A (Schedule Items)
1 EXCAVATION
1.1 |Excavation for pipe line in trenches, and pits in all kind of soils
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
11, Vol. IV, directed by the Engineering Incharge, providing fence guard
Part VI- light flags and temporary crossing for non vehicular traffic
2012 where ever required lift upto 5 ft (1.52 m) and lead upto one
chain (30.5 m)
0-0"t0 50" wocft | 87,122 | 4,650.00 405,117
1.1 |Excavation for pipe line in trenches, and pits in all kind of rock
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
11, Vol. IV, directed by the engineers incharge .providing fence guard light
Part VI- flags and temporary crossing for non vehicular traffic where ever
2012 required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)
0-0"t05-0"| oocft | 21,780 | 10,770.00 234,571
Item # A-16, Add for extra lift of every 3ft of part there of in item of all kinds
Pg#74, of excavation 5ft to 8ft
PHFW Chn
111 5ft to 8ft] %O0Cft 5,384 5,200.00 27,997
2 BACKFILLING
Item # 24, 2.1 |Refilling the excavated stuff in trenches in 6" thick layer
Pg#77, including watering, ramming to full compaction etc complete.
PHEW, Chp.
11, Vol. IV,
et \ 71 %0Cft 110,827 2,760.00 305,883
3 DEWATERING
3.1 [Dewatering of trenches including cost of all labour, material and
Item #23 i, equipment/machinery POL required for dewatering of trenches,
Pg#76, also including the cost of disposal of water to suitable place etc
PHEW, Chp. complete in all respect as per specification and directed by the
11, Vol. IV, Engineer Incharge (provisional).
Part VI-
CSR 2012
Days 30 1,500.00 45,000

Contd....




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance | Item. Item Description Unit Estimated Rate Amount
4
CONSTRUCTION OF MANHOLE
41 [EXCAVATION
Excavation for tanks and reservoir in all kind of soils i/c
trimming and dressing sides to true alignment/design section/
Item #.A, 5, . )
Pg. 62 profiles an_d sha[_ae, leveling _of beds of trenches to f:orrect level
' and grade i/c laying of earth in 6" layer for construction of banks
PHEW, Chp. _ g o )
I Vol IV and _dressmg and dlspo.sal o_f surplus earth. w!th in a one chain
’Part VI- ' a_s directed by the Engineering In_charge, prowdmg_ fence gualfd
2012 light flags and temporary crossing for non vehicular traffic
where ever required lift upto 5 ft (1.52 m) and lead upto one
chain (30.5 m)
0-0"105-0" opocft | 14,845 4,650 69,029
4.2 |Excavation for pipe line in trenches, and pits in all kind of rock
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
11, Vol. IV, directed by the engineers incharge .providing fence guard light
Part VI- flags and temporary crossing for non vehicular traffic where ever
2012 required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)
0-0"t05-0"|  gp0CHt 3711 | 10,770.00 39,967
Item # A-16, Add for additional lift of every three ft. or part there of in item
Pg#74, No. 1to 15 ( A & B) for excavation for pipeline & storage tanks
PHEW, Chp. main hole trenches and pits
11, Vol. IV,
Part VI-
421 5-0"to 8-0" 9%0Cft 1,924 5,200 10,005
4.3 |CONCRETE WORKS
ltem#51, Cement concrete plain including placing compacting, finishing
Pg#16, and curing, complete including screening and washing of stone
Gernal, Chp. aggregate without shuttering. (Ratio 1:4:8) %Cft 928 11,289 104,760
4.3.1 |Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour for
bending and binding which will be paid seperately.This rate also
Item # 6 a(l), includes all kinds of forms moulds lifting shuttering curing
Pg #17, rendering and finishing the exposed surface (including screening
Gernal, Chp. and washing of shingle).RC work in roof slab,beams,columns
4, Vol. I, rafts.Lintels and other structural members laid in situ or precast
Part II- CSR laid in position completed in all respected. Ratio (1:2:4) 90 Lbs
2012 cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all
respect, as per specifications & relevant drawings and all works
to the entire satisfaction of the Engineer. (Ratio 1:2:4)
Wall/Bed Per Cu.ft| 10,400 337 3,504,800

Contd....




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance | Item. Item Description Unit | Estimated Rate Amount
4.4 |BITUMEN COATING
Bitumen coating to plastered or cement concrete surface,
Item # 9, Pg complete in all respect, as per specifications & relevant
#71, Gernal, drawings and all works to the entire satisfaction of the Engineer.
Chp. 4, Vol.
11, Part 11-
CSR 2012
%SHt. 325 778 2,529.00
45 |STEEL REINFORCEMENT
Item #8 b, Providing and fabrication of steel reinforcement for cement
Pg#17, concrete, including cutting, bending, laying in position, ranking
Gernal, Chp. joints and fastenings, including cost of binding wire and labour
4, Vol. I, charges for binding of steel reinforcement (also includes removal
Part Il- CSR of rust from bars). The rate includes wastage, overlaps and chairs
2012 etc. Deformed bars (60,000 psi).
4.4.1 |b) Using Tor Bars Per Cwit. 37.00 5,002 185,063
45 |WATER STOPPER
ltem#B 1, Providing " expansion joint" in concrete work of 9" wide
Pg # 56, corugated PVC water Stoper ( with Bulb ) i/c Soldring cost of|
PHEW. Chn. matrial and labour etc. complete.
R.ft 1,815 463 840,345
ltem#. 1, Pg| 4.6 |Manufacturing and supply RCC manhole covers cast in 1:2:4
# 31, concrete ratio using SRC, 3 inch deep at center reinforced with
PHEW, Chp. 3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch deep
17, Vol. lll, M.S plate including curing stacking and transportation with in
Part V-B, 10 miles.
a) 21" dia Each 139 914 126,995
5 RCC PIPES
Iltem#. B 1a,| 5.1 |Providing RCC pipe of ASTM C-76-62T/C-76-70 with
b, Pg #17, rubbering class-11 wall B and fixing in trenches including cutting
PHEW, Chp. fitting and jointing with rubber rings including testing with
17, Vol. IV, water to spcified pressure. (Using SR Cement)
)[8in dia RCC Rft 7,115 229 1,629,335
ii)[6in dia RCC Rft 360 189 68,040
6 |GRANULAR BEDDING
ltem#.C1,| 6.1 |Providing, spreading, and consolidating of granular bedding
Pg # 56, material of approved quality including watering etc .complete in
PHEW, Chp. all respect as per drawings and specification and as directed by
17, Vol. IV, the Engineer Incharge.
Part VI,
2012 %Cft 12,155 3,410 414,486.00
Sub Total of Part of A" 8,013,922
We Quote ........% above/below on schedule items
Bill No.2: SEWERAGE
SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance | Item. Item Description Unit | Estimated Rate Amount
PART-A (Schedule Items)
1 EXCAVATION
1.1 |Excavation for pipe line in trenches, and pits in all kind of soils
of murum i/c trimming and dressing sides to true alignment and
ltem #.A, 5, shape, leveling of beds of trenches to correct level and grade
Pg. 62, cutting joints holes and disposal of surplus earth with in a one
PHEW, Chp. chain as directed by the engineers incharge providing fence
I, Vol. IV, guard light flags and temporary crossing for non vehicular traffic
Part VI- where ever required lift up tp 5 ft (1.52 m) and lead upto one
2012 chain (30.5 m)
%0Cft 66,086 4,650 307,300
1.2 |Excavation for pipe line in trenches, and pits in all kind of rock
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
11, Vol. IV, directed by the engineers incharge .providing fence guard light
Part VI- flags and temporary crossing for non vehicular traffic where ever
2012 required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)
%0Cft 16522 10,770 177,942
2 |SAND BEDDING
Supply/Stacking and filling sand of approved quality from out
Item # 29, Pg side sources in foundation trenches including dressing,watering
# 26, Gernal, & consolidation..
Chp. 5, Vol.
11, Part 11-
CSR 2012
%Cft 10,840 1,141 123,712.00
3 BACKFILLING
ltem # 24 Refill_ing the gxcavated stuff in_ trenches 6" thigk layer i/c
Pg# 77 ” watering rammmg to full compaction et_c complete in all respect
PHEW, Chp. as per drawing and approval of the Engineer Incharge.
I, Vol. IV,
Part VI-
CSR 2012 %0Cft 71,019 2,760 196,012
4 |PIPES (UPVC)
Item # E 2b,c Providing uPVC pipes fixing in trench i/c cutting fitting and
&e Pg#22, jointing with rubber ring (Z- joint) i/c testing with water to head
PHEW, Chp. 91.5 meter or 300 ft.
17, Vol. IV,
Part V1,
2012
4.1 |37 dia (Class C) R ft. 4,674 107 500,118
4.2 |47 dia (Class C) R ft. 2,931 174 509,994
4.3 ]6” dia (Class C) R ft. 861 373 321,153
4.4 |8”dia (Class C) R ft. 75 574 43,050

Contd....




INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance | Item. Item Description Unit | Estimated Rate Amount
5 |THRUST BLOCKS
ltem #5 f Cement Concrete Plain in 1:2:4 using SRC, including placing
Pg # 16 ' compacting finishing and curing complete in all respect as per
Gernal, Chp. drawing and approval of the Engineer Incharge
4, Vol. Ill,
Part II- CSR
2012 %Cft 564 14,429 81,381.00
6 |PIPE SURROUND
ltem#5f, Constructing of surround pipe and pipe support in concrete CC
Pg # 16, 1:2:4 using SRC, including cost of formwork and curing etc.
Gernal, Chp. complete in all respect as per instruction of engineer in charge
4, Vol. I, and specification.
Part II- CSR %Cft 3,348 14,429 483,091.00
Sub-Total (Part-A) 2,743,753

Contd....




INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN
CONTRACT PACKAGE NO. SMBBT/SWN/INF-001
BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance | Item. Item Description Unit | Estimated Rate Amount

PART-B (Non - Schedule Items)

1 FITTINGS (uPVC)

Providing and fixing ,uPVC Bell End fitting with rubber ring (Z
joint ), with no welded joint, compatible to BSS etc in trenches
to correct alignment and grade complete in all respect as
indicated in the drawing and specifications and all other
accessories and equipment required for laying and jointing
testing etc.

1.1 |TEE (EQUAL & UNEQUAL)

47 X 47 X 47 Nos 11
ii)|4” X 47 X 3" Nos 27
ii)|37 x37x3” Nos 28
iv)|6”x 67 x 6” Nos 1
v)[6” x 67 x 37 Nos 6

1.2 |END PLUG (Provisional)

i)[3” dia Nos 25
ii)|4” dia Nos 7
iii)|6"dia Nos 5
iv)[8"dia Nos 3

1.3 |REDUCERS

i)]4"X 3" Nos 3
ii)|6"X 4" Nos 1
iii)[8"X 6" Nos 1

Sub Total of Part of "B"

Sub Total of Part of "A" 2,743,753

We Quote .....% above/below on schedule items

Bill No.3: WATER SUPPLY (Total of Part of "A" and ""B"")

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL




