CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES

SUMMARY OF BILLS

BILL No. DESCRIPTION TOTAL (Rs.)
1. ROAD WORKS
2 SEWERAGE
3 WATER SUPPLY
4 CIVIL WORK GATE OFFICE
5 ELECTRICAL
TOTAL COST OF PROJECT

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL
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CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES
Bill No. 1 : ROAD WORKS

Item # Item Description Unit | Estimated Qty. Rate Amount
101 |Clearing & Grubbing Sq.ft. 479,390 2.34 1,121,773
104 |Compaction of Natural Ground Sq.ft. 479,390 2.57 1,232,032
106a [Excavate Unsuitable Common Material Cu.ft 7,000 10.28 71,960
106(b ii) |Excavate Unsuitable Medium rock Material) Cu.ft. 2,000 24.66 49,320
Formation of embankment from roadway
108a |Excavation in common material Cu.ft. 28,000 11.30 316,400
Formation of Embankment from borrow
108c |Excavation in common material Cu.ft. 754,000 12.66 9,545,640
109a |Sub grade preparation in earth cut Sq.ft. 70,000 7.15 500,500
201 [Granular Sub-base Cu.ft. 126,396 48.34 6,109,983
202 | Aggregate Base Course Cu.ft. 25,980 61.23 1,590,755
305b [ Asphaltic Wearing Course - Class B Cu.ft. 4,274 577.31 2,467,423
Water Bound Macadam Base with Coarse
206b |Aggregate Class B Cu.ft. 99,117 58.52 5,800,327
302a Cut Back Asphalt for Bituminious Prime
Coat Sq.ft. 31,094 11.39 354,161
Single Surface Treatment including Bitumen
304a |prime coat Sq.ft. 198,234 21.47 4,256,084
401b ([Concrete Class "B" (For Edge Block ) Cu.ft. 1,149 320.61 368,381
Total Bill No. 1 : ROAD WORKS 33,784,739
We Quote ....... % above/below on schedule items
Total Bill No. 1 : ROAD WORKS

SEAL OF THE COMPANY

INITIAL

SMBBT/DDU/INF-001

SIGNATURE OF BIDDER




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES
Bill No.2 : SEWERAGE
Refrance | Item. Item Description Unit Estimated Rate Amount
PART-A (Schedule Items)
1 EXCAVATION
1.1 |Excavation for pipe line in trenches, and pits in all kind of soils
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
11, Vol. IV, directed by the Engineering Incharge, providing fence guard
Part VI- light flags and temporary crossing for non vehicular traffic where
2012 ever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5
m)
0-0"t05-0"| opocft | 213,047 | 4,650.00 990,669
1.1 |Excavation for pipe line in trenches, and pits in all kind of rock
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
11, Vol. IV, directed by the engineers incharge .providing fence guard light
Part VI- flags and temporary crossing for non vehicular traffic where ever
2012 required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)
0-0"t05-0"| oeocft | 23,672 | 10,770.00 254,947
Item # A-16, Add for extra lift of every 3ft of part there of in item of all kinds
Pg#74, of excavation 5ft to 8ft
PHFW Chn
111 5ft to 8ft| %0Cft 61,019 5,200.00 317,299
112 8ft to 11ft| %0Cft 18,659 5,750.00 107,289
2 |BACKFILLING
Item # 24, 2.1 |Refilling the excavated stuff in trenches in 6" thick layer
Pg#77, including watering, ramming to full compaction etc complete.
PHEW, Chp.
11, Vol. 1V,
vt \ 71 %0Cft 289,619 2,760.00 799,348
3 |DEWATERING
3.1 |Dewatering of trenches including cost of all labour, material and
Item #23 i, equipment/machinery POL required for dewatering of trenches,
Pg#76, also including the cost of disposal of water to suitable place etc
PHEW, Chp. complete in all respect as per specification and directed by the
I, Vol. IV, Engineer Incharge (provisional).
Part VI-
CSR 2012
Days 30 1,500.00 45,000

Contd....




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES
Bill No.2 : SEWERAGE
Refrance | Item. Item Description Unit Estimated Rate Amount
4
CONSTRUCTION OF MANHOLE
4.1 |EXCAVATION
Excavation for tanks and reservoir in all kind of soils i/c
trimming and dressing sides to true alignment/design section/
Item #£.A, 5, . .
Pg. 62 profiles anFi shape, leveling .Of beds of trenches to (I:orrect level
4 and grade i/c laying of earth in 6" layer for construction of banks
PHEW, Chp. . : e ;
1. Vol. IV ar.1d dressing and dlspgsal gf surplus earth. Wlt.h inaone chain as
’Part VI- ' directed by the Engineering Incharge, providing fence guard
2012 light flags and temporary crossing for non vehicular traffic where
ever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5
m)
0-0"1050"| gpctt | 40,915 4,650 190,255
Item # A-16, Add for additional lift of every three ft. or part there of in item
Pg#74, No. 1to 15 ( A & B) for excavation for pipeline & storage tanks
PHEW, Chp. main hole trenches and pits
11, Vol. 1V,
Part VI-
411 5-0"108-0"| 90Cft 190 5,200 988
4.2 |CONCRETE WORKS
ltem#5i, Cement concrete plain including placing compacting, finishing
Pg#16, and curing, complete including screening and washing of stone
Gernal, Chp. aggregate without shuttering. (Ratio 1:4:8) %Cft 1,715 11,289 193,602
4.2.1 |Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour for
bending and binding which will be paid seperately.This rate also
Item # 6 a(l), includes all kinds of forms moulds lifting shuttering curing
Pg # 17, rendering and finishing the exposed surface (including screening
Gernal, Chp. and washing of shingle).RC work in roof slab,beams,columns
4, Vol. I, rafts.Lintels and other structural members laid in situ or precast
Part 1I- CSR laid in position completed in all respected. Ratio (1:2:4) 90 Lbs
2012 cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all
respect, as per specifications & relevant drawings and all works
to the entire satisfaction of the Engineer. (Ratio 1:2:4)
Wall/Bed Per Cu.ft | 22,295 337 7,513,415

Contd....




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

Refrance | Item. Item Description Unit Estimated Rate Amount
43 |BITUMEN COATING
Bitumen coating to plastered or cement concrete surface,
ltem#9, Pg complete in all respect, as per specifications & relevant
#71, Gernal, drawings and all works to the entire satisfaction of the Engineer.
Chp. 4, Vol.
11, Part I1-
CSR 2012
%Sft. 23,275 778 181,100.00
4.4 |STEEL REINFORCEMENT
Item # 8 b, Providing and fabrication of steel reinforcement for cement
Pg#17, concrete, including cutting, bending, laying in position, ranking
Gernal, Chp. joints and fastenings, including cost of binding wire and labour
4, Vol. 11l, charges for binding of steel reinforcement (also includes removal
Part Il- CSR of rust from bars). The rate includes wastage, overlaps and chairs
2012 etc. Deformed bars (60,000 psi).
4.4.1 |b) Using Tor Bars Per Cwit. 20 5,002 98,033
45 |WATER STOPPER
ltem#B 1, Providing " expansion joint" in concrete work of 9" wide
Pg # 56, corugated PVC water Stoper ( with Bulb ) i/c Soldring cost of
PHEW. Cho. matrial and labour etc. complete.
R.ft 2,940 463 1,361,220
ltem#.1,Pg| 4.6 [Manufacturing and supply RCC manhole covers cast in 1:2:4
#31, concrete ratio using SRC, 3 inch deep at center reinforced with
PHEW, Chp. 3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch deep
17, Vol. lll, M.S plate including curing stacking and transportation with in 10
Part V-B, miles.
a) 21" dia Each 245 914 223,839
5 RCC PIPES
ltem#.B 1a,| 5.1 [Providing RCC pipe of ASTM C-76-62T/C-76-70 with rubbering
b, Pg #17, class-11 wall B and fixing in trenches including cutting fitting and
PHEW, Chp. jointing with rubber rings including testing with water to spcified
17, Vol. IV, pressure. (Using SR Cement)
i)|8in dia RCC Rft 12,597 229 2,884,713
6 |GRANULAR BEDDING
ltem#. C1,| 6.1 [Providing, spreading, and consolidating of granular bedding
Pg # 56, material of approved quality including watering etc .complete in
PHEW, Chp. all respect as per drawings and specification and as directed by
17, Vol. IV, the Engineer Incharge.
Part VI,
2012 %Cft 21,940 3,410 748,154.00
Sub Total of Part of A" 15,909,871
We Quote ........ % above/below on schedule items
Bill No.2: SEWERAGE
SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU

CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance | Item. Item Description Unit Estimated Rate Amount
PART-A (Schedule Items)
1 |EXCAVATION
1.1 |Excavation for pipe line in trenches, and pits in all kind of soils
of murum i/c trimming and dressing sides to true alignment and
ltem #.A, 5, shape, leveling of beds of trenches to correct level and grade
Pg. 62, cutting joints holes and disposal of surplus earth with in a one
PHEW, Chp. chain as directed by the engineers incharge providing fence
1, Vol. IV, guard light flags and temporary crossing for non vehicular traffic
Part V- where ever required lift up tp 5 ft (1.52 m) and lead upto one
2012 chain (30.5 m)
%0Cft 127,811 4,650 594,321
1.2 |Excavation for pipe line in trenches, and pits in all kind of rock
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
11, Vol. IV, directed by the engineers incharge .providing fence guard light
Part VI- flags and temporary crossing for non vehicular traffic where ever
2012 required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m)
%0CHTt 14201 10,770 152,945
2 |SAND BEDDING
Supply/Stacking and filling sand of approved quality from out
Item # 29, Pg side sources in foundation trenches including dressing,watering
# 26, Gernal, & consolidation..
Chp. 5, Vol.
11, Part II-
CSR 2012
%Cft 16,829 1,141 192,061.00
3 BACKFILLING
ltem # 24 Refill?ng the e?xcavated stuff in- trenches 6" thif:k layer i/c
Pg# 77 " watering rammmg to full compaction ch complete in all respect
PHEW, Chp. as per drawing and approval of the Engineer Incharge.
11, Vol. 1V,
Part VI-
CSR 2012 %0Cft 124,580 2,760 343,841
4 |PIPES (uPVC)
Item # E 2b,c Providing uPVC pipes fixing in trench i/c cutting fitting and
&e Pg#22, jointing with rubber ring (Z- joint) i/c testing with water to head
PHEW, Chp. 91.5 meter or 300 ft.
17, Vol. IV,
Part VI,
2012
4.1 |27 dia (Class C) R ft. 7,385 55 406,175
4.2 |37 dia (Class C) R ft. 6,299 107 673,993
4.3 |4 dia (Class C) R ft. 1,465 174 254,910
4.4 |6 dia (Class C) R ft. 26 373 9,698

Contd....




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance | Item. Item Description Unit Estimated Rate Amount
5 |THRUST BLOCKS
Cement Concrete Plain in 1:2:4 using SRC, including placing
Iltem#5 f, . o - -
Pg# 16 compacting finishing and curing complete in all respect as per
Gernal, Chp. drawing and approval of the Engineer Incharge
4, Vol. I,
Part II- CSR
2012 %Cft 191 14,429 27,560.00
6 PIPE SURROUND
Iltem # 5 f, Constructing of surround pipe and pipe support in concrete CC
Pg # 16, 1:2:4 using SRC, including cost of formwork and curing etc.
Gernal, Chp. complete in all respect as per instruction of engineer in charge
4, Vol. lll, and specification.
Part Il- CSR %Cft 6,703 14,429 967,193.00
Sub-Total (Part-A) 3,622,697

Contd....




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

Refrance | Item. Item Description Unit Estimated Rate Amount
PART-B (Non - Schedule Items)
1 |FITTINGS (uPVC)
Providing and fixing ,uPVC Bell End fitting with rubber ring (Z-
joint ), with no welded joint, compatible to BSS etc in trenches to
correct alignment and grade complete in all respect as indicated
in the drawing and specifications and all other accessories and
equipment required for laying and jointing testing etc.
1.1 |TEE (EQUAL & UNEQUAL)
)[4 X4 X4 Nos 2
ii)[4” X4 X3” Nos 1
iii)[4” X 47X 2” Nos 5
iv)[3”x 37 x3” Nos 6
v)[3”x 37 x2” Nos 16
vi)[27x 27 x2” Nos 6
1.2 |END PLUG (Provisional)
i)[2” dia Nos 20
1.3 |REDUCERS
|3 "x2" Nos 2
ii)[4"X 3" Nos 3
iii)|6"X 4" Nos 1
Sub Total of Part of "'B"
Sub Total of Part of "A" 3,622,697
We Quote .....% above/below on schedule items
Bill No.3: WATER SUPPLY (Total of Part of "A" and "B"")

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU

CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr.
No

ITEMS
REF.
No

DESCRIPTION

QTY

UNIT

RATES
(Rs.)

AMOUNT

PART-A (SCHEDULE ITEMS)

18(b & c)/P-
4,5 Vol-Ill,
Part-11

22/P-5 Vol-
11, Part-11

5(a) /P-18
Vol-Ill, Part-
1

6(ai) /P-
18,19 Vol-
11, Part-11

7(b) /P-20
Vol-Ill, Part-
1l

All items under this head to be carried out as per
specifications, Drawings, relevant BSI/ASTM Standards,
complete in all respect to the entire satisfaction of the
Employer, and following Sections of the Technical

EARTHWORK

Excavation in foundation of building, bridges and other
structures including dagbelling dressing refilling around
structure with (suitable) excavated earth watering, ramming
complete and disposal of surplus excavated material
todesignated area i/c all lead & lift.etc, complete in all respect,
as per specifications & relevant drawings and all works to the
entire satisfaction of the Enaineer.

b) In Ordinary Soil

¢) In Hard Soil or Soft murum

Filling watering and ramming earth under floor with new earth
excavated from outside lead upto one chain and lift upto 5 feet.

CONCRETE WORKS

Cement concrete plain including placing compacting,finishing
and curing, complete (including screening and washing of stone
aggregate without shuttering. (Ratio 1:4:8)

i) Below foundation, plinth beam and floor etc.

ii) Below floor finish

REINFORCED CEMENT CONCRETE (SY
Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour for
bending and binding which will be paid seperately.This rate also
includes all kinds of forms moulds lifting shuttering curing
rendering and finishing the exposed surface (including
screening and washing of shingle).RC work in roof
slab,beams,columns rafts.Lintels and other structural members
laid in situ or precast laid in position completed in all
respected.Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle
1/8" to 1/4" gauge complete in all respect, as per specifications
& relevant drawings and all works to the entire satisfaction of
the Engineer. (Ratio 1:2:4)

i) Footing

ii) Column upto Plinth Level

iii) Plinth Beam
REINFORCEMENT
Fabrication of mild steel reinforcement for cement concrete
including cutting bending, laying in position,making joints and
fastenings including cost of binding wire (also includes removal
of rust from bars.)

b) Using Tor Bars (Reinforcement of Sub Structure)

470
160

215

50

115
100
35

13

%0 Cft
%0 Cft

%0 Cft

% Cft

% Cft

Per Cft
Per Cft
Per Cft

Per Cwt

3,659.04
4,099.48

4,167.24

12,095.16

12,095.16

319.20
319.20
319.20

7,763.14

1,720
656

896

6,048
605

36,708
31,920
11,172

100,921

SMBBT/DDU/INF-001




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. ITEMS
No REF. DESCRIPTION QTY UNIT
No

RATES
(Rs.)

AMOUNT

TERMITE PROOFING

6 92 /P-115 |Providing Anti-termite treatment by 100 Per Sft 11.65
Vol-1ll, Part- |spraying/sprinkling/spreading Neptach lar 0.5% Emulsion as an

1l over all preconstruction treatment in slab type construction
under the slab and along attach porches or entrances etc,
complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the
Engineer. (Plinth area will be measured one time for payment
whereas the number of applications will be three times on all
horizontal & vertical surfaces of the excavations for termite
proofing).

BITUMEN COATING

7 9/P-77 Vol- |Bitumen coating to plastered or cement concrete surface,
I, Part-1l |complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the Engineer.

i) Over Blinding 70 % Sft 525.17
i) On structures side and top 560 % Sft 525.17

REINFORCED CEMENT CONCRETE (su
8 6(ai) /P- |Reinforced cement concrete work including all labour and
18,19 Vol- |material except the cost of steel reinforcement and its labour for
11, Part-11 |bending and binding which will be paid seperately. This rate also
includes all kinds of forms moulds lifting shuttering curing
rendering and finishing the exposed surface (including
screening and washing of shingle).RC work in roof
slab,beams,columns rafts.Lintels and other structural members
laid in situ or precast laid in position completed in all
respected.Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle
1/8" to 1/4" gauge complete in all respect, as per specifications
& relevant drawings and all works to the entire satisfaction of
the Engineer.(Ratio 1:2:4)

i) Columns 295 Per Cft 319.20
ii) Roof Beams & lintels 260 Per Cft 319.20
iii) Roof Slab 290 Per Cft 319.20
REINFORCEMENT

9 7(b) /P-20 |Fabrication of mild steel reinforcement for cement concrete
Vol-1ll, Part- |including cutting bending, laying in position,making joints and
1l fastenings including cost of binding wire (also includes removal

of rust from bars.)
b) Using Tor Bars (Reinforcement of Super-Structure) 46 Per Cwt 7,763.14

MASONRY WORK

Brick Masonry walls
10 5(i)c /P-25 [Provide and laying Pacca Brick work masonrary wall of all 230 % Cft 12,688.06
Vol-I11, Part- [thickness set in 1:4 cement sand mortar in ground floor super

1l structure including racking out joints & curing etc. complete in
all respect, as per specifications & relevant drawings and all
works to the entire satisfaction of the Engineer.

1,165

368
2,941

94,164
82,992
92,568

357,104

29,183

SMBBT/DDU/INF-001




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU

CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr.
No

ITEMS
REF.
No

DESCRIPTION

QTY

UNIT

RATES
(Rs.)

AMOUNT

11

12

13

14

13 /P-41 Vol
11, Part-11

38/P-44 Vol-
11, Part-11
16(d)/P-47

Vol-Ill, Part-

13(c)/P-58
Vol-1ll, Part-
1

38(a &b)/P-
61 Vol-IllI,
Part-11

62/P-54 Vol-
11, Part-11

ROOF SCREEDING AND WATERPROOFING
Provide and lay roof treatment over roof & skirting as per
specifications and shown in drawings and details consisting of
Two coats of bitumen laid hot using 34 Ibs for % sft over roof
and blinded with sand at one cft per % sft

Providing and laying single per layer of polythene sheet 0.13mm
thick for water proofing as per specification and instruction of

Providing and laying 1" thick topping cement concrete (1:2:4)
including surface finishing and dividing into panels.
(d) 3"thick (1:2:4) Roof sereeding

Providing and applying 3/4" thick cement plaster upto 20'
height on walls, columns, beams, chajjas etc. with cement
mortar 1:6 including all corners, recesses, jambs, raking out
joints of masonry, scaffolding, making drip courses, curing etc.
nailing 9" wide heavy duty metal lath strip nailed at junction of
RCC & masonry, etc, complete in all respect, as per
specifications & relevant drawings and all works to the entire
Antinfantinn Af tha Crnainanr

Providing and applying preparing the surface and painting with
weather coat paint of approved make i/c rubbing the surface
with rubbing brick / sand paper filling the voids with chalk/
plaster of paris and then painting (1st coat, 2nd & subsequent
coat) etc, complete in all respect, as per specifications &
relevant drawings and all works to the entire satisfaction of the
Engineer. (New Surface)

EXTERNAL FINISHES & DEVELOPMENTS

Providing and laying Hala pattern tiles glazed 8"x8"x1/4" on
floor or wall facing in required pattern of stile or other
equivalent approved specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar 3/4" thick
including washing and filling joints with slurry of white cement
and pigment in desired shape with finishing cleaning and cost of
wax polish including cutting tiles to proper profile etc,
complete in all respect, as per specifications & relevant
drawings and all works to the entire satisfaction of the

Faninane

546

546

546

1,165

1,165

355

% Sft

Per Sft

% Sft

% Sft

% Sft

% Sft

1,207.39

10.19

5,096.64

1,985.06

2,248.74

34,471.50

6,592

5,565

27,828

23,126

26,198

122,374

Total Amount of Schedule Items Rs.

1,062,812

SMBBT/DDU/INF-001




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU
CONTRACT PACKAGE NO. SMBBT/DDU/INF-001

BILL OF QUANTITIES

Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. ITEMS RATES
No REF. DESCRIPTION QTY UNIT (Rs)) AMOUNT
No '
PART-B (NON-SCHEDULE ITEMS)
15 RA Providing and laying stone soling 6" thick from approved 60 Sft
quarry including hand packing & filling voids with sprawls &
chips, consolidating & compacting with power or hand roller,
etc, complete in all respect, as per specifications & relevant
drawings and all works to be carried out the satisfaction of the
Engineer.
16 RA Providing, making and fixing in position steel barrier manualy 1 Nos
operated as per drawing including enamel paint , required
hardware etc complete in all respect as per drawing,
specifications and to the entire satisfaction of the Engineer.
17 R.A Lettering on Crown over Rcc slab parapet 42 Sft
Total Amount of Non-Schedule Items Part-B Rs.
Total of Part-A Rs. 1,062,812
We Quote ...... % above/below on schedule items
Total of Part-A+B Rs.
Total Bill No.4: CIVIL WORKS ENTRANCE GATE

SEAL OF THE COMPANY

INITIAL

SMBBT/DDU/INF-001

SIGNATURE OF BIDDER




Bill No.5:

CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DADU

CONTRACT PACKAGE NO. SMBBT/DDU/INF-001
BILL OF QUANTITIES

ELECTRICAL WORKS

Item.
No.

Item Description

Unit

Estimated
Quantity

Rate
(Rs.)

Amount
(Rs.)

1

1.01

02
02.01

2.02

3.01

3.02

3.03

LV. SWITCH BOARDS / DISTRIBUTION
BOARDS

Supply, installation, testing & commissioning of
following wall mounting recessed type Distribution
Boards (DB's) made with 16 SWG sheet metal, dust
protected (IP 65 or higher), vermin proof housing coated
with approved color having all the necessary switching
and protections, as per specification complete in all
respect.

i) DB-G

CONDUITS & PIPES

Supply & installation of following PVC / M.S. / G.l
conduit as race ways with all accessories recessed/
surface on wall / column / under floor for Power, Tel &
Data, Fire alarm, CCTV, etc. As per relevant
specification, complete in all respect.

i) 25 mm dia PVC pipe

Providing and laying of following size uPVC class D
conduit for LV power cablesb buried in ground / under
roads / under floor, including excavation for laying of
conduit, bricks, warning tape, and backfilling with new
and fresh soil etc. as per specification. and as shown on
drawing complete in all respect.

i) 50mm dia uPVC

LIGHTING FIXTURES & WIRINGS

Supply, installation, testing and commissioning of
following light fixtures complete with starters,
Electronic ballast (mention otherwise), lamps, mounting
accessories etc. complete in all respects. Lighting
fixtures Sample must be submitted to consultant for
approval, (For complete detail references of Light
Fixtures, please refer to Light Fixture Schedules).

i) Surface mounted weather proof downlight
fixture with 1 x 26 W CFL lamp
ii) Flood light fixture with 1x400W SON-T lamp

Supply, laying, testing and commissioning of following
wiring items complete with cables & wires, conduiting
accessories, with 3x2.5sgmm cable from DB to fixture
in 25 mm dia PVC conduitas per drawings and
specifications, complete in all respects.

Supply, installation, testing & commissioning of wiring
from light point to point with 3x2.5 sg.mm. single core
PVC insulated wires in 25 mm dia. PVC conduit surface
/ recessed in wall, column, ceiling, etc., including related
civil works, complete with all conduit accessories as per
specification.
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