
BILL No. TOTAL (Rs.)

1. ROAD WORKS 54,466,657                    

2 SEWERAGE 12,902,414                    

3 WATER SUPPLY 4,472,521                      

TOTAL COST OF PROJECT 75,433,672                   

INTERNAL DEVELOPMENT WORKS 

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

BILL OF QUANTITIES

SUMMARY OF BILLS

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

(ROAD, WATER SUPPLY AND SEWERAGE)

DESCRIPTION



Bill No. 1 : ROAD WORKS

Item # Item Description Unit Estimated Qty. Rate Amount

101 Clearing & Grubbing Sq.ft. 288,550 2.34 675,207                  

104 Compaction of Natural Ground Sq.ft. 288,550 2.57 741,574                  

106a Excavate Unsuitable Common Material Cu.ft 76,899 10.28 790,524                  

106(b ii) Excavate Unsuitable Medium rock Material) Cu.ft. 19,225 24.66 474,084                  

108c
Formation of Embankment from borrow 

Excavation in common material Cu.ft. 413,617 12.66 5,236,391               

109a Sub grade preparation in earth cut Sq.ft. 10,000 7.15 71,500                    

201 Granular Sub-base Cu.ft. 81,889 48.34 3,958,514               

202  Aggregate Base Course Cu.ft. 31,330 61.23 1,918,336               

305b  Asphaltic Wearing Course - Class B Cu.ft. 7,950 577.31 4,589,615               

206b

Water Bound Macadam Base with Coarse 

Aggregate Class B Cu.ft. 58,509 58.52 3,423,947               

302a
 Cut Back Asphalt for Bituminious Prime 

Coat Sq.ft. 46,760 11.39 532,596                  

304a

Single Surface Treatment including Bitumen 

prime coat Sq.ft. 117,018 21.47 2,512,376               

401b Concrete Class "B" (For Edge Block ) Cu.ft. 62,659 320.61 20,089,102             

45,013,766             

21% 9,452,891               

54,466,657             

INITIAL

Total Bill No. 1 : ROAD WORKS

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

We Quote …….% above/below on schedule items

Total Bill No. 1 : ROAD WORKS

SEAL OF THE COMPANY SIGNATURE OF BIDDER



Refrance Item. Item Description Unit Estimated Rate Amount

PART-A (Schedule Items )

1 EXCAVATION

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.1 Excavation for pipe line in trenches, and pits in all kind of soils

i/c trimming and dressing sides to true alignment and shape,

leveling of beds of trenches to correct level and grade cutting

joints holes and disposal of surplus earth with in a one chain as

directed by the Engineering Incharge, providing fence guard

light flags and temporary crossing for non vehicular traffic

where ever required lift upto 5 ft (1.52 m) and lead upto one

chain (30.5 m) 

0'-0" to 5'-0" %0Cft 87,122 4,650.00 405,117                    

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.1 Excavation for pipe line in trenches, and pits in all kind of rock

i/c trimming and dressing sides to true alignment and shape,

leveling of beds of trenches to correct level and grade cutting

joints holes and disposal of surplus earth with in a one chain as

directed by the engineers incharge .providing fence guard light

flags and temporary crossing for non vehicular traffic where ever

required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m) 

0'-0" to 5'-0" %0Cft 21,780 10,770.00 234,571                    

Item # A-16,  

Pg # 74 , 

PHEW, Chp. 

Add for extra lift of every 3ft of part there of in item of all kinds

of excavation 5ft to 8ft

1.1.1 5ft to 8ft %0Cft 5,384 5,200.00 27,997                      

2 BACKFILLING

Item # 24,  

Pg # 77 , 

PHEW, Chp. 

II,  Vol. IV, 

Part VI-  

2.1 Refilling the excavated stuff in trenches in 6" thick layer

including watering, ramming to full compaction etc complete.

%0Cft 110,827 2,760.00 305,883                    

3 DEWATERING

Item #23 i,  

Pg # 76 , 

PHEW, Chp. 

II,  Vol. IV, 

Part VI-  

CSR 2012

3.1 Dewatering of trenches including cost of all labour, material and

equipment/machinery POL required for dewatering of trenches,

also including the cost of disposal of water to suitable place etc

complete in all respect as per specification and directed by the

Engineer Incharge (provisional).

Days 30 1,500.00 45,000                      

INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

Contd….



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

Refrance Item. Item Description Unit Estimated Rate Amount

4

CONSTRUCTION OF MANHOLE

4.1 EXCAVATION

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

Excavation for tanks and reservoir in all kind of soils i/c

trimming and dressing sides to true alignment/design section/

profiles and shape, leveling of beds of trenches to correct level

and grade i/c laying of earth in 6" layer for construction of banks

and dressing and disposal of surplus earth. with in a one chain

as directed by the Engineering Incharge, providing fence guard

light flags and temporary crossing for non vehicular traffic

where ever required lift upto 5 ft (1.52 m) and lead upto one

chain (30.5 m) 

0'-0" to 5'-0" %0Cft 14,845 4,650           69,029                      

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

4.2 Excavation for pipe line in trenches, and pits in all kind of rock

i/c trimming and dressing sides to true alignment and shape,

leveling of beds of trenches to correct level and grade cutting

joints holes and disposal of surplus earth with in a one chain as

directed by the engineers incharge .providing fence guard light

flags and temporary crossing for non vehicular traffic where ever

required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m) 

0'-0" to 5'-0" %0Cft 3,711 10,770.00 39,967                      

Item # A-16,  

Pg # 74 , 

PHEW, Chp. 

II,  Vol. IV, 

Part VI-  

Add for additional lift of every three ft. or part there of in item

No. 1 to 15 ( A & B ) for excavation for pipeline & storage tanks

main hole trenches and pits

4.2.1 5'-0" to 8'-0" %0Cft 1,924 5,200           10,005                      

4.3 CONCRETE WORKS

Item # 5 i,  

Pg # 16 , 

Gernal, Chp. 

4,  Vol. III, 

Cement concrete plain including placing compacting, finishing

and curing, complete including screening and washing of stone

aggregate without shuttering. (Ratio 1:4:8) %Cft 928 11,289         104,760                    

Item # 6 a(I), 

Pg # 17, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

4.3.1 Reinforced cement concrete work including all labour and

material except the cost of steel reinforcement and its labour for

bending and binding which will be paid seperately.This rate also

includes all kinds of forms moulds lifting shuttering curing

rendering and finishing the exposed surface (including screening

and washing of shingle).RC work in roof slab,beams,columns

rafts.Lintels and other structural members laid in situ or precast

laid in position completed in all respected. Ratio (1:2:4) 90 Lbs

cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all

respect, as per specifications & relevant drawings and all works

to the entire satisfaction of the Engineer. (Ratio 1:2:4)

Wall/Bed Per Cu.ft 10,400 337              3,504,800                 

Bill No.2 : SEWERAGE

Contd….



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

Refrance Item. Item Description Unit Estimated Rate Amount

4.4 BITUMEN COATING

Item # 9, Pg 

# 71, Gernal, 

Chp. 4,  Vol. 

III, Part II-  

CSR 2012 

Bitumen coating to plastered or cement concrete surface,

complete in all respect, as per specifications & relevant

drawings and all works to the entire satisfaction of the Engineer.

%Sft. 325 778              2,529.00                   

4.5 STEEL REINFORCEMENT 

Item # 8 b, 

Pg # 17, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

Providing and fabrication of steel reinforcement for cement

concrete, including cutting, bending, laying in position, ranking

joints and fastenings, including cost of binding wire and labour

charges for binding of steel reinforcement (also includes removal

of rust from bars). The rate includes wastage, overlaps and chairs

etc.  Deformed bars (60,000 psi).

4.4.1 b) Using Tor Bars Per Cwt. 37.00 5,002           185,063                    

4.5 WATER STOPPER

Item # B 1, 

Pg # 56,  

PHEW, Chp. 

Providing " expansion joint" in concrete work of 9" wide

corugated PVC water Stoper ( with Bulb ) i/c Soldring cost of

matrial and labour etc. complete.

R.ft 1,815 463              840,345                    

Item #. 1, Pg 

# 31,  

PHEW, Chp. 

17,  Vol. III, 

Part V-B, 

2012

4.6 Manufacturing and supply RCC manhole covers cast in 1:2:4

concrete ratio using SRC, 3 inch deep at center reinforced with

3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch deep

M.S plate including curing stacking and transportation with in

10 miles.

a) 21" dia Each 139 914              126,995                    

5 RCC PIPES 

Item #. B 1a, 

b, Pg # 17,  

PHEW, Chp. 

17,  Vol. IV, 

5.1 Providing RCC pipe of ASTM C-76-62T/C-76-70 with

rubbering class-II wall B and fixing in trenches including cutting

fitting and jointing with rubber rings including testing with

water to spcified pressure. (Using SR Cement)

i) 8in dia RCC Rft 7,115 229              1,629,335                 

ii) 6in dia RCC Rft 360 189              68,040                      

6 GRANULAR BEDDING

Item #. C 1, 

Pg # 56,  

PHEW, Chp. 

17,  Vol. IV, 

Part VI, 

2012

6.1 Providing, spreading, and consolidating of granular bedding

material of approved quality including watering etc .complete in

all respect as per drawings and specification and as directed by

the Engineer Incharge. 

%Cft 12,155 3,410           414,486.00               

8,013,922                 

61.00% 4,888,492                 

12,902,414               

We Quote ……..% above/below on schedule items

Sub Total of Part of "A"

Bill No.2: SEWERAGE

Bill No.2 : SEWERAGE

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

Refrance Item. Item Description Unit Estimated Rate Amount

PART-A (Schedule Items )

1 EXCAVATION

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.1 Excavation for pipe line in trenches, and pits in all kind of soils

of murum i/c trimming and dressing sides to true alignment and

shape, leveling of beds of trenches to correct level and grade

cutting joints holes and disposal of surplus earth with in a one

chain as directed by the engineers incharge providing fence

guard light flags and temporary crossing for non vehicular traffic

where ever required lift up tp 5 ft (1.52 m) and lead upto one

chain (30.5 m) 

%0Cft 66,086 4,650           307,300                    

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.2 Excavation for pipe line in trenches, and pits in all kind of rock

i/c trimming and dressing sides to true alignment and shape,

leveling of beds of trenches to correct level and grade cutting

joints holes and disposal of surplus earth with in a one chain as

directed by the engineers incharge .providing fence guard light

flags and temporary crossing for non vehicular traffic where ever

required lift up tp 5 ft (1.52 m) and lead upto one chain (30.5 m) 

%0Cft 16522 10,770         177,942                    

2 SAND BEDDING

Item # 29, Pg 

# 26, Gernal, 

Chp. 5,  Vol. 

III, Part II-  

CSR 2012 

Supply/Stacking and filling sand of approved quality from out

side sources in foundation trenches including dressing,watering

& consolidation..

%Cft 10,840 1,141           123,712.00               

3 BACKFILLING 

Item # 24,  

Pg # 77 , 

PHEW, Chp. 

II,  Vol. IV, 

Part VI-  

CSR 2012

Refilling the excavated stuff in trenches 6'' thick layer i/c

watering ramming to full compaction etc complete in all respect

as per drawing and  approval of the Engineer Incharge.

%0Cft 71,019 2,760           196,012                    

4 PIPES (uPVC)

Item # E 2b,c 

& e  Pg # 22,  

PHEW, Chp. 

17,  Vol. IV, 

Part VI, 

2012

Providing uPVC pipes fixing in trench i/c cutting fitting and

jointing with rubber ring (Z- joint) i/c testing with water to head

91.5 meter or 300 ft.

4.1 3” dia (Class C) R ft. 4,674 107              500,118                    

4.2 4” dia (Class C) R ft. 2,931 174              509,994                    

4.3 6” dia (Class C) R ft. 861 373              321,153                    

4.4 8” dia (Class C) R ft. 75 574              43,050                      

Bill No.3 : WATER SUPPLY

Contd….



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

Refrance Item. Item Description Unit Estimated Rate Amount

5 THRUST BLOCKS

Item # 5 f, 

Pg # 16, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

Cement Concrete Plain in 1:2:4 using SRC, including placing

compacting finishing and curing complete in all respect as per

drawing and  approval of the Engineer Incharge

%Cft 564 14,429         81,381.00                 

6 PIPE SURROUND

Item # 5 f, 

Pg # 16, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

Constructing of surround pipe and pipe support in concrete CC

1:2:4 using SRC, including cost of formwork and curing etc.

complete in all respect as per instruction of engineer in charge

and specification.

%Cft 3,348 14,429         483,091.00               

2,743,753                 

Contd….

Bill No.3 : WATER SUPPLY

Sub-Total (Part-A)



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-001

Refrance Item. Item Description Unit Estimated Rate Amount

PART-B (Non - Schedule Items )

1 FITTINGS (uPVC)

Providing and fixing ,uPVC Bell End fitting with rubber ring (Z-

joint ), with no welded joint, compatible to BSS etc in trenches

to correct alignment and grade complete in all respect as

indicated in the drawing and specifications and all other

accessories and equipment required for laying and jointing

testing etc.

1.1 TEE (EQUAL & UNEQUAL)

i) 4” X 4” X 4” Nos 11 616 6,776                        

ii) 4” X 4” X 3” Nos 27 555 14,985                      

iii) 3” x 3” x 3” Nos 28 483 13,524                      

iv) 6” x 6” x 6” Nos 1 1,414 1,414                        

v) 6” x 6” x 3” Nos 6 1,150 6,900                        

1.2 END PLUG (Provisional)

i) 3” dia Nos 25 149 3,725                        

ii) 4” dia Nos 7 174 1,218                        

iii) 6"dia Nos 5 261 1,305                        

iv) 8"dia Nos 3 460 1,380                        

1.3 REDUCERS 

i) 4"X 3" Nos 3 411 1,233                        

ii) 6"X 4" Nos 1 1,059 1,059                        

iii) 8"X 6" Nos 1 1,560 1,560                        

55,079                      

2,743,753                 

61.00% 1,673,689                 

4,417,442                 

4,472,521                 

Bill No.3 : WATER SUPPLY

We Quote …..% above/below on schedule items

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

Bill No.3: WATER SUPPLY (Total of Part of "A" and "B")

Sub Total of Part of "B"

Sub Total of Part of "A"


