
BILL No. TOTAL (Rs.)

1. ROAD WORKS 24,330,716                    

2 SEWERAGE 11,714,478                    

3 WATER SUPPLY 1,566,139                      

TOTAL COST OF PROJECT 39,491,900                   

CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, 

KEMARI TOWN, KARACHI, BLOCK-13

CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

BILL OF QUANTITIES

SUMMARY OF BILLS

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

(ROAD, WATER SUPPLY AND SEWERAGE)

DESCRIPTION

SMBBT_KHI_INF-011



Bill No. 1  : ROAD WORKS

Item # Item Description Unit Estimated Qty. Rate Amount

101 Clearing & Grubbing Sq.ft. 206,036 2.40              494,486                  

104 Compaction of Natural Ground Sq.ft. 206,036 2.59              533,633                  

106a Excavate Unsuitable Common Material Cu.ft 22,500 10.29            231,525                  

108a

Formation of embankment from roadway 

Excavation in common material Cu.ft. 22,500 11.36            255,600                  

108c

Formation of Embankment from borrow 

Excavation in common material Cu.ft. 666,196 12.76            8,500,661               

109a Sub grade preparation in earth cut Sq.ft. 7,000 7.19              50,330                    

201 Granular Sub-base Cu.ft. 70,122 43.63            3,059,423               

206b

Water Bound Macadam Base with Coarse 

Aggregate Class B Cu.ft. 70,122 54.62            3,830,064               

304a

Single Surface Treatment including Bitumen 

prime coat Sq.ft. 150,540 20.94            3,152,308               

20,108,030             

21% 4,222,686               

24,330,716             

We Quote …….% above/below on schedule items

Total Bill No. 1 : ROAD WORKS

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

Total Bill No. 1 : ROAD WORKS

CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI 

TOWN, KARACHI, BLOCK-13

BILL OF QUANTITIES

SMBBT/KHI/INF-011



Refrance Item. Item Description Unit
 Estimated 

QTY Rate Amount

PART-A (Schedule Items )

1 EXCAVATION

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.1 Excavation for pipe line in trenches, and pits in all kind of soils

i/c trimming and dressing sides to true alignment and shape,

leveling of beds of trenches to correct level and grade cutting

joints holes and disposal of surplus earth with in a one chain as

directed by the Engineering Incharge, providing fence guard

light flags and temporary crossing for non vehicular traffic

where ever required lift upto 5 ft (1.52 m) and lead upto one

chain (30.5 m) 

0'-0" to 5'-0" %0Cft 123,984 4,650.00 576,526                    

2 BACKFILLING

Item # 24,  

Pg # 77 , 

PHEW, Chp. 

II,  Vol. IV, 

Part VI-  

2.1 Refilling the excavated stuff in trenches in 6" thick layer

including watering, ramming to full compaction etc complete.

%0Cft 120,267 2,760.00 331,937                    

CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

Contd….

CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI 

TOWN, KARACHI, BLOCK-13

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

SMBBT/KHI/INF-011



CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI 

TOWN, KARACHI, BLOCK-13

BILL OF QUANTITIES

Refrance Item. Item Description Unit
 Estimated 

QTY Rate Amount

3

CONSTRUCTION OF MANHOLE

3.1 EXCAVATION

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

Excavation for tanks and reservoir in all kind of soils i/c

trimming and dressing sides to true alignment/design section/

profiles and shape, leveling of beds of trenches to correct level

and grade i/c laying of earth in 6" layer for construction of banks

and dressing and disposal of surplus earth. with in a one chain

as directed by the Engineering Incharge, providing fence guard

light flags and temporary crossing for non vehicular traffic

where ever required lift upto 5 ft (1.52 m) and lead upto one

chain (30.5 m) 

0'-0" to 5'-0" %0Cft 20,715 4,650           96,325                      

4.1 CONCRETE WORKS

Item # 5 i,  

Pg # 16 , 

Gernal, Chp. 

4,  Vol. III, 

Cement concrete plain including placing compacting, finishing

and curing, complete including screening and washing of stone

aggregate without shuttering. (Ratio 1:4:8) %Cft 914 11,289         103,179                    

Item # 6 a(I), 

Pg # 17, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

4.2 Reinforced cement concrete work including all labour and

material except the cost of steel reinforcement and its labour for

bending and binding which will be paid seperately.This rate also

includes all kinds of forms moulds lifting shuttering curing

rendering and finishing the exposed surface (including screening

and washing of shingle).RC work in roof slab,beams,columns

rafts.Lintels and other structural members laid in situ or precast

laid in position completed in all respected. Ratio (1:2:4) 90 Lbs

cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all

respect, as per specifications & relevant drawings and all works

to the entire satisfaction of the Engineer. (Ratio 1:2:4)

Wall/Bed Per Cu.ft 7,258 337              2,445,946                 

Contd….

Bill No.2 : SEWERAGE

SMBBT/KHI/INF-011



CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI 

TOWN, KARACHI, BLOCK-13

BILL OF QUANTITIES

Refrance Item. Item Description Unit
 Estimated 

QTY Rate Amount

4.3 BITUMEN COATING

Item # 9, Pg 

# 71, Gernal, 

Chp. 4,  Vol. 

III, Part II-  

CSR 2012 

Bitumen coating to plastered or cement concrete surface,

complete in all respect, as per specifications & relevant

drawings and all works to the entire satisfaction of the Engineer.

%Sft. 7,785 778              60,574.00                 

4.4 STEEL REINFORCEMENT 

Item # 8 b, 

Pg # 17, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

Providing and fabrication of steel reinforcement for cement

concrete, including cutting, bending, laying in position, ranking

joints and fastenings, including cost of binding wire and labour

charges for binding of steel reinforcement (also includes removal

of rust from bars). The rate includes wastage, overlaps and chairs

etc.  Deformed bars (60,000 psi).

4.4.1 b) Using Tor Bars Per Cwt. 11 5,002           54,819                      

Item #. 1, Pg 

# 31,  

PHEW, Chp. 

17,  Vol. III, 

Part V-B, 

2012

4.5 Manufacturing and supply RCC manhole covers cast in 1:2:4

concrete ratio using SRC, 3 inch deep at center reinforced with

3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch deep

M.S plate including curing stacking and transportation with in

10 miles.

a) 21" dia Each 137 914              125,167                    

5 RCC PIPES 

Item #. B 1a, 

b, Pg # 17,  

PHEW, Chp. 

17,  Vol. IV, 

5.1 Providing RCC pipe of ASTM C-76-62T/C-76-70 with

rubbering class-II wall B and fixing in trenches including cutting

fitting and jointing with rubber rings including testing with

water to spcified pressure. (Using SR Cement)

i) 8in dia RCC Rft 5,074 229              1,161,946                 

i) 15in dia RCC Rft 919 515              473,285                    

i) 21in dia RCC Rft 1,833 744              1,363,752                 

6 GRANULAR BEDDING

Item #. C 1, 

Pg # 56,  

PHEW, Chp. 

17,  Vol. IV, 

Part VI, 

2012

6.1 Providing, spreading, and consolidating of granular bedding

material of approved quality including watering etc .complete in

all respect as per drawings and specification and as directed by

the Engineer Incharge. 

%Cft 14,153 3,410           482,617.00               

7,276,073                 

61.00% 4,438,405                 

11,714,478               

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

Bill No.2: SEWERAGE

Bill No.2 : SEWERAGE

We Quote ……..% above/below on schedule items

Sub Total of Part of "A"

SMBBT/KHI/INF-011



CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI 

TOWN, KARACHI, BLOCK-13

BILL OF QUANTITIES

Refrance Item. Item Description Unit
 Estimated 

QTY Rate Amount

PART-A (Schedule Items )

1 EXCAVATION

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.1 Excavation for pipe line in trenches, and pits in all kind of soils

of murum i/c trimming and dressing sides to true alignment and

shape, leveling of beds of trenches to correct level and grade

cutting joints holes and disposal of surplus earth with in a one

chain as directed by the engineers incharge providing fence

guard light flags and temporary crossing for non vehicular traffic

where ever required lift up tp 5 ft (1.52 m) and lead upto one

chain (30.5 m) 

%0Cft 40,115 4,650           186,535                    

2 SAND BEDDING

Item # 29, Pg 

# 26, Gernal, 

Chp. 5,  Vol. 

III, Part II-  

CSR 2012 

Supply/Stacking and filling sand of approved quality from out

side sources in foundation trenches including dressing,watering

& consolidation..

%Cft 4,719 1,141           53,856.00                 

3 BACKFILLING 

Item # 24,  

Pg # 77 , 

PHEW, Chp. 

II,  Vol. IV, 

Part VI-  

CSR 2012

Refilling the excavated stuff in trenches 6'' thick layer i/c

watering ramming to full compaction etc complete in all respect

as per drawing and  approval of the Engineer Incharge.

%0Cft 33,922 2,760           93,625                      

4 PIPES (uPVC)

Item # E 2b,c 

& e  Pg # 22,  

PHEW, Chp. 

17,  Vol. IV, 

Part VI, 

2012

Providing uPVC pipes fixing in trench i/c cutting fitting and

jointing with rubber ring (Z- joint) i/c testing with water to head

91.5 meter or 300 ft.

4.1 3” dia (Class C) R ft. 4,195 107              448,865                    

Contd….

Bill No.3 : WATER SUPPLY

SMBBT/KHI/INF-011



CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI 

TOWN, KARACHI, BLOCK-13

BILL OF QUANTITIES

Refrance Item. Item Description Unit
 Estimated 

QTY Rate Amount

5 THRUST BLOCKS

Item # 5 f, 

Pg # 16, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

Cement Concrete Plain in 1:2:4 using SRC, including placing

compacting finishing and curing complete in all respect as per

drawing and  approval of the Engineer Incharge

%Cft 74 14,429         10,678.00                 

6 PIPE SURROUND

Item # 5 f, 

Pg # 16, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

Constructing of surround pipe and pipe support in concrete CC

1:2:4 using SRC, including cost of formwork and curing etc.

complete in all respect as per instruction of engineer in charge

and specification.

%Cft 1,194 14,429         172,285.00               

965,844                    

Contd….

Bill No.3 : WATER SUPPLY

Sub-Total (Part-A)

SMBBT/KHI/INF-011



CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI 

TOWN, KARACHI, BLOCK-13

BILL OF QUANTITIES

Refrance Item. Item Description Unit
 Estimated 

QTY Rate Amount

PART-B (Non - Schedule Items )

1 FITTINGS (uPVC)

Providing and fixing ,uPVC Bell End fitting with rubber ring (Z-

joint ), with no welded joint, compatible to BSS etc in trenches

to correct alignment and grade complete in all respect as

indicated in the drawing and specifications and all other

accessories and equipment required for laying and jointing

testing etc.

1.1 TEE (EQUAL & UNEQUAL)

i) 4” X 4” X 3” Nos 7 555 3,885                        

ii) 3” x 3” x 3” Nos 15 483 7,245                        

11,130                      

965,844                    

61.00% 589,165                    

1,555,009                 

1,566,139                 

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

Bill No.3: WATER SUPPLY (Total of Part of "A" and "B")

Sub Total of Part of "B"

Sub Total of Part of "A"

Bill No.3 : WATER SUPPLY

We Quote …..% above/below on schedule items

SMBBT/KHI/INF-011


