
BILL No. TOTAL (Rs.)

1. ROAD WORKS 69,926,821                    

2 SEWERAGE 21,291,015                    

3 WATER SUPPLY 6,078,073                      

4 CIVIL WORK GATE OFFICE 1,807,377                      

5 ELECTRICAL 133,350                         

TOTAL COST OF PROJECT 104,198,468                 

INTERNAL DEVELOPMENT WORKS 

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

SUMMARY OF BILLS

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

(ROAD, WATER SUPPLY AND SEWERAGE)

DESCRIPTION

SMBBT_SWN_INF-002



Bill No. 1 : ROAD WORKS

Item # Item Description Unit Estimated Qty. Rate Amount

101 Clearing & Grubbing Sq.ft. 346,670 2.34 811,208                  

104 Compaction of Natural Ground Sq.ft. 346,670 2.57 890,942                  

106a Excavate Unsuitable Common Material Cu.ft 781,198 10.28 8,030,711               

106(b ii) Excavate Unsuitable Medium rock Material) Cu.ft. 195,299 24.66 4,816,083               

108c
Formation of Embankment from borrow 

Excavation in common material Cu.ft. 782,748 12.66 9,909,590               

109a Sub grade preparation in earth cut Sq.ft. 12,000 7.15 85,800                    

201 Granular Sub-base Cu.ft. 100,277 48.34 4,847,390               

202  Aggregate Base Course 
Cu.ft. 23,558 61.23 1,442,456               

305b  Asphaltic Wearing Course - Class B 
Cu.ft. 5,978 577.31 3,451,159               

206b

Water Bound Macadam Base with Coarse 

Aggregate Class B Cu.ft. 78,843 58.52 4,613,892               

302a
 Cut Back Asphalt for Bituminious Prime 

Coat Sq.ft. 35,160 11.39 400,472                  

304a

Single Surface Treatment including Bitumen 

prime coat Sq.ft. 157,686 21.47 3,385,518               

401b Concrete Class "B" (For Edge Block ) Cu.ft. 47,115 320.61 15,105,540             

57,790,761             

21% 12,136,060             

69,926,821             

We Quote …….% above/below on schedule items

Total Bill No. 1 : ROAD WORKS

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

Total Bill No. 1 : ROAD WORKS

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

SMBBT/SWN/INF-002



Refrance Item. Item Description Unit Estimated Rate Amount

PART-A (Schedule Items )

1 EXCAVATION

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.1 Excavation for pipe line in trenches, and pits in all kind of soils

i/c trimming and dressing sides to true alignment and shape,

leveling of beds of trenches to correct level and grade cutting

joints holes and disposal of surplus earth with in a one chain as

directed by the Engineering Incharge, providing fence guard

light flags and temporary crossing for non vehicular traffic

where ever required lift upto 5 ft (1.52 m) and lead upto one

chain (30.5 m) 

0'-0" to 5'-0" %0Cft 142,330 4,650.00 661,835                   

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.1 Excavation for pipe line in trenches, and pits in all kind of rock

i/c trimming and dressing sides to true alignment and shape,

leveling of beds of trenches to correct level and grade cutting

joints holes and disposal of surplus earth with in a one chain as

directed by the engineers incharge .providing fence guard light

flags and temporary crossing for non vehicular traffic where

ever required lift up tp 5 ft (1.52 m) and lead upto one chain

(30.5 m) 

0'-0" to 5'-0" %0Cft 35,582 10,770.00 383,218                   

Item # A-16,  

Pg # 74 , 

PHEW, Chp. 

Add for extra lift of every 3ft of part there of in item of all kinds

of excavation 5ft to 8ft

1.1.1 5ft to 8ft %0Cft 23,230 5,200.00 120,796                   

1.1.2 8ft to 11ft %0Cft 1,555 5,750.00 8,941                       

2 BACKFILLING

Item # 24,  

Pg # 77 , 

PHEW, Chp. 

II,  Vol. IV, 

Part VI-  

2.1 Refilling the excavated stuff in trenches in 6" thick layer

including watering, ramming to full compaction etc complete.

%0Cft 184,320 2,760.00 508,723                   

3 DEWATERING

Item #23 i,  

Pg # 76 , 

PHEW, Chp. 

II,  Vol. IV, 

Part VI-  

CSR 2012

3.1 Dewatering of trenches including cost of all labour, material and

equipment/machinery POL required for dewatering of trenches,

also including the cost of disposal of water to suitable place etc

complete in all respect as per specification and directed by the

Engineer Incharge (provisional).

Days 30 1,500.00 45,000                     

INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Contd….



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Refrance Item. Item Description Unit Estimated Rate Amount

4

CONSTRUCTION OF MANHOLE

4.1 EXCAVATION

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

Excavation for tanks and reservoir in all kind of soils i/c

trimming and dressing sides to true alignment/design section/

profiles and shape, leveling of beds of trenches to correct level

and grade i/c laying of earth in 6" layer for construction of banks

and dressing and disposal of surplus earth. with in a one chain

as directed by the Engineering Incharge, providing fence guard

light flags and temporary crossing for non vehicular traffic

where ever required lift upto 5 ft (1.52 m) and lead upto one

chain (30.5 m) 

0'-0" to 5'-0" %0Cft 21,253 4,650           98,826                     

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.1 Excavation for pipe line in trenches, and pits in all kind of rock

i/c trimming and dressing sides to true alignment and shape,

leveling of beds of trenches to correct level and grade cutting

joints holes and disposal of surplus earth with in a one chain as

directed by the engineers incharge .providing fence guard light

flags and temporary crossing for non vehicular traffic where

ever required lift up tp 5 ft (1.52 m) and lead upto one chain

(30.5 m) 

0'-0" to 5'-0" %0Cft 5,313 10,770.00 57,221                     

Item # A-16,  

Pg # 74 , 

PHEW, Chp. 

II,  Vol. IV, 

Part VI-  

Add for additional lift of every three ft. or part there of in item

No. 1 to 15 ( A & B ) for excavation for pipeline & storage

tanks main hole trenches and pits

4.1.1 5'-0" to 8'-0" %0Cft 4,806 5,200.00 24,991                     

4.1.2 8'-0" to 11'-0" %0Cft 2,422 5,750.00 13,927                     

4.2 CONCRETE WORKS

Item # 5 i,  

Pg # 16 , 

Gernal, Chp. 

4,  Vol. III, 

Cement concrete plain including placing compacting, finishing

and curing, complete including screening and washing of stone

aggregate without shuttering. (Ratio 1:4:8) %Cft 1,328 11,289         149,915                   

Item # 6 a(I), 

Pg # 17, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

4.2.1 Reinforced cement concrete work including all labour and

material except the cost of steel reinforcement and its labour for

bending and binding which will be paid seperately.This rate also

includes all kinds of forms moulds lifting shuttering curing

rendering and finishing the exposed surface (including

screening and washing of shingle).RC work in roof

slab,beams,columns rafts.Lintels and other structural members

laid in situ or precast laid in position completed in all respected.

Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle 1/8" to

1/4" gauge complete in all respect, as per specifications &

relevant drawings and all works to the entire satisfaction of the

Engineer. (Ratio 1:2:4)

Wall/Bed Per Cu.ft 18,653 337              6,286,061                

Contd….

Bill No.2 : SEWERAGE



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Refrance Item. Item Description Unit Estimated Rate Amount

4.3 BITUMEN COATING

Item # 9, Pg 

# 71, Gernal, 

Chp. 4,  Vol. 

III, Part II-  

CSR 2012 

Bitumen coating to plastered or cement concrete surface,

complete in all respect, as per specifications & relevant

drawings and all works to the entire satisfaction of the Engineer.

%Sft. 18,894 778              147,012.00              

4.4 STEEL REINFORCEMENT 

Item # 8 b, 

Pg # 17, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

Providing and fabrication of steel reinforcement for cement

concrete, including cutting, bending, laying in position, ranking

joints and fastenings, including cost of binding wire and labour

charges for binding of steel reinforcement (also includes

removal of rust from bars). The rate includes wastage, overlaps

and chairs etc.  Deformed bars (60,000 psi).

4.4.1 b) Using Tor Bars Per Cwt. 53 5,002           265,090                   

4.5 WATER STOPPER

Item # B 1, 

Pg # 56,  

PHEW, Chp. 

Providing " expansion joint" in concrete work of 9" wide

corugated PVC water Stoper ( with Bulb ) i/c Soldring cost of

matrial and labour etc. complete.

R.ft 3,158 463              1,462,154                

Item #. 1, Pg 

# 31,  

PHEW, Chp. 

17,  Vol. III, 

Part V-B, 

2012

4.6 Manufacturing and supply RCC manhole covers cast in 1:2:4

concrete ratio using SRC, 3 inch deep at center reinforced with

3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch

deep M.S plate including curing stacking and transportation

with in 10 miles.

a) 21" dia Each 199 914              181,812                   

5 RCC PIPES 

Item #. B 1a, 

b, Pg # 17,  

PHEW, Chp. 

17,  Vol. IV, 

5.1 Providing RCC pipe of ASTM C-76-62T/C-76-70 with

rubbering class-II wall B and fixing in trenches including

cutting fitting and jointing with rubber rings including testing

with water to spcified pressure. (Using SR Cement)

i) 8in dia RCC Rft 8,783 229              2,011,307                

ii) 6in dia RCC Rft 1,512 189              285,768                   

6 GRANULAR BEDDING

Item #. C 1, 

Pg # 56,  

PHEW, Chp. 

17,  Vol. IV, 

Part VI, 

2012

6.1 Providing, spreading, and consolidating of granular bedding

material of approved quality including watering etc .complete in

all respect as per drawings and specification and as directed by

the Engineer Incharge. 

%Cft 15,004 3,410           511,636.00              

13,224,233              

61.00% 8,066,782                

21,291,015              

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

Bill No.2: SEWERAGE

Bill No.2 : SEWERAGE

We Quote ……..% above/below on schedule items

Sub Total of Part of "A"



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Refrance Item. Item Description Unit Estimated Rate Amount

PART-A (Schedule Items )

1 EXCAVATION

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.1 Excavation for pipe line in trenches, and pits in all kind of soils

of murum i/c trimming and dressing sides to true alignment and

shape, leveling of beds of trenches to correct level and grade

cutting joints holes and disposal of surplus earth with in a one

chain as directed by the engineers incharge providing fence

guard light flags and temporary crossing for non vehicular traffic

where ever required lift up tp 5 ft (1.52 m) and lead upto one

chain (30.5 m) 

%0Cft 94,065 4,650           437,402                   

Item #.A, 5, 

Pg. 62, 

PHEW, Chp. 

II,  Vol. IV, 

Part VI- 

2012

1.2 Excavation for pipe line in trenches, and pits in all kind of rock

i/c trimming and dressing sides to true alignment and shape,

leveling of beds of trenches to correct level and grade cutting

joints holes and disposal of surplus earth with in a one chain as

directed by the engineers incharge .providing fence guard light

flags and temporary crossing for non vehicular traffic where

ever required lift up tp 5 ft (1.52 m) and lead upto one chain

(30.5 m) %0Cft 23,517 10,770         253,278                   

2 SAND BEDDING

Item # 29, 

Pg # 26, 

Gernal, Chp. 

5,  Vol. III, 

Part II-  CSR 

2012 

Supply/Stacking and filling sand of approved quality from out

side sources in foundation trenches including dressing,watering

& consolidation..

%Cft 15,505 1,141           176,951.00              

3 BACKFILLING 

Item # 24,  

Pg # 77 , 

PHEW, Chp. 

II,  Vol. IV, 

Part VI-  

CSR 2012

Refilling the excavated stuff in trenches 6'' thick layer i/c

watering ramming to full compaction etc complete in all respect

as per drawing and  approval of the Engineer Incharge.

%0Cft 101,149 2,760           279,171                   

4 PIPES (uPVC)

Item # E 

2b,c & e  Pg 

# 22,  

PHEW, Chp. 

17,  Vol. IV, 

Part VI, 

2012

Providing uPVC pipes fixing in trench i/c cutting fitting and

jointing with rubber ring (Z- joint) i/c testing with water to head

91.5 meter or 300 ft.

4.1 3” dia (Class C) R ft. 6,893 107              737,551                   

4.2 4” dia (Class C) R ft. 5,114 174              889,836                   

4.3 6” dia (Class C) R ft. 299 373              111,527                   

Contd….

Bill No.3 : WATER SUPPLY



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Refrance Item. Item Description Unit Estimated Rate Amount

5 THRUST BLOCKS

Item # 5 f, 

Pg # 16, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

Cement Concrete Plain in 1:2:4 using SRC, including placing

compacting finishing and curing complete in all respect as per

drawing and  approval of the Engineer Incharge

%Cft 564 14,429         81,381.00                

6 PIPE SURROUND

Item # 5 f, 

Pg # 16, 

Gernal, Chp. 

4,  Vol. III, 

Part II-  CSR 

2012 

Constructing of surround pipe and pipe support in concrete CC

1:2:4 using SRC, including cost of formwork and curing etc.

complete in all respect as per instruction of engineer in charge

and specification.

%Cft 5,440 14,429         784,951.00              

3,752,048                

Contd….

Bill No.3 : WATER SUPPLY

Sub-Total (Part-A)



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

BILL OF QUANTITIES

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Refrance Item. Item Description Unit Estimated Rate Amount

PART-B (Non - Schedule Items )

1 FITTINGS (uPVC)

Providing and fixing ,uPVC Bell End fitting with rubber ring (Z-

joint ), with no welded joint, compatible to BSS etc in trenches

to correct alignment and grade complete in all respect as

indicated in the drawing and specifications and all other

accessories and equipment required for laying and jointing

testing etc.

1.1 TEE (EQUAL & UNEQUAL)

i) 4” X 4” X 4” Nos 4 616 2,464                       

ii) 4” X 4” X 3” Nos 18 555 9,990                       

iv) 3” x 3” x 3” Nos 12 483 5,796                       

v) 6” x 6” x 6” Nos 1 1,414 1,414                       

vi) 6” x 6” x 3” Nos 1 1,150 1,150                       

1.2 END PLUG (Provisional)

i) 3” dia Nos 40 149 5,960                       

ii) 4” dia Nos 13 174 2,262                       

iii) 6"dia Nos 8 261 2,088                       

iii) 8"dia Nos 5 460 2,300                       

1.3 REDUCERS 

i) 4"X 3" Nos 3 411 1,233                       

ii) 6"X 4" Nos 1 1,059 1,059                       

iii) 8"X 6" Nos 1 1,560 1,560                       

37,276                     

3,752,048                

61.00% 2,288,749                

6,040,797                

6,078,073                

We Quote …..% above/below on schedule items

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

Bill No.3: WATER SUPPLY (Total of Part of "A" and "B")

Sub Total of Part of "B"

Sub Total of Part of "A"

Bill No.3 : WATER SUPPLY



Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. 

No

ITEMS 

REF.

No

QTY UNIT
 RATES

(Rs.) 
 AMOUNT 

EARTHWORK

1 18(b & c)/P-

4,5 Vol-III, 

Part-II

b) In Ordinary Soil 470 %O Cft 3,659.04 1,720                   

c) In Hard Soil or Soft murum 160 %O Cft 4,099.48 656                      

2 22/P-5 Vol-

III, Part-II

215 %O Cft 4,167.24 896                      

CONCRETE WORKS

3 5(a) /P-18 

Vol-III, Part-

II

i) Below foundation, plinth beam and floor etc. 50 % Cft 12,095.16 6,048                   

ii) Below floor finish 5 % Cft 12,095.16 605                      

4 6(ai) /P-

18,19 Vol-

III, Part-II

i) Footing 115 Per Cft 319.20 36,708                 

ii) Column upto Plinth Level 100 Per Cft 319.20 31,920                 

iii) Plinth Beam 35 Per Cft 319.20 11,172                 

REINFORCEMENT

5 7(b) /P-20 

Vol-III, Part-

II

b) Using Tor Bars  (Reinforcement of Sub Structure) 13 Per Cwt 7,763.14 100,921               

Cement concrete plain including placing compacting,finishing

and curing, complete (including screening and washing of stone

aggregate without shuttering. (Ratio 1:4:8)

DESCRIPTION

All items under this head to be carried out as per

specifications, Drawings, relevant BSI/ASTM Standards,

complete in all respect to the entire satisfaction of the

Employer, and following Sections of the Technical 

PART-A (SCHEDULE ITEMS)

Excavation in foundation of building, bridges and other

structures including dagbelling dressing refilling around

structure with (suitable) excavated earth watering, ramming

complete and disposal of surplus excavated material

todesignated area i/c all lead & lift.etc, complete in all respect,

as per specifications & relevant drawings and all works to the

entire satisfaction of the Engineer.

Filling watering and ramming earth under floor with new earth

excavated from outside lead upto one chain and lift upto 5 feet.

REINFORCED CEMENT CONCRETE                  (SUB-STRUCTURE)

Reinforced cement concrete work including all labour and

material except the cost of steel reinforcement and its labour for

bending and binding which will be paid seperately.This rate also

includes all kinds of forms moulds lifting shuttering curing

rendering and finishing the exposed surface (including

screening and washing of shingle).RC work in roof

slab,beams,columns rafts.Lintels and other structural members

laid in situ or precast laid in position completed in all

respected.Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle

1/8" to 1/4" gauge complete in all respect, as per specifications

& relevant drawings and all works to the entire satisfaction of

the Engineer. (Ratio 1:2:4)

Fabrication of mild steel reinforcement for cement concrete

including cutting bending, laying in position,making joints and

fastenings including cost of binding wire (also includes removal

of rust from bars.)

INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES



Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. 

No

ITEMS 

REF.

No

QTY UNIT
 RATES

(Rs.) 
 AMOUNT DESCRIPTION

All items under this head to be carried out as per

specifications, Drawings, relevant BSI/ASTM Standards,

complete in all respect to the entire satisfaction of the

Employer, and following Sections of the Technical 

INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

TERMITE PROOFING

6 92 /P-115 

Vol-III, Part-

II

100 Per Sft 11.65 1,165                   

BITUMEN COATING

7 9/P-77 Vol-

III, Part-II

i)  Over Blinding 70 % Sft 525.17 368                      

ii)  On structures side and top 560 % Sft 525.17 2,941                   

8 6(ai) /P-

18,19 Vol-

III, Part-II

i) Columns 295 Per Cft 319.20 94,164                 

ii) Roof Beams & lintels 260 Per Cft 319.20 82,992                 

iii)  Roof Slab 290 Per Cft 319.20 92,568                 

REINFORCEMENT

9 7(b) /P-20 

Vol-III, Part-

II

b) Using Tor Bars  (Reinforcement of Super-Structure) 46 Per Cwt 7,763.14 357,104               

MASONRY WORK

Brick Masonry walls

10 5(i)c /P-25 

Vol-III, Part-

II

230 % Cft 12,688.06 29,183                 

Bitumen coating to plastered or cement concrete surface,

complete in all respect, as per specifications & relevant

drawings and all works to the entire satisfaction of the Engineer.

REINFORCED CEMENT CONCRETE                 (SUPER-STRUCTURE)

Providing Anti-termite treatment by

spraying/sprinkling/spreading Neptach lar 0.5% Emulsion as an

over all preconstruction treatment in slab type construction

under the slab and along attach porches or entrances etc,

complete in all respect, as per specifications & relevant

drawings and all works to the entire satisfaction of the

Engineer. (Plinth area will be measured one time for payment

whereas the number of applications will be three times on all

horizontal & vertical surfaces of the excavations for termite

proofing). 

Reinforced cement concrete work including all labour and

material except the cost of steel reinforcement and its labour for

bending and binding which will be paid seperately.This rate also

includes all kinds of forms moulds lifting shuttering curing

rendering and finishing the exposed surface (including

screening and washing of shingle).RC work in roof

slab,beams,columns rafts.Lintels and other structural members

laid in situ or precast laid in position completed in all

respected.Ratio (1:2:4) 90 Lbs cement 2Cft sand 4Cft shingle

1/8" to 1/4" gauge complete in all respect, as per specifications

& relevant drawings and all works to the entire satisfaction of

the Engineer.(Ratio 1:2:4)

Fabrication of mild steel reinforcement for cement concrete

including cutting bending, laying in position,making joints and

fastenings including cost of binding wire (also includes removal

of rust from bars.)

Provide and laying Pacca Brick work masonrary wall of all

thickness set in 1:4 cement sand mortar in ground floor super

structure including racking out joints & curing etc. complete in

all respect, as per specifications & relevant drawings and all

works to the entire satisfaction of the Engineer.



Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. 

No

ITEMS 

REF.

No

QTY UNIT
 RATES

(Rs.) 
 AMOUNT DESCRIPTION

All items under this head to be carried out as per

specifications, Drawings, relevant BSI/ASTM Standards,

complete in all respect to the entire satisfaction of the

Employer, and following Sections of the Technical 

INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

ROOF SCREEDING AND WATERPROOFING

11

a 13 /P-41 Vol-

III, Part-II

546 % Sft 1,207.39 6,592                   

b 38/P-44 Vol-

III, Part-II

546 Per Sft 10.19 5,565                   

c 16(d)/P-47 

Vol-III, Part-

II (d) 3" thick (1:2:4) Roof sereeding 546 % Sft 5,096.64 27,828                 

12 13(c)/P-58 

Vol-III, Part-

II

1,165 % Sft 1,985.06 23,126                 

13 38(a &b)/P-

61 Vol-III, 

Part-II

1,165 % Sft 2,248.74 26,198                 

EXTERNAL FINISHES & DEVELOPMENTS

14 62/P-54 Vol-

III, Part-II

355 % Sft 34,471.50 122,374               

1,062,812            

Providing and laying 1" thick topping cement concrete (1:2:4)

including surface finishing and dividing into panels.

Providing and applying 3/4" thick cement plaster upto 20'

height on walls, columns, beams, chajjas etc. with cement

mortar 1:6 including all corners, recesses, jambs, raking out

joints of masonry, scaffolding, making drip courses, curing etc.

nailing 9" wide heavy duty metal lath strip nailed at junction of

RCC & masonry, etc, complete in all respect, as per

specifications & relevant drawings and all works to the entire

satisfaction of the Engineer.

Providing and applying preparing the surface and painting with

weather coat paint of approved make i/c rubbing the surface

with rubbing brick / sand paper,filling the voids with chalk/

plaster of paris and then painting (1st coat, 2nd & subsequent

coat) etc, complete in all respect, as per specifications &

relevant drawings and all works to the entire satisfaction of the

Engineer. (New Surface)

Providing and laying Hala pattern tiles glazed 8"x8"x1/4" on

floor or wall facing in required pattern of stile or other

equivalent approved specification jointed in white cement and

pigment over a base of 1:2 grey cement mortar 3/4" thick

including washing and filling joints with slurry of white cement

and pigment in desired shape with finishing cleaning and cost of

wax polish including cutting tiles to proper profile etc,

complete in all respect, as per specifications & relevant

drawings and all works to the entire satisfaction of the

Engineer.

Total Amount of  Schedule Items Rs.

Provide and lay roof treatment over roof & skirting as per

specifications and shown in drawings and details consisting of

following items:Two coats of bitumen laid hot using 34 lbs for % sft over roof

and blinded with sand at one cft per % sft

Providing and laying single per layer of polythene sheet 0.13mm 

thick for water proofing as per specification and instruction of

engineer incharge



Bill No.4: CIVIL WORKS ENTRANCE GATE

Sr. 

No

ITEMS 

REF.

No

QTY UNIT
 RATES

(Rs.) 
 AMOUNT DESCRIPTION

All items under this head to be carried out as per

specifications, Drawings, relevant BSI/ASTM Standards,

complete in all respect to the entire satisfaction of the

Employer, and following Sections of the Technical 

INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

BILL OF QUANTITIES

15 RA 60 Sft 30                 1,800                   

16 RA 1 Nos 85,000          85,000                 

17 R.A 42 Sft 225               9,450                   

96,250             

1,062,812      

61% 648,315          

1,711,127      

1,807,377      

1,807,377      

Total of Part-A+B  Rs.

Total Bill No.4: CIVIL WORKS ENTRANCE GATE

Total Amount of  Non-Schedule Items Part-B Rs.

We Quote …...% above/below on schedule items

SEAL OF THE COMPANY

SIGNATURE OF BIDDER

INITIAL

Total of Part-A  Rs.

PART-B (NON-SCHEDULE ITEMS)

Providing and laying stone soling 6" thick from approved

quarry including hand packing & filling voids with sprawls &

chips, consolidating & compacting with power or hand roller,

etc, complete in all respect, as per specifications & relevant

drawings and all works to be carried out the satisfaction of the

Engineer.

Providing, making and fixing in position steel barrier manualy

operated as per drawing including enamel paint , required

hardware etc complete in all respect as per drawing,

specifications and to the entire satisfaction of the Engineer.

Lettering on Crown over  Rcc slab parapet



INTERNAL DEVELOPMENT WORKS 

(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, SEHWAN

CONTRACT PACKAGE NO. SMBBT/SWN/INF-002

Bill No.5: ELECTRICAL WORKS

Item. Estimated Rate Amount

No. Quantity (Rs.) (Rs.)

1 L.V. SWITCH BOARDS / DISTRIBUTION

BOARDS

1.01 Supply, installation, testing & commissioning of

following wall mounting recessed type Distribution

Boards (DB's) made with 16 SWG sheet metal, dust

protected (IP 65 or higher), vermin proof housing coated

with approved color having all the necessary switching

and protections, as per specification complete in all

respect.

i) DB-G Nos. 1 26,400.00 26,400             

02 CONDUITS & PIPES

02.01 Supply & installation of following PVC / M.S. / G.I

conduit as race ways with all accessories recessed/

surface on wall / column / under floor for Power, Tel &

Data, Fire alarm, CCTV, etc. As per relevant

specification, complete in all respect.

i) 25 mm dia PVC pipe RM 70 70.00 4,900               

2.02 Providing and laying of following size uPVC class D

conduit for LV power cablesb buried in ground / under

roads / under floor, including excavation for laying of

conduit, bricks, warning tape, and backfilling with new

and fresh soil etc. as per specification. and as shown on

drawing complete in all respect.  

i) 50mm dia uPVC RM 10 225.00 2,250               

3 LIGHTING FIXTURES & WIRINGS

3.01 Supply, installation, testing and commissioning of

following light fixtures complete with starters,

Electronic ballast (mention otherwise), lamps, mounting

accessories etc. complete in all respects. Lighting

fixtures Sample must be submitted to consultant for

approval, (For complete detail references of Light

Fixtures, please refer to Light Fixture Schedules).

i) Surface mounted weather proof downlight Nos. 12 3,900.00 46,800             

   fixture with 1 x 26 W CFL lamp

ii) Flood light fixture with 1x400W SON-T lamp Nos. 2 16,900.00 33,800             

3.02 Supply, laying, testing and commissioning of following

wiring items complete with cables & wires, conduiting

accessories, with 3x2.5sqmm cable from DB to fixture

in 25 mm dia PVC conduitas per drawings and

specifications, complete in all respects. Nos. 3 4,900.00 14,700             

3.03 Supply, installation, testing & commissioning of wiring

from light point to point with 3x2.5 sq.mm. single core

PVC insulated wires in 25 mm dia. PVC conduit surface

/ recessed in wall, column, ceiling, etc., including related

civil works, complete with all conduit accessories as per

specification. Nos. 3 1,500.00 4,500               

Total Bill No.5: ELECTRICAL WORKS 133,350         

SIGNATURE OF BIDDER

Item Description Unit

SEAL OF THE COMPANY

INITIAL

BILL OF QUANTITIES


