CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI,
KEMARI TOWN, KARACHI, BLOCK-13
CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

BILL OF QUANTITIES

SUMMARY OF BILLS

BILL No. DESCRIPTION TOTAL (Rs.)
1. ROAD WORKS
2 SEWERAGE
3 WATER SUPPLY
TOTAL COST OF PROJECT

SEAL OF THE COMPANY SIGNATURE OF BIDDER

INITIAL

SMBBT_KHI_INF-011



CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI
TOWN, KARACHI, BLOCK-13

CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

BILL OF QUANTITIES

Bill No. 1 : ROAD WORKS

Item # Item Description Unit [ Estimated Qty. Rate Amount
101 |Clearing & Grubbing Sq.ft. 206,036 2.40 494,486
104 |Compaction of Natural Ground Sq.ft. 206,036 2.59 533,633
106a |[Excavate Unsuitable Common Material Cu.ft 22,500 10.29 231,525
Formation of embankment from roadway
108a |Excavation in common material Cu.ft. 22,500 11.36 255,600
Formation of Embankment from borrow
108c |Excavation in common material Cu.ft. 666,196 12.76 8,500,661
109a |Sub grade preparation in earth cut Sq.ft. 7,000 7.19 50,330
201 |Granular Sub-base Cu.ft. 70,122 43.63 3,059,423
Water Bound Macadam Base with Coarse
206b |Aggregate Class B Cu.ft. 70,122 54.62 3,830,064
Single Surface Treatment including Bitumen
304a |prime coat Sq.ft. 150,540 20.94 3,152,308
Total Bill No. 1 : ROAD WORKS 20,108,030
We Quote ....... % above/below on schedule items
Total Bill No. 1 : ROAD WORKS

SEAL OF THE COMPANY

INITIAL

SMBBT/KHI/INF-011

SIGNATURE OF BIDDER




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI
TOWN, KARACHI, BLOCK-13

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

SMBBT/KHI/INF-011

. . Estimated
Refrance | Item. Item Description Unit QTY Rate Amount
PART-A (Schedule Items)
1 [EXCAVATION
1.1 |Excavation for pipe line in trenches, and pits in all kind of soils
Item #.A, 5, i/c trimming and dressing sides to true alignment and shape,
Pg. 62, leveling of beds of trenches to correct level and grade cutting
PHEW, Chp. joints holes and disposal of surplus earth with in a one chain as
11, Vol. IV, directed by the Engineering Incharge, providing fence guard
Part VI- light flags and temporary crossing for non vehicular traffic
2012 where ever required lift upto 5 ft (1.52 m) and lead upto one
chain (30.5 m)
0-0"105-0" op0Cft | 123,984 | 4,650.00 576,526
2 |BACKFILLING
Item # 24, 2.1 |Refilling the excavated stuff in trenches in 6" thick layer
Pg#77, including watering, ramming to full compaction etc complete.
PHEW, Chp.
I, Vol. IV,
vt \ 71 %0Cft 120,267 2,760.00 331,937
Contd....




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI
TOWN, KARACHI, BLOCK-13

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

SMBBT/KHI/INF-011

o . Estimated
Refrance | Item. Item Description Unit QTY Rate Amount
3
CONSTRUCTION OF MANHOLE
3.1 |EXCAVATION
Excavation for tanks and reservoir in all kind of soils i/c
trimming and dressing sides to true alignment/design section/
Item #.A, 5, . .
profiles and shape, leveling of beds of trenches to correct level
Pg. 62, . X R X
and grade i/c laying of earth in 6" layer for construction of banks
PHEW, Chp. ; . . )
and dressing and disposal of surplus earth. with in a one chain
11, Vol. IV, . . . .
Part VI- as directed by the Engineering Incharge, providing fence guard
2012 light flags and temporary crossing for non vehicular traffic
where ever required lift upto 5 ft (1.52 m) and lead upto one
chain (30.5 m)
0-0"105-0" opocft | 20715 4,650 96,325
4.1 |CONCRETE WORKS
ltem#5i, Cement concrete plain including placing compacting, finishing
Pg#16, and curing, complete including screening and washing of stone
Gernal, Chp. aggregate without shuttering. (Ratio 1:4:8) %Cft 914 11,289 103,179
4.2 |Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its labour for
bending and binding which will be paid seperately.This rate also
Item # 6 a(l), includes all kinds of forms moulds lifting shuttering curing
Pg # 17, rendering and finishing the exposed surface (including screening
Gernal, Chp. and washing of shingle).RC work in roof slab,beams,columns
4, Vol. Ill, rafts.Lintels and other structural members laid in situ or precast
Part 1I- CSR laid in position completed in all respected. Ratio (1:2:4) 90 Lbs
2012 cement 2Cft sand 4Cft shingle 1/8" to 1/4" gauge complete in all
respect, as per specifications & relevant drawings and all works
to the entire satisfaction of the Engineer. (Ratio 1:2:4)
Wall/Bed Per Cu.ft 7,258 337 2,445,946
Contd....




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI
TOWN, KARACHI, BLOCK-13

CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

BILL OF QUANTITIES

Bill No.2 : SEWERAGE

SMBBT/KHI/INF-011

o . Estimated
Refrance | Item. Item Description Unit QTY Rate Amount
43 [BITUMEN COATING
Bitumen coating to plastered or cement concrete surface,
Item # 9, Pg complete in all respect, as per specifications & relevant
# 71, Gernal, drawings and all works to the entire satisfaction of the Engineer.
Chp. 4, Vol.
11, Part 11-
CSR 2012
%Sft. 7,785 778 60,574.00
4.4 |STEEL REINFORCEMENT
Item # 8 b Providing and fabrication of steel reinforcement for cement
Pg#17 ’ concrete, including cutting, bending, laying in position, ranking
Gernal Crywp. joints and fastenings, including cost of binding wire and labour
4 Vo’I. n charges for binding of steel reinforcement (also includes removal
Pa’rt - csh of rust from bars). The rate includes wastage, overlaps and chairs
2012 etc. Deformed bars (60,000 psi).
4.4.1 |b) Using Tor Bars Per Cwit. 11 5,002 54,819
ltem#. 1, Pg| 4.5 |Manufacturing and supply RCC manhole covers cast in 1:2:4
#31, concrete ratio using SRC, 3 inch deep at center reinforced with
PHEW, Chp. 3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch deep
17, Vol. lll, M.S plate including curing stacking and transportation with in
Part V-B, 10 miles.
a) 21" dia Each 137 914 125,167
5 RCC PIPES
ltem#. B 1a,| 5.1 |Providing RCC pipe of ASTM C-76-62T/C-76-70 with
b, Pg #17, rubbering class-11 wall B and fixing in trenches including cutting
PHEW, Chp. fitting and jointing with rubber rings including testing with
17, Vol. IV, water to spcified pressure. (Using SR Cement)
i)|8in dia RCC Rft 5,074 229 1,161,946
i)[15in dia RCC Rft 919 515 473,285
i)]21in dia RCC Rft 1,833 744 1,363,752
6 |GRANULAR BEDDING
ltem#.C1,| 6.1 |Providing, spreading, and consolidating of granular bedding
Pg # 56, material of approved quality including watering etc .complete in
PHEW, Chp. all respect as per drawings and specification and as directed by
17, Vol. IV, the Engineer Incharge.
Part V1,
2012 %Cft 14,153 3,410 482,617.00
Sub Total of Part of A" 7,276,073
We Quote ........% above/below on schedule items
Bill No.2: SEWERAGE
SEAL OF THE COMPANY SIGNATURE OF BIDDER
INITIAL




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI
TOWN, KARACHI, BLOCK-13

CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

BILL OF QUANTITIES
Bill No.3 : WATER SUPPLY
o . Estimated
Refrance | Item. Item Description Unit QTY Rate Amount
PART-A (Schedule Items))
1 [EXCAVATION
1.1 |Excavation for pipe line in trenches, and pits in all kind of soils
of murum i/c trimming and dressing sides to true alignment and
ltem £A. 5 shape, leveling of beds of trenches to correct level and grade
Pg 62’ ' cutting joints holes and disposal of surplus earth with in a one
PHEW (Shp chain as directed by the engineers incharge providing fence
I Voyl. v guard light flags and temporary crossing for non vehicular traffic
PartVI- where ever required lift up tp 5 ft (1.52 m) and lead upto one
2012 chain (30.5 m)
%0Cft 40,115 4,650 186,535
2 |SAND BEDDING
Supply/Stacking and filling sand of approved quality from out
Item # 29, Pg side sources in foundation trenches including dressing,watering
# 26, Gernal, & consolidation..
Chp. 5, Vol.
111, Part Il-
CSR 2012
%Cft 4,719 1,141 53,856.00
3 |BACKFILLING
ltem # 24 Refilling the excavated stuff in trenches 6" thick layer i/c
Pg# 77 ' watering ramming to full compaction etc complete in all respect
PHEW, Chp. as per drawing and approval of the Engineer Incharge.
11, Vol. IV,
Part VI-
CSR 2012 %ockt | 33922 2,760 93,625
4 |PIPES (uPVC)
Item # E 2b,c Providing uPVC pipes fixing in trench i/c cutting fitting and
&e Pg#22, jointing with rubber ring (Z- joint) i/c testing with water to head
PHEW, Chp. 91.5 meter or 300 ft.
17, Vol. IV,
Part VI,
2012
4.1 |37 dia (Class C) R ft. 4,195 107 448,865
Contd....

SMBBT/KHI/INF-011




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS
(ROAD, WATER SUPPLY AND SEWERAGE)

SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI
TOWN, KARACHI, BLOCK-13

CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

SMBBT/KHI/INF-011

o . Estimated
Refrance | Item. Item Description Unit QTY Rate Amount
5 |THRUST BLOCKS
Cement Concrete Plain in 1:2:4 using SRC, including placing
ltem#5f, A - -
Pg# 16 compacting finishing and curing complete in all respect as per
Gernal, Chp. drawing and approval of the Engineer Incharge
4, Vol. Ill,
Part II- CSR
2012 %Cft 74 14,429 10,678.00
6 |PIPE SURROUND
ltem #5f, Constructing of surround pipe and pipe support in concrete CC
Pg # 16, 1:2:4 using SRC, including cost of formwork and curing etc.
Gernal, Chp. complete in all respect as per instruction of engineer in charge
4, Vol. Ill, and specification.
PartIl- CSR %Cft 1,194 14,429 172,285.00
Sub-Total (Part-A) 965,844
Contd....




CONSTRUCTION OF INTERNAL DEVELOPMENT WORKS

(ROAD, WATER SUPPLY AND SEWERAGE)
SHAHEED MOHTERMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KEMARI
TOWN, KARACHI, BLOCK-13

CONTRACT PACKAGE NO. SMBBT/KAR/KEMARI/INF-011

BILL OF QUANTITIES

Bill No.3 : WATER SUPPLY

o . Estimated
Refrance | Item. Item Description Unit QTY Rate Amount
PART-B (Non - Schedule Items)
1 [FITTINGS (uPVC)
Providing and fixing ,uPVC Bell End fitting with rubber ring (Z]
joint ), with no welded joint, compatible to BSS etc in trenches
to correct alignment and grade complete in all respect as
indicated in the drawing and specifications and all other
accessories and equipment required for laying and jointing
testing etc.
1.1 |TEE (EQUAL & UNEQUAL)
)47 X 4”X3” Nos 7
ii)[3”x37x3” Nos 15
Sub Total of Part of "'B"*
Sub Total of Part of A" 965,844

We Quote .....% above/below on schedule items

Bill No.3: WATER SUPPLY (Total of Part of "A" and ""B"")

SMBBT/KHI/INF-011

SEAL OF THE COMPANY

INITIAL

SIGNATURE OF BIDDER




