Cell N0.0333-2393180

" No.RE/NEK(P&F)K-II-K-III/NIT/2016-17/ 5

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER

NORTH EAST KARACHI (PUMPING & FILTER) K-11 & K-111 DIVISION
NEK 100MGD Pump Houses, Saadi Town, Scheme-33, Distt: Malir

Dated: 25.05.2017

NOTICE INVITING TENDERS

(Through Website)
(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage — single envelope system as per SPPRA Rules-
2010 (Amended 2013) for the work mentioned below :-

Estimated Cost below One Million

Name of Work

PROVIDING & FIXING OF M.S. PIPE 1” DIA INSTALLED IN
DRUM & EVAPORATOR ROOM IN CHEMICAL SECTION AT
N.E.K. (P&F) K-II, KW&SB

Bidder / Contractor having NTN / Sales Tax and Contractor
should be registered with Sindh Revenue Board in terms of
Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover
at least Rs.1.00 Million of last Three years must be attached

Three years Expé?ieAnEé‘(feﬁﬁc-aute of similar of job must be

2.
Eligibility of Contractor
with the Tender.
’ E [ Certificat
rperience Verliea™® | attached with the Tender
4

' Tender can be
' Purchased / Issuing of
Bidding Documents

Tender documents will be available for sale from the office of |
the Accounts Officer (Revenue), Finance Department, KW&SB

'having his office at 1%. Floor, KW&SB Head Office, Civic

Centre Annex. Building, Gulshan-e-Igbal, Karachi between
09.00A.M. to 01.00P.M.

5. o .
' Bid Security

02% of the Quoted Amount in shape of Pay Order / Bank Draft
in favour of Karachi Water & Sewerage Board

[
| Tender Cost of work

Rs.1,000/= (Non-refundable in shape of Pay order in
favour of Karachi Water & Sewerage Board.)

Last date of Issuing

W.e.f. 15! Advertisement on SPPRA’s Website to
Dated : 12/06/2017 between 09.00A.M. to 01.00P.M.

8 | Date & Time of
submission and
Opening of Tender.

Submission of Tender a'; 13/06/2017 at 11:00 AM and Opening
of Tender at 11:30 AM on e day.

9. | Un-responded Tender

will be again issued /

| submitted / opened
(2". Attempt)

2" Attempt Tender will be issue from 14/06/2017 to
28/06/2017 and Submission on 29/06/2017 at

| 11.00 AM and will be open on same day at 11.30 AM.

10)
| Place of opening.

The Procurement Committee-l, KW&SB at the Office of the
Convener / Director (Design & Estimate), KW&SB, Gulshan-e-
Igbal, Block-18, Karachi.

Ui \ Source of Funding

KW&SB's own fund of current financial year 2016-2017
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12 For Improvement smooth & un-interrupted Pumping & Filtration
-+ Scope of work of drinking water to the Karachi city from North East Karachi K-
Il & K-IlIl (Pumping & Filter Plant), KW&SB ‘

13| Estimated Cost of work | Rs.9,27,275/=
_ Note:-

1 Tender can be seen and download from SPPRA website www.pprasindh.gov.pk

2. The participants must quote the rates both in words and figures. Incomplete /
Conditional Tenders will not be accepted.

3 In case of any undesirable circumstances arise on the submission / opening Date &
Time or if Government declares the Holiday, the Tender shall be submitted / opened
on next working day at the same time and venue.

4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules,

; 2010 and may cancel the bidding process at any time prior to acceptance of bid or
proposal as per Rule-25 of said rules.

5, Conditional bid cannot be accepted.

6. Bid must be in sealed cover and experience certificate for Three years of similar
nature of job must be attached with the bid.

7. Specifications and details regarding above job can be seen and discussed with
Resident Engineer, North East Karachi (Pumping & Filter) K-1l & K-III Division KW&SB
in Division Office situated at North East Karachi 100MGD Pump Houses, Saadi Town,
Scheme-33, at any working day during office hours and Contact No: 0333-2393180 at
any working day during office hours.

8. Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD
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KARACHI WATER % SEWERAGE BOARD

HUMAN RESOURCES . "VELOPM. iT AND ADMINISTRATION DEPARTMENT
' PHO:  w). 021~ 231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/ {259 Dated: 23" November, 2016

CORRIGENDUM |

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated

22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)

for compliance of Rule-31 of SPPRA, and Corrigendum No.

KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan,
D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM),

"KMC as Member.
o . : ) ) .
This issues with the approval of Managing Director, KW&SB.

( o
Dy. Manag ng-l'ﬂﬁry?gﬁ‘)&gf
KW&SB

Dy. Managing Director (TS) KW&SB

Dy. Managing Director (Planning) KW&SB

Sr. Director (Finance), KW&SB / Convener Committee.
Chief Engineer, Korangi, KW&SB / Member/Secretary.
Chief Engineer, Central, KMC / Member.

Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
Divisional Accounts Officer (South), KW&SB / Member
Sr. Director (HRM), KMC. 7

. S.E. East, KW&SB

10. Director (IT) KW&SB

11. Director Administration, KW&SB _

12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB
13.AD (LFA) KW&SB

14.AO (ESTT) KW&SB

15. Office Copy.

16. Master File.

ONOABWN A

w

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD

HUMAN RESQURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 9923146

" No. KW&SB/D.M.D/HRD&A/919 Dated: 22-10-2015

OFFICE ORDER

With immediale elfect, for compliance of Rule-31 of SPPR, A Complaint

Redressal Commitlee (CRC) is conslituted comprising ol lhe following:

Dy. Managing Director (Finance), KW&SB Convener

1

2. Chief Engineer (Korangi), KW&SB ' Member/Secrelary
3. Chiefl Engincer (Cenlral), KMC Member

4. Direclor Administration, KMC Member

5, Divisional Accounls Olficer (Soulh), KW&SB  Member

This issues on lhe recommendalion of Dy. Managing Direclor (TS)
KW&SB, Dy. Managing Direclor (Planning), KWE&SB and wilh the approval of
Managing Direclor, KW&SB,

N}S hakeegl Ahmed)
Dy. Managing Direclor (HRD&A)
KWESB

DISTRIBUTION

1 Oy. Managing Direclor (TS) KW&SB
2 Dy. Managing Direclor (Finance) KW&SB/Convener Commillee
J Oy. Managing Direclor (Planning) KW&SB
4 Chief Engineer, Korangi, KW&SB/Member/Secretary Commillee.
5 Chief Engineer, Central, KMC/Member of the Commillee.
9./ Director Adminislration, KMC/Member of the Commitlee.
AT Divisional Accounts Officer (South) KW&SB

8 Direclor (IT) KW&SB

9. Direclor Personnel, KW&SB

10.  Direclor Administration, KW&SB

11.  AD (LFA) KW&SB

12.  AO (ESTT) KW&SB

13.  Office Copy.

14,  Masler File.

c.c. lo Managing Direclor, KW&SB

D091 10Ot 0 4 D0 781 3 aec




HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARIMENI
PHONE NO. 021 - 9921464 - 021 — 89231463

; W KARACHI WATER & SEWERAGE BOARD

0. KW&SB/SR. DIR./HRD&A/397 Dated: 14™ Apnl, 2016
OFFICE ORDER '

The Procurement Committee-l is re-constituted as per Rule-07 of Sindh
Public Procurement Rules-2010, for performing the funclions prescnbed m
Rule-08 of Rulzs ibid for the works for which evaluation report required to be
hoisted on Sindh Public Procurement Authority as under:

LY

Sr. | Nominee Positionin P C.
No. | _ .
1. | Director Design & Eslimate Convener / Charman
2. | Superintending Engineer (Concerned) [ Member
3. | Representative of D.G. (TS), KMC _ | Member
4. | Representative of Finance Advisor, KMC | Member”
5 |AO./D.AOQ./AA.O. (Concerned) MJ Member/Secrelary

The office of the Dirgctor Design shall be headquarter for Procurcment
Committee-|. : '

The Concerned Superintending Engineer shall maintain the record of
Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation_of Chief Engineer (IPD)/D M D
(Planning) KW&SB and with the approval of Managing Director, KW&SH vide

para 5/N.
‘H[u/w/.&
SR. DIRECTOR (HR)
KW&SB

DISTRIBUTION
1./D,y. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SI

27 Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
Chief Engineer (W/S) KW&SB )

Director Design & Estimate/Convener / Chairman Commiltec

3
4
5. All Members of the Committee.

6. Sr. Director (Finance) KW&SB

7. Director (IT) KW&SB . .

8. Direclor (I&C) M.D Sectt: KW&SB

9. Staff Officer to Vice Chairman, KW&SB
10.AD (LFA) KW&SB :

11.AQO (ESTT) KW&SB

12 AO (Budget) KW&SB

13.IAO-1l KW&SB

14. Office Copy.

15. Master File.

¢.c. to Managing Director, KW&SB
QO-201a




NORTH EAST KARACHI (PUMPING & FILTER) K-11 & K-I11, KW&SB.

(Revised-5)

e T e |

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-2017

.
| ESTIMATED g
i QUANTITY il ESTIMATED FUNDS SOURCE OF PROPOSED
5, DESCRIPTION OF PROCUREMENT (WHERE UNIT COST | 7OTAL COST | ALLOCATED | FUNDS ADP | PROCUREmeny | TIMING OF PROCUREMENT
# (WHERE 2016-2017
APPLICABLE) |\ bp 1cABLE) | (1M Million Rs.) | (In Million Rs.) | /NON-ADP METHOD & Q; = =
SERVICING OF 112 KW INDUCTIONS MOTOR I/C &by 56 Single Stage One -
I. | COMPLETE OVER HAULING OF KSB PUMP B-14, D-4 LCP | Copy attached | Copy attached | 0.9 Million R NON-ADP | Envelope System | -- o - -
"NO. 3" AT N E K (P&F), K-Il PLANT. wion Theoueh Website 2016
; 5 T8 3 o Single Stage One
PROVIDING & FIXING BEARINGS FOR SET. "03" KSB . 6253-41 = Dec
‘7 “ e - - - -
2. | PUMP TYPE (SNW 600-720) INSTALLED AT NEK K-Iii p/H. | COPY attached | Copy attached | = 1.6 Million 6 Million HCEADE ET"h‘:)':f; Ezsi':‘ 2016
bt — 2
\ . y - Single Stage One
. | EMERGENT REPAIRING OF 11/200 KVA TRANSFORMER _ - 6253-40 ~ Jan
3. | AT NEK (P&F) K1l KW&SB Copy attached | Copy attached 1.00 Million 2 Million NON-ADP Eﬁ:glllc;ie\f/isbz?; -- - 2017 --
NECESSARY SERVICING ELECTRICALLY OPERATOR
4. | MOTORS / ELECTRONIC CARDS & REPLACEMENT / - .0
REPAIRING BURN/DAMAGE & FUSED COMPONENTS OF | (/oo 6253-25 L AP 2:1"\%[303"%‘ ,te':; Jan
ROTOR & PENSTOCK GATE VALVES FOR RAPID TWIN | “OPYattache opy attached 1 o g8 Million 5.5 Million 7 ,f]ewy; : - - 2017 | ~
GRAVITY FILTER BEDS NO. M.O& P AT NEK (F/P) K-II RUUES Wonaits
KW&SB.
REPAIRING / MAINTENANCE WORK OF 6660M/H (35 soalbs Single Stage One Sk
5. | MGD) PUMP (A) AT LOW LIFT P/H AT NEK (P). K-l | Copy attached | Copy attached 2.3 Million iy NON-ADP | Envelope System - -- --
PLANT. 5.5 Million Through Tender 2017
URGENT R/M WORK OF OPERATING ELECTRIC PANEL ek Single Stage One Sk
FOR H.T MOTOR NO. (1,4&5) 525KW. 1KV AT N.E.K. K- | Copy attached | Copy attached 2.3 Million 6 .I'_\'-I'Il' NON-ADP | Envelope System - -- 2017 --
6. | 111 PUMP HOUSE. i ¢ | Through Tender
RUNNING & MAINTENANCE WORK OF SET NO. "02" AT - 625341 BiEle Siage One
T 7 i S ' ’ ) Copy attached | Copy attached 1.00 Million s NON-ADP Envelope System - -- Feb -
NEK-KIIl PUMP HOUSE. . 6 Miilion Through Website 5417
COMPLETE OVERHAULING OF 4500M/H (25MGD) SET . . Single Stage One .
8. | (B). AT HIGH LIFT PUMP HOUSE AT NEK (P&F)  K-Il, | Copy attached | Copy attached 2.3 Million ()S/-!Hlinn NON-ADP | Envelope System - -- -- 20‘;7
PLANT. Through Tender
REPAIRING & RECONDITIONING, MAINTENANCE OF _— Single Stage One s
9. | NON RETURN VALVE 800 MM DIA OF PUMP SET No. | Copy attached | Copy attached |.85 Million 6 Mihi NON-ADP | Envelope System -- - - 20[;7
“04” AT N.EK (P&F). K-I1 & K-11I Plant. pon Through Tender
ELECTRICAL ENGINEERING SERVICES OF PANEL FOR ! Single Stage One
[0, | 11200 KV TRANSFORMER UC REPLACEMENT OF 6.l 625326 NEGATE || Brvalene s Apr
" | CABLE & SERVICING OF PANEL FOR 80 HP WASH - . : o 6 Milljon et - - ~ | 2017
WATER MOTOR AT N.EK (P&F). K-I1. ' irougn Website
SERVICING OF 112 KW, A/C INDUCTION MOTOR I/C oa ks Single Stage One o
I1. | COMPLETE OVER HAULING OF K.S.B PUMP  B-14. D- - ” 0.9 Million 5.5 Mil NON-ADP | Envelope System | -- - 20':7
4. LCPNO. | ATN.EK (P&F) K-11. | T | Through Website N
ELECTRICAL ENGINEERING SERVICES 11/3.3 KV. 412 625325 Single Stage One Abr
12. | KW ELECTRIC MOTOR (C). AT HIGH LIFT P/H E AT NEK - - 1.1 Million s.s Mtk | NON-ADP | Envelope System | -- = s
(P&F). K-II. PLANT B i - pon r_ Through Tender | N -
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-

EMERGENT  ENGINEERING ~ SERVICES COMPLETE n T T Ssazs Single Stage One
13. | FABRICATION & FIXING OF $.8 SLEEVE OF WEIR PUMP 2 o 2.15 Million Milli NON-ADP | Envelope System | -- - - apr
6660M/H (35 MGD) PUMP “A™ AT NEK K-Il PLANT. 6 Million Through Tender 2017
COMPLETE OVERHAULING OF 2008.8 M3/H (WEIR 6253.25 Single Stage One
| 14. | PUMP) # A /C SERVICING OF ELECTRIC MOTOR & - - 0.5 Million & Milli NON-ADP | Envelope System | -- - " Apr
PANEL INSTALLED AT HIGH LIFT P/H N.EK (P&F). K-IL. R on Through Website gt
NECESSARY MANUFACTURING & FIXING FLOAT / 6253-25 Single Stage One Iy
15. | DRUMS AND SHAFT FOR FILTER BEDS AT N.E.K. K-l | Copy attached | Copy attached 1.00 Million 55 I-\Ail‘l-ion NON-ADP | Envelope System -- - - 20%3
FILTER PLANT. KW&SB. > Through Website
REPAIRING & RECONDITIONING, MAINTENANCE OF 6253-41 Single Stage One M
16. | NON RETURN VALVE 800 MM DIA OF PUMP SET No. =0 - 1.85 Million M:II' NON-ADP Envelope System -- - - Yy
“01” AT N.E.K (P&F), K-11 & K-111 Plant. 6 Mallion Through Tender 2017
REPAIRING & MAINTENANCE OF IN-LET AND OUT-LET 6253-25 Single Stage One "
17. | GATE SHUTTER TYPE VALVES OF BEDS NO. P, L & N AT = = 1.00 Million il NON-ADP | Envelope System | -- - - 4
NEK K-II FILTER PLANT. 5.5 Million Through Website 2017
; Single Stage One
ING FROM THICKENER i NEK- - -
18. EFI BT FOND N2 AT NEK -- - 0.92 Million 27'54:;'?;“ NON-ADP | Envelope System - - - 2:'}’3
) Through Website
. - Single Stage One
DE SILTING FROM OVER FLOW CHANNEL:2 AT NEK- i -49
191 kit CHi - - 0.91 Million 2754&’““011 NON-ADP | Envelope System -- - -- ;:]':2;
’ Through Website
7404-25 Single Stage One M
20. | RAISING OF BOUNDARY WALL AT NEK-KII. - = 2.4 Million M. NON-ADP | Envelope System - - ay
e e Through Tender 2017
EMERGENT MAJOR OVERHAULING OF ISUZU 624907 Single Stage One ”
L, | TRUCK NO. GS-8092 MODEL 1974, N E K (P&F). K-II - 2 0.6 Million s NON-ADP | Envelope System | -- . 2= ay
21. PLANT. 0.8 Million Through Website 2017
’ : . . . Single Stage One
EMERGENT WORK OF A/C HINO COASTER NO. GA - o 6252-02 - May
22 - = 2 -ADP te . . .
% | 4357, N E K (P&F), K-1l PLANT. 92 Mltion 0.8 Mjllion | NON-ADF Eﬂ;’i‘;‘;‘e@z;ﬁ; 2017
. Single Stage One
JUNGLE CLEARANCE / LEVELING AND DRESSING IN . 7403-19 S RS Ma
2 . = 1 - . . Yy
23 | THE PREMISES OF NEK 100 MGD PLANT. G5 Mlion 1.5 Million | NON-ADP EE:&Z&C\%EQ 2017
MECHANICAL ENGINEERING SERVICES OF NON 625126 Single Stage One F
24. | RETURN VALVE 800 MM DIA OF PUMP SET NO. “B" | Copy attached | Copy attached 1.85 Million 5 ‘f-\/.ii‘l'l'— NON-ADP Envelope System -- -- - u,
AT HIGH LIFT PUMP HOUSE NEK (P&F) K-11 PLANT. ton Through Tender 2017
PROVIDING & FIXING OF MS. PIPE 17 DIA INSTALLED 6253.28 Single Stage One
25. | IN DRUM & EVAPORATOR ROOM IN CHEMICAL | Copy attached | Copy attached 1.00 Million 5 ‘f-\/-l:ll'- NON-ADP | Envelope System - -- - Jum,
SECTION AT N.EK. (P&F) K-Il. KW&SB IO Through Tender 2017
Restdént Engineer
N.E.K. (P&F) K-1I & K-I11 Div.
KW&SB
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Province :- Sindh .
Branch :- KW&SB
YEAR : - 2015-2016

.

’ ABSTRACT OF COST ORIGINAL ESTIMATE

P.W.A. Code Paragraph

- NAME OF WORK:- PROVIDING & FIXING OF M.S. PIPE 1"
s 0 - - |
| NO. | SUB HEADS AND ITEMS OF WORK
. — | s S e S ——
M — =
Suppl\ ly of L quuld Chlorine M.S I’|p( Seamless 17 Dia. Schedule lmpnrud can bear up

1. |
!_ to 20 bar pressure, as per direction of Engineer in Charge.

.72 | \Jphlng._)f’\l S. Tu: ‘smmln.wi I)m \Lhulult SUImLurn‘d

I ——— - = — e e e e e B T
|

—
| |

3. | Supplying of MLS, Elbow scamless 1 Dia. Schedule 80 imported.

4 \ulml\mfof MS. F l.mﬂc size /4 . 1" hole in the center with 4 holes of 2",
s Supplyinfof M. ‘s Hanuc size /q I !mlc in the center with 4 holes of ’/, i
Supply of Liquid Chlorine Handle Valve size 16Smm x 12mm x 20-ri\lll-il'.|_t.l}_’,v t_) pc.-_!
6. holes in flange with PTF seal inside the valve imported and as per direction of Engineer
in charge. S S ) R |
7 Supplying of 8.5. Nuts Bolts & washers size % * x 27. -

S

Fixing of M.S. Pipe, Elbow, Tees, Valves. FI_;;ngE‘;.- le i’ipc cutting ch.m.]g;x;'_{“;
8 Welding on sife as per requirement and dismantling of old pipe line Complete work as
1 g p q P I
|_per direction of Engineer in charge.

| (Rs. NINE LACKS NINTY EIG IH THOL \\\I)\l\[- Hl \I)RI-D !\\}\T\ I-I\t ()\l\ __

330

- 332

NE K (P&E). K

Chemical Sub Divisi

Rft

}!_05" )

Nos

| QUANTITY | RATE
. OF Nos RS ' ps
i T _____Lfﬂ,,
350Rft. | 199 | 00
s ﬁ,ff £ A
| |
30 RBS- L 125 / 00
—t
| 82 500
50 Nos ! =
100 Nos 800 ' 00
04Nos | 1,20 00
15 Nos 00
- 3S5.4se
175 Kg 1050~ | 00
One Job
TOTAL il

AMOUNT
| RS IPS|
]
| 3750 _700
3,100 00
80,000 00
4800 00
5,31,750- ' 00
1,83.750 00
o v
SCL 75/
249507 00
| -5,98:925— 00

IVISION

DIA INSTALLED IN DRUM EVAPORATOR ROOM CHEMICAL SECTION ST M E K (P&F).K-11 KW&SB.

n KWESB
TOTAL
e e’ 2%
A 'S ~J
~ - 4
- 1N —
of T5Y
~- oY
~N X
B N
-
T OV S s
Oy o N
G, N, ", [ =
N o
—S—>——
T
v N
) O
b R
b3 s il |
— Q*E\" ~ e
e S N
¢ 9 N
1 :_;‘_{ -\-]’
— T r- LY S

s&impalte
{ }'i‘} the Co

|

e
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