
SCHEDULE OF QUANTITIES

WORK No: 01

DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:   4,35,591 (+) O/R

Earnest Money Rs:
8,712 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF NALLAH SAIF-UR-REHMAN ROAD NEAR RAILWAY CROSSING UC-45, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	525 Cft
	5445.00
	%Cft
	28,586.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	RCC work in roof slab, beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects (ratio 1:2:4).
	525 Cft
	337.00
	P/Cft
	1,76,925.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	14.06 Cwt
	5001.70
	P/Cwt
	70,324.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	623 Nos.
	
	Each
	

	Total Estimated Cost
	4,35,591 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE
                                                                  *********************************

I/We hereby quoted Rates @                           %  above/below the S/R

(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 02
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:   4,35,591 (+) O/R

Earnest Money Rs:
8,712 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF NALLAH / CLEANING / DESILTING GOVERNMENT BOYS SCHOOL AL-QADOOS UC-45, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	525 Cft
	5445.00
	%Cft
	28,586.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	RCC work in roof slab, beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects (ratio 1:2:4).
	525 Cft
	337.00
	P/Cft
	1,76,925.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	14.06 Cwt
	5001.70
	P/Cwt
	70,324.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	623 Nos.
	
	Each
	

	Total Estimated Cost
	4,35,591 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE
                                                                  *********************************

I/We hereby quoted Rates @                           %  above/below the S/R

(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 03
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,30,419/-

Earnest Money Rs:
         18,608/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L C.C. FLOORING GALI No:08, ARIAN WELFARE HOSPITAL         UC-02, SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Earth work excavation undressed road cutting etc.
	6,875 Cft
	2208.37
	1000 Cft
	15,182.00

	2.
	Cement concrete brick or stone ballast 1½” to 2” gauge (1:4:8).
	3,630 Cft
	9416.28
	%Cft
	3,41,811.00

	3.
	Providing and laying 2” thick topping and concrete (1:2:4) including surface finishing and dividing into panels.
	11,000 Sft
	3275.50
	%Sft
	3,60,305.00

	4.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………....…21” Dia………………………...
	120 Nos
	913.63
	Each
	1,09,636.00

	5.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	50 Nos
	1906.60
	Each
	75,330.00

	6.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	50 Nos
	563.00
	Each
	28,155.00

	Total Estimated Cost
	9,30,419.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

                                                                  *********************************


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 



   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 04
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:   4,29,293 (+) O/R

Earnest Money Rs:
8,586 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF NALLAH / CLEANING / DESILTING UMER FAROOQUE MASJID UC-45, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	513 Cft
	5445.00
	%Cft
	27,933.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	RCC work in roof slab, beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects (ratio 1:2:4).
	513 Cft
	337.00
	P/Cft
	1,72,881.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.74 Cwt
	5001.70
	P/Cwt
	68,723.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	632 Nos.
	
	Each
	

	Total Estimated Cost
	4,29,293 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE
                                                                  *********************************

I/We hereby quoted Rates @                           %  above/below the S/R

(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 05
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:   4,30,442 (+) O/R

Earnest Money Rs:
8,609 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF MALANG NALLAH IN DORI GALI TO SEA IN  UC-44, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,750 Cft
	1065.04
	%Cft
	1,67,744.00

	3.
	RCC work in roof slab, beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects (ratio 1:2:4).
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	630 Nos.
	
	Each
	

	Total Estimated Cost
	4,30,442 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE
                                                                  *********************************

I/We hereby quoted Rates @                           %  above/below the S/R

(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 06
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,63,311/-

Earnest Money Rs:
         19,266/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	CONSTRUCTION OF C.C. STREET IN MAJEED COLONY IN           UC-43, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Preparing sub-grade i/c earth excavate and filling to an average depth of 9” dressing to required cash and consolidation with power roll.
	11,000 Cft
	526.28
	%Cft
	57,891.00

	2.
	Cement concrete i/c placing compacting finishing and curing complete i/c screening and washing of stone screening and stone aggregate without shedding (1:4:8).
	3,630 Cft
	11288.75
	%Cft
	4,09,782.00

	3.
	Providing and laying 2” thick topping and concrete (1:2:4) i/c surface finishing and dividing into panels.
	11,000 Sft
	3275.50
	%Sft
	3,60,305.00

	4.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

.…………...……………..…21” Dia ..……………….………….
	40 Nos
	913.63
	Each
	76,264.00

	5.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	40 Nos
	1906.60
	Each
	22,524.00

	6.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	40 Nos
	563.00
	Each
	36,545.00

	Total Estimated Cost
	9,63,311.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

                                                                  *********************************


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 



   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 07
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:       9,96,905/-

Earnest Money Rs:
         19,938/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	HIRING OF MACHINERY AND LABOUR FOR CLEANING OF NALLAH IN GUL BAI KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Hiring of Machinery with P.O.L.
	
	
	
	

	i).
	Front Loader / Excavator………………………………………………
	40 Hours
	3088.13
	P/Hour
	1,23,525.00

	ii).
	Dumper (Hino)………………………………………………………….
	200 Hours
	2006.90
	P/Hour
	4,01,380.00

	iii).
	Tractor Blade……………………………………………………………
	80 Hours
	950.00
	P/Hour
	76,000.00

	2.
	Hiring of Skilled Labour for cleaning of Nallah for 8 Hours.
	440 Nos.
	900.00
	Each
	3,96,000.00

	Total Estimated Cost
	9,96,905.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE
                                                                 *********************************

I/We hereby quoted Rates @                           %  above/below the S/R.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 08
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:   4,22,454 (+) O/R

Earnest Money Rs:
8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF NALLAH IN GULZAR MASJID IN UC-44, BHUTTA VILLAGE KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15,000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	RCC work in roof slab, beams columns rafts lintels and other structural members laid in situ or precast laid in position complete in all respects (ratio 1:2:4).
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	635 Nos.
	
	Each
	

	Total Estimated Cost
	4,22,456 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE
                                                                  *********************************

I/We hereby quoted Rates @                           %  above/below the S/R

(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:

