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MU NN tingiell 
iovernment Elementary College Building Double Road Shah Faisal Colony # 02 Karachi. 

Contact # 021-99248646 0332-2226274 

No. EE/DMC/SFZ/B&R-01/2017 
	

Karachi Dated: 07/06/2017 

TENDER NOTICE 

AS PER UNDER RULE 17(1) SPPRA 2010 
Sealed tenders are invited from aN the interested Contractors / Firms! Parties for the following work 

S.NO Name of Work 
Estimated 

Cost 
2% 

Earnest 
Money 

Tenderl 
Cost 

I. 	' 

__ 
2.  

Cleaning of Nallah from Fire Station to P.A.F wall in Shah 
Faisal Zone D.M.0 Korangi. Rs: 9,97,673/- 20,000/- 1,000/- 
Cleaning of Nallah from Malir River Bridge to Al-Mustafa 
Medical Center in UC 11 Shah Faisal Zone D.M.0 Korangi. Rs: 9,93,985/- 20,000/- 1,000/- 

3.  Improvement of Colony Gate Eid Gah in Shah Faisal Zone 
D.M.0 Koran I. 

Rs: 9,13,241/- 
+ 0/R 20,000/- 1,000/- 

Cleaning of Nallah from Qaid Park to Nazeer Hussain Park 
UC 11 Shah Faisal Zone D.M.0 Korangi. Rs: 9,93,078/- 20,000/- 1,000/- 

5. 
, 

Cleaning of Nallah from Traffic Signal up to Nasran Chowk 
UC 10 Shah Faisal Zone D.M.0 Korangi. Rs: 9,92,207/- 20,000/- 1,000/- 

. 	6. Cleaning of Green Town Nallah UC 12 Shah Faisal Zone 
D.M.0 Korangi. Rs: 9,92,750/- 20,000/- 1,000/- 

7. Improvement of Trench and repair of Road near Madarsa e 
Jamia Farooqia Shah Faisal Zone D.M.0 Korangi. 

. 
Rs: 9,98,246/- 20,000/- 1,000/- 

. 	R. Cleaning of Nallah T&T Compound in UC 12 & 13 Shah 
Faisal Zone D.M.0 Korangi. Rs: 9,95,212/- 20,000/- 1,000/- 

i 	9. 

I 
j 

Improvement of Drain by Providing RCC pipe near Al-
Mashaiq Hotel to Shah Faisal Library Shah Faisal Zone 
D.M.0 Korangi. Rs: 9,99,540/- 20,0 

la Improvement of Drain by Providing RCC pipe near Dhobi 
4 Ghat Shah Faisal Zone D.M.0 Korangi. Rs: 9,98,( 74‘,000/41,000/- 

1. 

TERMS & CONDITIONS 

Tenders schedule shall be as follows: 
SCHEDULE DATE & TIME VENUE 

) 	Receiving 	of 
%pplication for issuance of 
fenders. 

14-06-2017 Executive Engineer, Office Government Elementary College for 
Women near Superior Science College Shah Faisal Colony NO-
02 Karachi- 

To 30-06-2017 
During office hour 

!) Dropping of Tenders. 04-07-2017 Executive Engineer, Office Government Elementary College for 
Women near Superior Science College Shah Faisal Colony NO-
02 Karachi- 

02:00 Pm 

1) Opening of Tenders. 04-07-2017 Executive Engineer, Office Government Elementary College for 
Women near Superior Science College Shah Faisal Colony NO-
02 Karachi- 

03:00 Pm 
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7 	fhe Tenders documents will be issued to contractor on the submission of written request on letter head and on 

• payment of non-refundable cost of Tender price through pay order from any Schedule bank in favor of DMC 

Korangi. The Photo Copy of P.E.0 registration certificate is not required up to 4.00 Million vide PEC letter tr 

PEC/BOK/CONST/670 Date: 10-04 2014. 

3 	Un-Responded /rejected Tenders will be re-issued from 05-07-2017 to 2007-2017 will be received back on 21- 

07-2017 up to 2:00p.m, & will be opened on the Same day after one hour at 03:00 pm respectively in the office 

address mentioned above with same terms & condition. 

4. 	Photocopy of Registration certificate with Sindh Board of revenue is required to submit by all participants along 

with bidding document at the time of dropping in Tender box. 

S. 	in case of holiday and unforeseen circumstances on opening date the bids shall 

be submitted and opened on the next working day, other terms and condition 

shall remain same.  

6. 2% of specified amount against each work in shape of pay order/Bank draft in favor 

shall be attached with the Tender. 

7. Tender in unsealed cover and without 2% earnest money will not be entertained and disc 

8. The Single Stage-one Envelope procedure would be adopted for tender work as per SPfIX 

Rule 46 (1). 

9. Total bid amount as well as the rate of items must be filled both in figure and words and in case any correction 

is made by the contractor himself then each correction must be initiated by the contractor otherwise the 

Tenders are liable to be summarily rejected/cancelled without any compensation but penalty will be imposed 

as per rule. 

10. If any fake documents are found than the tender is liable to be rejected/cancelled without any compensation 

but penalty will be imposed as per rule. 

11. Bidding Documents can be seen/downloaded from Authority's website SPPRA www.PPRA,sindh,govtpk 

12. The Procuring agency may reject all or any bid subjected to the rej,e aI1t provision of SPPRA Rules 2010 

(Amended 2013). 

C AIRM1 
DISTRICT MUNICIPAL ORPORATION 

KORANGI K ACHI.  

Director (CB) SPPRA, GOS  
With a request to upload on the website of SPPRA (Authority) 
Enclosed C D 

Copy for information to: 
1)The Administrator, DMC Korangi. 
2)The Municipal Commissioner, D M C Korangi 
3) The Superintending Engineer D M C Korangi 
4) The Account Officer D M C Korangi 
5) A.D.L.F.A, Korangi 
6) Office File. 



OFFICE OF THE MIME E GHNEER 
SHAH FAISAL ZONE MC KORANZI 

Bidders are advised to submit following documents with bidding documents 
for Eligibility / Qualification Criteria. 

Eligibility / Qualification Criteria 

S.No. EligibiliV / Qual(fication Criteria 
01 NTN. 
02 Registration with Sindh Revenue Board (SRB). 
03 Registration with Pakistan Engineering Council in relevant category/field 

(for works costing more than Rupees Four Million). 

Qualification Criteria 

Eligibili 4 S uali 'cation Criteria 
01 
	

Minimum Three years Experience of relevant field  
02 
	

Turnover of at least Rs. 3.00 Million in last three years (Attach 
Documentary Evidence Bank Statement, Tax Returns, Audited Balance 
sheets etc.)  

03 
	

Required Bid security may be attached. 
04 
	

Bid is designed named and stamped by the authorized person of the firm 
along with Authorization Letter. 

EXECUTIVE ENGINEER 

SHAH FAISAL ZONE DMC KORANGI. 



To, 

• 

NO.SO-W(LG)/35-07t2016 
GOVERNMENT OF SINDII 

LOCAL GOVERNMENT rPARTMENT 

Karachi Dated the 2" fkugust,2016 

The Administrator 
District Municipal Corporation (Korangi) 
KARA CH I  

SUBJECT: REQUEST FOR APPROVAL OF CONSTITUTION OF PROCUREMENT 
COMMITTEE FOR EXECUTION OF SCHEMES FOR THE YEAR 2016-17 
FOR DMC (KORANGI)  

I am directed to refer to your letter No. Adintr/DMC/Korangil223/2016-17 dated: 

26-07-2016, on the subject noted above and to convey the permission I approval regarding to 

Constitute Procurement Committee under rule 7&8 of SPPRA Rules 2010 for current financial 

year 2016-17. 

S.NO DESIGNATION POSITION 

1.  Municipal Commissioner DMC (Korangi) Chairman 

2.  Executive 	Engineer 	(B&R), 	(Korangi 
Korangi) 

Zone) DMC Member 

3.  Executive Engineer (Sewerage) (Landlii 
KW&SB 

Zone) DMC & Member 

The functions and responsibilities of p 
pArte 

ement 

(Section 7&8 of SPPRA Rule 2010). 

i) 	Preparing bidding documents 

shall be as under 

Y7  
SECTION/0 

Copy for information & necessary action to: 	
Cr-V 

1. The Director, Sindh Public Procurement Regulatory Authority, Karachi 
2. The Director, Local Government Department, Govt. of Sindh Karachi 
3. The P.S. to Secretary Local Government Department, Govt. of Sindh Karachi 
4. Office order file 

SECTION OFFICER-V 

// 	
• 

..9 

ii) Carrying out technical as well as financial evaluation of the bids 

iii) Preparing evaluation report as provided in Rules 45 

iv) Making recommendations for the award of contact to the competent authority. 
and 

v) Perform any other function ancillary and incidental to the abovc 



ea' 	 
1.  

4- 
2.  

hi 

• 

NO.SO-VaG)/35-07/2016 

1 3S 3  k"? 	
GOVERNMENT OF SINDII 

LOCAL GOVERNMENT DEPARTMENT 

Karachi Dated the 2" August,2016 

- 1t 

The Administrator 
District Municipal corporation (Korangi) 
KARACHI  

SUBJECT: CONSTITUTION OF COMPLAINT REDRESSAL COMMITTEE FOR THE 
YEAR 2016-17 FOR DMC (KORANGT)  

I am directed to refer to your letter No. Admtr/DMC/Korangif222/2016-17 dated: 

26-07-2016, on the subject noted above and to convey the permission / approval regarding to 

Constitute Complaint Redressal Committee under rule 31-7 of SPPRA Rules 2010 amended rule 

2013 is constituted for rcdressal grievances and settlement of dispute during the procurement 

proceeding. 

SNO DESIGNATION 
	

POSITION 

Mr. Ghularn Sarwar Chacher, Superintendent Engineer DMC 

(Korangi) 

Syed MohSin Afzal, Divisional Accounts Officer A.G. 

03. 	Mr. Ghulam Murtaza Bhutto, Account Office 	uth) 

Chairman 

Member 

Member 

SECTION OFFICER-V 
rinformation & necessary action to: 
The Director, Sindh Public Procurement Regulatory Authority, Karachi 
The Director, Local Government Department, Govt. of Sindh Karachi 

3. The P.S. to Secretary Local Government Department, Govt of Sindh 
4. Office order file 

SECTIO 

1 

OFfICER-V 



.RA 

SUBJECT: ADMINISTRATIVE APPROVAL 

It is submitted that in the meeting regarding Development works, chaired by Chairman 
District Municipal Corporation Korangi, competent authority has directed to prepare the 
Estimates for the following works, accordingly estimates, have been prepared by concerned 
department, and Checked by Design Engineer Shah Faisal Zone DMC Korangi. 

The list of works is as under. 

S # Name of Works Estimated Cost 
1.  Cleaning of Nallah from Fire Station to P.A.F wall in Shah 

Faisal Zone D.M.0 Korangi. Rs: 9,97,673/- 
2.  Cleaning of Nallah from Malir River Bridge to Al-Mustafa 

Medical Center in UC 11 Shah Faisal Zone D.M.0 Korangi. Rs: 9,93,985/- 
3.  Improvement of Colony Gate Eid Gah in Shah Faisal Zone 

D.M.0 Korangi. 
Rs: 9,13,241/- 

. 	+ 0/R 
4.  Cleaning of Nallah from Qaid Park to Nazeer Hussain Pa 

11 Shah Faisal Zone D.M.0 Korangi. R 
% 

,93,078/- 
5.  Cleaning of Nallah from Trafic Signal up to ‘, p,. 	0 k 	, 

10 Shah Faisal Zone D.M.0 Korangi. Its: 9,92,207/- 
6.  Cleaning of Green Town Nallah UC 12 Sha 	1 	,one 

D.M.0 Korangi. s: 9,92,750/- 

1 	7. Improvement of Trench and repair of Road n ar Madarsa e 
Jamia Farooqia Shah Faisal Zone D.M.0 Karmal. Rs: 9,98,246/- 

fi  Cleaning of Nallah T&T Compound in UC 12 & 13 Shah Faisal 
Zone D.M.0 Korangi. Rs: 9,95,212/- 

9.  Improvement of Drain by Providing RCC pipe near Al-Niashaiq 
Hotel to Shah Faisal Library Shah Faisal Zone D.M.0 K000li. Rs: 9,99,540/- 

10.  Improvement of Drain by Providing RCC pipe near Dhabi Otlat 
Shah Faisal Zone D.M.0 Korangi. Rs: 9,98,627/- 

Keeping the necessity of works in view, the list of works is submitted for accord of 
Technical, Sanction, Administrative Approval by the competent authority. 

As well as necessary order for Inviting Bids through SPPRA Website, according to 
SPPRA Rules, may be solicited by the competent authority. 

Executive Engineer B 
Shah Faisal Zone D.M.0 rangi. 

Superintending En ineer 
District Municipa Corporation Korangi. 

Municipal Commi loner, 
District Municipal Corporation Koran 1. 

Chairman 
District Municipal C ration Korangi 

NOTE SHEET 
1 	

REf-ERLNCE 



ANNUAL PROCUREMENT PLAN DMC KORANGI  
FISCAL YEAR 2016-17  

   

S# Description of 
Procurement 

Quantity 
(where 
Applicable) 

Estimated Unit 
Cost (Where 
Applicable) 

Estimated 
Total Cost 

Funds 
Allocated 

Source Of 
Funds 

(ADP/Non 
ADP) 

Proposed 
procurement 

method 

Timing Of Procurement Remarks 

M&E e Qtr 2nd Qtr 3rd Qtr 4th 

01 Repair / 
Maintenance & 
Engine Overhauling 
of Vehicle No: CH- 
10047 Hino-FF 
(Multi Loader) of 
Landhi Zone, DMC 
Korangi. 

NA NA 1.000 1.000 

Non ADP 
From Own 
Sources 

Single Stage 
(One Envelop 

Procedure) 
1.000 

will be made as 
 

All 

Procurements 

per SPPRA 
Rules-2010 
( Amended 

2013) 

02 Repair / 
Maintenance & 
Engine Overhauling 
of Vehicle No: CH-
21295 Hino-FF 
(Multi Loader) of 
Landhi Zone, DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

03 Repair of Driver's 
Cabin and Re- 
Fabrication of 
Dump Truck Body 

Restoration of 
Tipping Gear 
System on Hino-FF 
Vehicle No: CH- 
21309 of Landhi 
Zone, DMC 
Korangi. 

NA NA 1.000 

including Repair /  

1.000 
-do- -dohtt  

Executiv 

c.Ot 

shah F 
D.M.0 

-...._...0 

e En sisal Lone 

Korangi 

"'4, 

i 	er  Dne 

__ 

-do- 



04 Repair of Driver's 
Cabin and Re- 

Fabrication of 
Dump Truck Body 

including Repair / 

Restoration of 
Tipping Gear 

System on Hino-FF 

Vehicle No: CH-

21306 of Landhi 

Zone, 
DMC Korangi. 

NA NA 1.000 1.000 

-- do -- do 1.000 -do- 

05 Repair / 

Maintenance & 
Engine Overhauling 

of Skid Loader No: 

CH-175278 (CASE) 
of Landhi Zone, 

DMC Korangi. 

NA NA 1.000 1.000 

-do - -- do 1.000 -do- 

06 Repair / 

Maintenance & 
Engine Overhauling 

of Skid Loader No: 
CH-175660 (CASE) 

of Landhi Zone, 
DMC Korangi. 

NA NA 1.000 

Re-Fabrication of 

 

1.000 

-do- -do- 

Atteste 

1.000 -do- 

07 

Dump Truck Body 

including Repair / 

Restoration of 

Tipping Gear 

System on given 

Hino-FB No: CH- 

16059 and Hino-FF 

No: CH-14251 of 

Landhi Zone, DMC 

Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 

9,./000-- 

Executive 
Shah 

D.M.0 

Faisal 

...6-7-mq 

Korangi 

i  
En.' 

Zone 

. 

eer 

-do- 



08 Rectification of 
Minor / Major 
Defects from 
different types of 
vehicles of Health 
Services 
Department Landhi 
Zone, DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

09 Lighting 
Arrangement at C-1 
Area, 1-C Area, 
37/A, 36/B, and 
other internal 
streets of Landhi 
Zone, DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

10 Providing & Fixing 
Moon Lights and 
other Electrical 
Accessories at 
Future Colony 
Landhi No. 01, 
Landhi No. 02, 
Landhi No. 04, and 
other internal 
streets of Korangi 
area in Landhi 
Zone, DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

Nt1C- 

t/000,444.,,- 

ste 

-do- 

11 Repair & 
Maintenance of 
Son Lights Installed 
at Road 362 Landhi 

Korangi. 

NA NA 1.000 

Zone, DMC 

 1.000 
-do- -do- 1.000 Executive 

Shah 
i 

D.M.0 
Faisal  

Engi 
l zone 

Korangi 

eer   -do- 

12 Repair & 
Maintenance of 
Street Lights 
Installed at 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 



different internal 
streets of Landhi 
Zone, DMC 
Korangi. 

13 
Providing & Fixing 
Son Lights and 
other electrical 
accessories at 
Baber Market, 1-1 
Area, I-Area and M-
Area of Landhi 
Zone, DMC korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

14 
- Temporary Lighting 

Arrangement along 
with Moving 
Generators at 
different 
Processions Routs P 
of Muharram in 
Landhi Zone, DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 1.000 

1 --  
$r. 

." 

li- 0) 6 

-do- 

15 
Arrangement for 
collection 
transportation and 
burial of Offals 
during Eid ul Azha 

NA NA 4.700 

2016 in Korangi 
Zone 

4.700 

Arrangement for 

 

-do- -do- 1.000 -do- 

16 

collection 
transportation and 
burial of Offals 

Eid ul Azha 
2016 in Shah Faisal 
Zone DMC Korangi 

NA NA 
-do-

during 

3.573 
-do-

3.573 
3.573 

Executive 
Shah Faisal 

D.M.0 Kora 

Engineer 
Zone _do_ 

gi 



17 Arrangement for 
collection 
transportation and 
burial of Offals 
during Eid ul Azha 
2016 in Landhi 
Zone DMC Korangi 

NA NA 5.100 5.100 
-do- -do- 5.100 -do- 

18 De-silting of Nallah 
Hospital Chorangi 
to EPZ Landhi Zone 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

19 De-silting of Nallah 
Metropolitan Still 
to cattle Colony 
Landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

20 De-silting of Nallah 
Muzzafarabad 
Colony and 
Different area 
Landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

21 De-silting of Nallah 
from choti Market 
via Inam Memorial 
Ground to Christan 
Colony Landhi Zone 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

o  
• _,,,,,,,t 

teS 
- 

A, -do- 

22 De-silting of Nallah 
along 6000 Road 
and 11000 Road 
and Different area 
Landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

E nclineer  

_____!...... 

I 

-do- 

23 De-silting of Nallah 
along 14000 Road 
and Different area 
in Landhi Zone 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

ExeCU-1  fve 

D Nt.c 5"all "Is angi 

. al  Lone 

Kor -do- 

24 De-silting of Nallah 



in Sector 37-D,I-D, -do- -do- 1.000 - 	- 
37-B, Landhi No. NA NA 1.000 1.000 
01, Landhi Zone 
DMC Korangi. 

25 De-silting of Nallah 
from 15000 Road -do- -do- 1.000 -do- 
to Ismail Goth NA NA 1.000 1.000 
Graveyard along 
10000 Road, Landhi 
Zone DMC Korangi. 

26 De-silting of Nallah 
from 13000 Road -do- -do- 1.000 -do- 
to Zaman Town 
along 10000 Road, 
Landhi Zone DMC 

NA NA 1.000 1.000 

Korangi. 
27 De-silting of Nallah 

old Muzzafarabad -do- -do- 1.000 -do- 
Landhi Zone DMC NA NA 1.000 1.000 
Korangi. 

28 Repair of Road 
from Hospital -do- -do- 1.000 -do- 
Chowrangi to NA NA 1.000 1.000 
PARCO Petrol 
Pump via Rangers 
Headquarter 
Muzzafarabad 
Colony Landhi Zone Ntt 

IL e:I 

DMC Korangi. 
29 Repair of Road 

8000 to 10000 -do- -do- 1.000 
along 11000 Road NA NA 1.000 1.000 i,-0 .,

-do- 

-41 - 
Landhi Zone DMC 
Korangi. . Eng ji  eer 

30 Repair of Road 
Rangers -do- -do- 1.000 

EXeCtl . 
Shah F 

D•M•C  

atsa 1 zotle 

1.(°ra
191  -do- 

Headquarter area NA NA 1.000 1.000 
36/B and adjoining 
area,Landhi Zone 
DMC Korangi. 



31 Uplift/Repair of 
Road different in 
different area 
Landhi Zone DMC 
Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 

— 

-do- 

32 Providing & 
Supplying RCC Ring 
Slab and RCC Cover 
for Landhi Zone 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

33 Improvement of 
Road Medical Store 
to Bund Menshera 
Colony Landhi Zone 
DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

34 Improvement / 
repair Road Eid 
Gaah to Dildar 
Hotel Future 
Colony Landhi Zone 
DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

35 Providing & Laying 
P.E Pipe in Sharafi 
Goth Landhi Zone 
DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 

ha 4....-Ac.6  

-do- 

36 Providing & Laying 
P.E Pipe in 
Sherpow Colony in 
'D' area Landhi 
Zone DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 tst.tV'"' '''

, 
-do- 

37 Construction of 
RCC flooring baldia 
Primary School 
Future Colony 
Landhi Zone DMC 
Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 

74,14ii-  

Exemitive EP 

tl-- 

ineer 

-do- 

38 Construction of CC 
Flooring Dawood 
Chowrangi Ward 
No. 02 Landhi Zone 

NA NA 1.000 1.000 
-do- -do- 1.000 

Shah 
D.M.0 

Faisa 
Korangi 

Zone 

-do- 



DMC Korangi 
I 

39 Construction of CC 
Flooring Dawood 
Chowrangi Ward 
No. 03 Landhi Zone 
DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

40 Construction of CC 
Flooring Dawood 
Chowrangi Ward 
No. 04 Landhi Zone 
DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

41 Providing & Laying 
RCC Pipe Drain 
apwa School Road 
to L-area, Korangi 
No. 05 Landhi Zone 
DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

42 Providing & Laying 
RCC Pipe Drain 
Back Side Govt. 
Girls Collage 
Korangi 04 from 
352 Road M-Area 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

43 Rehabilitation of 
Sewerage system 
by De-silting / 
venching of RCC 
Pipe Line in UC No. 
15 to 19 Landhi 
Zone DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 

Ntt" 

1.000 ai" este -do- 

44 Rehabilitation of 
Sewerage system 
by De-silting / 
venching of RCC 
Line in UC No. 20 

24 Landhi Zone 
Korangi. 

NA NA 

DMC Shah 

1.000 1.000 
-do- -do- 1.000 

Executive 
 / 

0. 	.G 

179,,,,,411 

Faisal 

/ 

En  , 
Z 

Korang 

. 

,Weerone 
i 

-do- 

45 Providing & Laying 

RCC Pipe Drain 8" -do- -do- 0.500 -do- 



Dia in Different 

area Landhi Zone 

DMC Korangi. 

NA NA 0.500 0.500 

46 Providing & Laying 

RCC Drain 12" Dia 

in Different area 

Landhi Zone DMC 

Korangi. 

NA NA 0.500 0.500 

-do- -do- 0.500 -do- 

47 Providing & Fixing 

Ring Slab / 

Manhole Covers in 

Different areas 

Landhi Zone DMC 

Korangi. 

NA NA 0.500  0.500 
-do- -do- 0.500 -do- 

48 Cleaning of 

Sewerage Line 8" 

12" 18" and 24" in 

different areas at 

Landhi Zone DMC 

Korangi. 

NA NA 0.500 0.500 
-do- -do- 0.500 

NtiCeS 

 

- 	. 

A. 

-do- 

49 De-silting of Nallah 
along 9000 Road 
landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

50 De-silting of Nallah 
from 6000 Road X- 
23 Bux Stop 
Gulshan-e-Latif, 
Landhi Zome DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

41114- 

tWe Eng 

. 	-do- 

Weer 

51 P/L RCC Pipe Drain 
from Nak 
Muhammad Goth 
in Sharafi Goth 

NA NA 1.000 1.000 
-do- -do- 1.000 

E)(eCtl --  

° 

'- avtall  F ats 
0.m c 

a‘ ̀Lo  
Koran 

le 
1 	-do- 



landhi Zone DMC 
Korangi. 

52 Repair / 
maintenance of 
Head Office 
Building and other 
Building Landhi 
Zone DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

53 Patch & Trench 
Repair of Singer 
Chowrangi 13000 
Road in Landhi 
Zone DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

54 Patch & Trench 
along 12000 Road 
Korangi # 4 & 5 
Landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

55 Construction of 
Dust Bins from Asif 
Scholl area 36/B 
and Different Area 
Landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

56 
6000 Road near 
Sharafi Goth Landhi 
Zone DMC Korangi. 

NA NA 1.000 

Patch Repair of . 

1.000 
-do- -do- 1.000" 00:6  -do- 

57 P/L Base Course 
from Mehran 
Highway to rangers 
Headquarter 
Muzzafarabad 
Landhi Zone DMC 
Korangi. 

NA NA 1.000 
-do- 

1.000  

-do- 1.000 

1St*.7 

 

e• 	ngT,:er  
101.— 

Koran gi 

-do- 

-1:10- 
58 Improvement of 

Road from House 
No. C-13 Sector 35- 
A, Zaman Town 
landhi Zone DMC 

NA NA 1.000 1.000 
-do- -do- 1.000 E-XeCUtIVe  

Shah ,t 

• 
f a/sal  
.c 



59 f

_ Korangi. 
Improvement of 
Road from taj 
masjid Korangi No. 
05, 	I-Area Landhi 
Zone DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

60 Improvement of 
Road from Ghousia 
masjid Sector 35-C, 
N-area, Landhi 
Zone DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

61 Re-Fabrication of 
Dump Truck Body 
including Repair / 
Restoration of 
Tipping Gear System 
on Isuzu FTR No: CH-
3600528 & Engine 
Overhauling of 
Vehicle No: CH-
3776901 Isuzu-FTR of 
Shah Faisal Zone, 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

62 Repair / 
Maintenance of 
Bedford Water 
Bowsers No: GS-
3080, GS-8949 and 
Engine Overhauling 
Work including other 
Repair Works of 
Tractor Shovel No: 
CH-089 (MF-385), 
Tractor Trolley No: 
CH-8061 (MF-375) of 
Shah Faisal Zone, 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

er 
63 Repair/ 

Maintenance & 
Engine Overhauling 
of Skid Loader No: 
CH-176250 (CASE) of 
Shah Faisal Zone, 

NA NA 1.000 1.000 
-do- -do- 1.000 EY•eCU 

tIN 

shah F 
DA\A• 

E• 	ngl e 
• al La9S-

a!s  , 'ral.nj 
 '' 



DMC Korangi. 
1 64 Rectification 	of 

Different 	Nature 
Minor 	defects 	from 
Different 	Types 	of 
Vehicles 	of 	Shah 
Faisal 	Zone, 	DMC 
Korangi. 

NA 	• NA 1.000 1.000 

-do- -do- 1.000 -do- 

65 Repair / Maintenance 
& Engine Overhauling 
of Wheel Loader No: 
CH-69225 	(Komatsu 
WA-200) 	of 	Landhi 
Zone, DMC Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

66 Repair / Maintenance 
of 	Hydraulic 
Functions 	in 	Skid 
Steer Loader No: CH- 
00950 	(Komatsu 
SK-815) 	of 	Landhi 
Zone, 	D.M.C. 
Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

67 Repair / Maintenance 
& Engine Overhauling 
of Skid Steer Loader 
No: CH-00487 
(Komatsu 	SK-714) 
of Landhi Zone, DMC 

NA NA 1.000 

Korangi. 
 

1.000 

-do- -do- 1.000 

tte 

-do- 

68 Repair / Maintenance 
& Engine Overhauling 
of Tractor Shovel No: 
CH-1693546 	(MF- 
375) & Tractor Trolley 
No: CH-510700 (MF- 
385) of Landhi Zone, 
D.M.C. Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

. 

69 Repair / Maintenance 
& Engine Overhauling 
of Tractor Shovel No: 
CH-510744 (MF-385) 
& Tractor Blade No: 
GL-6324 (MF-240) of 

NA NA 1.000 1.000 

-do- -do- 1.000 E ecu tve 
Shah 1-.).m.0 

- sal 
f a' 

Engineer 

Korangi 
lone-do- 



Landhi Zone, D.M.C. 
Korangi. 

70 Providing & Fixing 85-
watt Moon Lights and 
125-watt HRC Lights 
at Saddat Colony Drig 
Road, 	and 	Abbasi 
Road Area of Shah 
Faisal 	Zone, 	DMC 
Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

71 Repair 	 & 
Maintenance of Street 
Lights 	Installed 	at 
Shah 	Faisal 	Colony 
No. 02, 04, and 05 of 
Shah 	Faisal 	Zone, 
DMC Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

72 Providing 	& 	Fixing 
Son Lights and other 
Electrical Accessories 
at Green Town and 
Rafa-e-Aam 	Society 
Shah 	Faisal 	Zone, 
DMC Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

73 Cleaning of Nallah 
Near 10000 Road, 
Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 

-do- -do- 1.000 

p\tteSt,e& 

-do- 

74 Cleaning of Nallah 
Near KDA Housing 
Society, Korangi 
Zone, DMC Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

75 
line through vinching 
at UC-37 and 
different areas of 
Korangi Zone DMC 
Korangi 

NA NA 1.000 

Cleaning of Sewerage  

1.000 

-do- -do- 1.000 

E. VX 
fitill-v  utv e  engl  

- 	-12cJne 

-------do- 

1 61,„ef 

' 

76  Providing / Laying & 
replacement of RCC 
pipes of Sewerage NA NA 1.000 	_ 1.000 

-do- -do- 1.000 
Shah 

f  

ON* G 

..,a 
ikok I an g% 

-do- 



System of Different 
Areas of UC-37, 
Korangi Zone, DMC 
Korangi. 

77 Improvement of 
Internal Streets at 
Qayyumabad, 
Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

78 Providing / Laying of 
CC Flooring in 
Different Areas of 
UC-37 Korangi Zone 
DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

79 Providing / Laying of 
Line Marking of 
Different Areas UC- 
35 Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

80 Providing / Fixing of 
Kerb Stone at 
Dfferent Areas of 
Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

81 Cleaning of Nallah 
Near 12000 Road, 
Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

82 Cleaning of Nallah 
Near Badar Garden, 
Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 

Attested 
-do- 

83 Providing / Laying & 
replacement of RCC 
pipes of Sewerage 
System of 
Qayyumabad Korangi 
Zone DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 

G 

E.)(eCtOle:11/.10ne 
svo  b F 

O.0 
a _ 

/Kt' 
car  

-do- 

of 

gi 	-do- 
84 Cleaning of Sewerage 

line through vinching 
at Inter change 
Qayyumabad and Ad-
Joining Areas Korangi 
Zone DMC Korangi 

NA NA at  1.000 1.000 
-do- -do- 1.000 



85 Improvement of 
Internal Streets at 
Different Areas of 
UC-37 Korangi Zone 
DMC Korangi 

NA NA 1.000 1.000 

-do- -do- 1.000 

— 

-do- 

86 Cleaning of Nallah 
Near Lucknow 
Society Korangi Zone 
DMC Korangi 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

87 Providing / Fixing of 
Road Studs at 
Different Areas of 
Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

88 Engine Overhauling 
and Other Repair 
Works of HITACHI LX- 
100 Wheel Loader 
No: GL-00391 of 
Korangi Zone, DMC 
Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

89 Engine Overhauling 
and Other Repair 
Works of HITACHI LX- 
100 Wheel Loader 
No: GL-00392 of 
Korangi Zone, DMC 
Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

90 Engine Overhauling 
and Other Repair 
Works of CHANGLIN 
ZL-30H Wheel Loader 
No: 	CH- 
69475726 of Korangi 
Zone, DMC Korangi. 

NA NA 1.000 

-do- 

1.000  

-do- 1.000 

NitteSte 

-do- 

• 

91 Engine Overhauling 
and Other Repair 
Works of Hino-FF 
Multi Loader No: CH-
21279 of Korangi 
Zone, DMC Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 

)(e 
Shah 

utwe  c 

DN-C 
' a '

sa,  

•-.'" i  

1  

e31% ?..:, 
K#z)c 

 an. 

-do- 

eer 

e 
i 

92 Engine Overhauling 
and Other Repair 
Works of Volvo FL-06 NA NA 1.000 1.000 

-do- -do- 1.000 -do- 



Refused Collector No: 
CH-158405 of 
Korangi Zone, DMC 
Korangi. 

93 Engine Overhauling 
and Other Repair 
Works of Isuzu FTR 
Dumper No: CH-
3601398 of Korangi 
Zone, DMC Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

94 Engine Overhauling 
and Other Repair 
Works of Tractors 
No: TT-03 and TT-04 
(Belarus-510) of 
Korangi Zone, DMC 
Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

95 Engine Overhauling 
and Other Repair 
Works of MTL and 
Arial Platforms of 
M&E Department, 
DMC Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

96 Renovation / Denting 
/ Shaping / Painting 
and Wiring Works of 
Different Type 
Machinery of Landhi 
Zone, DMC Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 

ste 

-do- 

97 
and Other Repair 
Works of 60KVA 
Electric Generator of 
Landhi Zone Office, 
DMC Korangi. 

NA NA 

Engine Overhauling  

1.000 1.000 

-do- -do- 1.000 Ntt-- - -do- 

- 

98 Illumination 
Arrangement 
including Moving 
Generators at Sector 
35/C, 50/A, N-Area, 
H-Area, Gulzar 
Colony and Other 
Muharram 
Processions Routs of 

NA NA 1.000 1.000 

-do- -do- 1.000 

E.)(eCti 
SI) 

%Ave 
, 

all r al  

CI A\A•G  

engl  
• sal LC 

Kof a" 

-do-

er 

Ile 

C:1.1  



Korangi Zone, DMC 
Korangi. 

F 

99 Providing & Fixing 
85-Watt Moon Lights 
and 125-Watt HRC 
Lights at Nasir 
Colony, Korangi No. 
01, 05, 5% and other 
internal streets of 
Korangi Zone, DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

100 Repair & 
Maintenance of 
Street Lights Installed 
at different Link 
Roads / Internal 
streets of Korangi 
Zone, DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

101 Providing & Fixing 
400-Watt Flood 
Lights including other 
electrical accessories 
at Korangi G-Area, 
100 Quarters, Sector 
50/D, 51/B, and 51/C 
of Korangi Zone, 
DMC korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

102 Cleaning / Desiting of 
Nallah of chowking 
points in Korangi 
Zone DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

Cleaning of Nallah 
near 33-E Korangi 
Zone DMC Korangi NA NA 

103 tte 
1.000 1.000 

-do- -do- 1.000 -do- 

104 Desiting of Nallah at 
P&Q Nallah Korangi 
Zone DMC Korangi NA NA 1.000 1.000 

-do- -do- 1.000 i  -do- 

105 Cleaning / Desiting of 
Nallah from Abu Zar 
Bakery to 16000 road 
& chowking point 
Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 ExecutIV 

L. 

Shah Faisal 
D.m.0 Koran 

Engineer 
'Corte -do- 

91 



106 1 Cleaning & Desiting 
of 18"0, 15"Ø, 12"0, 
& 24"Ø Sewer line at 
48/B, 48/A Korangi 
Zone DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

107 Cleaning & Desiting 
of 1816, 1516, & 
24"Ø Chakra Goth 
Main 16000 Road 
Near Masjid Bahar e 
Madina Korangi Zone 
DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

108 Patch Repair of 9000 
Road Korangi Zone 
DMC Korangi NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

109 Patch Repair Road of 
9000 road near Coast 
Guard Office Korangi 
Zone DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

110 Providing & Fixing of 
Kerb Stone at 9000 
road, Korangi Zone 
DMC Korangi 

NA 

NA 

NA 1.000 1.000 
-do- -do- 1.000 -do- 

111 Improvement of 
Road and median of 
3000 road, Korangi 
Zone DMC Korangi 

NA 1.000 1.000 
-do- -do- 1.000 -do- 

112 Providing & Fixing of 
paver block at 
various streets of 
Korangi Zone DMC 
Korangi 

NA NA 1.000 
-do- 

1.000 
 

-do- 1.000 

tteSe1/4h. 

A -do- 

113 Providing & Fixing of 
Aluminum partition 
& supplying of 
furniture for DMC 
office at Korangi, 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

I 
/ 

• a Eng
et  

-do- 
----.' 

114 Making of Line 
marking & Fixing of 
cateyes at 8000 road 
from Kati Office upto 
Toyota showroom. 

NA NA 1.000 1.000 
-do- -do- 1.000 

E.)leCti 
S Do  

• al Zone 
"hall  - c  311,  ,,ang of .1 -do- 



115 Making of Line 
marking & Fixing of 
cateyes at 8000 road 
from Soorti factory to 
Shan chowrangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

116 Making of Line 
marking & Fixing of 
cateyes at 8000 road 
from Brooks 
Chowrangi to Soorti 
Factory. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

117 Providing & Fixing of 
Line Marking Near 
Badar Garden, 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

118 Providing & Fixing of 
Line Marking Near 
5000 Road, Korangi 
Zone DMC Korangi 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

119 P/Fixing & Painting of 
Kerb Stone at Near 
Pak Suzuki Motors, 
Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

120 P/Fixing & painting of 
Kerb Stone at Near 
Indus Hospital, 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

t- a 

-do- 

121 Patch Repair of Road 

From Matkey Wali 
Pulia to Nasir Colony, 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 ok1 t, eS"°  -do- 

122 Laying of Line 
marking at different 
Roads of Korangi 
Zone ,DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 d'.  

?II  - 

i 

e E. igInee  

— _--.0 

-do- 

r 

123 Providing & Fixing of 
Marking Near 

Nasir Jump Towards 
2-'A No Chowrangi, 
Korangi Zone DMC 

NA NA 1.000 1.000 
-do- -do- 

DANA  
1.000 

trit 
e)(eCt.1,,,  

SIlan
C 

a isal 
'Lone

Korangl  -do- 



Korangi. 
124 Providing & Fixing of 

Line Marking Near 
Garden Shadi Hall to 
Coast Guard office , 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

125 Providing & Fixing of 
Line Marking Near 
Indus Hospital, 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

126 Providing & Fixing of 
Line Marking Near 
Shan Chowrangi , 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

127 Providing & Fixing of 
Line Marking Near 
Pak Suzuki Motors 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

128 P/Fixing & Painting of 
Kerb Stone at Near 
7000 Road , Korangi 
Zone DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

129 P/Fixing & Painting of 
Kerb Stone at Near 
Badar Garden 
Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 

Atteste 
-do- 

130 Painting of Center I. 
Land along 12000 
Road from 9000 
Road to Korangi No. 
06, Bismillah 
Chowrangi Landhi 

NA NA 1.000 

Zone DMC Korangi. e  

1.000 
-do- -do- 1.000 

Iftsti  

-do- 

----"I  

 r 
131 Painting of Center I. 

Land along 12000 
Road from Abdul 
Gafoor Sweet to 
Landhi No. 3 1i Al-
Razi Medical Center 

NA NA 1.000 1.000 
-do- -do- 1.000 

eXeCti
tiv
- 

shah 
e 

Fa‘s 
0 ssit.c 

ei'gin  at lone 

Kora 
ogi  -do- 



Korangi. 
124 Providing & Fixing of 

Line Marking Near 
Garden Shadi Hall to 
Coast Guard office , 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

125 Providing & Fixing of 
Line Marking Near 
Indus Hospital, 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

126 

127 

Providing & Fixing of 
Line Marking Near 
Shan Chowrangi , 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

Providing & Fixing of 
Line Marking Near 
Pak Suzuki Motors 
Korangi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

128 

129 

I P/Fixing & Painting of 
Kerb Stone at Near 
7000 Road , Korangi 
Zone DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

P/Fixing & Painting of 
Kerb Stone at Near 
Badar Garden 
Korangi Zone DMC 
Korangi 

NA NA 1.000 1.000 
-do- -do- 

Alt 

1.000 4 

St e 41  

-do- 

130 Painting of Center I. 
Land along 12000 
Road from 9000 
Road to Korangi No. 
06, Bismillah 
Chowrangi Landhi 
Zone DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

-EINSV4e  

s al Lone 
Koran41  

-do- 

A r  

-do- 
—131 Painting of Center I. 

Land along 12000 
Road from Abdul 
Gafoor Sweet to 
Landhi No. 3'A Al-
Razi Medical Center 

NA NA 1.000 1.000 
-do- -do- 1.000 

E.Xe s  u 
tiv e 

lab Fa 
100.c 



— LandhiZone DMC 
Korangi. _. 

132 Painting of Center I. 
Land along 8000 
Road from Bilal 
Chowrangi to Singer 
Chowrangi Landhi 
Zone DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

133 Painting of Center I. 
Land along 13000 
Road from Sharafi 
Goth to Gulshan-e-
Millat LandhiZone, 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

134 Providing & Laying of 
Lane Marking along 
12000 Road 13000 
Road and Different 
Area Landhi Zone 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 

- 

1.000 -do- 

135 De-silting of Nallah 
along 8000 Road in 
Future Colony and 
Different Area Landhi 

NA 

Zone DMC Korangi.  

NA 1.000 1.000 
-do- -do- 1.000 -do- 

136 Hiring of Machinery 
for Cleaning of Storm 
water drain in Nallah 
and Different Roads 
in Landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

tte 
te 

S - 

-do- 

137 P / F Kerk Block in 
Manshera Colony & 
adjoining areas 
Landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

-i- 

-do- 

. 

138 Up/ lifting of road 37-
A area along 15000 
road Landhi Zone 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 

ECG 
1.000

engin  11 We 
-VP 

;sal  Z.011e 
"‘ -0fa110 

- 

139 Improvement of road 
behind "D" Park 
Landhi No.03, Near 
Habib Bank, Landhi 

NA NA 1.000 1.000 
-do- -do- 1.000 

0-WC 
-do- 



Zone DMC Korangi. 
140 Improvement / 

Repair of road in area 
C-I/ I-C, & 37-D, 
Landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

141 Improvement /Repair 
of 12000 road 
Opposite Markazi 
Imam Bargah Baber 
Market & N-Abbasi 
School Street Landhi 
Zone DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

142 

______ 
143 

Improvement and 
Repair of Road in 
area 3-A Landhi Zone 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

Repair/ Improvement 
of road in 36-B, & 4- 
A, area Landhi Zone 
DMC Korangi. 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

144 Improvement of raod 
in M-area to I-area 
Landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

---i45 Improvement & 
Repair of raod in area 
36-F Govt. Boys 
School Landhi Zone 
DMC Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

A-ttested 	 
-do- 

-do- 
146 Improvement & 

Repair of Raod from 
J-I area, and Different 
area Landhi Zone 

NA NA 1.000 

DMC Korangi.  

1.000 
-do- -do- 1.000 

147 Construction of C.C. 
Flooring in I-area , 
36-C Landhi Zone 
DMC Korangi. 

NA NA 1.000 
-do- -do- 

1.000 eel' 

1.000 

p n 

------"' 

-do- 

148 Construction of CC 
Flooring in area I-C 
36-B and J-I area 
Landhi Zone DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

E.)(eCWetit
‘
' 

Shall 
D-NriC 
"  

saCLone  
Kura 19.1 	-do- 



149 Patch Repair of road 
in Awami Colony -do- -do- 1.000 -do- 
Landhi Zone DMC NA NA 1.000 1.000 
Korangi. 

150 Construction of CC 
Flooring in Awami -do- -do- 1.000 -do- 
Colony Landhi Zone NA NA 1.000 1.000 
DMC Korangi. 

151 Construction of 
Culvert 13000 Road -do- -do- 1.000 -do- 
and 35-C Landhi Zone NA NA 1.000 1.000 
DMC Korangi. 

152 IMPROVEMENT OF 
ROAD NEAR -do- -do- 1.000 -d o- 
FAROOQI PARK UC- NA NA 1.000 1.000 
35 INFRONT OF 
JAMIA MASJID 
KORANGI ZONE DMC 
KORANGI 

153 PROVIDING & 
LAYING C.0 -do- -do- 0.600 -do- 
FLOORING AT IMAM NA NA 0.600 0.600 
BARGAH ABBAS 
ALAMDAR, IMAM 
BARGAH DAR E 
SAKINA, CHAKRA 
GOTH UC-35 
KORANGI ZONE DMC ed KORANGI Nttes 

154 IMPROVEMENT OF 
ROAD 7000 ROAD -do- -do- 0.540 -do- 
NEAR 16000 ROAD & NA NA 0.540 0.540 
C.0 FLOORING 
JAFFRIA MASJID  
SECTOR 48-A 
KORANGI ZONE DMC 

#Iffiit  1411  KORANGI 
155 CONSTRUCTION OF V 	r 

CULVERTS OVER -do- -do- 1.000 EngInCe i  
-do- 

NALLAH ALONG NA EX  sh 	Fals

uti 
• al Zone  

14000 ROAD 
NA 1.000 1.000 

0.1t.c Korangi 
SARFERAZ TOWN 
KORANGI ZONE DMC 
KORANGI 



156 
i 

IMPROVEMENT OF 
ROAD GEO BAZAR 
ZIA COLONY 
KORANGI ZONE DMC 
KORANGI 

NA NA 1.000 1.000 

-do- 

 — 

-do- 1.000 do 

157 IMPROVEMENT OF 
ROAD NEAR 
HUSSAINI IMAM 

BARGAH 2M, UC-31, 
UC-34 KORANGI 
ZONE DMC KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

158 IMPROVEMENT OF 
ROAD AT IMAM 

BARGAH BABUL 
HAWAI UC-30 
KORANGI ZONE DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

159 IMPROVEMENT OF 
ROAD INFRONT OF 
ALI MASJID, BARA 
ALAM UC-26 
KORANGI ZONE DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

160 IMPROVEMENT OF 
ROAD FROM ABDUL 
QADIR GILLANI 
ROAD, AISHA MASJID 
51-B UC-25 KORANGI 
ZONE DMC KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 

ikttestta  

-do- 

161 IMPROVEMENT OF 
ROAD FROM MODEL 
PARK, H-AREA UPTO 
HUSSAINI IMAM 

BARGAH UC-27 

KORANGI 

NA NA 1.000 

KORANGI ZONE DMC _A.  

1.000 

-do- -do- 1.000 -do- 

. 

162 IMPROVEMENT OF 

ROAD QUDSIA 
MASJID UC-33 
KORANGI ZONE DMC 
KORANGI. 

NA NA 1.000 1.000 

-do- -do- t000 Executive 
Shah 

C!.M.0 

Faisal 

n e  sneer 
Zone. 

rang% 

163 IMPROVEMENT OF 
ROAD INFRONT OF 
REHMANIA MASJID NA NA 0.520 0.520 

-do- -do- 0.520 -do- 



AND JAFFERY STREET 
UC-27 KORANGI 
ZONE DMC KORANGI 

164 PROVIDING/LAYING 
WATER SUPPLY 
SYSTEM AT UC-27 
KORANGI ZONE DMC 
KORANGI 

NA NA 0.200 0.200 
-do- -do- 0.200 -do- 

165 CONSTRUCTION / 
REPAIR OF CULVERTS 

ON 10000 NALLAH 
AT 9000 ROAD NEAR 

GPO KORANGI ZONE 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

166 IMPROVEMENT OF 
ROAD AL-MUMTAZ 
UNANI DAWAKHANA 
B-AREA, DMC 
KORANGI _ 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

167 IMPROVEMENT OF 
ROAD B-AREA NEAR 
BARAFKHANA HOUSE 

NO. B-356, DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

168 IMPROVEMENT OF 
ROAD BISMILLAH 
GENERAL STORE & 
COLD DRINK SHOP, 
B-AREA, DMC 

NA 

KORANGI  

NA 1.000 1.000 
-do- -do- 1.000 

ptste - Stea 

-do- 

169 IMPROVEMENT OF 
ROAD REHMAT 
BAKERS & GENERAL 
STORE B-AREA, 

BARAFKHANA, DMC 
KORANGI 

NA NA 1.000 
-do- -do- 

1.000 1  
1.000 

Executive 

)#.- # 

Shah 
D.N.G 

c 
I-i 

F alSa  
Ko 

-do- 

---- 

'.* 

% meer 
Zone 

• -do-
n91  

170 IMPROVEMENT OF 
ROAD POLICE 
STATION SAUDABAD 
AND NEAR GROUND, 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 

171  IMPROVEMENT OF 
ROAD MUHAMMADI -do- -do- 1.000 -do- 



DERA IMAM 
BARGAH, DMC 
KORANGI 

NA NA 1.000 1.000  

172 IMPROVEMENT OF 
ROAD IMAM 
BARGAH E ZEHRA 
AZA KHANA SYEDIANI 
KHALA, 
MUHAMMADI DERA, 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

173 IMPROVEMENT OF 
ROAD DANISHGAH 
ISLAM! ULLOM E 
ISLAM!, 
MUHAMMADI DERA, 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

174 IMPROVEMENT OF 
ROAD NEAR 
MUHAMMADI IMAM 
BARGAH MALIR, 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

175 IMPROVEMENT OF 
ROAD SYED 
MUHAMMAD MEHDI 
RIZVI HOUSE NO. 
A/664, MUHAMMADI 
DERA, DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 

R- 
N.Xte'—$  

t 

-do- 

176 IMPROVEMENT OF 
ROAD DUA GENERAL 
STORE, 
MUHAMMADI DERA, 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

177 IMPROVEMENT OF 
ROAD HUSSAINI 
SIFARATKHANA RCD 
GROUND, DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 - 	- 

178 IMPROVEMENT OF 
ROAD IRFAN 
SHEEREEN SWEETS & 
NIMCO SHOP KALA 
BOARD, DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 

eXeCLAI  
. 

Shah 0 m.c 

e. 	I tone atsa 
Korang 

esvgineCr 

I 	-do- 

179 IMPROVEMENT OF 



ROAD NATIONAL 
SAVING BANK MALIR 
BRANCH, DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

180 IMPROVEMENT OF 
ROAD NEHAL 
HOSPITAL KALA 
BOARD, DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

181 IMPROVEMENT OF 
ROAD PATCH REPAIR 
OF SHEESH MAHAL, 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

182 IMPROVEMENT OF 
ROAD HASSAN 
HOSPITAL FLYOVER 
MALIR NO. 15 DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

183 IMPROVEMENT OF 
ROAD HABIB BANK 
MAIN ROAD MALIR 
CITY BRANCH 15 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

184 IMPROVEMENT OF 
ROAD NATIONAL 
BANK OF PAKISTAN 
MALIR CITY DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

IMPROVEMENT OF 
ROAD IBN-E-HASSAN 
HOSPITAL MALIR NO. NA NA 1.000 

ste185 

15 DMC KORANGI  
1.000 

-do- -do- 1.000 P‘tte -do- 

186 IMPROVEMENT OF 
ROAD NEW CLASSIC 
SWEETS & BAKER 
SHOP MALIR NO. 15, 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 

fi•j/1. tEicecu Iv e. 
• 

Eal  

-do- 

meet 

187 IMPROVEMENT OF 
ROAD MUMTAZ 
MEDICAL & GENERAL 
STORE, MALIR NO. 15 
, DMC KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 

Shah Fay 
 D.M.G 

Lone 
S 	n 
Kora  

i 
-do- 

188 REHABILITATION OF 
ROAD URDU NAGAR -do- -do- 1.000 -do- 



AND MAIN ROAD 
OPPOSITE 
POLYTECHNICAL 
INSTITUTE, DMC 
KORANGI 

NA NA 1.000 1.000 

189 IMPROVEMENT OF 
ROAD TOWARDS 
NOORANI MASJID / 
MAIN ROAD 
TOWARDS JINNAH 
SQUARE, DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

190 REHABILITATION OF 
ROAD HYDERI 
MISSION IMAM 
BARGAH, DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

191 REHABILITATION OF 
ROAD "F" SOUTH 
STREET & DOUBLE 
ROAD NAFEES 
CENIMA NEAR 
JINNAH SQUARE, 
DMC KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

192 CLEANING OF 
NALLAH FROM 
SHEESHA GALI 
TOWARDS KALA 
BOARD, DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 

Atteste . a 
-d0- 

193 CONSTRUCTION OF 
BOUNDRY WALL OF 
SHUHAD-E- 
KHAWATEEN PARK & 
PRAPET WALL OF 
NALLAH DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 

tive 

.... , ',lilt 

i 

JEIO- 

/ /- - 

Yll 

Engineer 
194 LEVELLING & 

DRESSING KALA 
BOARD TO 
KHOKRAPAR 
DIFFERENT AREA OF 
MAUR ZONE, DMC 

NA NA 1.000 1.000 

-do- -do- 1.000 

V )(ea% 
I.... 	liatl 

coNA.0 

- 
F WS 

V(131.  

_ t  Lone 
44 1  a  _ ,...• 

1/  -do- 



KORANGI 
4195 REHABILITATION OF 

ROAD AT MODEL 
COLONY NEAR 
MASJID E HABIB AND 
NORTH SIDE STREET, 
DMC KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

196 IMPROVEMENT OF 
ROAD AT MODEL 
COLONY FRONT 
STREET OF IMAM 
BARGAH 
BAKIATULLAH, DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

197 PROVIDING / LAYING 
RCC PIPE DRAIN IN 
VARIOUS PLACES OF 
DMC KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

198 PROVIDING / LAYING 
RCC RING SLABS AND 
RCC MAIN HOLE 
COVERS AT VARIOUS 
AREAS OF DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

199 PROVIDING / LAYING 
RCC PIPE 
DRAIN/RING SLABS & 
MAIN HOLE COVERS 
IN VARIOUS AREAS 
OF DMC KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 

otttes‘ 
e& 

-do- 

200 PROVIDING / LAYING 
RCC RING SLABS & 
RCC MAIN HOLE 
COVERS AT VARIOUS 
PLACES IN MODEL 

KORANGI 

NA NA 1.000 

COLONY DMC EngIneer 

1.000 
0  

-do- -do- 1.000 

Exectl-iV 
 te 

ai zone 
lab 	

z one 

- 0- 

201 201 LEVELING & 
DRESSING OF 
DIFFERENT AREAS OF 
MALIR, DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 SD M c 
k
— 

 Orangl 
-do- 

202 PROVIDING 



e eosc:lan'f a,sa 
00c  Kc 

RINGSLAB AND 

MAINHOLE COVERS 

IN KORANGI ZONE 
DMC KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 

DESILTING / 

CLEANING OF 

NALLAH MILLAT NA NA 1.000 1.000 

-do- -do- 1.000 

SCHOOL INFRONT OF 

UC-30 OFFICE AND 

ADJOINTING AREAS 

KORANGI ZONE DMC 

KORANGI 

CLEANING OF 
NALLAH NEAR 8000 -do- -do- 1.000 
ROAD KORANGI NA NA 1.000 1.000 
ZONE DMC KORANGI 

CLEANING OF 
NALLAH NEAR IBN E -do- -do- 1.000 
SINA HOSPITAL NA NA 1.000 1.000 
KORANGI ZONE DMC 

KORANGI 

CLEANING OF 
NALLAH & -do- -do- 1.000 
CHOWKING POINTS NA NA 1.000 1.000 
NEAR MUNNA GUJIA 

KORANGI ZONE DMC 

KORANGI 

PROVIDING 	AND 
FIXING DIVIDER/ CAT -do- -do- 1.000 
EYES 	IN 	VARIOUS NA NA 1.000 1.000 
ROAD OF 	KORANGI 

ZONE DMC KORANGI 

PA STROM WATER 
DRAIN 	IN 	BANGALI -do- -do- 1.000 
PARA 	SECTOR 	34/3 NA NA 1.000 1.000 
UC-08 	KORANGI 

ZONE DMC KORANGI 

REPAIR 
/MAINTENANCE 	OF -do- -do- 1.000 
GARBAGE DUMPING NA NA 1.000 1.000 
STATION BOUNDARY 

WALL 	UC-09 

-do 

-do 

-do- 

-do- 

-do- 

a 
-do- 

0- 

g eer ti Lone 
rangi-do- 

KORANGI ZONE DMC 

KORANGI 



Schemes executed under Community Development Program 2016-17 

"210 Construction / 
Improvement of 
Road 7000 Road 
from 10000 Road to 
Bismillah Stop 
Korangi Zone, DMC 
Korangi (NA-254) 

NA NA 20.00 20.00 
-do- -do- 20.00 -do- 

211 Rehabilitation / 
Improvement of 
street lighting system 
in the jurisdiction of 
NA-255 

NA NA 10.00 10.00 
-do- -do- 10.00 -do- 

212 Rehabilitation of 
Road from 362 Road 
to 10000 Road along 
361 Road Landhi 
Zone DMC Korangi 

NA NA 10.00 10.00 
-do- -do- 10.00 -do- 

213 

214 

Improvement/ 
Rehabilitation of 
Road from Millat Mor 
to Anum Homes Shah 
Faisal Zone DMC 
Korangi 

NA NA 10.00 10.00 
-do- -do- 10.00 -do- 

Improvement/ 
Rehabilitation of 
Road in Model 
Colony DMC Korangi 

NA NA 5.00 5.00 
-do- -do- 5.00 

Ste 

6. 	-do- 

215 Improvement/ 
Rehabilitation of 
Main Road from total 
Petrol pump to 
Masjid e Afreen Dada 
Bhai Town DMC 
Korangi 

NA NA 5.00 5.00 
-do- -do- 5.00 

4,11fr  

-do- 

. 

/PI 

Schemes executed under DMC Korangi 2016-17 
216 REPAIR & 

MAINTENANCE OF AL 
MUSTAFAI TAPER, 
UC-13, SHAH FAISAL 
ZONE, DMC KORANGI 

NA NA 1.000 1.000 -do- -do- 1.000 

Executi`fe  sliati Faisal 
om.c Korangl 

E319‘net;r Lone 

-do- 

217 REPAIR & 
MAINTENANCE OF -do- -do- 1.000 -do- 



- 	- - 
BABY HAFSA PARK AT 
UC-07, SHAH FAISAL 
ZONE, DMC KORANGI 

- - 
NA NA 1.000 1.000 

— 

218 REPAIR & 
MAINTENANCE OF 

BEGUM KHURSHEED 
PARK AT UC-14, 
SHAH FAISAL ZONE, 

DMC KORANGI 

N A NA 1.000  1.000 
-do- -do- 1.000 -do- 

219 REPAIR & 
MAINTENANCE OF 
HASRAT MOHANI 
PARK AT UC-13, 
SHAH FAISAL ZONE, 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

220 REPAIR & 
MAINTENANCE OF 
LADIES PARK AT UC-
11, SHAH FAISAL 
ZONE, DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

221 REPAIR & 
MAINTENANCE OF 
MISALI PARK AT UC-
10, SHAH FAISAL 
ZONE, DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

222 REPAIR & 
MAINTENANCE OF 
SHUHADA-E-HAQ 
PARK UC-09, SHAH 

FAISAL ZONE, DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 

pl,4,  kte 
r- 

s e 
-do- 

223 REPAIR & 

MUKKA CHOWRANGI 
AT UC-11, SHAH 

FAISAL ZONE, DMC 
KORANGI 

NA NA 1.000 

MAINTENANCE OF  

1.000 
-do- -do- 1.000 00frir  

En  
4neer 

-do- 

224 SUPPLY OF MOTHER 
PLANTS WITH 20N 
DIA POT IN NURSERY 
OF SHAH FAISAL 
ZONE, DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 

E)(eGUVI‘jf  
stnah 

a/ 

DO 
sal zoiw 
t Cora7+ 

nt 

-do- 

225 PROVIDING / 
SUPPLYING GARDEN -do- -do- 1.000 -do- 



TOOLS FOR PARKS, 
KORANGI ZONE, DMC 
KORANGI 

NA NA 1.000 1.000 

226 Patch/ Repair of road 
from 7000 road 
Ahmed Raza Chowk 
Imam Bargah Bab ul 
Hawai, Jamia Masjid 
Fatima Sec 48/A UC-
30 DMC Korangi 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

227 Patch/Repair Near 
Jamia Masjid Ghosia 
Sec 41-B UC-30 DMC 
Korangi NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

228 Patch/Repair work at 
Wednesday Bazar 
Ground to Shan 
Super Store upto 
Ghosia Akbari Masjid 
& Saeed Clinic to 
Charcoal UC-26 DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

229 Patch/Repair work at 
Noorani Masjid to 
Elahia Masjid Road, 
near Ghora Park 
Street UC-26 DMC 
Korangi. 

NA NA 1.000 1.000 
-do- -do- 1.000 

1.000 

Nt
teste 

-do- 

-do- 

230 Improvement of 
Road sector 32-E UC-
36 Korangi Zone DMC 
Korangi NA NA 1.000 1.000 

-do- -do- 

231 Remove of wall 
chaking / illegal 
Advertisement in 
DMC Korangi. NA NA 1.000 1.000 

-do- -do- 1.000 
, // roe 

4  ''''' -do- 

232 Providing & Fixing 
M/S Pipe in water 
supply line i/c fixing 
of 60hpp motor etc 
complete in all 
respect at Gharib 
Nawaz Stop Korangi 
Zone DMC_Korangi 

NA NA 0.438 0.438 
-do- -do- 

ejeat 

I SV ., 
0.438 

tWe 

ah C , tt  A 

v•I''' 

a  
isa% 
en  ° 

1011+e 

Kora 1191  

eer 

-do- 



233 
PATCH REPAIR 
RAHIMABAD UC-29 
NEAR REHMANIA 
MASJID & 11000 ROAD 
KORANGI ZONE DMC 
KORANGI 

NA NA 

IMPROVEMENT / 
 

1.000 1.000 
-do- -do- 1.000 -do- 

234 IMPROVEMENT/ 
PATCH REPAIR OF 
ROAD MURTAZA 

CHOWK ROAD FROM 
YASEEN HOTEL UPTO 
KHATTAK ROAD. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

235 IMPROVEMENT/ 
PATCH REPAIR NEAR 

MASJID OWAIS QARNI 
MASJID IN UC-27, 
KORANGI ZONE DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

236 IMPROVEMENT / 
PATCH REPAIR OF 
ROAD VITA 
CHOWRANGI 7000 
ROAD KORANGI ZONE 

DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

237 IMPROVEMENT/ 
PATCH REPAIR AT 

HOOR MASJID UC-30 
KORANGI ZONE DMC 
KORANGI. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

238 IMPROVEMENT/ 
PATCH REPAIR AT 
QAYUMABAD UC-37 
KORANGI ZONE DMC 
KORANGI. 

NA NA 1.000 1.000 
-do- -do- 1.000e 

kg°  
-do- 

239 EARTH EARTH FILLING IN 
GROUND UC-30, 41/B, 
ST-18 RASHDIA MASJID 

GROUND IN UC-26 And 
KORANGI ZONE DMC 
KORANGI 

NA NA 0.600 
UC-28 & SECTOR 50-B 

 

0.600 
-do- -do- 0.600 

GOV e En 

eoecro- 

neer  
240 REPLACEMENT OF 

DAMAGE PORTION OF 
SEWERAGE LINE IN UC- 
25 AT VARIOUS PLACES 
KORANGIZONE DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 

x 

1.000 

5 VIah Fca Dlt.  I  v  cS :
rangi 
1  'Lb"  

-do- 

241 PROVIDING & FIXING 



CC PAVING BLOCK IN 
STREETS WARD 1 
BAHAR E MADINA 
LIAQUAT MARKET UC-6 
MODEL ZONE DMC 
KORANGI 

NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

242 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD 2 
BEHIND GHANCHI HALL 
UC-6 MODEL ZONE 
DMC KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

243 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD 3 NEAR 
GHOSIA PARK UC-6 
MODEL ZONE DMC NA NA 1.000 
KORANGI  

1.000 
-do- -do- 1.000 -d0- 

244 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD 4 
BEHIND SWISS BEAUTY 
PARLOR UC-6 MODEL 
ZONE DMC KORANGI 

NA 
._ 

NA 1.000 1.000 
-do- -do- 1.000 

— 

-do- 

245 PROVIDING & FIXING 
MANHOLE RING SLABS 
AND MANHOLE 
COVERS UC-1 TO UC-6 
MODEL ZONE DMC 
KORANGI. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

-do- 

246 CONSTRUCTION OF RCC 
DUSTBIN IN WARD 1 
LIAQUAT MARKET UC-6 
MODEL ZONE DMC NA NA 
KORANGI. tS,,N____, 

0.830 0.830 
-do- -do- 0.830 tot  

247 CONSTRUCTION OF RCC 
DUSTBIN IN WARD 2 
KHOWAJA CHOWK UC-
6 MODEL ZONE DMC NA NA 0.830 
KORANGI. /, 

0.830 
-do- -do- 0.830 

.....- /,,e 

. 	-do- 

248 CONSTRUCTION OF RCC 

MILLAT GARDEN UC-6 
MODEL ZONE DMC 
KORANGI 

NA NA 0.830 

DUSTBIN IN WARD 3 . 

0.830 
-do- -do- 

- 

6 

O. 
e cutive 
shah  Faisal 

p DAL 

(-_-' c.. 
Z. 

_ 

Korangi  

Meer 

1r -do- 

249 CONSTRUCTION OF RCC 
DUSTBIN IN WARD 4 
UC-6 MODEL ZONE 
DMC KORANGI NA NA 0.830 0.830 

-do- -do- 0.830 -do- 



250 CONSTRUCTION OF RCC 
DUSTBIN AT 
MOINABAD PHATTAK 
IN UC-1 MODEL ZONE 
DMC KORANGI 

NA NA 0.830 0.830 
-do- -do- 0.830 -do- 

251 CONSTRUCTION OF RCC 
DUSTBIN AT EXCHANGE 
OFFICE UC-2 MODEL 
ZONE DMC KORANGI NA NA 0.830 0.830 

-do- -do- 0.830 -d0- 

252 CONSTRUCTION OF RCC 
DUSTBIN AT 
GILANABAD NAZEER 
TOWN UC-3 MODEL 
ZONE DMC KORANGI. 

NA NA 0.830 0.830 
-do- -do- 0.830 -do- 

253 
DUSTBIN AT GOLDEN 
GROUND UC-4 MODEL 
ZONE DMC KORANGI. NA 

CONSTRUCTION OF RCC 
 

NA 0.830 0.830 
-do- -do- 0.830 -do- 

254 
DUSTBIN AT NISHTAR 
SQUARE UC-5 MODEL 
ZONE DMC KORANGI. 

CONSTRUCTION OF RCC 
 

NA NA 0.830 0.830 
-do- -do- 0.830 -do- 

255 PROVIDING SUPPLYING 
RING SLAB AND MAIN 
HOLE COVERS IN UC-
25,26,27 & 28 IN 
KORANGI ZONE DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

256 PROVIDING SUPPLYING 
RING SLAB AND MAIN 
HOLE COVERS IN UC-
29,30,31 & 32 IN 
KORANGI ZONE DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 

M 

., -do- 

257 PROVIDING SUPPLYING 
RING SLAB AND MAIN 
HOLE COVERS IN UC- 

KORANGI ZONE DMC 
KORANGI 

NA NA 1.000 
33,34,35,36 & 37 IN 

 

1.000 
-do- -do- 1.000 

ii4r  

- 40- 

258 
PATCH REPAIR OF 
ROAD NEAR MADINA 
MAUD UC-1 MODEL 

DMC KORANGI 
NA NA 

IMPROVEMENT /  

1.000 1.000 
-do- -do- 

 
i.E00c6XeCtiDUanhti.VrcaeLsEoanti az(t)rill. sneer

nel 

259 IMPROVEMENT / 
PATCH REPAIR OF 
ROAD OPPOSITE AL-
MUSTAFA TRUST NA NA 1.000 1.000 

-do- -do- 1.000 -do- 



HOSPITAL MODEL ZONE 
DMC KORANGI  

260 IMPROVEMENT / 
PATCH REPAIR OF 
ROAD KHOKRAPAR UC-
4 MODEL ZONE DMC 
KORANGI 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

261 IMPROVEMENT / 
PATCH REPAIR OF 

GOVERNMENT 
HOSPITAL KHOKRAPAR- 
2 MODEL ZONE DMC 
KORANGI 

NA NA 1.000 

ROAD NEAR SINDH  

1.000 
-do- -do- 1.000 -do- 

262 IMPROVEMENT/ 
PATCH REPAIR OF 
ROAD NEAR POLICE 
STATION UC-1 MODEL 
ZONE DMC KORANGI. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

263 LEVELING DRESSING 
DIFFERENT AREA UC-1 
TO UC-6 MODEL ZONE 
DMC KORANGI NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

264 PROVIDING & 
SPREADING BASE 
COURSE MATERIAL IN 
VARIOUS UC's MODEL 
ZONE DMC KORANGI. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

265 PROVIDING & FIXING 
CAT EYES DIFFERENT 
AREAS IN MODEL ZONE 
DMC KORANGI. NA NA 1.000 1.000 

-do- -do- 1.000  -do- 

266 LINE MARKING AND 
PAINTING ON KERB 
BLOCK IN VARIOUS 
ROADS MODEL ZONE 
DMC KORANGI. 

NA NA 1.000 1.000 
-do- -do- 1.000 ts,_ tte fir

eQ1  

-do- 

267 IMPROVEMENT & 
PATCH REPAIR SARDR 
HALL MODEL ZONE 
DMC KORANGI NA NA 1.000 1.000 

-do- -do- 1.000400' -do- 

ecr 
268 

ROAD EID GAAH 
GROUND NEAR 
SAUDABAD THANA 
MODEL ZONE DMC 
KORANGI. 

NA NA 1.000 

IMPROVEMENT OF
En 

1.000 
-do- -do- 1.000 

xecutive 

shah 

0.1\11•C  

Fatsai 

(121rangl  

4 	11e  
. 

-do- 

269 IMPROVEMENT & 
PATCH REPAIR MASAO 



E KOUSAR MODEL 
ZONE DMC KORANGI NA NA 1.000 1.000 

-do- 

— 

-d0- 1.000 -do- 

270 IMPROVEMENT & 
PATCH REPAIR NEAR 
GHOSIA PARK ROAD & 
NEAR KHOKRAPAR NO-
2 MODEL ZONE DMC 
KORANGI. 

NA NA 1.000 1.000 
-do- -do- 1.000 -do- 

271 IMPROVEMENT & 
PATCH REPAIR NEAR AL 
HABIB MASJID MODEL 
ZONE DMC KORANGI NA NA 1.000 1.000 

-do- -do- 1.000 -do- 

272 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS AREA 3-B 
BACK SIDE POLICE 
STATION LANDHI NO. 
04 WARD-1 UC-17 
LANDHI ZONE DMC 
KORANGI. 

NA NA 4.102 4.102 
-do- -do- 4.102 -do- 

273 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS AREA 5-A 
NEAR RABBANI MASJID 
WARD-1 UC-17 LANDHI 
ZONE DMC KORANGI. 

NA NA 4.100 4.100 
-do- -do- 4.100 -do- 

274 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS BETWEEN 
EJAZ BUS SERVICE 
LANDHI NO. 05 WARD- 
1 UC-17 LANDHI ZONE 
DMC KORANGI. 

NA NA 4.100 4.100 
-do- -do- 4.100 

Attest e 

-do- 

275 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS BEWEEN AREA 
SAFIA ABIDEEN 
MATERNITY HOME 36- 
D WARD-2 UC-17 
LANDHI ZONE DMC
KORANGI. 

NA NA 4.100 4.100 
-do- -do- 4.100 

''1°4 

 -do- 

276 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS 5-C AREA 
CHOWRANGI TO NAVY 
ROAD WARD-2 UC-17 
LANDHI ZONE DMC 
KORANGI. 

NA NA 4.100 4.100 
-do- -do- 4.100 

Executive 
Stla.h  .F at(  

D•"" C  

r! ..-. .14, 

• S°ari 
Koran 

eer 

ie  -do- 



277 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS 36-F BACK 
SIDE GBBS NO. 02 
WARD-2 UC-17 LANDHI 
ZONE DMC KORANGI. 

NA NA 4.100 4.100 
-do- -do- 4.100 -do- 

278 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS NEAR K-
ELECTRIC OFFICE 
LANDHI NO. 06 WARD- 
3 UC-17 LANDHI ZONE 
DMC KORANGI. 

NA NA 4.100 4.100 
-do- -do- 4.100 -do- 

279 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS 5-B AREA 
NEAR HANFIA AKBARI 
MASJID I QADEER PAN 
SHOP WARD-3 UC-17 
LANDHI ZONE DMC 
KORANGI. 

NA NA 4.100 4.100 
-do- -do- 4.100 -do- 

280 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS AREA 36-E 
QUDSI MASJID WARD-3 
UC-17 LANDHI ZONE 
DMC KORANGI. 

NA NA 4.100 4.100 
-do- -do- 4.100 -do- 

281 PROVIDING & FIXING 

CC PAVING BLOCK IN 

STREETS BILALABAD 
AREA / BILAL MASJID 
WARD-4 UC-17 
LANDHI ZONE DMC 
KORANGI. 

NA NA 4.100 4.100 
-do- -do- 4.100 

tt 

tes e 
 -do- 

282 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS 5-C AREA 
ZOUK BIRYANI HOUSE 
TO NAVY ROAD WARD- 
4 UC-17 LANDHI ZONE 
DMC KORANGI. 

NA NA 4.100 4.100 
-do- -do- 

0‘ 
ifr 	-- 

4.100 

?‘/I  

. 
__-----40- 

283 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS 55 QTR 
SOCIAL GROUND 
WARD-4 UC-17 
LANDHI ZONE DMC 
KORANGI. 

NA NA 4.100 4.100 
-do- -do- 

e)(ec h f 
a/s 

tit've  
sr 

4.100 Ds 
hit  
.- c 

e- : 1
la  

I 

Korangi  

el0 1 

co.  

-do- 



284 PROVIDING & LAYING 
OF RCC PIPE DRAIN IN 
DIFFERENT UC's / 
AREAS LANDHI ZONE, 
DMC KORANGI. 

- 

NA NA 5.00 

- - 

5.00 
-do- 

__- 

-do- 5.00 -do- 

285 IMPROVEMENT OF 
STREETS BY PAVING 
BLOCKS IN WARD NO- 
01 HOUSE # 1/6 
TOHOUSE # 1/1671 UC, 
09 SHAH FAISAL ZONE 

NA NA 4.100 4.100 
-do- -do- 4.100 -do- 

D.M.0 KORANGI. 

286 IMPROVEMENT OF 
STREETS BY PAVING 
BLOCKS IN WARD NO- 
01 HOUSE #1/4 
TOHOUSE # D/7 UC, 09 NA NA 4.100 4.100 

-do- -do- 4.100 -do- 

SHAH FAISAL ZONE 
D.M.0 KORANGI. 

287 IMPROVEMENT OF 
STREETS BY PAVING 
BLOCKS IN WARD NO- 
01 HOUSE # 1/1663 TO 
HOUSE # A-90 AL 

UC, 09 SHAH NA NA 4.100 4.100 
-d0- -do- -do- 4.100 -do- 

FAISAL ZONE D.M.0 
KORANGI. 

288 	IMPROVEMENT OF 
STREETS BY PAVING 
BLOCKS IN WARD NO- 
02 HOUSE # 4/160 TO 
HOUSE # 4/30 UC, 09 NA NA 4.100 4.100 

-do- -do- 4.100 4 	-do- 

SHAH FAISAL ZONE ZONE 
D.M.0 KORANGI. mte IMPROVEMENT OF 
STREETS BY PAVING 
BLOCKS IN WARD NO- 
02 HOUSE # 4/210 TO . 
HOUSE # 
JAMIAFAROOQIA UC, NA NA 4.100 4.100 

-do- -do- 4.100 -do- 

09 SHAH FAISAL ZONE 
D.M.0 KORANGI. 

91$41:. 
sneer 

290 IMPROVEMENT OF i We 

STREETS BY PAVING 
e)teetA 	

f 
al 

•
sai 

1011e 

BLOCKS IN WARD NO- Sbah  KOr angi 

02 HOUSE # 4/490 TO DO'C 

HOUSE # 4/360 UC, 09 NA NA 4.100 4.100 
-do- -do- 4.100 -do- 

SHAH FAISAL ZONE 
D.M.0 KORANGI. 



291 IMPROVEMENT OF 
STREETS BY PAVING 
BLOCKS IN WARD NO- 
03 HOUSE # 1/416 TO 
HOUSE # 1/540 UC, 09 
SHAH FAISAL ZONE 
D.M.0 KORANGI. 

NA NA 4.100 4.100 
-do- -do- 4.100 -do- 

292 IMPROVEMENT OF 
STREETS BY PAVING 
BLOCKS IN WARD NO- 
03 HOUSE # 1/826 TO 
HOUSE # 1/976 UC, 09 NA NA 4.100 4.100 

-do- -do- 4.100 -do- 

SHAH FAISAL ZONE 
D.M.0 KORANGI. 

293 IMPROVEMENT OF 
STREETS BY PAVING 
BLOCKS IN WARD NO- 
03 HOUSE # 1/776 TO 
HOUSE # 1/N-38 UC, 09 NA NA 4.100 4.100 

4.100 -do- 

SHAH FAISAL ZONE 
D.M.0 KORANGI. 

294 IMPROVEMENT OF 
STREETS BY PAVING 
BLOCKS IN WARD NO- 
04 HOUSE # 4/580 TO 
HOUSE # 4/740 UC, 09 NA NA 4.100 4.100 

-do- -do- 4.100 -do- 

SHAH FAISAL ZONE 
D.M.0 KORANGI. 

295 IMPROVEMENT OF 
STREETS BY PAVING 
BLOCKS IN WARD NO- 
04 HOUSE # 4/940 TO 
HOUSE # 4/770 UC, 09 NA NA 4.100 4.100 

-do- -do- 4.100  -do- 

SHAH FAISAL ZONE tete 1 

D.M.0 KORANGI. 
t 	1  296 IMPROVEMENT OF 

STREETS BY PAVING 
BLOCKS IN WARD NO- 
04 HOUSE # 4/1001 TO _---"" 

HOUSE # 4/1161 UC, 09 NA NA 4.102 4.102 
-do- -do- 4.102 ----- 	-do- 

SHAH FAISAL ZONE /4 

D.M.0 KORANGI. 1 

297 PROVIDING & LAYING 
• 

sneer
l 

OF RCC PIPE DRAIN 8" 
X 

WSW 
SCI:a.h:F.c : 

DIA 12" DIA 15" DIA & 
18" DIAIN DIFFERENT 

Oral' 9 

UCs IN SHAH FAISAL 
ZONE DMC KORANGI. 

NA NA 5.00 5.00 
-do- -do- 5.00 -do- 



298 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD NO.01 
UC-34 KORANGI ZONE NA NA 5.00 5.00 

-do- -do- 5.00 -do- 

WIC KORANGI 

299 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD NO.03 
UC-34 KORANGI ZONE NA NA 5.00 5.00 

-do- -do- 5.00 -do- 

DMC KORANGI 
300 REHABILITATION OF 

ROAD IN WARD-4, UC-
34 KORANGI ZONE DMC -do- -do- 5.00 -do- 
KORANGI NA NA 5 .00 5.00 

301 REHABILITATION OF 
ROAD IN WARD-2, UC-
34 KORANGI ZONE DMC -do- -do- 5.00 -do- 
KORANGI NA NA 5.00 5.00 

302 REHABILITATION / 
PATCH REPAIR OF 
ROAD IN MODEL UC-34 
KORANGI ZONE DMC NA NA 4.407 4.407 

-do- -do- 4.407 -do- 

KORANGI 

303 CONSTRUCTION OF 
CULVERT OVER NAALA 
321 ROAD R CHOWKI a  ROAD UC-34 KORANGI NA NA 4.302 4.302 

-do- -do- 4.302 -do- 

ZONE DMC KORANGI. 
t 

S  304 IMPROVEMENT OF 
Mte 

SEWERAGE LINE AT 
WARD-1, 32-B UC-34, 
KORANGI ZONE, DMC NA NA 2.500 2.500 

-do- -do- 2.500 -do- 

KORANGI 

305 PROVIDING / LAYING 
RCC PIPE DRAIN IN UC- 
34, WARD-2, S-AREA & 
R-AREA, KORANGI NA NA 2.500 2.500 

-do- -do-
.  

2 .00 ____ ,g -do- 

ZONE, DMC KORANGI 
306 PROVIDING / LAYING 

.0- ,,,,,,,- 

RCC PIPE DRAIN IN 
INCLUDING VINCHING 
OF WARD-3 UC-34, 32- 
C, KORANGI ZONE, DMC NA NA 2.500 2.500 

-do- -do- eoc litiVe  
F 3 

 isas  EilA tie 
r 

-do- 

KORANGI 
Synah 

hiL  r * Koran0  
307 PROVIDING / LAYING D.‘... 

RCC PIPE DRAIN IN 
SECTOR 32-C WARD-4, 
UC-34, KORANGI ZONE, 
DMC KORANGI 

NA NA 2.500 2.500 
-do- -do- 2.500 -do- 



308 CLEANING / DESILTING 
OF NAALA AT 321 
ROAD UC-34 KORANGI 
ZONE DMC KORANGI NA NA 2.500 2.500 

-do- -do- 2.500 -do- 

309 CONSTRUCTION OF 
PARAPIT WALL 
DAMAGE PORTION AT 
322 ROAD UC-34 -do- -do- 2.500 -do- 
KORANGI ZONE DMC NA NA 2.500 2.500 

KORANGI. 

310 PROVIDING & LAYING 
OF RCC PIPE DRAIN IN 
UC-25 TO UC-31 OF 
KORANGI ZONE, DMC NA NA 5.00 5.00 

-do- -do- 5.00 -do- 

KORANGI 

311 PROVIDING & LAYING 
OF RCC PIPE DRAIN IN 
UC-32 TO UC-37 OF 
KORANGI ZONE, DMC NA NA 5.00 5.00 

-do- -do- 5.00 -do- 

KORANGI 

312 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD-1 
House No. C 118/1 to C- -do- -do- 4.00 -do- 
105/11 UC-6 MODEL NA NA 4.00 4.00 

ZONE DMC KORANGI. 
PROVIDING & FIXING 251' 313 

STREETS WARD-1 
CC PAVING BLOCK IN lei 

vr 
HOUSE C-135/1 TO C- % -d0- -do- 4.00 -do- 
122/9 UC-6 MODEL 
ZONE DMC KORANGI. 

NA NA 4.00 4.00 

IN°

x.  

314 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD-1 
HOUSE NO. C-1S4/1 TO -do- -do- , 	. -do- 
C-139/9 UC-6 MODEL NA NA 4.00 4.00 ,...,...0 
ZONE DMC KORANGI. ,701./  / 1  7 

315 PROVIDING & FIXING • CeV 
CC PAVING BLOCK IN ,1 	a ellg / 

STREETS WARD-2 E.Xe 
`-' nt,11.N f a‘  -1 	re 

al L-• 
HOUSE NO. C-99/1 TO -do- -do- 	Shah  ata09‘ -do- 
C-85/12 UC-6 MODEL NA NA 4.00 4.00 DO•C 
ZONE DMC KORANGI. ... 

316 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD-2 
HOUSE NO. C-68/1 TO NA NA 4.00 4.00 

-do- -do- 4.00 -do- 

82/4 UC-6 MODEL 



ZONE DMC KORANGI. 
 

317 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD-2 
HOUSE NO. C-56/1 TO 
C-58/24 UC-6 MODEL 
ZONE DMC KORANGI. 

NA NA 4.00 4.00 
-do- -do- 4.00 -do- 

318 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD-3 
HOUSE NO. L 2/40 TO L 
2/430 UC-6 MODEL 
ZONE DMC KORANGI. 

NA NA 4.00 4.00 
-do- -do- 4.00 -do- 

319 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD-3 
HOUSE NO. 521 TO L 
2/181-184 UC-6 
MODEL ZONE DMC 
KORANGI. 

NA NA 4.00 4.00 
-do- -do- 4.00 -do- 

320 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD-3 
HOUSE NO. N 537 TO I 
2/328 UC-6 MODEL 
ZONE DMC KORANGI. 

NA NA 4.00 4.00 
-do- -do- 4.00 -do- 

321 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD-4 
HOUSE NO. A 395 TO A 
426 UC-6 MODEL ZONE 
DMC KORANGI. 

NA NA 4.00 4.00 
-do- 

A  . 
-do- \ye 

1.*, 

icee 
CP .C, 

b‘.  

4.00 -do- 

322 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD-4 
HOUSE NO. A 322 TO A 
246 UC-6 MODEL ZONE 
DMC KORANGI. 

NA NA 4.00 4.00 
-do- -do- , .

►  ii'`'' 

. 
-do- 

323 PROVIDING & FIXING 

STREETS WARD-4 
HOUSE NO. A 13 TO 
166 UC-6 MODEL ZONE 
DMC KORANGI. 

NA NA 

CC PAVING BLOCK IN
e.

1 

4.00 4.00 
-do- -do- 	Shah 

ExeCutive  
f al  

DANA-C  

Eng  I zone sat
Afragi 

e r 

-do- 

324 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS NEAR 
FAROOQI MASJID H 
AREA MUHAMMADI 

NA NA 5.00 5.00 
-do- -do- 5.00 -do- 



MADINA COLONY UC-5 
MODEL ZONE DMC 
KORANGI. 

325 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS WARD-2 H 
AREA LIAQUAT MARKET -do- -do- 5.00 -do- 
UC-5 MODEL ZONE NA NA 5.00 5.00 
DMC KORANGI. 

326 PROVIDING & FIXING 
CC PAVING BLOCK IN 
STREETS F SOUTH NEAR 
MAROOF SWEETS 
JINAH SQUARE UC-5 NA NA 4.100 4.100 

-do- -do- 4.100 -do- 

MODEL ZONE DMC 
KORANGI 

327 IMPROVEMENT & 
MAINTENANCE OF 
BUILDING MODEL ZONE 
ADMIN BLOCK DMC NA NA 4.800 4.800 

-do- -do- 4.800 -do- 

KORANGI. 

328 REPAIRING AND 
MAINTENANCE OF 
DISPENSARY & MODEL 
ZONE ENGINEERING NA NA 2.400 2.400 

-do- -do- 2.400 -do- 

BLOCK DMC KORANGI. 

329 IMPROVEMENT OF 
ROAD BARAF KHANA 
CHRISTIAN COLONY 
MODEL ZONE DMC NA NA 5.00 5.00 

-do- -do- 5.00 -do- 

KORANGI. 

aie  330 UPGRADATION OF 
HARMAIN CHOWRANGI MteSte  
AT KALABOARD ROAD , 
BY PROVIDING FIBRE 
GLASS GUMBAD- E-

a  

KHIZRA OF 113 FEET DIA 
OVER EXISTING 

 A 
MONUMENTAL 
STRUCTURE , 
PROVIDING FIBER 
GLASS BOUNDARY AND NA NA 3.10 3.10 

-do- -do- Exeschp.au 
PS E0  a .C  (g li Lorani ni  e  rr  a e r  -do- 

STAINLESS STEEL PIPE 
h 

 

1  FY.ali 

RAILING AROUND 31 
FEET DIA EXISTING 
PLATFORM AND 30 
FEET HIGH FIBER GLASS 
MINARET I/C LIGHTING 
ARRANGEMENT, 



MODEL ZONE DMC 
KORANGI. 

331 PROVIDING & LAYING 
OF RCC PIPE DRAIN 8" 
DIA 12" DIA 15" DIA & 
18" DIAIN DIFFERENT 
UC's IN MODEL ZONE 
DMC KORANGI. 

NA NA 5.00 5.00 
-do- -do- 5.00 -do- 

332 Providing & Fixing 
Street Lights and other 
Electrical Accessories in 
Different Areas of 
Landhi Zone, DMC 
Korangi. 

NA NA 3.00 3.00 
-do- -do- 

3.00 
-do- 

333 Providing & Fixing 
Street Lights and other 
Electrical Accessories in 
Different Areas of 
Korangi Zone, DMC 
Korangi. 

NA NA 3.00 3.00 
-do- -do- 

3.00 
-do- 

334 Providing & Fixing 
Street Lights and other 
Electrical Accessories in 
Different Areas of Shah 
Faisal Zone, DMC 
Korangi. 

NA NA 3.00 3.00 
-do- -do- 

3.00 

& 

-do- 

335 	Providing & Fixing 
Different Types of 
Electrical Accessories in 
DMC Korangi. NA NA 3.00 3.00 

-do- -do- 41,..‘,e
9ste 
3.00 

-do- 

336 Improvement of 
Lighting System at 
Different Main / Link 
Roads of DMC Korangi. NA NA 3.00 3.00 

-do- -do- 
3.00 

-do- 

337 Supply of De-Watering 
Pumps and Accessories 
for DMC Korangi. 

NA NA 1.00 
338

.  1.00 
-do- -do- 

/11 0 
- 

• -do- 

Quarterly Contract for 
the Repair and 
Maintenance of 
Vehicles/Machinery of 
Landhi Zone, DMC 
Korangi. 

NA NA 3.00 3.00 
-do- _do_ Executive 

S S'iah 

0' 

, 

D M C 
Faisiabrie 

,••" -?---Illr 

Eng! 

Korangi 

1 cer 
-do- 

339 Quarterly Contract for 
the Repair and 
Maintenance of 
Vehicles / Machinery of 
Korangi Zone, DMC 

NA NA 3.00 3.00 
-do- -do- 

3.00 
-do- 



Korangi. 

340 Quarterly Contract for 
the Repair and 
Maintenance of 
Vehicles / Machinery of -do- -do- -do- 
Shah Faisal Zone, DMC NA NA 3.00 3.00 3.00 
Korangi. 

341 Quarterly Contract for 
the Repair and 
Maintenance of Official 
and Petrol Engine -do- -do- -do- 
Vehicles of DMC NA NA 2.00 2.00 2.00 
Korangi. 

342 Repair / Maintenance 
of Complete Hydraulic 
System including Engine 
Overhauling and other 
Repairs of Grab Crane NA NA 1.00 1.00 

-do- -do- 
1.00 

do 

No. CH-22374 of DMC 
Korangi. 

343 Repair / Maintenance 
and Other Works of 

• 

Mechanical Road 
Sweeper of DMC NA NA 1.00 1.00 

-do- -do- 
1.00 

-do- 

Korangi. 

344 Electrification / Re- 
Wiring and P/F 

Electrical Accessories in 
Newly Established Malir -do- -do- -do- 
Zone Office, DMC NA NA 1.00 1.00 1.00 
Korangi. 

345 Replacement of 
e unserviceable & worn 

our Sewerage line by 
Nttes 

18" dia RCC pipe line 
from naala road to -do- -do- -do- 
H.No. 100 Sector-32/E, 

Nasir Colony, UC-36 

NA NA 2.28 2. 28 2. 28  

Korangi Division ..e."'.1 

346 Replacement of 
/ 

I 

Damaged unserviceable e t E XC i ..t 
& worn out Sewerage 
line by 15" dia RCC pipe 
line from Police Chowky 

sI a  Di.  VFc. I h 	s  m  2.  

45

a 

road to Bazar 32/D 
NA NA 2.45 2. 45 

-do- -do- -do- 
Sector-32/D, Nasir 
Colony, UC-36 Korangi 

Division 



347 Replacement of 
unserviceable & worn 
our Sewerage line by 
18' dia RCC pipe line 
from naala road to 
H.No. 	Sector- NA NA 2.43 2.43 

-do- - -do- 
2.43 

-do- 

32/D, Nasir Colony, UC-
36 Korangi Division 

348 Improvement of 
UC-01 Park DMC 
Korangi 

NA NA 1.00 1.00 
-do- -do- 

1.00 
-do- 

349 Improvement of 
UC-02 Park DMC 
Korangi NA NA 1.00 1.00 

-do- -do- 
1.00 

-do- 

350 Improvement of 
UC-03 Park DMC 
Korangi 

NA NA 1.00 1.00 
-do- -do- 

1.00 
-do- 

351 Improvement of 
UC-04 Park DMC 
Korangi NA NA 1.00 1.00 

-do- -do- 
1.00 

-do- 

352 Improvement of 
UC-05 Park DMC 
Korangi NA NA 1.00 1.00 

-do- -do- 
1.00 

-do- 

353 Improvement of 
UC-06 Park DMC 
Korangi NA NA 1.00 1.00 

-do- -do- 
NtteSt  

1.00 
-do- 

354 Improvement of 
Ghosia Park DMC 
Korangi. NA NA 1.00 1.00 

-do- -do- 
1.00 

-do- 

355 Providing of C.0 
Benches Different 
park DMC Korangi. NA 1.00 1.00 

-do- -do- 
por,//' 
IP I 

AI 
I 

. 

-do- 

356 Improvement of 
Bilal Park Landhi 
Zone DMC 
Korangi. 

NA NA 1.00 1.00 
-do- -do- 

Executive 
Shah 

DM.Catirangi 

Eng 
Faisai 

I ecr 
Zone 

-do- 

357 Improvement of 
UC-15 Park DMC 
Korangi. NA NA 1.00 1.00 

-do- -do- 
1.00 

-do- 



358 Improvement of 
UC-16 Park DMC 
Korangi. NA NA 1.00 1.00 

-do- -do- 
1.00 

-do- 

359 Improvement of 
UC-17 Park DMC 
Korangi.  NA NA 1.00 1.00 

-do- -do- 
100 

-do- 

360 Improvement of 
UC-18 Park DMC 
Korangi. NA NA 1.00 1.00 

-do- -do- 
100  

-do- 

361 Improvement of 
UC-19 Park DMC 
Korangi. NA NA 1.00 1.00 

-do- -do- 
100  

-do- 

362 Improvement of 
UC-20 Park DMC 
Korangi. NA NA 1.00 1.00 

-do- -do- 
1 .00 

-do- 

363 Improvement of 
UC-21 Park DMC 
Korangi. NA NA 1.00 1.00 

-do- -do- 
1.00 

-do- 

364 Improvement of 
UC-22 Park DMC 
Korangi. NA NA 1.00 1.00 

-do- -do- 
100  

-do- 

365 Improvement of 
UC-23 Park DMC 
Korangi. NA NA 1.00 1.00 

-do- -do- 
NtteStell  

1.00 
-do- 

3661 - Improvement of 
UC-24 Park DMC 
Korangi. NA NA 1.00 1.00 

-do- -do- 
100  

-do- 

367 Supplying of Date 
Palm for Different 
green belt DMC 
Korangi. 

NA NA 1.00 1.00 
-do- -do- 

. , -do- 

368 Supplying of 
Coconut Tree for 
Different Park 
Landhi Zone DMC 
Korangi. 

NA NA 1.00 1.00 
-do- -do- 

Executive 

D.M.0 
Shah FaiMZione 

iktint 

Engineer 

gi 
-do- 

369 Supplying of Coconut 
Tree 	for Different 
Park Korangi Zone 
DMC Korangi. NA NA 1.00 1.00 

-do- -do- 
1.00 

-do- 



370 Supplying of Sweet 
earth and cowdung 
manure for 
different green belt 
Landhi Zone DMC 
Korangi. 

NA NA 1.00  1.00 1.00 
-do- -do- -do- 

371 Supplying of Sweet 
earth and cowdung 
manure for 
different green belt 
DMC korangi. 

NA NA 1.00 1.00 
-do- -do- 

100  
-do- 

372 Providing hydrullic 
boring for different 
park DMC Korangi. NA NA 1.00 1.00 

-do- -do- 
1. 00 

-do- 

373 CLEANING / 
DESILTING OF NAALA 
FROM 9000 ROAD TO 
7000 ROAD AT 

KORANGI ZONE DMC 
KORANGI 

NA NA 1.00 1.00 
-do- -do- 

1.00 
-do- 

374 PROVIDING / 
SUPPLYING OF 

RINGSLABS & 
MAINHOLE COVERS 

IN UC-30 & 35 IN 
KORANGI ZONE DMC 
KORANGI 

NA NA 1.00 1.00 
-do- -do- 

10:r4,ke 

$1‘. 
e6'.  

. 100 
-do- 

375 PROVIDING / 
SUPPLYING OF 
RINGSLABS & 
MAINHOLE COVERS 

IN UC-34 & 36 IN 
KORANGI ZONE DMC 
KORANGI. 

NA NA 1.00 1.00 
-do- -do-- do- 

00 * 

376 CLEANING / 

DESILTING OF OF NAALA 
FROM 7000 ROAD TO 
5000 ROAD UPTO 

SOCIETY KORANGI NA NA 
KDA EMPLOYEES

D.M.0 

ZONE DMC KORANGI 
 1.00 1.00 

-do- '-do- 

Executive 
Shah 

* - 
Faisal 

Korangi 

gineer 
Zone 

1.00 
-do- 



377 PROVIDING / LAYING 
AGGREGATE BASE 
COURSE FOR 
TRENCHES MAIN 
ROAD IN DIFFERENT 
UC's OF KORANGI 

ZONE DMC KORANGI 

NA NA 1.00 1.00 
-do- -do- 

1.00 
-do- 

Schemes executed under Community Development Program 2016-17 
378 REHABILITATION OF 

ROAD MEASURING 
HALF(0.5 KM) BAHAR 
E MADINA MOSQUE 
TILL BHANGER 
GOTH/CREEK 
HOSPITAL TILL GOVT. 
SCHOOL BADAR 
TOWN UC-35 
DISTRICT KORANGI 
RSW-134 

NA NA 
7.820 7.820 

-do- -do- 
7.820 

-do- 

379 PAVING DOWN OF 
CC FLOORING AT 
CHAKRA GOTH RSW- 

NA 134. NA 
4.00 4.00 

-do- -do- 
4.00 

-do- 

380 CONSTRUCTION OF 
UNDER GROUND 
TANK AT BHANGER 
GOTH, UC-35, 
KORANGI ZONE DMC 
KORANGI. 

NA NA 

4.00 4.00 

-do- -do- 

4.00 

-do - 

381 IMPROVEMENT / 
REHABILITATION OF 
SEWERAGE LINE AT 

GILGIT COLONY UC- 
35 KORANGI ZONE 
DMC KORANGI. 

NA NA 

4.00 4.00 

-do- -do- 

i 4.00 

-do- 

Schemes 
382 

executed under DMC Korangi 2016-17 
IMPROVEMENT / 
REHABILITATION OF 
ROAD IN JAMIA 
MASAO SURYA 
KHAWAR SECTOR 6-H 
MEHRAN TOWN 
KORANGI ZONE DMC 
KORANGI 

NA NA 2.50 2.50 
-do- -do- ,, 

Executive E 

, /,..s. 

i !neer 

• 
, • e 

-do- 

Shah a 
D.M.0 KoranYi 



1.000 
	

-do- 

En neer LoolExecutive 
Shah Faisal one 

D.M C Korangi 

-do- 

383 1 Annual Contract for 
lifting 	 and 

transportation 	of 

garbage / solid waste 

from GTS (Garbage 

Transfer Station) at 100 

Quarter of Korangi 

Zone, DMC Korangi to 

land fill site Deh Jam 

Chakro for the period 

of One year from the 

awarded of contract. 

384 Annual Contract for 
lifting 	 and 

transportation 	of 

garbage / solid waste 

from GTS (Garbage 

Transfer Station) near 

Murtaza Chowrangi 

Landhi Zone, DMC 

Korangi to land fill site 

Deh Jam Chakro for the 

period of One year 

from the awarded of 

contract. 

385 Annual Contract for— 

lifting 	 and 

transportation 	of 

garbage / solid waste 

from GTS (Garbage 

Transfer Station) at 

Behind Azeem Pura 

Graveyard, Shah Faisal 

Zone, DMC Korangi to 

land fill site Deh Jam 

Chakro for the period 

of One year from the 

awarded of contract. 
. 	 _ 	 

386 Cleaning of Nallah from 

Fire Station to P.A.F 

wall in Shah Faisal 

Zone D.M.0 Korangi. 

387 
Cleaning of Nallah from 

Malir River Bridge to 

Al-Mustafa 	Medical 

Center in UC 11 Shah 

Faisal Zone D.M.0 

Korangi. 

NA 

NA 

NA 

NA 

NA 

NA 10.000 

8.000 

7.000 

10.000 

8.000 

7.000 

Non ADP 
From Own 

Sources 

Non ADP 

From Own 

Sources 

Non ADP 

From Own 

Sources 

Single Stage 
(One Envelop 

Procedure) 

 

_ 
8.000 	All 

Procurements 

will be made as 

per SPPRA 

Rules-2010 

( Amended 

2013) 

    

Single Stage 

(One Envelop 

Procedure) 

Single Stage 

(One Envelop 

Procedure) 

7.000 
	

All 

Procurements 

will be made as 

per SPPRA 

Rules-2010 

( Amended 

2013) 

10.00 
	

All 

0 
	

Procurements 

will be made as 

per SPPRA 

Rules-2010 

( Amended 

2013) 

NA 

NA 

NA 

NA 

1.000 

1.000 

1.000 

1.000 

-do- 

-do- 

-do- 

-do- 



388 
Improvement 	of 
Colony Gate Eid Gah In 
Shah Faisal Zone D.M.0 
Korangi. 

NA NA 1.000 1.000 -do- -do- 1.000 -do- 

389 
Cleaning of Nallah from 
maid 	Park to Nazeer 
Hussain 	Park 	UC 	11 
Shah Faisal Zone D.M.0 
Korangi. 

NA NA 1.000 1.000 -do- -do- 1.000 -do- 

390 
 Cleaning of Nallah from 

Traffic 	Signal 	up 	to 
Nasran Chowk UC 10 
Shah Faisal Zone D.M.0 
Korangi. 

NA NA 1.000 1.000 -do- -do- 1.000 -do- 

391  
Cleaning 	of 	Green 
Town 	Nallah 	UC 	12 
Shah Faisal Zone D.M.0 
Korangi. 

NA NA 1.000 1.000 -do- -do- 1.000 -do- 

392 
Improvement 	of 
Trench and repair of 
Road near Madam e 
Jamia 	Farooqia 	Shah 
Faisal 	Zone 	D.M.0 
Korangi. 

NA NA 1.000 1.000 -do- -do- 1.000 -do- 

393  
Cleaning of Nallah T&T 
Compound in UC 12 & 
13 	Shah 	Faisal 	Zone 
D.M.0 Korangi. 

NA NA 1.000 1.000 -do- -do- 1.000 -do- 

394 
Improvement of Drain 
by Providing RCC pipe 
near Al-Mashaiq Hotel 
to Shah Faisal Library 
Shah Faisal Zone D.M.0 
Korangi. 

NA NA 1.000 1.000 -do- -do- 1.000 

Ntte4 
 eel'• 

-do- 

395  
Improvement of Drain 
by Providing RCC pipe 
near Dhobi Ghat Shah 
Faisal 	Zone 	D.M.0 
Korangi. 

NA NA 1.000 1.000 -do- -do- 

so 

1.000 -do- 

Executive En ineer 
Shah Faisai _one 

D.M.0 Korangi 



ULOID_MC@ 	 

STANDARD BIDDING DOCUMENT 

PROCUREMENT OF WORKS 

(For Contracts Costing up to Rs 2.5 MILLION) 

DMC KORANGL  

Work # 01 

Cleaning of Nallah from Fire Station to P.A.F wall in 
Shah Faisal Zone D.M.0 Korangi. 

PC Cost:- Rs. 10,00,000/- 

Bid Security:- Rs. 20,000/- 

Tender Cost: - Rs. 1,000/- 

xecutive Engin er 
Shah Faisal Zor 

D.M.0 Korangi 
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Instructions to Bidders/ Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
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alternative in the works specified in the said form of invitation to tender or in the time 

allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 
The envelope containing the tender documents shall refer the name and number of the 
work. 
6. All works shall be measured by standard instruments according to the rules. 
7. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 
8. Any bid received by the Agency after the deadline for submission of bids shall be 
rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below 
will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 
total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total hid amount shall be 
corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern. 
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BIDDING DATE 
(This section should be filled in by Engineer/ Procuring Agency before issuance of the 
Bidding Documents). 

a) Name of Procuring Agency DMC Korangi.  

b) Brief Description of Work Cleaning of Nallah from Fire Station to P.A.F wall  
in Shah Faisal Zone D.M.0 Korangi.  

c) Procuring Agency's address 1st Floor D.C. Korangi Office Near Total Petrol 
Pump Korangi # 2 1/2  Karachi 

d) Estimated Cost Rs: 10,00,000/- 

e) Amount of Bid Security Rs: 20,000/-  ( Fill in lump sum amount or in 2% 

of bid amount / estimated cost, but not exceeding 5%) 

f) Period of Bid Validity (days):- 90 Days (Not more than Ninety days). 

g) Security Deposit (including bid security): 2% 

(in 10% of bid amount / estimated cost to 10%) 

h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%  

i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm  

j) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee  

Room District Municipal Corporation Korangi, Government Elementary College near  

Superior Science College Shah Faisal Colony # 2 Karachi.  

k) Time for Completion from written order of commence:- 02 Months 

I) 	Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay, 

but total not exceeding 10%). 

m) 	Deposit Receipt No: 	 Date: 

(in words and figures) One Thousand Only. 

Executive Engineer, 
EShah FaigailfskaAlPieer 

D.M.0 Korangi 

Amounting Rs: 1,000/- 
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Conditions of Contract 

Clause — 1: Commencement & Completion Dates of work. The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 
such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 

The contractor shall proceed with the works with due expedition and without delay and 
complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be hound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

Clause — 3: Termination of the Contract. 

(A) 	Procuring Agency/Executive Engineer may terminate the contract if either of the 
following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and 
notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death 
of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified 
by the Engineer is not paid to the contractor within 60 days of the date of 
the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the 
following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A 
(iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 
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(C) In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by 
the executive engineer in writing regarding the performance of such work 
and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer 
shall give possession of all parts of the site to the contractor. If possession of site is not 
given by the date stated in the contract data, no compensation shall be allowed for any 
delay caused in starting of the work on account of any acquisition of land, water standing 
in borrow pits/ compartments or in according sanction to estimates. In such case, either 
date of commencement will be changed or period of completion is to be extended 
accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its 
own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. 
When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of the 
work in the most substantial and work-man-like manner and both as regards materials 
and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the parties, the said specification being a part of 
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs, drawings, and instructions as 
aforesaid. 
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Clause — 7: Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 
the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 
of ten days from the presentation of the bill, at any time depute a subordinate to 
measure up the said work in the presence of the contractor or his authorized agent, 
whose countersignature to the measurement list will be sufficient to warrant and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 
to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the 
date fixed for the completion of the work otherwise Engineer-in-charge's 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation and Repeat Orders. 

( A ) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 
and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the 
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work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in 
the Bill of Quantities, the quotation by the contractor is to be in the form of new 
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 
the rate quoted is within the rate worked out by him on detailed rate analysis, and 
then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be 
exceeded by more than 15%, and then Engineer can adjust the rates for those 
quantities causing excess the cost of contract beyond 15% after approval of 
Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 
amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract. 

Clause-10: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to 
uncover and test any part of the works which he considers may have a defect due 
to use of unsound materials or unskillful workmanship and the contractor has to 
carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(i) 
	

In the case of any such failure, the Engineer-in-charge shall give the 
contractor at least 14 days' notice of his intention to use a third party to 
correct a defect. He may rectify or remove, and re-execute the work or 
remove and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. 
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(ii) 

	

	If the Engineer considers that rectification/correction of a defect is not 
essential and it may be accepted or made use of; it shall be within his 
discretion to accept the same at such reduced rates as he may fix therefore. 

Clause — 11: 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all 
reasonable times have access to the site for supervision and inspection of works 
under or in course of execution in pursuance of the contract and the contractor 
shall afford every facility for and every assistance in obtaining the right to such 
access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor 
reasonable notice of the intention of the Engineer-in-charge or his subordinate to 
visit the work shall have been given to the contractor, then he either himself be 
present to receive orders and instructions, or have a responsible agent duly 
accredited in writing present for that purpose, orders given to the contractor's duly 
authorized agent shall be considered to have the same force an effect as if they had 
been given to the contractor himself. 

Clause — 12: Examination of work before covering up. 

(A) No part of the works shall be covered up or put out of view/beyond the reach 
without giving notice of not less than five days to the Engineer whenever any such 
part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such 
foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without 
such notice having been given, the same shall be uncovered at the contractor's 
expense, and in default thereof no payment or allowance shall be made for such 
work, or for the materials with which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at the premises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if 
any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause the 
same to be made good by other workmen, and deduct the expenses from retention money 
lying with the Engineer. 
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle, trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor's labour shall be 
paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 
except where otherwise provided by the contract. The contractor shall not subcontract 
any part of the works without the prior consent of the Engineer. Any such consent shall 
not relieve the contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any subcontractor, his agents, 
servants or workmen as if these acts, defaults or neglects were those of the contractor, his 
agents' servants or workmen. The provisions of this contract shall apply to such 
subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and 
which cannot be amicably settled between the parties, 	the decision of the 
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall 
be final, conclusive and binding on all parties to the contract upon all questions relating 
to the meaning of the specifications, designs drawings, and instructions, hereinbefore 
mentioned and as to the quality of workmanship, or materials used on the work or as to 
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or 
relating to the contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure to 
execute the same, whether arising, during the progress of the work, or after the 
completion or abandonment thereof. 

Clause —17: Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or for operation facilities including 
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 
of this clause then Engineer-in-charge, may at the expense of the contractor remove and 
dispose of the same as he thinks fit and shall deduct the amount of all expenses so 
incurred from the contractor's retention money. The contractor shall have no claim in 
respect of any surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 
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Executive En meer 

Exe 	eer 
Shah Faisal Zone 
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Contractor 
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Clause —18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) 	Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable materials/quantities 
anticipated to be consumed /utilized on the work within a period of three months from 
the date of issue of secured advance and definitely not for full quantities of materials 
for the entire work/contract. The sum payable for such materials on site shall not 
exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall 
be affected from the monthly payments on actual consumption basis, but not later 
than period more than three months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the 
contractor shall be liable for recovery as arrears of Land Revenue. 

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the 
orks (a work should be considered as complete for the purpose of refund of security deposit to a 

contractor from the last date on which its final measurements are checked by a competent authority, 
i f such check is necessary otherwise from the last date of recording the final measurements), the 
defects notice period has also passed and the Engineer has certified that all defects notified to the 
contractor before the end of this period have been corrected, the security deposit lodged by a 
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the 
expiry of three months from the date on which the work is completed. 
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BILL OF QUANTITIES 

Cleaning of Nallah from Fire Station to P.A.F wall in Shah Faisal Zone D.M.0 Korangi. 

(A) Description and rate of Items based on Composite Schedule of Rates. 

Quantity Rate Unit 
Amount 

142100 cft Rs.1663.75 96o C ft 2,36,4192/- 

106575 cft Rs. 714.29 %Cft 7,61,254/- 

Total Amount Rs. 	9,97,673/- 

S. # 
	

Particular 

     

          

  

Earth work Excavation in ashes sand soft soil or silt 
clearance undressed,,,,,,, 

2. 
	Cartage of all materials like aggregate spawl coal lime 

sand etc complete. 

          

          

% above/below on the rates of CSR. 

Total (A)In words 	  

Contractor xecu ve E 'neer 

Exed1141 I 2. 4 r ! 	Ever 
Shah Faisal Zone 

D.M.0 Korangi 



xecutive Engineer 
Ex0Mifitreeniiiiieer 

Shah Faisal Zone 
D.M.0 Korangi 

Contractor 

(B) Description and rate of Items based on Market (Offered rates) 

Item No Quantities Description of item to be executed at 
site 

Rate l: nit 
Amount in 

Rupees 

N /A 

Total (B) In Words 	  



(SUMMARYOF BILL OF QUANTITIES) 

I/We hereby quoted as follows: 	 In Figure  

01 Part .A (item based on S/R) 	Rs. 
	 %Below/ Above 
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In Words 

  

     

     

02 Part .B (item based on O/R) 
	

Rs. 

03 Part .0 (item based on A/R) 

Rs. 
Grand Total (A+B+C) 

The Total amount is Rs. 	 In Words 

	 for the complete job for all schedule of 

rate & offer rates (whichever is included in the BOQ). 

I/We have attached a Bid Security amounting to Rs. 	 /- as per NIT is shape of pay 

order bearing No. 	 dated 	 issued from 	  
(Bank) 

Time Limit : 60 Calendar Days 	 Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost) 

Validity : 90+30 Days as per SPP Rules 2010 

NOTE: 

• Tender must be quoted in figure & in words both otherwise liable to be cancelled. 

• All over writing & correction if any must be initialed & stamped by the bidder. 

• We/I read the standard bidding Documents (Volumn-I) and available DMC Korangi and agreed to abide all of 

them and also provide all these documents with our signatures as & when directed. 

For Office Use of DMC Korangi 

Verified BOQ by: 

Signature of the contractor with stamp 

Address: 

 

 

4->os-t- 

ExecutweoEtig,  neer 
Bileihrfti§aiaftne  

D.M.0 Korangi 

 

   

   

   



1E, 

 

0 

 

Bidders are advised to submit following documents with bidding documents 
for Eligibility / Qualification Criteria. 

Eligibility/ Qualification Criteria 

E141b1110 / Qualification Criteria  
01 
	

NTN. 
02 
	

Registration with Sindh Revenue Board (SRB). 

03 
	

Registration with Pakistan Engineering Council in relevant category/field 
(for works costing more than Rupees Four Million). 

Qualification Criteria 

01 
	

Minimum Three years' Experience of relevant field 
02 
	

Turnover of at least Rs. 3.00 Million in last three years (Attach 
Documentary Evidence Bank Statement, Tax Returns, Audited Balance 

sheets etc.) 
03 
	

Required Bid security may be attached. 
04 
	

Bid is designed named and stamped by the authorized person of the firm 

along with Authorization Letter. 

EXECUTIVE ENGINEER 

EParmirsceEMEIeer 
Shah Faisal Zone 

D.M.0 Korangi 



STANDARD BIDDING DOCUMENT 

PROCUREMENT OF WORKS 

(For Contracts Costing up to Rs 2.5 MILLION) 

DMC KORANGL  

Work # 02 

Cleaning of Nallah from Malir River Bridge to Al-Mustafa Medical 
Center in UC 11 Shah Faisal Zone D.M.0 Korangi. 

PC Cost:- Rs. 10,00,000/- 

Bid Security:- Rs. 20,000/- 

Tender Cost: - Rs. 1,000/- 

xecutive Engitleer 
Shah Faisal Z 

e 
 

D.M.0 Korangi 



02 

Instructions to Bidders/ Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 



03 

alternative in the works specified in the said form of invitation to tender or in the time 

allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 
The envelope containing the tender documents shall refer the name and number of the 
work. 
6. All works shall be measured by standard instruments according to the rules. 
7. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 
8. Any bid received by the Agency after the deadline for submission of bids shall be 
rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below 

will be checked and added or subtracted from amount of bill of quantities to 

arrive the final bid cost. 
(B) In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern. 
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BIDDING DATE 

(This section should be filled in by Engineer/ Procuring Agency before issuance of the 
Bidding Documents). 

a) Name of Procuring Agency DMC Korangi.  

b) Brief Description of Work Cleaning of Nallah from Malir River Bridge to  
Al-Mustafa Medical Center in UC 11  

Shah Faisal Zone D.M.0 Korangi.  

c) Procuring Agency's address 1st Floor D.C. Korangi Office Near Total Petrol 
Pump Korangi # 2 1 2 Karachi 

d) Estimated Cost Rs: 10,00,000/- 

e) Amount of Bid Security Rs: 20,000/- ( Fill in lump sum amount or in 2% 

of bid amount / estimated cost, but not exceeding 5%) 

0 	Period of Bid Validity (days):- 90 Days (Not more than Ninety days). 

g) Security Deposit (including bid security): 2% 

(in 10% of bid amount / estimated cost to 10%) 

h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%  

i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm  

j) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee  

Room District Municipal Corporation Korangi, Government Elementary College near  

Superior Science College Shah Faisal Colony # 2 Karachi.  

k) Time for Completion from written order of commence:- 02 Months 

I) 	Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay, 

but total not exceeding 10%). 

m) 	Deposit Receipt No: 	 Date: 	 Amounting Rs: 1,000/- 

(in words and figures) One Thousand Only.  

-Executive En neer, 

eiftelitiMigal 	e e r  
liprciT;sal Zone 
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Conditions of Contract 

Clause — 1: Commencement & Completion Dates of work. The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 
such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 

The contractor shall proceed with the works with due expedition and without delay and 
complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

Clause — 3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 
following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 
(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired; 
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified 
by the Engineer is not paid to the contractor within 60 days of the date of 
the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the 
following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A 
(iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 
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(C) In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by 
the executive engineer in writing regarding the performance of such work 
and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer 
shall give possession of all parts of the site to the contractor. If possession of site is not 
given by the date stated in the contract data, no compensation shall be allowed for any 
delay caused in starting of the work on account of any acquisition of land, water standing 
in borrow pits/ compartments or in according sanction to estimates. In such case, either 
date of commencement will be changed or period of completion is to be extended 
accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its 
own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. 
When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of the 
work in the most substantial and work-man-like manner and both as regards materials 
and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the parties, the said specification being a part of 
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs, drawings, and instructions as 
aforesaid. 
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Clause — 7: Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 
the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 
of ten days from the presentation of the bill, at any time depute a subordinate to 
measure up the said work in the presence of the contractor or his authorized agent, 
whose countersignature to the measurement list will be sufficient to warrant and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 
to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the 
date fixed for the completion of the work otherwise Engineer-in-charge's 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation and Repeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 
and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the 
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work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in 
the Bill of Quantities, the quotation by the contractor is to be in the form of new 
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 
the rate quoted is within the rate worked out by him on detailed rate analysis, and 
then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be 
exceeded by more than 15%, and then Engineer can adjust the rates for those 
quantities causing excess the cost of contract beyond 15% after approval of 
Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 
amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract. 

Clause-10: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to 
uncover and test any part of the works which he considers may have a defect due 
to use of unsound materials or unskillful workmanship and the contractor has to 
carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(i) 
	

In the case of any such failure, the Engineer-in-charge shall give the 
contractor at least 14 days' notice of his intention to use a third party to 
correct a defect. He may rectify or remove, and re-execute the work or 
remove and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. 
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(ii) 

	

	If the Engineer considers that rectification/correction of a defect is not 
essential and it may be accepted or made use of; it shall be within his 
discretion to accept the same at such reduced rates as he may fix therefore. 

Clause —11: 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all 
reasonable times have access to the site for supervision and inspection of works 
under or in course of execution in pursuance of the contract and the contractor 
shall afford every facility for and every assistance in obtaining the right to such 
access. 

( B ) Dates for Inspection and Testing. The Engineer shall give the contractor 
reasonable notice of the intention of the Engineer-in-charge or his subordinate to 
visit the work shall have been given to the contractor, then he either himself be 
present to receive orders and instructions, or have a responsible agent duly 
accredited in writing present for that purpose, orders given to the contractor's duly 
authorized agent shall be considered to have the same force an effect as if they had 
been given to the contractor himself. 

Clause — 12: Examination of work before covering up. 

(A) No part of the works shall be covered up or put out of view/beyond the reach 
without giving notice of not less than five days to the Engineer whenever any such 
part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such 
foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without 
such notice having been given, the same shall be uncovered at the contractor's 
expense, and in default thereof no payment or allowance shall be made for such 
work, or for the materials with which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at the premises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if 
any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause the 
same to be made good by other workmen, and deduct the expenses from retention money 
lying with the Engineer. 
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle, trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor's labour shall be 
paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 
except where otherwise provided by the contract. The contractor shall not subcontract 
any part of the works without the prior consent of the Engineer. Any such consent shall 
not relieve the contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any subcontractor, his agents, 
servants or workmen as if these acts, defaults or neglects were those of the contractor, his 
agents' servants or workmen. The provisions of this contract shall apply to such 
subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and 
which cannot be amicably settled between the parties, 	the decision of the 
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall 
be final, conclusive and binding on all parties to the contract upon all questions relating 
to the meaning of the specifications, designs drawings, and instructions, hereinbefore 
mentioned and as to the quality of workmanship, or materials used on the work or as to 
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or 
relating to the contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure to 
execute the same, whether arising, during the progress of the work, or after the 
completion or abandonment thereof. 

Clause —17: Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or for operation facilities including 
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 
of this clause then Engineer-in-charge, may at the expense of the contractor remove and 
dispose of the same as he thinks fit and shall deduct the amount of all expenses so 
incurred from the contractor's retention money. The contractor shall have no claim in 
respect of any surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 
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Clause -18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) 	Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable materials/quantities 
anticipated to be consumed /utilized on the work within a period of three months from 
the date of issue of secured advance and definitely not for full quantities of materials 
for the entire work/contract. The sum payable for such materials on site shall not 
exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall 
be affected from the monthly payments on actual consumption basis, but not later 
than period more than three months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the 
contractor shall be liable for recovery as arrears of Land Revenue. 

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the 
works (a work should be considered as complete for the purpose of refund of security deposit to a 
contractor from the last date on which its final measurements are checked by a competent authority, 
i i such check is necessary otherwise from the last date of recording the final measurements), the 
defects notice period has also passed and the Engineer has certified that all defects notified to the 
contractor before the end of this period have been corrected, the security deposit lodged by a 
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the 
expiry of three months from the date on which the work is completed. 

Contractor 	 Executive E meer 
DMC K anei 

Executive npieer 
Shah Faisal Zone 

D.M.0 Korangi 



2. 

Earth work Excavation in ashes sand soft soil or silt 
clearance undressed,,,,,,, 

Cartage of all materials like aggregate spawl coal lime 
sand etc complete. 

S. # Particular 

BILL OF QUANTITIES 

Cleaning of Nallah from Malir River Bridge to Al-Mustafa Medical 
Center in UC 11 Shah Faisal Zone D.M.0 Korangi. 

(A) Description and rate of Items based on Composite Schedule of Rates. 

12 

Quantity Rate Unit 
Amount 

141575 cft Rs.1663.75 960 Cft 2,35,545/- 

106181 cft Rs. 714.29 %Cft 7,58,440/- 

Total Amount Rs. 	9,93,985/- 

% above/below on the rates of CSR. 

Total (A)In words 	  

Contractor Executive En''veer 
DMC Ko ngi 

Executive ngineer 
Shah Faisal Zone 

D.M.0 Korangi 



(B) Description and rate of Items based on Market (Offered rates) 

Item No Quantities Description of item to be executed at 
site 

Rate Unit 
Amount in 

Rupees 

N /A 

Total (B) In Words 

ontractor 

L - 

Executive Engii er 

MC Ko ian 
Ex

Decutivertn ineer 
Shah Faisal Zone 

D.M.0 Korangi 
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(SUMMARYOF BILL OF QUANTITIES) 

I/We hereby quoted as follows: In Figure  In Words 

Part .A (item based on S/R) 
	

Rs. 

	 %Below/ Above 

02 Part .B (item based on O/R) 
	

Rs. 

' 01 

03 Part .0 (item based on A/R) 

Rs. 

Grand Total (A+B+C) 

The Total amount is Rs. 	 In Words 

for the complete job for all schedule of 

rate & offer rates(which ever is included in the BOQ). 

I/We have attached a Bid Security amounting to Rs. 	 /- as per NIT is shape of pay 

order bearing No. 	 dated 	 issued from 	  
(Bank) 

Time Limit : 60 Calendar Days 	 Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost) 

Validity : 90+30 Days as per SPP Rules 2010 

NOTE: 

• Tender must be quoted in figure & in words both otherwise liable to be cancelled. 
• All over writing & correction if any must be initialed & stamped by the bidder. 

• We/I read the standard bidding Documents (Volumn-I) and available DMC Korangi and agreed to abide all of 
them and also provide all these documents with our signatures as & when directed. 

For Office Use of DMC Korangi 

Signature of the contractor with stamp 
Verified BOQ by: 

Address: 

ExeciftWSprg eer 
80 

D.M.0 Korangi 



Eligibility / Qualification Criteria  
Minimum Three years' Experience of relevant field  

Turnover of at least Rs. 3.00 Million in last three years (Attach 
Documentary Evidence Bank Statement, Tax Returns, Audited Balance 
sheets etc.) 

S•No• 
01 
02 

03 
	

Required Bid security may be attached. 
04 
	

Bid is designed named and stamped by the authorized person of the firm 
along with Authorization Letter. 

IDVIL 11/Z TEng 

  

  

  

Bidders are advised to submit following documents with bidding documents 
for Eligibility / Qualification Criteria. 

Eligibility / Qualification Criteria 

S.No• MiggiaalAWICALIOILCriteria 
01 NTN. 
02 Registration with Sindh Revenue Board (SRB). 
03 Registration with Pakistan Engineering Council in relevant category/field 

(for works costing more than Rupees Four Million). 

Qualification Criteria 

4C11TIVJG7NrER 

EktratKORAN6itaeer 
Shah Faisal Zone 

D.M.0 Korangi 



xecutive Eng eer 
Shah Faisal Z. e 

D.M.0 Korangi 

NDID_HC@ RD 

STANDARD BIDDING DOCUMENT 

PROCUREMENT OF WORKS 

(For Contracts Costing up to Rs 2.5 MILLION) 

DMC KORANGL  

Work # 03 

Improvement of Colony Gate Eid Gah in Shah Faisal Zone 
D. M. C Korangi. 

PC Cost:- Rs. 10,00,000/- 

Bid Security:- Rs. 20,000/- 

Tender Cost: - Rs. 1,000/- 
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Instructions to Bidders/ Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
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alternative in the works specified in the said form of invitation to tender or in the time 

allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 
The envelope containing the tender documents shall refer the name and number of the 
work. 
6. All works shall be measured by standard instruments according to the rules. 
7. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 
8. Any bid received by the Agency after the deadline for submission of bids shall be 
rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below 

will be checked and added or subtracted from amount of bill of quantities to 

arrive the final bid cost. 
(B) In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern. 
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BIDDING DATE 
(This section should be filled in by Engineer/ Procuring Agency before issuance of the 
Bidding Documents). 

a) Name of Procuring Agency DMC Korangi.  

b) Brief Description of Work Improvement of Colony Gate Eid Gah in Shah Faisal  
Zone D.M.0 Korangi.  

c) Procuring Agency's address 1st Floor D.C. Korangi Office Near Total Petrol  
Pump Korangi # 2'/z Karachi  

d) Estimated Cost Rs: 10,00,000/- 

e) Amount of Bid Security Rs: 20,000/- Fill in lump sum amount or in 2% 

of bid amount / estimated cost, but not exceeding 5%) 

fj 	Period of Bid Validity (days):- 90 Days (Not more than Ninety days). 

g) Security Deposit (including bid security): 2% 

(in 10% of bid amount / estimated cost to 10%) 

h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%  

i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm  

j) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee  

Room District Municipal Corporation Korangi, Government Elementary College near  

Superior  Science College Shah Faisal Colony # 2 Karachi.  

k) Time for Completion from written order of commence:- 02 Months 

I) 	Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay, 

but total not exceeding 10%). 

m) 	Deposit Receipt No: 	 Date: 

(in words and figures) One Thousand Only. 

Amounting Rs: 1,000/- 

Executive Engi 
Shah Faisal 

EXP.AilVia 
eer 

Shah Faisa • ne 
D.M.0 Korangi 
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Conditions of Contract 

Clause — 1: Commencement & Completion Dates of work. The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 
such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 

The contractor shall proceed with the works with due expedition and without delay and 
complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

Clause — 3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 
following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 
(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired; 
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified 
by the Engineer is not paid to the contractor within 60 days of the date of 
the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the 
following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A 
(iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 
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(C) In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:- 

(1) 
	

no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract, 

(ii) 	however, the contractor can claim for the work done at site duly certified by 
the executive engineer in writing regarding the performance of such work 
and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer 
shall give possession of all parts of the site to the contractor. If possession of site is not 
given by the date stated in the contract data, no compensation shall be allowed for any 
delay caused in starting of the work on account of any acquisition of land, water standing 
in borrow pits/ compartments or in according sanction to estimates. In such case, either 
date of commencement will be changed or period of completion is to be extended 
accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its 
own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. 
When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of the 
work in the most substantial and work-man-like manner and both as regards materials 
and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the parties, the said specification being a part of 
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs, drawings, and instructions as 
aforesaid. 
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Clause — 7: Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 
the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 
of ten days from the presentation of the bill, at any time depute a subordinate to 
measure up the said work in the presence of the contractor or his authorized agent, 
whose countersignature to the measurement list will be sufficient to warrant and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 
to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the 
date fixed for the completion of the work otherwise Engineer-in-charge's 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation and Repeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 
and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the 
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work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in 
the Bill of Quantities, the quotation by the contractor is to be in the form of new 
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 
the rate quoted is within the rate worked out by him on detailed rate analysis, and 
then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be 
exceeded by more than 15%, and then Engineer can adjust the rates for those 
quantities causing excess the cost of contract beyond 15% after approval of 
Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 
amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract. 

Clause-10: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to 
uncover and test any part of the works which he considers may have a defect due 
to use of unsound materials or unskillful workmanship and the contractor has to 
carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(i) 
	

In the case of any such failure, the Engineer-in-charge shall give the 
contractor at least 14 days' notice of his intention to use a third party to 
correct a defect. He may rectify or remove, and re-execute the work or 
remove and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. 
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(ii) 

	

	If the Engineer considers that rectification/correction of a defect is not 
essential and it may be accepted or made use of; it shall be within his 
discretion to accept the same at such reduced rates as he may fix therefore. 

Clause — 11: 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all 
reasonable times have access to the site for supervision and inspection of works 
under or in course of execution in pursuance of the contract and the contractor 
shall afford every facility for and every assistance in obtaining the right to such 
access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor 
reasonable notice of the intention of the Engineer-in-charge or his subordinate to 
visit the work shall have been given to the contractor, then he either himself be 
present to receive orders and instructions, or have a responsible agent duly 
accredited in writing present for that purpose, orders given to the contractor's duly 
authorized agent shall be considered to have the same force an effect as if they had 
been given to the contractor himself. 

Clause — 12: Examination of work before covering up. 

(A) No part of the works shall be covered up or put out of view/beyond the reach 
without giving notice of not less than five days to the Engineer whenever any such 
part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such 
foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without 
such notice having been given, the same shall be uncovered at the contractor's 
expense, and in default thereof no payment or allowance shall be made for such 
work, or for the materials with which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at the premises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if 
any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause the 
same to be made good by other workmen, and deduct the expenses from retention money 
lying with the Engineer. 
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle, trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor's labour shall be 
paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 
except where otherwise provided by the contract. The contractor shall not subcontract 
any part of the works without the prior consent of the Engineer. Any such consent shall 
not relieve the contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any subcontractor, his agents, 
servants or workmen as if these acts, defaults or neglects were those of the contractor, his 
agents' servants or workmen. The provisions of this contract shall apply to such 
subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and 
which cannot be amicably settled between the parties, 	the decision of the 
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall 
be final, conclusive and binding on all parties to the contract upon all questions relating 
to the meaning of the specifications, designs drawings, and instructions, hereinbefore 
mentioned and as to the quality of workmanship, or materials used on the work or as to 
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or 
relating to the contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure to 
execute the same, whether arising, during the progress of the work, or after the 
completion or abandonment thereof. 

Clause —17: Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or for operation facilities including 
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 
of this clause then Engineer-in-charge, may at the expense of the contractor remove and 
dispose of the same as he thinks fit and shall deduct the amount of all expenses so 
incurred from the contractor's retention money. The contractor shall have no claim in 
respect of any surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 
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Clause —18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable materials/quantities 
anticipated to be consumed /utilized on the work within a period of three months from 
the date of issue of secured advance and definitely not for full quantities of materials 
for the entire work/contract. The sum payable for such materials on site shall not 
exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall 
be affected from the monthly payments on actual consumption basis, but not later 
than period more than three months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the 
contractor shall be liable for recovery as arrears of Land Revenue. 

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the 
works (a work should be considered as complete for the purpose of refund of security deposit to a 
contractor from the last date on which its final measurements are checked by a competent authority, 
if such check is necessary otherwise from the last date of recording the final measurements), the 
defects notice period has also passed and the Engineer has certified that all defects notified to the 
contractor before the end of this period have been corrected, the security deposit lodged by a 
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the 
expiry of three months from the date on which the work is completed. 

Contractor 
	

Executive Engi eer 

EiWctlikr • ineer 
Shah Faisal Zone 

D.M.0 Korangi 



Executive Eng eer 
ExallitivR(4 Peer 

Shah Faisal Zone 
D.M.0 Korangi 
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BILL OF QUANTITIES 

Improvement of Colony Gate Eid Gah in Shah Faisal Zone D.M.0 Korangi. 
(A) Description and rate of Items based on Composite Schedule of Rates. 

S. # Particular Quantity Rate Unit Amount 
1 

 
Fabrication of mild steel re-enforcement i/c cutting 
bending binding wire etc complete using tor bars,,, 18.14 cwt 5001.70 P/cwt 90,730/- 

2 

RCC work in roof slab, beams columns rafts, 
lintels and other Structural members laid in situ or 
precast laid in position complete in all respect 
(1:2:4) ect. 	 (Page 16 item 6 a) 508 Cft 337.00 P/cft 1,70,196/- 

3 Distempering two coats with distemper of app; 
quality and shade, i/c priming coat. (New surface) 1440 sft 1043.90 % Sft 15,032/- 

4. 
Making & Fixing steel grated door i/c angle iron 
frame 2x2x3x8" and % square bars 4" c/c with 
locking arrangement (92/24) 342 Sft 594.57 P Sft 2,03,343/- 

5 

P / fixing steel grill using solid square bars of size 
%2"xx '/2" placed at 4" c/c, and frame of Hate iron 
patti of 3/4" x 3/4" and painting 3 coats. Weight not 
less than 3.7 lbs. PSft P#30/94 684 Sft 194.16 Psft 1,32,805/- 

6 . 

P /Fixing industrially manufactured Curb block of 
size 18x12x6 having strength of 4700 psi, fixed in 
proper alignment and level on 2" thick base of 
1:3:6 set in mortar of 1:4 240 rft 297.01 P/rft 71,282/- 

7. 

Providing & Fixing of cement paving blocks 
flooring of having size of 19x97x60 mm of 
city/quddra/cobble 	shape 	with 	natural 	colors 
having strength b/w 5000 psi to 8500 psi i/c filling 
the joints with hill sand & laying in specified 
manner/pattern and design etc complete. 	(celling 
20% below) (-) 1205 sft 

199.77 
39.95 

P/Sft 1,92,571/- 159.81 

8 Painting guard bars, gates, iron bars, gratings, i/c 
braces and similar open work. (76/4d) 2 coats. 1807.36 Sft 896.39 % sft 16,201/- 

9. Colour crete 468 sft 4504.50 % sft 21,081/- 
A.S.R 9,13,241/- 

10* 

P/Fixing fmished Hollow blocks of 16"x8"x5Y2" 
complete in all respects, fixed with cement sand 
mortar of 1;4 i/c striking of joints curing etc 
complete 245 No 

350/- 

0/R Each 

Approximate 
Cost 

85,750/- 
Total Cost i.c approx. Offer Rate: 9,98,991/- 

% above/below on the rates of CSR. 

Total (A)In words 	  

Contractor 
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(B) Description and rate of Items based on Market (Offered rates) 

Item No Quantities Description of item to be executed at site Rate Unit 
Amount in 

Rupees 

10. 

245 No 
P/Fixing finished Hollow blocks of 16"x8"x51/2" 
complete in all respects, fixed with cement sand 
mortar of 1;4 i/c striking of joints curing etc 
complete 

0/R 

350/- 
Each 85,750/- 

Total (B) In Words 	  

Contractor 
	

Executive Engine r 

ERMI1 1 /4061@g.• ineer 
Shah Faisal Zone 

D.M.0 Korangi 



In Fiaure  I/We hereby quoted as follows: 

01 Part .A (item based on S/R) 
	

Rs. 

	 %Below/ Above 

02 Part .B (item based on O/R) Rs. 

In Words 

03 Part .0 (item based on A/R) 

Rs. 

, Grand Total (A+B+C) 

l4 

(SUMMARYOF BILL OF QUANTITIES) 

The Total amount is Rs. 	 In Words 

	  for the complete job for all schedule of 

rate & offer rates(which ever is included in the BOO). 

I/We have attached a Bid Security amounting to Rs. 	 /- as per NIT is shape of pay 

order bearing No. 	 dated 	 issued from 	  
(Bank) 

Time Limit : 60 Calendar Days 	 Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost) 

Validity : 90+30 Days as per SPP Rules 2010 

NOTE: 

• Tender must be quoted in figure & in words both otherwise liable to be cancelled. 

• All over writing & correction if any must be initialed & stamped by the bidder. 

• We/I read the standard bidding Documents (Volumn-I) and available DMC Korangi and agreed to abide all of 

them and also provide all these documents with our signatures as & when directed. 

For Office Use of DMC Korangi 

Signature of the contractor with stamp 
Verified BOQ by: 

Address: 	  

E etkitiVEorErtgi ineer 
• IYITIAP_ 

D.M.0 Korangi 



1`3 

aii-VONg 	Tising[l 
Bidders are advised to submit following documents with bidding documents 

for Eligibility / Qualification Criteria. 

Eligibility /Qualification Criteria 

SNo• 	 Quali fication Criteri  
01 
	

NTN. 
02 
	

Registration with Sindh Revenue Board (SRB).  
03 
	

Registration with Pakistan Engineering Council in relevant category/field 
(for works costing more than Rupees Four Million). 

Qualification Criteria 

S.No. 	 Eligibility/Qualification Criteria 
01 
	

Minimum Three years' Experience of relevant field 
02 
	

Turnover of at least Rs. 3.00 Million in last three years (Attach 
Documentary Evidence Bank Statement, Tax Returns, Audited Balance 
sheets etc.) 

03 
	

Required Bid security may be attached. 
04 
	

Bid is designed named and stamped by the authorized person of the firm 
along with Authorization Letter. 

EXECUTIVE ENGINEER 
MD 	deerIdORMG 
Shah Faisa►  z.one 

D.M.0 Korangi 
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