



# DISTRICT MUNICIPAL CORPORATION KORANGI

Government Elementary College Building Double Road Shah Faisal Colony # 02 Karachi.  
Contact # 021-99248646 0332-2226274

No. EE/DMC/SFZ/B&R-01/2017

Karachi Dated: 07/06/2017

## **TENDER NOTICE**

### **AS PER UNDER RULE 17(1) SPPRA 2010**

Sealed tenders are invited from all the interested Contractors / Firms/ Parties for the following work.

S.NO	Name of Work	Estimated Cost	2% Earnest Money	Tender Cost
1.	Cleaning of Nallah from Fire Station to P.A.F wall in Shah Faisal Zone D.M.C Korangi.	Rs: 9,97,673/-	20,000/-	1,000/-
2.	Cleaning of Nallah from Malir River Bridge to Al-Mustafa Medical Center in UC 11 Shah Faisal Zone D.M.C Korangi.	Rs: 9,93,985/-	20,000/-	1,000/-
3.	Improvement of Colony Gate Eid Gah in Shah Faisal Zone D.M.C Korangi.	Rs: 9,13,241/- + O/R	20,000/-	1,000/-
4.	Cleaning of Nallah from Qaid Park to Nazeer Hussain Park UC 11 Shah Faisal Zone D.M.C Korangi.	Rs: 9,93,078/-	20,000/-	1,000/-
5.	Cleaning of Nallah from Traffic Signal up to Nasran Chowk UC 10 Shah Faisal Zone D.M.C Korangi.	Rs: 9,92,207/-	20,000/-	1,000/-
6.	Cleaning of Green Town Nallah UC 12 Shah Faisal Zone D.M.C Korangi.	Rs: 9,92,750/-	20,000/-	1,000/-
7.	Improvement of Trench and repair of Road near Madarsa e Jamia Farooqia Shah Faisal Zone D.M.C Korangi.	Rs: 9,98,246/-	20,000/-	1,000/-
8.	Cleaning of Nallah T&T Compound in UC 12 & 13 Shah Faisal Zone D.M.C Korangi.	Rs: 9,95,212/-	20,000/-	1,000/-
9.	Improvement of Drain by Providing RCC pipe near Al-Mashaiq Hotel to Shah Faisal Library Shah Faisal Zone D.M.C Korangi.	Rs: 9,99,540/-	20,000/-	1,000/-
10.	Improvement of Drain by Providing RCC pipe near Dhobi Ghat Shah Faisal Zone D.M.C Korangi.	Rs: 9,98,627/-	20,000/-	1,000/-

### **TERMS & CONDITIONS**

1. Tenders schedule shall be as follows:

SCHEDULE	DATE & TIME	VENUE
1) Receiving of Application for issuance of Tenders.	<b>14-06-2017</b> To <b>30-06-2017</b> During office hour	Executive Engineer, Office Government Elementary College for Women near Superior Science College Shah Faisal Colony N0-02 Karachi-
2) Dropping of Tenders.	<b>04-07-2017</b> 02:00 Pm	Executive Engineer, Office Government Elementary College for Women near Superior Science College Shah Faisal Colony N0-02 Karachi-
3) Opening of Tenders.	<b>04-07-2017</b> 03:00 Pm	Executive Engineer, Office Government Elementary College for Women near Superior Science College Shah Faisal Colony N0-02 Karachi-

2. The Tenders documents will be issued to contractor on the submission of written request on letter head and on payment of non-refundable cost of Tender price through pay order from any Schedule bank in favor of DMC Korangi. The Photo Copy of P.E.C registration certificate is not required up to 4.00 Million vide PEC letter # PEC/BOK/CONST/670 Date: 10-04-2014.
3. Un-Responded /rejected Tenders will be re-issued from **05-07-2017 to 20-07-2017** will be received back on **21-07-2017** up to 2:00p.m, & will be opened on the Same day after one hour at 03:00 pm respectively in the office address mentioned above with same terms & condition.
4. Photocopy of Registration certificate with Sindh Board of revenue is required to submit by all participants along with bidding document at the time of dropping in Tender box.
5. In case of holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day, other terms and condition shall remain same.
6. 2% of specified amount against each work in shape of pay order/Bank draft in favor of DMC Korangi Karachi shall be attached with the Tender.
7. Tender in unsealed cover and without 2% earnest money will not be entertained and discarded.
8. The Single Stage-one Envelope procedure would be adopted for tender work as per SPPRA Rule.46 (1).
9. Total bid amount as well as the rate of items must be filled both in figure and words and in case any correction is made by the contractor himself then each correction must be initiated by the contractor otherwise the Tenders are liable to be summarily rejected/cancelled without any compensation but penalty will be imposed as per rule.
10. If any fake documents are found then the tender is liable to be rejected/cancelled without any compensation but penalty will be imposed as per rule.
11. Bidding Documents can be seen/downloaded from Authority's website SPPRA [www.PPRA.sindh.gov.pk](http://www.PPRA.sindh.gov.pk)
12. The Procuring agency may reject all or any bid subjected to the relevant provision of SPPRA Rules 2010 (Amended 2013).

**Attested**  


  
**CHAIRMAN**  
**DISTRICT MUNICIPAL CORPORATION**  
**KORANGI KARACHI.**

Director (CB) SPPRA, GOS

With a request to upload on the website of SPPRA (Authority)  
 Enclosed C.D

Copy for information to:

- 1) The Administrator, DMC Korangi.
- 2) The Municipal Commissioner, D M C Korangi
- 3) The Superintending Engineer D M C Korangi
- 4) The Account Officer D M C Korangi
- 5) A.D.L.F.A, Korangi
- 6) Office File.



# OFFICE OF THE EXECUTIVE ENGINEER SHAH FAISAL ZONE DMC KORANGI


Bidders are advised to submit following documents with bidding documents for Eligibility / Qualification Criteria.

## Eligibility / Qualification Criteria

<u>S.No.</u>	<u>Eligibility / Qualification Criteria</u>
01	NTN.
02	Registration with Sindh Revenue Board (SRB).
03	Registration with Pakistan Engineering Council in relevant category/field (for works costing more than Rupees Four Million).

## Qualification Criteria

<u>S.No.</u>	<u>Eligibility / Qualification Criteria</u>
01	Minimum Three years Experience of relevant field
02	Turnover of at least Rs. 3.00 Million in last three years (Attach Documentary Evidence Bank Statement, Tax Returns, Audited Balance sheets etc.)
03	Required Bid security may be attached.
04	Bid is designed named and stamped by the authorized person of the firm along with Authorization Letter.

  
EXECUTIVE ENGINEER  
SHAH FAISAL ZONE DMC KORANGI.



NO.SO-V/(LG)/35-07/2016  
GOVERNMENT OF SINDH  
LOCAL GOVERNMENT DEPARTMENT

Karachi Dated the 2<sup>nd</sup> August, 2016

To,

The Administrator  
District Municipal Corporation (Korangi)  
**KARACHI**



**SUBJECT: REQUEST FOR APPROVAL OF CONSTITUTION OF PROCUREMENT COMMITTEE FOR EXECUTION OF SCHEMES FOR THE YEAR 2016-17 FOR DMC (KORANGI)**

I am directed to refer to your letter No. Admtr/DMC/Korangi/223/2016-17 dated: 26-07-2016, on the subject noted above and to convey the permission / approval regarding to Constitute Procurement Committee under rule 7&8 of SPPRA Rules 2010 for current financial year 2016-17.

S.NO	DESIGNATION	POSITION
01.	Municipal Commissioner DMC (Korangi)	Chairman
02.	Executive Engineer (B&R), (Korangi Zone) DMC (Korangi)	Member
03.	Executive Engineer (Sewerage) (Landhi Zone) DMC KW&SB	Member

The functions and responsibilities of procurement committee shall be as under (Section 7&8 of SPPRA Rule 2010).

- Preparing bidding documents
- Carrying out technical as well as financial evaluation of the bids
- Preparing evaluation report as provided in Rules 45
- Making recommendations for the award of contract to the competent authority, and
- Perform any other function ancillary and incidental to the above

**Attested**  
*[Signature]*

**SECTION OFFICER-V**

Copy for information & necessary action to:

1. The Director, Sindh Public Procurement Regulatory Authority, Karachi
2. The Director, Local Government Department, Govt. of Sindh Karachi
3. The P.S. to Secretary Local Government Department, Govt. of Sindh Karachi
4. Office order file

**SECTION OFFICER-V**





NO.SO-V/(LG)/35-07/2016  
GOVERNMENT OF SINDH  
LOCAL GOVERNMENT DEPARTMENT

Karachi Dated the 2<sup>nd</sup> August, 2016

2-8-16

To,

The Administrator  
District Municipal Corporation (Korangi)  
**KARACHI**

**SUBJECT: CONSTITUTION OF COMPLAINT REDRESSAL COMMITTEE FOR THE YEAR 2016-17 FOR DMC (KORANGI)**

I am directed to refer to your letter No. Admtr/DMC/Korangi/222/2016-17 dated: 26-07-2016, on the subject noted above and to convey the permission / approval regarding to Constitute Complaint Redressal Committee under rule 31-7 of SPPRA Rules 2010 amended rule 2013 is constituted for redressal grievances and settlement of dispute during the procurement proceeding.

S.NO	DESIGNATION	POSITION
01.	Mr. Ghulam Sarwar Chacher, Superintendent Engineer DMC (Korangi)	Chairman
02.	Syed Mohsin Afzal, Divisional Accounts Officer A.G. Sindh	Member
03.	Mr. Ghulam Murtaza Bhutto, Account Officer DMC (South)	Member

Attested

SECTION OFFICER-V

Copy for information & necessary action to:

1. The Director, Sindh Public Procurement Regulatory Authority, Karachi
2. The Director, Local Government Department, Govt. of Sindh Karachi
3. The P.S. to Secretary Local Government Department, Govt. of Sindh Karachi
4. Office order file

SECTION OFFICER-V

99830

99920

99778

# NOTE SHEET

( 1 )

PARA

REFERENCE

## SUBJECT: ADMINISTRATIVE APPROVAL


It is submitted that in the meeting regarding Development works, chaired by Chairman District Municipal Corporation Korangi, competent authority has directed to prepare the Estimates for the following works, accordingly estimates, have been prepared by concerned department, and Checked by Design Engineer Shah Faisal Zone DMC Korangi.

The list of works is as under.

S #	Name of Works	Estimated Cost
1.	Cleaning of Nallah from Fire Station to P.A.F wall in Shah Faisal Zone D.M.C Korangi.	Rs: 9,97,673/-
2.	Cleaning of Nallah from Malir River Bridge to Al-Mustafa Medical Center in UC 11 Shah Faisal Zone D.M.C Korangi.	Rs: 9,93,985/-
3.	Improvement of Colony Gate Eid Gah in Shah Faisal Zone D.M.C Korangi.	Rs: 9,13,241/- + O/R
4.	Cleaning of Nallah from Qaid Park to Nazeer Hussain Park UC 11 Shah Faisal Zone D.M.C Korangi.	Rs: 9,93,078/-
5.	Cleaning of Nallah from Traffic Signal up to Chashm Chowk UC 10 Shah Faisal Zone D.M.C Korangi.	Rs: 9,92,207/-
6.	Cleaning of Green Town Nallah UC 12 Shah Faisal Zone D.M.C Korangi.	Rs: 9,92,750/-
7.	Improvement of Trench and repair of Road near Madarsa e Jamia Farooqia Shah Faisal Zone D.M.C Korangi.	Rs: 9,98,246/-
8.	Cleaning of Nallah T&T Compound in UC 12 & 13 Shah Faisal Zone D.M.C Korangi.	Rs: 9,95,212/-
9.	Improvement of Drain by Providing RCC pipe near Al-Mashaiq Hotel to Shah Faisal Library Shah Faisal Zone D.M.C Korangi.	Rs: 9,99,540/-
10.	Improvement of Drain by Providing RCC pipe near Dhobi Chat Shah Faisal Zone D.M.C Korangi.	Rs: 9,98,627/-

Keeping the necessity of works in view, the list of works is submitted for accord of Technical, Sanction, Administrative Approval by the competent authority.

As well as necessary order for Inviting Bids through SPPRA Website, according to SPPRA Rules, may be solicited by the competent authority.

  
Executive Engineer B&R  
Shah Faisal Zone D.M.C Korangi.

  
Superintending Engineer  
District Municipal Corporation Korangi.

  
Municipal Commissioner,  
District Municipal Corporation Korangi.

  
Chairman  
District Municipal Corporation Korangi.




# ANNUAL PROCUREMENT PLAN DMC KORANGI

## FISCAL YEAR 2016-17

S#	Description of Procurement	Quantity (where Applicable)	Estimated Unit Cost (Where Applicable)	Estimated Total Cost	Funds Allocated	Source Of Funds (ADP/Non ADP)	Proposed procurement method	Timing Of Procurement				Remarks
								1 <sup>st</sup> Qtr	2nd Qtr	3rd Qtr	4th	
	<b>M&amp;E</b>											
01	Repair / Maintenance & Engine Overhauling of Vehicle No: CH-10047 Hino-FF (Multi Loader) of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	Non ADP From Own Sources	Single Stage (One Envelop Procedure)	1.000				All Procurements will be made as per SPPRA Rules-2010 ( Amended 2013)
02	Repair / Maintenance & Engine Overhauling of Vehicle No: CH-21295 Hino-FF (Multi Loader) of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
03	Repair of Driver's Cabin and Re-Fabrication of Dump Truck Body including Repair / Restoration of Tipping Gear System on Hino-FF Vehicle No: CH-21309 of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

04	Repair of Driver's Cabin and Re-Fabrication of Dump Truck Body including Repair / Restoration of Tipping Gear System on Hino-FF Vehicle No: CH-21306 of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
05	Repair / Maintenance & Engine Overhauling of Skid Loader No: CH-175278 (CASE) of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
06	Repair / Maintenance & Engine Overhauling of Skid Loader No: CH-175660 (CASE) of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
07	Re-Fabrication of Dump Truck Body including Repair / Restoration of Tipping Gear System on given Hino-FB No: CH-16059 and Hino-FF No: CH-14251 of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

08	Rectification of Minor / Major Defects from different types of vehicles of Health Services Department Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
09	Lighting Arrangement at C-1 Area, 1-C Area, 37/A, 36/B, and other internal streets of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
10	Providing & Fixing Moon Lights and other Electrical Accessories at Future Colony Landhi No. 01, Landhi No. 02, Landhi No. 04, and other internal streets of Korangi area in Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
11	Repair & Maintenance of Son Lights Installed at Road 362 Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
12	Repair & Maintenance of Street Lights Installed at	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*Shah Faisal*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	different internal streets of Landhi Zone, DMC Korangi.											
13	Providing & Fixing Son Lights and other electrical accessories at Baber Market, J-1 Area, I-Area and M-Area of Landhi Zone, DMC korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
14	Temporary Lighting Arrangement along with Moving Generators at different Processions Routs of Muharram in Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
15	Arrangement for collection transportation and burial of Offals during Eid ul Azha 2016 in Korangi Zone	NA	NA	4.700	4.700	-do-	-do-	1.000				-do-
16	Arrangement for collection transportation and burial of Offals during Eid ul Azha 2016 in Shah Faisal Zone DMC Korangi	NA	NA	3.573	3.573	-do-	-do-	3.573				-do-

Attested



Executive Engineer  
Shah Faisal Zone -do-  
D.M.C Korangi



17	Arrangement for collection transportation and burial of Offals during Eid ul Azha 2016 in Landhi Zone DMC Korangi	NA	NA	5.100	5.100	-do-	-do-	5.100				-do-
18	De-silting of Nallah Hospital Chorangi to EPZ Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
19	De-silting of Nallah Metropolitan Still to cattle Colony Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
20	De-silting of Nallah Muzzafarabad Colony and Different area Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
21	De-silting of Nallah from choti Market via Inam Memorial Ground to Christan Colony Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
22	De-silting of Nallah along 6000 Road and 11000 Road and Different area Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
23	De-silting of Nallah along 14000 Road and Different area in Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
24	De-silting of Nallah											

**Attested**

*Shah Faisal*  
**Executive Engineer**  
 1.000 Shah Faisal Zone  
 D.M.C Korangi

	in Sector 37-D,I-D, 37-B, Landhi No. 01, Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
25	De-silting of Nallah from 15000 Road to Ismail Goth Graveyard along 10000 Road, Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
26	De-silting of Nallah from 13000 Road to Zaman Town along 10000 Road, Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
27	De-silting of Nallah old Muzzafarabad Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
28	Repair of Road from Hospital Chowrangi to PARCO Petrol Pump via Rangers Headquarter Muzzafarabad Colony Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
29	Repair of Road 8000 to 10000 along 11000 Road Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
30	Repair of Road Rangers Headquarter area 36/B and adjoining area, Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*Shah Faisal*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

31	Uplift/Repair of Road different in different area Landhi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
32	Providing & Supplying RCC Ring Slab and RCC Cover for Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
33	Improvement of Road Medical Store to Bund Menshera Colony Landhi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
34	Improvement / repair Road Eid Gaah to Dildar Hotel Future Colony Landhi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
35	Providing & Laying P.E Pipe in Sharafi Goth Landhi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
36	Providing & Laying P.E Pipe in Sherpow Colony in 'D' area Landhi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
37	Construction of RCC flooring baldia Primary School Future Colony Landhi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
38	Construction of CC Flooring Dawood Chowrangi Ward No. 02 Landhi Zone	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*Shah Faisal*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	DMC Korangi										
39	Construction of CC Flooring Dawood Chowrangi Ward No. 03 Landhi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
40	Construction of CC Flooring Dawood Chowrangi Ward No. 04 Landhi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
41	Providing & Laying RCC Pipe Drain apwa School Road to L-area, Korangi No. 05 Landhi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
42	Providing & Laying RCC Pipe Drain Back Side Govt. Girls Collage Korangi 04 from 352 Road M-Area DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
43	Rehabilitation of Sewerage system by De-silting / venching of RCC Pipe Line in UC No. 15 to 19 Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
44	Rehabilitation of Sewerage system by De-silting / venching of RCC Line in UC No. 20 to 24 Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
45	Providing & Laying RCC Pipe Drain 8"					-do-	-do-	0.500			-do-

**Attested**

*Shah Faisal*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	Dia in Different area Landhi Zone DMC Korangi.	NA	NA	0.500	0.500							
46	Providing & Laying RCC Drain 12" Dia in Different area Landhi Zone DMC Korangi.	NA	NA	0.500	0.500	-do-	-do-	0.500				-do-
47	Providing & Fixing Ring Slab / Manhole Covers in Different areas Landhi Zone DMC Korangi.	NA	NA	0.500	0.500	-do-	-do-	0.500				-do-
48	Cleaning of Sewerage Line 8" 12" 18" and 24" in different areas at Landhi Zone DMC Korangi.	NA	NA	0.500	0.500	-do-	-do-	0.500				-do-
49	De-silting of Nallah along 9000 Road landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
50	De-silting of Nallah from 6000 Road X-23 Bux Stop Gulshan-e-Latif, Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
51	P/L RCC Pipe Drain from Nak Muhammad Goth in Sharafi Goth	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*Shah Faisal Zone*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	landhi Zone DMC Korangi.											
52	Repair / maintenance of Head Office Building and other Building Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
53	Patch & Trench Repair of Singer Chowrangi 13000 Road in Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
54	Patch & Trench along 12000 Road Korangi # 4 & 5 Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
55	Construction of Dust Bins from Asif Scholl area 36/B and Different Area Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
56	Patch Repair of 6000 Road near Sharafi Goth Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
57	P/L Base Course from Mehran Highway to rangers Headquarter Muzzafarabad Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
58	Improvement of Road from House No. C-13 Sector 35-A, Zaman Town landhi Zone DMC	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*Shah Faisal*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi



	Korangi.											
59	Improvement of Road from taj masjid Korangi No. 05, I-Area Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
60	Improvement of Road from Ghousia masjid Sector 35-C, N-area, Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
61	Re-Fabrication of Dump Truck Body including Repair / Restoration of Tipping Gear System on Isuzu FTR No: CH-3600528 & Engine Overhauling of Vehicle No: CH-3776901 Isuzu-FTR of Shah Faisal Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
62	Repair / Maintenance of Bedford Water Bowsers No: GS-3080, GS-8949 and Engine Overhauling Work including other Repair Works of Tractor Shovel No: CH-089 (MF-385), Tractor Trolley No: CH-8061 (MF-375) of Shah Faisal Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
63	Repair / Maintenance & Engine Overhauling of Skid Loader No: CH-176250 (CASE) of Shah Faisal Zone,	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	DMC Korangi.											
* 64	Rectification of Different Nature Minor defects from Different Types of Vehicles of Shah Faisal Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
65	Repair / Maintenance & Engine Overhauling of Wheel Loader No: CH-69225 (Komatsu WA-200) of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
66	Repair / Maintenance of Hydraulic Functions in Skid Steer Loader No: CH-00950 (Komatsu SK-815) of Landhi Zone, D.M.C. Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
67	Repair / Maintenance & Engine Overhauling of Skid Steer Loader No: CH-00487 (Komatsu SK-714) of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
68	Repair / Maintenance & Engine Overhauling of Tractor Shovel No: CH-1693546 (MF-375) & Tractor Trolley No: CH-510700 (MF-385) of Landhi Zone, D.M.C. Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
69	Repair / Maintenance & Engine Overhauling of Tractor Shovel No: CH-510744 (MF-385) & Tractor Blade No: GL-6324 (MF-240) of	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone-do-  
 D.M.C Korangi

	Landhi Zone, D.M.C. Korangi.											
70	Providing & Fixing 85-watt Moon Lights and 125-watt HRC Lights at Saddat Colony Drig Road, and Abbasi Road Area of Shah Faisal Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
71	Repair & Maintenance of Street Lights Installed at Shah Faisal Colony No. 02, 04, and 05 of Shah Faisal Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
72	Providing & Fixing Son Lights and other Electrical Accessories at Green Town and Rafa-e-Aam Society Shah Faisal Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
73	Cleaning of Nallah Near 10000 Road, Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
74	Cleaning of Nallah Near KDA Housing Society, Korangi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
75	Cleaning of Sewerage line through vinching at UC-37 and different areas of Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
76	Providing / Laying & replacement of RCC pipes of Sewerage	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	System of Different Areas of UC-37, Korangi Zone, DMC Korangi.											
77	Improvement of Internal Streets at Qayyumabad, Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
78	Providing / Laying of CC Flooring in Different Areas of UC-37 Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
79	Providing / Laying of Line Marking of Different Areas UC-35 Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
80	Providing / Fixing of Kerb Stone at Dfferent Areas of Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
81	Cleaning of Nallah Near 12000 Road, Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
82	Cleaning of Nallah Near Badar Garden, Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
83	Providing / Laying & replacement of RCC pipes of Sewerage System of Qayyumabad Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
84	Cleaning of Sewerage line through vinching at Inter change Qayyumabad and Ad-Joining Areas Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*Shah Faisal*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

85	Improvement of Internal Streets at Different Areas of UC-37 Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
86	Cleaning of Nallah Near Lucknow Society Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
87	Providing / Fixing of Road Studs at Different Areas of Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
88	Engine Overhauling and Other Repair Works of HITACHI LX-100 Wheel Loader No: GL-00391 of Korangi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
89	Engine Overhauling and Other Repair Works of HITACHI LX-100 Wheel Loader No: GL-00392 of Korangi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
90	Engine Overhauling and Other Repair Works of CHANGLIN ZL-30H Wheel Loader No: CH-69475726 of Korangi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
91	Engine Overhauling and Other Repair Works of Hino-FF Multi Loader No: CH-21279 of Korangi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
92	Engine Overhauling and Other Repair Works of Volvo FL-06	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-

Attested

*[Signature]*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

	Refused Collector No: CH-158405 of Korangi Zone, DMC Korangi.											
93	Engine Overhauling and Other Repair Works of Isuzu FTR Dumper No: CH- 3601398 of Korangi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
94	Engine Overhauling and Other Repair Works of Tractors No: TT-03 and TT-04 (Belarus-510) of Korangi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
95	Engine Overhauling and Other Repair Works of MTL and Aerial Platforms of M&E Department, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
96	Renovation / Denting / Shaping / Painting and Wiring Works of Different Type Machinery of Landhi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
97	Engine Overhauling and Other Repair Works of 60KVA Electric Generator of Landhi Zone Office, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
98	Illumination Arrangement including Moving Generators at Sector 35/C, 50/A, N-Area, H-Area, Gulzar Colony and Other Muharram Processions Routs of	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*[Signature]*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi



	Korangi Zone, DMC Korangi.											
99	Providing & Fixing 85-Watt Moon Lights and 125-Watt HRC Lights at Nasir Colony, Korangi No. 01, 05, 5½ and other internal streets of Korangi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
100	Repair & Maintenance of Street Lights Installed at different Link Roads / Internal streets of Korangi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
101	Providing & Fixing 400-Watt Flood Lights including other electrical accessories at Korangi G-Area, 100 Quarters, Sector 50/D, 51/B, and 51/C of Korangi Zone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
102	Cleaning / Desiting of Nallah of chowking points in Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
103	Cleaning of Nallah near 33-E Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
104	Desiting of Nallah at P&Q Nallah Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
105	Cleaning / Desiting of Nallah from Abu Zar Bakery to 16000 road & chowking point Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

106	Cleaning & Desiting of 18"Ø, 15"Ø, 12"Ø, & 24"Ø Sewer line at 48/B, 48/A Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
107	Cleaning & Desiting of 18"Ø, 15"Ø, & 24"Ø Chakra Goth Main 16000 Road Near Masjid Bahar e Madina Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
108	Patch Repair of 9000 Road Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
109	Patch Repair Road of 9000 road near Coast Guard Office Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
110	Providing & Fixing of Kerb Stone at 9000 road, Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
111	Improvement of Road and median of 3000 road, Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
112	Providing & Fixing of paver block at various streets of Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
113	Providing & Fixing of Aluminum partition & supplying of furniture for DMC office at Korangi, Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
114	Making of Line marking & Fixing of cateyes at 8000 road from Kati Office upto Toyota showroom.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*Shah Faisal*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

115	Making of Line marking & Fixing of cateyes at 8000 road from Soorti factory to Shan chowrangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
116	Making of Line marking & Fixing of cateyes at 8000 road from Brooks Chowrangi to Soorti Factory.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
117	Providing & Fixing of Line Marking Near Badar Garden, Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
118	Providing & Fixing of Line Marking Near 5000 Road, Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
119	P/Fixing & Painting of Kerb Stone at Near Pak Suzuki Motors, Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
120	P/Fixing & painting of Kerb Stone at Near Indus Hospital, Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
121	Patch Repair of Road From Matkey Wali Pulia to Nasir Colony, Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
122	Laying of Line marking at different Roads of Korangi Zone ,DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
123	Providing & Fixing of Line Marking Near Nasir Jump Towards 2- ½ No Chowrangi, Korangi Zone DMC	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

Attested

*[Signature]*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

	Korangi.											
124	Providing & Fixing of Line Marking Near Garden Shadi Hall to Coast Guard office , Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
125	Providing & Fixing of Line Marking Near Indus Hospital, Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
126	Providing & Fixing of Line Marking Near Shan Chowrangi , Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
127	Providing & Fixing of Line Marking Near Pak Suzuki Motors Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
128	P/Fixing & Painting of Kerb Stone at Near 7000 Road , Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
129	P/Fixing & Painting of Kerb Stone at Near Badar Garden Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
130	Painting of Center I. Land along 12000 Road from 9000 Road to Korangi No. 06, Bismillah Chowrangi Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
131	Painting of Center I. Land along 12000 Road from Abdul Gafoor Sweet to Landhi No. 3 ½ Al-Razi Medical Center	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	Korangi.											
• 124	Providing & Fixing of Line Marking Near Garden Shadi Hall to Coast Guard office , Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
125	Providing & Fixing of Line Marking Near Indus Hospital, Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
126	Providing & Fixing of Line Marking Near Shan Chowrangi , Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
127	Providing & Fixing of Line Marking Near Pak Suzuki Motors Korangi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
128	P/Fixing & Painting of Kerb Stone at Near 7000 Road , Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
129	P/Fixing & Painting of Kerb Stone at Near Badar Garden Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
130	Painting of Center I. Land along 12000 Road from 9000 Road to Korangi No. 06, Bismillah Chowrangi Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
131	Painting of Center I. Land along 12000 Road from Abdul Gafoor Sweet to Landhi No. 3 ½ Al-Razi Medical Center	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	Landhi Zone DMC Korangi.											
132	Painting of Center I. Land along 8000 Road from Bilal Chowrangi to Singer Chowrangi Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
133	Painting of Center I. Land along 13000 Road from Sharafi Goth to Gulshan-e-Millat LandhiZone, DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
134	Providing & Laying of Lane Marking along 12000 Road 13000 Road and Different Area Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
135	De-silting of Nallah along 8000 Road in Future Colony and Different Area Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
136	Hiring of Machinery for Cleaning of Storm water drain in Nallah and Different Roads in Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
137	P / F Kerk Block in Manshera Colony & adjoining areas Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
138	Up/ lifting of road 37-A area along 15000 road Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
139	Improvement of road behind "D" Park Landhi No.03, Near Habib Bank, Landhi	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

Attested

  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi



	Zone DMC Korangi.											
140	Improvement / Repair of road in area C-I/ I-C, & 37-D, Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
141	Improvement /Repair of 12000 road Opposite Markazi Imam Bargah Baber Market & N-Abbasi School Street Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
142	Improvement and Repair of Road in area 3-A Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
143	Repair/ Improvement of road in 36-B, & 4-A, area Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
144	Improvement of road in M-area to I-area Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
145	Improvement & Repair of road in area 36-F Govt. Boys School Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
146	Improvement & Repair of Road from J-I area, and Different area Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
147	Construction of C.C. Flooring in I-area , 36-C Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
148	Construction of CC Flooring in area I-C 36-B and J-I area Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

149	Patch Repair of road in Awami Colony Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
150	Construction of CC Flooring in Awami Colony Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
151	Construction of Culvert 13000 Road and 35-C Landhi Zone DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
152	IMPROVEMENT OF ROAD NEAR FAROOQI PARK UC-35 INFRONT OF JAMIA MASJID KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
153	PROVIDING & LAYING C.C FLOORING AT IMAM BARGAH ABBAS ALAMDAR, IMAM BARGAH DAR E SAKINA, CHAKRA GOTH UC-35 KORANGI ZONE DMC KORANGI	NA	NA	0.600	0.600	-do-	-do-	0.600				-do-
154	IMPROVEMENT OF ROAD 7000 ROAD NEAR 16000 ROAD & C.C FLOORING JAFFRIA MASJID SECTOR 48-A KORANGI ZONE DMC KORANGI	NA	NA	0.540	0.540	-do-	-do-	0.540				-do-
155	CONSTRUCTION OF CULVERTS OVER NALLAH ALONG 14000 ROAD SARFERAZ TOWN KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

156	IMPROVEMENT OF ROAD GEO BAZAR ZIA COLONY KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
157	IMPROVEMENT OF ROAD NEAR HUSSAINI IMAM BARGAH 2½, UC-31, UC-34 KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
158	IMPROVEMENT OF ROAD AT IMAM BARGAH BABUL HAWAI UC-30 KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
159	IMPROVEMENT OF ROAD INFRONT OF ALI MASJID, BARA ALAM UC-26 KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
160	IMPROVEMENT OF ROAD FROM ABDUL QADIR GILLANI ROAD, AISHA MASJID 51-B UC-25 KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
161	IMPROVEMENT OF ROAD FROM MODEL PARK, H-AREA UPTO HUSSAINI IMAM BARGAH UC-27 KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
162	IMPROVEMENT OF ROAD QUDSIA MASJID UC-33 KORANGI ZONE DMC KORANGI.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
163	IMPROVEMENT OF ROAD INFRONT OF REHMANIA MASJID	NA	NA	0.520	0.520	-do-	-do-	0.520				-do-

**Attested**

*[Signature]*

**Executive Engineer**  
Shah Faisal Zone  
D.M.C Korangi

	AND JAFFERY STREET UC-27 KORANGI ZONE DMC KORANGI										
164	PROVIDING/LAYING WATER SUPPLY SYSTEM AT UC-27 KORANGI ZONE DMC KORANGI	NA	NA	0.200	0.200	-do-	-do-	0.200			-do-
165	CONSTRUCTION / REPAIR OF CULVERTS ON 10000 NALLAH AT 9000 ROAD NEAR GPO KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
166	IMPROVEMENT OF ROAD AL-MUMTAZ UNANI DAWAKHANA B-AREA, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
167	IMPROVEMENT OF ROAD B-AREA NEAR BARAFKHANA HOUSE NO. B-356, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
168	IMPROVEMENT OF ROAD BISMILLAH GENERAL STORE & COLD DRINK SHOP, B-AREA, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
169	IMPROVEMENT OF ROAD REHMAT BAKERS & GENERAL STORE B-AREA, BARAFKHANA, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
170	IMPROVEMENT OF ROAD POLICE STATION SAUDABAD AND NEAR GROUND, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000			-do-
171	IMPROVEMENT OF ROAD MUHAMMADI					-do-	-do-	1.000			-do-

Attested

*Shah Faisal*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi -do-

	DERA IMAM BARGAH, DMC KORANGI	NA	NA	1.000	1.000							
172	IMPROVEMENT OF ROAD IMAM BARGAH E ZEHR A AZA KHANA SYEDIANI KHALA, MUHAMMADI DERA, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
173	IMPROVEMENT OF ROAD DANISHGAH ISLAMI ULLOM E ISLAMI, MUHAMMADI DERA, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
174	IMPROVEMENT OF ROAD NEAR MUHAMMADI IMAM BARGAH MALIR, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
175	IMPROVEMENT OF ROAD SYED MUHAMMAD MEHDI RIZVI HOUSE NO. A/664, MUHAMMADI DERA, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
176	IMPROVEMENT OF ROAD DUA GENERAL STORE, MUHAMMADI DERA, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
177	IMPROVEMENT OF ROAD HUSSAINI SIFARATKHANA RCD GROUND , DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
178	IMPROVEMENT OF ROAD IRFAN SHEEREEN SWEETS & NIMCO SHOP KALA BOARD, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
179	IMPROVEMENT OF											

**Attested**

*Shah Faisal*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	ROAD NATIONAL SAVING BANK MALIR BRANCH, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
180	IMPROVEMENT OF ROAD NEHAL HOSPITAL KALA BOARD, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
181	IMPROVEMENT OF ROAD PATCH REPAIR OF SHEESH MAHAL, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
182	IMPROVEMENT OF ROAD HASSAN HOSPITAL FLYOVER MALIR NO. 15 DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
183	IMPROVEMENT OF ROAD HABIB BANK MAIN ROAD MALIR CITY BRANCH 15 DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
184	IMPROVEMENT OF ROAD NATIONAL BANK OF PAKISTAN MALIR CITY DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
185	IMPROVEMENT OF ROAD IBN-E-HASSAN HOSPITAL MALIR NO. 15 DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
186	IMPROVEMENT OF ROAD NEW CLASSIC SWEETS & BAKER SHOP MALIR NO. 15, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
187	IMPROVEMENT OF ROAD MUMTAZ MEDICAL & GENERAL STORE, MALIR NO. 15, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
188	REHABILITATION OF ROAD URDU NAGAR					-do-	-do-	1.000				-do-

**Attested**

*Shah Faisal Zone*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	AND MAIN ROAD OPPOSITE POLYTECHNICAL INSTITUTE, DMC KORANGI	NA	NA	1.000	1.000							
189	IMPROVEMENT OF ROAD TOWARDS NOORANI MASJID / MAIN ROAD TOWARDS JINNAH SQUARE, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
190	REHABILITATION OF ROAD HYDERI MISSION IMAM BARGAH, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
191	REHABILITATION OF ROAD "F" SOUTH STREET & DOUBLE ROAD NAFEEES CENIMA NEAR JINNAH SQUARE, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
192	CLEANING OF NALLAH FROM SHEESHA GALI TOWARDS KALA BOARD, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
193	CONSTRUCTION OF BOUNDARY WALL OF SHUHAD-E- KHAWATEEN PARK & PRAPET WALL OF NALLAH DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
194	LEVELLING & DRESSING KALA BOARD TO KHOKRAPAR DIFFERENT AREA OF MALIR ZONE, DMC	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

Attested

*Amul Samy*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

	KORANGI											
'195	REHABILITATION OF ROAD AT MODEL COLONY NEAR MASJID E HABIB AND NORTH SIDE STREET, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
196	IMPROVEMENT OF ROAD AT MODEL COLONY FRONT STREET OF IMAM BARGAH BAKIATULLAH, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
197	PROVIDING / LAYING RCC PIPE DRAIN IN VARIOUS PLACES OF DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
198	PROVIDING / LAYING RCC RING SLABS AND RCC MAIN HOLE COVERS AT VARIOUS AREAS OF DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
199	PROVIDING / LAYING RCC PIPE DRAIN/RING SLABS & MAIN HOLE COVERS IN VARIOUS AREAS OF DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
200	PROVIDING / LAYING RCC RING SLABS & RCC MAIN HOLE COVERS AT VARIOUS PLACES IN MODEL COLONY DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
201	LEVELING & DRESSING OF DIFFERENT AREAS OF MALIR, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
202	PROVIDING											

**Attested**

*Shah Faisal Zone*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi



	RINGSLAB AND MAINHOLE COVERS IN KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
203	DESILTING / CLEANING OF NALLAH MILLAT SCHOOL INFRONT OF UC-30 OFFICE AND ADJOINTING AREAS KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
204	CLEANING OF NALLAH NEAR 8000 ROAD KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
205	CLEANING OF NALLAH NEAR IBN E SINA HOSPITAL KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
206	CLEANING OF NALLAH & CHOWKING POINTS NEAR MUNNA GUJIA KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
207	PROVIDING AND FIXING DIVIDER/ CAT EYES IN VARIOUS ROAD OF KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
208	P/L STROM WATER DRAIN IN BANGALI PARA SECTOR 34/3 UC-08 KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
209	REPAIR /MAINTENANCE OF GARBAGE DUMPING STATION BOUNDARY WALL UC-09 KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

Attested

*Shah Faisal*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi-do-

## Schemes executed under Community Development Program 2016-17

*210	Construction / Improvement of Road 7000 Road from 10000 Road to Bismillah Stop Korangi Zone, DMC Korangi (NA-254)	NA	NA	20.00	20.00	-do-	-do-	20.00				-do-
211	Rehabilitation / Improvement of street lighting system in the jurisdiction of NA-255	NA	NA	10.00	10.00	-do-	-do-	10.00				-do-
212	Rehabilitation of Road from 362 Road to 10000 Road along 361 Road Landhi Zone DMC Korangi	NA	NA	10.00	10.00	-do-	-do-	10.00				-do-
213	Improvement/ Rehabilitation of Road from Millat Mor to Anum Homes Shah Faisal Zone DMC Korangi	NA	NA	10.00	10.00	-do-	-do-	10.00				-do-
214	Improvement/ Rehabilitation of Road in Model Colony DMC Korangi	NA	NA	5.00	5.00	-do-	-do-	5.00				-do-
215	Improvement/ Rehabilitation of Main Road from total Petrol pump to Masjid e Afreen Dada Bhai Town DMC Korangi	NA	NA	5.00	5.00	-do-	-do-	5.00				-do-

Attested



## Schemes executed under DMC Korangi 2016-17

216	REPAIR & MAINTENANCE OF AL MUSTAFAI TAPER, UC-13, SHAH FAISAL ZONE, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
217	REPAIR & MAINTENANCE OF					-do-	-do-	1.000				-do-

Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

	BABY HAFSA PARK AT UC-07, SHAH FAISAL ZONE, DMC KORANGI	NA	NA	1.000	1.000							
218	REPAIR & MAINTENANCE OF BEGUM KHURSHEED PARK AT UC-14, SHAH FAISAL ZONE, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
219	REPAIR & MAINTENANCE OF HASRAT MOHANI PARK AT UC-13, SHAH FAISAL ZONE, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
220	REPAIR & MAINTENANCE OF LADIES PARK AT UC-11, SHAH FAISAL ZONE, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
221	REPAIR & MAINTENANCE OF MISALI PARK AT UC-10, SHAH FAISAL ZONE, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
222	REPAIR & MAINTENANCE OF SHUHADA-E-HAQ PARK UC-09, SHAH FAISAL ZONE, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
223	REPAIR & MAINTENANCE OF MUKKA CHOWRANGI AT UC-11, SHAH FAISAL ZONE, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
224	SUPPLY OF MOTHER PLANTS WITH 20" DIA POT IN NURSERY OF SHAH FAISAL ZONE, DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
225	PROVIDING / SUPPLYING GARDEN					-do-	-do-	1.000				-do-

Attested

*[Signature]*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

	TOOLS FOR PARKS, KORANGI ZONE, DMC KORANGI	NA	NA	1.000	1.000							
226	Patch/ Repair of road from 7000 road Ahmed Raza Chowk Imam Bargah Bab ul Hawai, Jamia Masjid Fatima Sec 48/A UC- 30 DMC Korangi	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
227	Patch/Repair Near Jamia Masjid Ghosia Sec 41-B UC-30 DMC Korangi	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
228	Patch/Repair work at Wednesday Bazar Ground to Shan Super Store upto Ghosia Akbari Masjid & Saeed Clinic to Charcoal UC-26 DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
229	Patch/Repair work at Noorani Masjid to Elahia Masjid Road, near Ghora Park Street UC-26 DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
230	Improvement of Road sector 32-E UC- 36 Korangi Zone DMC Korangi	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
231	Remove of wall chaking / illegal Advertisement in DMC Korangi.	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
232	Providing & Fixing M/S Pipe in water supply line i/c fixing of 60hpp motor etc complete in all respect at Gharib Nawaz Stop Korangi Zone DMC Korangi	NA	NA	0.438	0.438	-do-	-do-					-do-

**Attested**

*[Signature]*  
Executive Engineer  
Shah Faisal Zone  
0.438 D.M.C Korangi

233	IMPROVEMENT / PATCH REPAIR RAHIMABAD UC-29 NEAR REHMANIA MASJID & 11000 ROAD KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
234	IMPROVEMENT / PATCH REPAIR OF ROAD MURTAZA CHOWK ROAD FROM YASEEN HOTEL UPTO KHATTAK ROAD.	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
235	IMPROVEMENT / PATCH REPAIR NEAR MASJID OWAIS QARNI MASJID IN UC-27, KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
236	IMPROVEMENT / PATCH REPAIR OF ROAD VITA CHOWRANGI 7000 ROAD KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
237	IMPROVEMENT / PATCH REPAIR AT HOOR MASJID UC-30 KORANGI ZONE DMC KORANGI.	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
238	IMPROVEMENT / PATCH REPAIR AT QAYUMABAD UC-37 KORANGI ZONE DMC KORANGI.	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
239	EARTH FILLING IN GROUND UC-30, 41/B, ST-18 RASHDIA MASJID UC-28 & SECTOR 50-B GROUND IN UC-26 And KORANGI ZONE DMC KORANGI	NA	NA	0.600	0.600	-do-	-do-	0.600	-do-
240	REPLACEMENT OF DAMAGE PORTION OF SEWERAGE LINE IN UC- 25 AT VARIOUS PLACES KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
241	PROVIDING & FIXING								

Attested

*Shah Faisal*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

	CC PAVING BLOCK IN STREETS WARD 1 BAHAR E MADINA LIAQUAT MARKET UC-6 MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
242	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD 2 BEHIND GHANCHI HALL UC-6 MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
243	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD 3 NEAR GHOSIA PARK UC-6 MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
244	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD 4 BEHIND SWISS BEAUTY PARLOR UC-6 MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
245	PROVIDING & FIXING MANHOLE RING SLABS AND MANHOLE COVERS UC-1 TO UC-6 MODEL ZONE DMC KORANGI.	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
246	CONSTRUCTION OF RCC DUSTBIN IN WARD 1 LIAQUAT MARKET UC-6 MODEL ZONE DMC KORANGI.	NA	NA	0.830	0.830	-do-	-do-		0.830			-do-
247	CONSTRUCTION OF RCC DUSTBIN IN WARD 2 KHOWAJA CHOWK UC- 6 MODEL ZONE DMC KORANGI.	NA	NA	0.830	0.830	-do-	-do-		0.830			-do-
248	CONSTRUCTION OF RCC DUSTBIN IN WARD 3 MILLAT GARDEN UC-6 MODEL ZONE DMC KORANGI	NA	NA	0.830	0.830	-do-	-do-		0.830			-do-
249	CONSTRUCTION OF RCC DUSTBIN IN WARD 4 UC-6 MODEL ZONE DMC KORANGI	NA	NA	0.830	0.830	-do-	-do-		0.830			-do-

**Attested**

*[Signature]*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

250	CONSTRUCTION OF RCC DUSTBIN AT MOINABAD PHATTAK IN UC-1 MODEL ZONE DMC KORANGI	NA	NA	0.830	0.830	-do-	-do-	0.830	-do-
251	CONSTRUCTION OF RCC DUSTBIN AT EXCHANGE OFFICE UC-2 MODEL ZONE DMC KORANGI	NA	NA	0.830	0.830	-do-	-do-	0.830	-do-
252	CONSTRUCTION OF RCC DUSTBIN AT GILANABAD NAZEER TOWN UC-3 MODEL ZONE DMC KORANGI.	NA	NA	0.830	0.830	-do-	-do-	0.830	-do-
253	CONSTRUCTION OF RCC DUSTBIN AT GOLDEN GROUND UC-4 MODEL ZONE DMC KORANGI.	NA	NA	0.830	0.830	-do-	-do-	0.830	-do-
254	CONSTRUCTION OF RCC DUSTBIN AT NISHTAR SQUARE UC-5 MODEL ZONE DMC KORANGI.	NA	NA	0.830	0.830	-do-	-do-	0.830	-do-
255	PROVIDING SUPPLYING RING SLAB AND MAIN HOLE COVERS IN UC-25,26,27 & 28 IN KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
256	PROVIDING SUPPLYING RING SLAB AND MAIN HOLE COVERS IN UC-29,30,31 & 32 IN KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
257	PROVIDING SUPPLYING RING SLAB AND MAIN HOLE COVERS IN UC-33,34,35,36 & 37 IN KORANGI ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
258	IMPROVEMENT / PATCH REPAIR OF ROAD NEAR MADINA MASJID UC-1 MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-
259	IMPROVEMENT / PATCH REPAIR OF ROAD OPPOSITE AL-MUSTAFA TRUST	NA	NA	1.000	1.000	-do-	-do-	1.000	-do-

Attested

Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

	HOSPITAL MODEL ZONE DMC KORANGI											
260	IMPROVEMENT / PATCH REPAIR OF ROAD KHOKRAPAR UC- 4 MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
261	IMPROVEMENT / PATCH REPAIR OF ROAD NEAR SINDH GOVERNMENT HOSPITAL KHOKRAPAR- 2 MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
262	IMPROVEMENT / PATCH REPAIR OF ROAD NEAR POLICE STATION UC-1 MODEL ZONE DMC KORANGI.	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
263	LEVELING DRESSING DIFFERENT AREA UC-1 TO UC-6 MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
264	PROVIDING & SPREADING BASE COURSE MATERIAL IN VARIOUS UC's MODEL ZONE DMC KORANGI.	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
265	PROVIDING & FIXING CAT EYES DIFFERENT AREAS IN MODEL ZONE DMC KORANGI.	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
266	LINE MARKING AND PAINTING ON KERB BLOCK IN VARIOUS ROADS MODEL ZONE DMC KORANGI.	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
267	IMPROVEMENT & PATCH REPAIR SARDR HALL MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
268	IMPROVEMENT OF ROAD EID GAAH GROUND NEAR SAUDABAD THANA MODEL ZONE DMC KORANGI.	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
269	IMPROVEMENT & PATCH REPAIR MASJID											

**Attested**

*[Signature]*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi



	E KOUSAR MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
270	IMPROVEMENT & PATCH REPAIR NEAR GHOSIA PARK ROAD & NEAR KHOKRAPAR NO-2 MODEL ZONE DMC KORANGI.	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
271	IMPROVEMENT & PATCH REPAIR NEAR AL HABIB MASJID MODEL ZONE DMC KORANGI	NA	NA	1.000	1.000	-do-	-do-		1.000			-do-
272	PROVIDING & FIXING CC PAVING BLOCK IN STREETS AREA 3-B BACK SIDE POLICE STATION LANDHI NO. 04 WARD-1 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.102	4.102	-do-	-do-		4.102			-do-
273	PROVIDING & FIXING CC PAVING BLOCK IN STREETS AREA 5-A NEAR RABBANI MASJID WARD-1 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-		4.100			-do-
274	PROVIDING & FIXING CC PAVING BLOCK IN STREETS BETWEEN EJAZ BUS SERVICE LANDHI NO. 05 WARD-1 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-		4.100			-do-
275	PROVIDING & FIXING CC PAVING BLOCK IN STREETS BETWEEN AREA SAFIA ABIDEEN MATERNITY HOME 36-D WARD-2 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-		4.100			-do-
276	PROVIDING & FIXING CC PAVING BLOCK IN STREETS 5-C AREA CHOWRANGI TO NAVY ROAD WARD-2 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-					-do-

Attested

*[Signature]*  
 Executive Engineer  
 Shah Faisal Zone  
 4.100 D.M.C Korangi

277	PROVIDING & FIXING CC PAVING BLOCK IN STREETS 36-F BACK SIDE GBBS NO. 02 WARD-2 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
278	PROVIDING & FIXING CC PAVING BLOCK IN STREETS NEAR K- ELECTRIC OFFICE LANDHI NO. 06 WARD- 3 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
279	PROVIDING & FIXING CC PAVING BLOCK IN STREETS 5-B AREA NEAR HANFIA AKBARI MASJID / QADEER PAN SHOP WARD-3 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
280	PROVIDING & FIXING CC PAVING BLOCK IN STREETS AREA 36-E QUDSI MASJID WARD-3 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
281	PROVIDING & FIXING CC PAVING BLOCK IN STREETS BILALABAD AREA / BILAL MASJID WARD-4 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
282	PROVIDING & FIXING CC PAVING BLOCK IN STREETS 5-C AREA ZOUK BIRYANI HOUSE TO NAVY ROAD WARD- 4 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
283	PROVIDING & FIXING CC PAVING BLOCK IN STREETS 55 QTR SOCIAL GROUND WARD-4 UC-17 LANDHI ZONE DMC KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-

**Attested**

*Imam Sunny*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

284	PROVIDING & LAYING OF RCC PIPE DRAIN IN DIFFERENT UC's / AREAS LANDHI ZONE, DMC KORANGI.	NA	NA	5.00	5.00	-do-	-do-		5.00		-do-
285	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-01 HOUSE # 1/6 TOHOUSE # 1/1671 UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-		4.100		-do-
286	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-01 HOUSE # J/4 TOHOUSE # D/7 UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-		4.100		-do-
287	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-01 HOUSE # 1/1663 TO HOUSE # A-90 AL-FALAH UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-		4.100		-do-
288	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-02 HOUSE # 4/160 TO HOUSE # 4/30 UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-		4.100		-do-
289	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-02 HOUSE # 4/210 TO HOUSE # JAMIAFAROOQIA UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-		4.100		-do-
290	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-02 HOUSE # 4/490 TO HOUSE # 4/360 UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-		4.100		-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

291	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-03 HOUSE # 1/416 TO HOUSE # 1/540 UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
292	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-03 HOUSE # 1/826 TO HOUSE # 1/976 UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
293	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-03 HOUSE # 1/776 TO HOUSE # 1/N-38 UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
294	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-04 HOUSE # 4/580 TO HOUSE # 4/740 UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
295	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-04 HOUSE # 4/940 TO HOUSE # 4/770 UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.100	4.100	-do-	-do-	4.100	-do-
296	IMPROVEMENT OF STREETS BY PAVING BLOCKS IN WARD NO-04 HOUSE # 4/1001 TO HOUSE # 4/1161 UC, 09 SHAH FAISAL ZONE D.M.C KORANGI.	NA	NA	4.102	4.102	-do-	-do-	4.102	-do-
297	PROVIDING & LAYING OF RCC PIPE DRAIN 8" DIA 12" DIA 15" DIA & 18" DIA IN DIFFERENT UC's IN SHAH FAISAL ZONE DMC KORANGI.	NA	NA	5.00	5.00	-do-	-do-	5.00	-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

298	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD NO.01 UC-34 KORANGI ZONE DMC KORANGI	NA	NA	5.00	5.00	-do-	-do-	5.00	-do-
299	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD NO.03 UC-34 KORANGI ZONE DMC KORANGI	NA	NA	5.00	5.00	-do-	-do-	5.00	-do-
300	REHABILITATION OF ROAD IN WARD-4, UC- 34 KORANGI ZONE DMC KORANGI	NA	NA	5.00	5.00	-do-	-do-	5.00	-do-
301	REHABILITATION OF ROAD IN WARD-2, UC- 34 KORANGI ZONE DMC KORANGI	NA	NA	5.00	5.00	-do-	-do-	5.00	-do-
302	REHABILITATION / PATCH REPAIR OF ROAD IN MODEL UC-34 KORANGI ZONE DMC KORANGI	NA	NA	4.407	4.407	-do-	-do-	4.407	-do-
303	CONSTRUCTION OF CULVERT OVER NAALA 321 ROAD R CHOWKI ROAD UC-34 KORANGI ZONE DMC KORANGI.	NA	NA	4.302	4.302	-do-	-do-	4.302	-do-
304	IMPROVEMENT OF SEWERAGE LINE AT WARD-1, 32-B UC-34, KORANGI ZONE, DMC KORANGI	NA	NA	2.500	2.500	-do-	-do-	2.500	-do-
305	PROVIDING / LAYING RCC PIPE DRAIN IN UC- 34, WARD-2, S-AREA & R-AREA, KORANGI ZONE, DMC KORANGI	NA	NA	2.500	2.500	-do-	-do-	2.500	-do-
306	PROVIDING / LAYING RCC PIPE DRAIN IN INCLUDING VINCHING OF WARD-3 UC-34, 32- C, KORANGI ZONE, DMC KORANGI	NA	NA	2.500	2.500	-do-	-do-	2.500	-do-
307	PROVIDING / LAYING RCC PIPE DRAIN IN SECTOR 32-C WARD-4, UC-34, KORANGI ZONE, DMC KORANGI	NA	NA	2.500	2.500	-do-	-do-	2.500	-do-

**Attested**

*Shah Faisal*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

308	CLEANING / DESILTING OF NAALA AT 321 ROAD UC-34 KORANGI ZONE DMC KORANGI	NA	NA	2.500	2.500	-do-	-do-		2.500		-do-
309	CONSTRUCTION OF PARAPIT WALL DAMAGE PORTION AT 322 ROAD UC-34 KORANGI ZONE DMC KORANGI.	NA	NA	2.500	2.500	-do-	-do-		2.500		-do-
310	PROVIDING & LAYING OF RCC PIPE DRAIN IN UC-25 TO UC-31 OF KORANGI ZONE, DMC KORANGI	NA	NA	5.00	5.00	-do-	-do-		5.00		-do-
311	PROVIDING & LAYING OF RCC PIPE DRAIN IN UC-32 TO UC-37 OF KORANGI ZONE, DMC KORANGI	NA	NA	5.00	5.00	-do-	-do-		5.00		-do-
312	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-1 House No. C 118/1 to C-105/11 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00		-do-
313	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-1 HOUSE C-135/1 TO C-122/9 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00		-do-
314	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-1 HOUSE NO. C-154/1 TO C-139/9 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00		-do-
315	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-2 HOUSE NO. C-99/1 TO C-85/12 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00		-do-
316	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-2 HOUSE NO. C-68/1 TO 82/4 UC-6 MODEL	NA	NA	4.00	4.00	-do-	-do-		4.00		-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

	ZONE DMC KORANGI.											
317	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-2 HOUSE NO. C-56/1 TO C-58/24 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00			-do-
318	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-3 HOUSE NO. L 2/40 TO L 2/430 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00			-do-
319	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-3 HOUSE NO. 521 TO L 2/181-184 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00			-do-
320	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-3 HOUSE NO. N 537 TO L 2/328 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00			-do-
321	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-4 HOUSE NO. A 395 TO A 426 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00			-do-
322	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-4 HOUSE NO. A 322 TO A 246 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00			-do-
323	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-4 HOUSE NO. A 13 TO 166 UC-6 MODEL ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-		4.00			-do-
324	PROVIDING & FIXING CC PAVING BLOCK IN STREETS NEAR FAROOQI MASJID H AREA MUHAMMADI	NA	NA	5.00	5.00	-do-	-do-		5.00			-do-

Attested

Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

	MADINA COLONY UC-5 MODEL ZONE DMC KORANGI.										
325	PROVIDING & FIXING CC PAVING BLOCK IN STREETS WARD-2 H AREA LIAQUAT MARKET UC-5 MODEL ZONE DMC KORANGI.	NA	NA	5.00	5.00	-do-	-do-		5.00		-do-
326	PROVIDING & FIXING CC PAVING BLOCK IN STREETS F SOUTH NEAR MAROOF SWEETS JINAH SQUARE UC-5 MODEL ZONE DMC KORANGI	NA	NA	4.100	4.100	-do-	-do-		4.100		-do-
327	IMPROVEMENT & MAINTENANCE OF BUILDING MODEL ZONE ADMIN BLOCK DMC KORANGI.	NA	NA	4.800	4.800	-do-	-do-		4.800		-do-
328	REPAIRING AND MAINTENANCE OF DISPENSARY & MODEL ZONE ENGINEERING BLOCK DMC KORANGI.	NA	NA	2.400	2.400	-do-	-do-		2.400		-do-
329	IMPROVEMENT OF ROAD BARAF KHANA CHRISTIAN COLONY MODEL ZONE DMC KORANGI.	NA	NA	5.00	5.00	-do-	-do-		5.00		-do-
330	UPGRADATION OF HARMAIN CHOWRANGI AT KALABOARD ROAD , BY PROVIDING FIBRE GLASS GUMBAD- E- KHIZRA OF 18 FEET DIA OVER EXISTING MONUMENTAL STRUCTURE , PROVIDING FIBER GLASS BOUNDARY AND STAINLESS STEEL PIPE RAILING AROUND 31 FEET DIA EXISTING PLATFORM AND 30 FEET HIGH FIBER GLASS MINARET I/C LIGHTING ARRANGEMENT,	NA	NA	3.10	3.10	-do-	-do-		3.10		-do-

**Attested**

*Shah Faisal Zone*

Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi



	MODEL ZONE DMC KORANGI.											
331	PROVIDING & LAYING OF RCC PIPE DRAIN 8" DIA 12" DIA 15" DIA & 18" DIA IN DIFFERENT UC's IN MODEL ZONE DMC KORANGI.	NA	NA	5.00	5.00	-do-	-do-		5.00			-do-
332	Providing & Fixing Street Lights and other Electrical Accessories in Different Areas of Landhi Zone, DMC Korangi.	NA	NA	3.00	3.00	-do-	-do-		3.00			-do-
333	Providing & Fixing Street Lights and other Electrical Accessories in Different Areas of Korangi Zone, DMC Korangi.	NA	NA	3.00	3.00	-do-	-do-		3.00			-do-
334	Providing & Fixing Street Lights and other Electrical Accessories in Different Areas of Shah Faisal Zone, DMC Korangi.	NA	NA	3.00	3.00	-do-	-do-		3.00			-do-
335	Providing & Fixing Different Types of Electrical Accessories in DMC Korangi.	NA	NA	3.00	3.00	-do-	-do-		3.00			-do-
336	Improvement of Lighting System at Different Main / Link Roads of DMC Korangi.	NA	NA	3.00	3.00	-do-	-do-		3.00			-do-
337	Supply of De-Watering Pumps and Accessories for DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00			-do-
338	Quarterly Contract for the Repair and Maintenance of Vehicles / Machinery of Landhi Zone, DMC Korangi.	NA	NA	3.00	3.00	-do-	-do-		3.00			-do-
339	Quarterly Contract for the Repair and Maintenance of Vehicles / Machinery of Korangi Zone, DMC	NA	NA	3.00	3.00	-do-	-do-		3.00			-do-

Attested

Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

	Korangi.											
340	Quarterly Contract for the Repair and Maintenance of Vehicles / Machinery of Shah Faisal Zone, DMC Korangi.	NA	NA	3.00	3.00	-do-	-do-		3.00			-do-
341	Quarterly Contract for the Repair and Maintenance of Official and Petrol Engine Vehicles of DMC Korangi.	NA	NA	2.00	2.00	-do-	-do-		2.00			-do-
342	Repair / Maintenance of Complete Hydraulic System including Engine Overhauling and other Repairs of Grab Crane No. CH-22374 of DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00			-do-
343	Repair / Maintenance and Other Works of Mechanical Road Sweeper of DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00			-do-
344	Electrification / Re-Wiring and P/F Electrical Accessories in Newly Established Malir Zone Office, DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00			-do-
345	Replacement of unserviceable & worn our Sewerage line by 18" dia RCC pipe line from naala road to H.No. 100 Sector-32/E, Nasir Colony, UC-36 Korangi Division	NA	NA	2.28	2.28	-do-	-do-		2.28			-do-
346	Replacement of Damaged unserviceable & worn out Sewerage line by 15" dia RCC pipe line from Police Chowky road to Bazar 32/D Sector-32/D, Nasir Colony, UC-36 Korangi Division	NA	NA	2.45	2.45	-do-	-do-		2.45			-do-

**Attested**

*[Signature]*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

347	Replacement of unserviceable & worn our Sewerage line by 18" dia RCC pipe line from naala road to H.No. _____ Sector-32/D, Nasir Colony, UC-36 Korangi Division	NA	NA	2.43	2.43	-do-	-do-	2.43	-do-
348	Improvement of UC-01 Park DMC Korangi	NA	NA	1.00	1.00	-do-	-do-	1.00	-do-
349	Improvement of UC-02 Park DMC Korangi	NA	NA	1.00	1.00	-do-	-do-	1.00	-do-
350	Improvement of UC-03 Park DMC Korangi	NA	NA	1.00	1.00	-do-	-do-	1.00	-do-
351	Improvement of UC-04 Park DMC Korangi	NA	NA	1.00	1.00	-do-	-do-	1.00	-do-
352	Improvement of UC-05 Park DMC Korangi	NA	NA	1.00	1.00	-do-	-do-	1.00	-do-
353	Improvement of UC-06 Park DMC Korangi	NA	NA	1.00	1.00	-do-	-do-	1.00	-do-
354	Improvement of Ghosia Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-	1.00	-do-
355	Providing of C.C Benches Different park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-	1.00	-do-
356	Improvement of Bilal Park Landhi Zone DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-	1.00	-do-
357	Improvement of UC-15 Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-	1.00	-do-

Attested

Executive Engineer  
Shah Faisal Zone  
D.M.C. Korangi

358	Improvement of UC-16 Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
359	Improvement of UC-17 Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
360	Improvement of UC-18 Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
361	Improvement of UC-19 Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
362	Improvement of UC-20 Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
363	Improvement of UC-21 Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
364	Improvement of UC-22 Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
365	Improvement of UC-23 Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
366	Improvement of UC-24 Park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
367	Supplying of Date Palm for Different green belt DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
368	Supplying of Coconut Tree for Different Park Landhi Zone DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
369	Supplying of Coconut Tree for Different Park Korangi Zone DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-

**Attested**

*Shah Faisal*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

370	Supplying of Sweet earth and cowdung manure for different green belt Landhi Zone DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
371	Supplying of Sweet earth and cowdung manure for different green belt DMC korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
372	Providing hydrullic boring for different park DMC Korangi.	NA	NA	1.00	1.00	-do-	-do-		1.00		-do-
373	CLEANING / DESILTING OF NAALA FROM 9000 ROAD TO 7000 ROAD AT KORANGI ZONE DMC KORANGI	NA	NA	1.00	1.00	-do-	-do-			1.00	-do-
374	PROVIDING / SUPPLYING OF RINGSLABS & MAINHOLE COVERS IN UC-30 & 35 IN KORANGI ZONE DMC KORANGI	NA	NA	1.00	1.00	-do-	-do-			1.00	-do-
375	PROVIDING / SUPPLYING OF RINGSLABS & MAINHOLE COVERS IN UC-34 & 36 IN KORANGI ZONE DMC KORANGI.	NA	NA	1.00	1.00	-do-	-do-			1.00	-do-
376	CLEANING / DESILTING OF NAALA FROM 7000 ROAD TO 5000 ROAD UPTO KDA EMPLOYEES SOCIETY KORANGI ZONE DMC KORANGI	NA	NA	1.00	1.00	-do-	-do-			1.00	-do-

Attested

Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

377	PROVIDING / LAYING AGGREGATE BASE COURSE FOR TRENCHES MAIN ROAD IN DIFFERENT UC's OF KORANGI ZONE DMC KORANGI	NA	NA	1.00	1.00	-do-	-do-			1.00	-do-
-----	---	----	----	------	------	------	------	--	--	------	------

**Schemes executed under Community Development Program 2016-17**

378	REHABILITATION OF ROAD MEASURING HALF(0.5 KM) BAHAR E MADINA MOSQUE TILL BHANGER GOTH/CREEK HOSPITAL TILL GOVT. SCHOOL BADAR TOWN UC-35 DISTRICT KORANGI RSW-134	NA	NA	7.820	7.820	-do-	-do-			7.820	-do-
379	PAVING DOWN OF CC FLOORING AT CHAKRA GOTH RSW- 134.	NA	NA	4.00	4.00	-do-	-do-			4.00	-do-
380	CONSTRUCTION OF UNDER GROUND TANK AT BHANGER GOTH, UC-35, KORANGI ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-			4.00	-do-
381	IMPROVEMENT / REHABILITATION OF SEWERAGE LINE AT GILGIT COLONY UC- 35 KORANGI ZONE DMC KORANGI.	NA	NA	4.00	4.00	-do-	-do-			4.00	-do-

**Schemes executed under DMC Korangi 2016-17**

382	IMPROVEMENT / REHABILITATION OF ROAD IN JAMIA MASJID SURYA KHAWAR SECTOR 6-H MEHRAN TOWN KORANGI ZONE DMC KORANGI	NA	NA	2.50	2.50	-do-	-do-			2.50	-do-
-----	--	----	----	------	------	------	------	--	--	------	------

**Attested**

*Shah Faisal Zameer*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

383	Annual Contract for lifting and transportation of garbage / solid waste from GTS (Garbage Transfer Station) at 100 Quarter of Korangi Zone, DMC Korangi to land fill site Deh Jam Chakro for the period of One year from the awarded of contract.	NA	NA	8.000	8.000	Non ADP From Own Sources	Single Stage (One Envelop Procedure)				8.000	All Procurements will be made as per SPPRA Rules-2010 ( Amended 2013)
384	Annual Contract for lifting and transportation of garbage / solid waste from GTS (Garbage Transfer Station) near Murtaza Chowrangi Landhi Zone, DMC Korangi to land fill site Deh Jam Chakro for the period of One year from the awarded of contract.	NA	NA	7.000	7.000	Non ADP From Own Sources	Single Stage (One Envelop Procedure)				7.000	All Procurements will be made as per SPPRA Rules-2010 ( Amended 2013)
385	Annual Contract for lifting and transportation of garbage / solid waste from GTS (Garbage Transfer Station) at Behind Azeem Pura Graveyard, Shah Faisal Zone, DMC Korangi to land fill site Deh Jam Chakro for the period of One year from the awarded of contract.	NA	NA	10.000	10.000	Non ADP From Own Sources	Single Stage (One Envelop Procedure)				10.000	All Procurements will be made as per SPPRA Rules-2010 ( Amended 2013)
386	Cleaning of Nallah from Fire Station to P.A.F wall in Shah Faisal Zone D.M.C Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
387	Cleaning of Nallah from Malir River Bridge to Al-Mustafa Medical Center in UC 11 Shah Faisal Zone D.M.C Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

Attested

*Amir I. Amiry*  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

388	Improvement of Colony Gate Eid Gah in Shah Faisal Zone D.M.C Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
389	Cleaning of Nallah from Qaid Park to Nazeer Hussain Park UC 11 Shah Faisal Zone D.M.C Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
390	Cleaning of Nallah from Traffic Signal up to Nasran Chowk UC 10 Shah Faisal Zone D.M.C Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
391	Cleaning of Green Town Nallah UC 12 Shah Faisal Zone D.M.C Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
392	Improvement of Trench and repair of Road near Madarsa e Jamia Farooqia Shah Faisal Zone D.M.C Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
393	Cleaning of Nallah T&T Compound in UC 12 & 13 Shah Faisal Zone D.M.C Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
394	Improvement of Drain by Providing RCC pipe near Al-Mashaiq Hotel to Shah Faisal Library Shah Faisal Zone D.M.C Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-
395	Improvement of Drain by Providing RCC pipe near Dhobi Ghat Shah Faisal Zone D.M.C Korangi.	NA	NA	1.000	1.000	-do-	-do-	1.000				-do-

**Attested**

*Attested*  
*Amu Amu*  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi



# SPPRA BIDDING DOCUMENT

## STANDARD BIDDING DOCUMENT

### PROCUREMENT OF WORKS

*(For Contracts Costing up to Rs 2.5 MILLION)*

## **DMC KORANGI.**

### **Work # 01**

***Cleaning of Nallah from Fire Station to P.A.F wall in  
Shah Faisal Zone D.M.C Korangi.***

PC Cost:-

Rs. 10,00,000/-

Bid Security:-

Rs. 20,000/-

Tender Cost: -

Rs. 1,000/-

  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any

alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.


9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

## BIDDING DATE

(This section should be filled in by Engineer/ Procuring Agency before issuance of the Bidding Documents).

- a) Name of Procuring Agency DMC Korangi.
- b) Brief Description of Work Cleaning of Nallah from Fire Station to P.A.F wall in Shah Faisal Zone D.M.C Korangi.
- c) Procuring Agency's address 1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 1/2 Karachi
- d) Estimated Cost Rs: 10,00,000/-
- e) Amount of Bid Security Rs: 20,000/- ( Fill in lump sum amount or in 2% of bid amount / estimated cost, but not exceeding 5%)
- f) Period of Bid Validity (days):- 90 Days (Not more than Ninety days).
- g) Security Deposit (including bid security): 2%  
(in 10% of bid amount / estimated cost to 10%)
- h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%
- i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm
- j) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee Room District Municipal Corporation Korangi, Government Elementary College near Superior Science College Shah Faisal Colony # 2 Karachi.
- k) Time for Completion from written order of commence:- 02 Months
- l) Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- m) Deposit Receipt No: \_\_\_\_\_ Date: \_\_\_\_\_ Amounting Rs: 1,000/-  
(in words and figures) One Thousand Only.

  
**Executive Engineer,**  
**Shah Faisal Zone**  
**D.M.C Korangi**  
 D.M.C Korangi

### Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.



## Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

## Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days' notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.



- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.


**Clause -18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed /utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause -19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause -20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Contractor**

  
**Executive Engineer**  
**D.M.C Korangi**  
 Shah Faisal Zone  
 D.M.C Korangi

# **BILL OF QUANTITIES**

***Cleaning of Nallah from Fire Station to P.A.F wall in Shah Faisal Zone D.M.C Korangi.***


**(A) Description and rate of Items based on Composite Schedule of Rates.**

S. #	Particular	Quantity	Rate	Unit	Amount
1.	Earth work Excavation in ashes sand soft soil or silt clearance undressed,,,,,,,,,	142100 cft	Rs.1663.75	% Cft	2,36,4192/-
2.	Cartage of all materials like aggregate spawl coal lime sand etc complete.	106575 cft	Rs. 714.29	% Cft	7,61,254/-
<b>Total Amount Rs.</b>					<b>9,97,673/-</b>

----- % above/below on the rates of CSR.

**Total (A) In words** \_\_\_\_\_

Contractor

  
**Executive Engineer**  
**D.M.C Korangi**  
 Shah Faisal Zone  
 D.M.C Korangi

## (B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
		<b>N/A</b>			

Total (B) In Words \_\_\_\_\_

Contractor

  
**Executive Engineer**  
**DMC Korangi**  
 Shah Faisal Zone  
 D.M.C Korangi

**(SUMMARY OF BILL OF QUANTITIES)**

I/We hereby quoted as follows:

		<b><u>In Figure</u></b>	<b><u>In Words</u></b>
<u>01</u>	Part .A (item based on S/R) _____ %Below/ Above	Rs.	
<u>02</u>	Part .B (item based on O/R)	Rs.	
<u>03</u>	Part .C (item based on A/R)		
Grand Total (A+B+C)		Rs.	

The Total amount is Rs. \_\_\_\_\_ In Words \_\_\_\_\_

\_\_\_\_\_ for the complete job for all schedule of rate &amp; offer rates (whichever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. \_\_\_\_\_/- as per NIT is shape of pay order bearing No. \_\_\_\_\_ dated \_\_\_\_\_ issued from \_\_\_\_\_.

(Bank)

Time Limit : 60 Calendar Days

Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost)

Validity : 90+30 Days as per SPP Rules 2010

**NOTE:**

- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initialed & stamped by the bidder.
- We/I read the standard bidding Documents (Volumn-I) and available DMC Korangi and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

**For Office Use of DMC Korangi**

Verified BOQ by:


**Executive Engineer**

Shah Faisal Rehane

D.M.C Korangi

Signature of the contractor with stamp

Address: \_\_\_\_\_

\_\_\_\_\_



# DMC Korangi


Bidders are advised to submit following documents with bidding documents for Eligibility / Qualification Criteria.

## Eligibility / Qualification Criteria

<u>S.No.</u>	<u>Eligibility / Qualification Criteria</u>
01	NTN.
02	Registration with Sindh Revenue Board (SRB).
03	Registration with Pakistan Engineering Council in relevant category/field (for works costing more than Rupees Four Million).

## Qualification Criteria

<u>S.No.</u>	<u>Eligibility / Qualification Criteria</u>
01	Minimum Three years' Experience of relevant field
02	Turnover of at least Rs. 3.00 Million in last three years (Attach Documentary Evidence Bank Statement, Tax Returns, Audited Balance sheets etc.)
03	Required Bid security may be attached.
04	Bid is designed named and stamped by the authorized person of the firm along with Authorization Letter.

  
**EXECUTIVE ENGINEER**  
**DMC KORANGI**  
 Executive Engineer  
 Shah Faisal Zone  
 D.M.C Korangi

# SPPRA BIDDING DOCUMENT

## STANDARD BIDDING DOCUMENT

### PROCUREMENT OF WORKS


*(For Contracts Costing up to Rs 2.5 MILLION)*

## **DMC KORANGI.**

### **Work # 02**

***Cleaning of Nallah from Malir River Bridge to Al-Mustafa Medical Center in UC 11 Shah Faisal Zone D.M.C Korangi.***

PC Cost:-	Rs. 10,00,000/-
Bid Security:-	Rs. 20,000/-
Tender Cost: -	Rs. 1,000/-

  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi



## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any

alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.


11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

## BIDDING DATE

(This section should be filled in by Engineer/ Procuring Agency before issuance of the Bidding Documents).

- a) Name of Procuring Agency DMC Korangi.
- b) Brief Description of Work Cleaning of Nallah from Malir River Bridge to Al-Mustafa Medical Center in UC 11 Shah Faisal Zone D.M.C Korangi.
- c) Procuring Agency's address 1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi
- d) Estimated Cost Rs: 10,00,000/-
- e) Amount of Bid Security Rs: 20,000/- ( Fill in lump sum amount or in 2% of bid amount / estimated cost, but not exceeding 5%)
- f) Period of Bid Validity (days):- 90 Days (Not more than Ninety days).
- g) Security Deposit (including bid security): 2%  
(in 10% of bid amount / estimated cost to 10%)
- h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%
- i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm
- j) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee Room District Municipal Corporation Korangi, Government Elementary College near Superior Science College Shah Faisal Colony # 2 Karachi.
- k) Time for Completion from written order of commence:- 02 Months
- l) Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- m) Deposit Receipt No: \_\_\_\_\_ Date: \_\_\_\_\_ Amounting Rs: 1,000/-  
(in words and figures) One Thousand Only.

  
 Executive Engineer,  
 Shah Faisal Zone  
 D.M.C Korangi

### Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.



**Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days' notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.



**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15: Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause -18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed /utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause -19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause -20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Contractor**

  
**Executive Engineer**  
**DMC Korangi**  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

# **BILL OF QUANTITIES**

## ***Cleaning of Nallah from Malir River Bridge to Al-Mustafa Medical Center in UC 11 Shah Faisal Zone D.M.C Korangi.***

**(A) Description and rate of Items based on Composite Schedule of Rates.**

S. #	Particular	Quantity	Rate	Unit	Amount
1.	Earth work Excavation in ashes sand soft soil or silt clearance undressed,,,,,,,,,	141575 cft	Rs.1663.75	% Cft	2,35,545/-
2.	Cartage of all materials like aggregate spawl coal lime sand etc complete.	106181 cft	Rs. 714.29	% Cft	7,58,440/-
<b>Total Amount Rs.</b>					<b>9,93,985/-</b>

----- % above/below on the rates of CSR.

**Total (A) In words** \_\_\_\_\_

Contractor

  
**Executive Engineer**  
**DMC Korangi**  
**Executive Engineer**  
 Shah Faisal Zone  
 D.M.C Korangi

## (B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
		<b>N/A</b>			

Total (B) In Words \_\_\_\_\_

Contractor

  
**Executive Engineer**  
**DMC Korangi**  
 Executive Engineer  
 Shah Faisal Zone  
 D.M.C Korangi

**(SUMMARY OF BILL OF QUANTITIES)**

I/We hereby quoted as follows:

		<b><u>In Figure</u></b>	<b><u>In Words</u></b>
<u>01</u>	Part .A (item based on S/R) _____ %Below/ Above	Rs.	
<u>02</u>	Part .B (item based on O/R)	Rs.	
<u>03</u>	Part .C (item based on A/R)		
Grand Total (A+B+C)		Rs.	

The Total amount is Rs. \_\_\_\_\_ In Words \_\_\_\_\_

\_\_\_\_\_ for the complete job for all schedule of rate &amp; offer rates(which ever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. \_\_\_\_\_/- as per NIT is shape of pay order bearing No. \_\_\_\_\_ dated \_\_\_\_\_ issued from \_\_\_\_\_.

(Bank)

Time Limit : 60 Calendar Days

Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost)


Validity : 90+30 Days as per SPP Rules 2010

**NOTE:**

- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initialed & stamped by the bidder.
- We/I read the standard bidding Documents (Volumn-I) and available DMC Korangi and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

**For Office Use of DMC Korangi**

Verified BOQ by:

  
**Executive Engineer**  
 Signature with Stamp  
 Shah Faisal Zone  
 D.M.C Korangi

Signature of the contractor with stamp

Address: \_\_\_\_\_

\_\_\_\_\_



# DMC Korangi

Bidders are advised to submit following documents with bidding documents for Eligibility / Qualification Criteria.

## Eligibility / Qualification Criteria

<b><u>S.No.</u></b>	<b><u>Eligibility / Qualification Criteria</u></b>
01	NTN.
02	Registration with Sindh Revenue Board (SRB).
03	Registration with Pakistan Engineering Council in relevant category/field (for works costing more than Rupees Four Million).

## Qualification Criteria

<b><u>S.No.</u></b>	<b><u>Eligibility / Qualification Criteria</u></b>
01	Minimum Three years' Experience of relevant field
02	Turnover of at least Rs. 3.00 Million in last three years (Attach Documentary Evidence Bank Statement, Tax Returns, Audited Balance sheets etc.)
03	Required Bid security may be attached.
04	Bid is designed named and stamped by the authorized person of the firm along with Authorization Letter.

*Amir Ali*  
EXECUTIVE ENGINEER

DMC KORANGI

Shah Faisal Zone  
D.M.C Korangi

# SPPRA BIDDING DOCUMENT

## STANDARD BIDDING DOCUMENT

### PROCUREMENT OF WORKS

*(For Contracts Costing up to Rs 2.5 MILLION)*

## **DMC KORANGI.**

### **Work # 03**

***Improvement of Colony Gate Eid Gah in Shah Faisal Zone  
D.M.C Korangi.***

PC Cost:-

Rs. 10,00,000/-

Bid Security:-

Rs. 20,000/-

Tender Cost: -

Rs. 1,000/-

  
Executive Engineer  
Shah Faisal Zone  
D.M.C Korangi

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any



alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.


11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

## BIDDING DATE

(This section should be filled in by Engineer/ Procuring Agency before issuance of the Bidding Documents).

- a) Name of Procuring Agency DMC Korangi.
- b) Brief Description of Work Improvement of Colony Gate Eid Gah in Shah Faisal Zone D.M.C Korangi.
- c) Procuring Agency's address 1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi
- d) Estimated Cost Rs: 10,00,000/-
- e) Amount of Bid Security Rs: 20,000/- ( Fill in lump sum amount or in 2% of bid amount / estimated cost, but not exceeding 5%)
- f) Period of Bid Validity (days):- 90 Days (Not more than Ninety days).
- g) Security Deposit (including bid security): 2%  
(in 10% of bid amount / estimated cost to 10%)
- h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%
- i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm
- j) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee Room District Municipal Corporation Korangi, Government Elementary College near Superior Science College Shah Faisal Colony # 2 Karachi.
- k) Time for Completion from written order of commence:- 02 Months
- l) Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- m) Deposit Receipt No: \_\_\_\_\_ Date: \_\_\_\_\_ Amounting Rs: 1,000/-  
(in words and figures) One Thousand Only.

  
 Executive Engineer,  
 Shah Faisal Zone  
 D.M.C Korangi.  
 Executive Engineer  
 Shah Faisal Zone  
 D.M.C Korangi

### Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the



work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days' notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15: Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause - 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause -17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.



**Clause -18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed /utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause -19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause -20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Contractor**

  
**Executive Engineer**  
**DMC Korangi**  
 Executive Engineer  
 Shah Faisal Zone  
 D.M.C Korangi

## BILL OF QUANTITIES

### Improvement of Colony Gate Eid Gah in Shah Faisal Zone D.M.C Korangi.


(A) Description and rate of Items based on Composite Schedule of Rates.

S. #	Particular	Quantity	Rate	Unit	Amount
1.	Fabrication of mild steel re-enforcement i/c cutting bending binding wire etc complete using tor bars,,,	18.14 cwt	5001.70	P/cwt	90,730/-
2.	RCC work in roof slab, beams columns rafts, lintels and other Structural members laid in situ or precast laid in position complete in all respect (1:2:4) ect. <b>(Page 16 item 6 a)</b>	508 Cft	337.00	P/cft	1,70,196/-
3.	Distempering two coats with distemper of app; quality and shade, i/c priming coat. (New surface)	1440 sft	1043.90	% Sft	15,032/-
4.	Making & Fixing steel grated door i/c angle iron frame 2x2x3x8" and 3/4 square bars 4" c/c with locking arrangement (92/24)	342 Sft	594.57	P Sft	2,03,343/-
5.	P / fixing steel grill using solid square bars of size 1/2"x 1/2" placed at 4" c/c, and frame of flate iron patti of 3/4" x 3/4" and painting 3 coats. Weight not less than 3.7 lbs. PSft P#30/94	684 Sft	194.16	Psft	1,32,805/-
6.	P /Fixing industrially manufactured Curb block of size 18x12x6 having strength of 4700 psi, fixed in proper alignment and level on 2" thick base of 1:3:6 set in mortar of 1:4	240 rft	297.01	P/rft	71,282/-
7.	Providing & Fixing of cement paving blocks flooring of having size of 19x97x60 mm of city/quddra/cobble shape with natural colors having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand & laying in specified manner/pattern and design etc complete. (celling 20% below) (-)	1205 sft	199.77 39.95 159.81	P/Sft	1,92,571/-
8.	Painting guard bars, gates, iron bars, gratings, i/c braces and similar open work. (76/4d) 2 coats.	1807.36 Sft	896.39	% sft	16,201/-
9.	Colour crete	468 sft	4504.50	% sft	21,081/-
				<b>A.S.R</b>	<b>9,13,241/-</b>
10.	P/Fixing finished Hollow blocks of 16"x8"x5 1/2" complete in all respects, fixed with cement sand mortar of 1:4 i/c striking of joints curing etc complete	245 No	350/- O/R	Each	<b>Approximate Cost</b> <b>85,750/-</b>
<b>Total Cost i.c approx. Offer Rate: 9,98,991/-</b>					

----- % above/below on the rates of CSR.

Total (A) In words \_\_\_\_\_

Contractor


  
**Executive Engineer**  
**D.M.C Korangi**  
 Shah Faisal Zone  
 D.M.C Korangi

**(B) Description and rate of Items based on Market (Offered rates)**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
10.	245 No	P/Fixing finished Hollow blocks of 16"x8"x5½" complete in all respects, fixed with cement sand mortar of 1:4 i/c striking of joints curing etc complete	<b>O/R</b> 350/-	Each	85,750/-

Total (B) In Words \_\_\_\_\_

Contractor

  
**Executive Engineer**  
**D.M.C Korangi**  
 Shah Faisal Zone  
 D.M.C Korangi

**(SUMMARY OF BILL OF QUANTITIES)**

I/We hereby quoted as follows:

		<b><u>In Figure</u></b>	<b><u>In Words</u></b>
<b>01</b>	Part .A (item based on S/R) _____ %Below/ Above	Rs.	
<b>02</b>	Part .B (item based on O/R)	Rs.	
<b>03</b>	Part .C (item based on A/R)		
Grand Total (A+B+C)		Rs.	

The Total amount is Rs. \_\_\_\_\_ In Words \_\_\_\_\_

\_\_\_\_\_ for the complete job for all schedule of rate &amp; offer rates (which ever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. \_\_\_\_\_/- as per NIT is shape of pay order bearing No. \_\_\_\_\_ dated \_\_\_\_\_ issued from \_\_\_\_\_.

(Bank)

Time Limit : 60 Calendar Days

Penalty Per Day: Rs. 2,000/- per day (Max.10% of Sanctioned Cost)

Validity : 90+30 Days as per SPP Rules 2010

**NOTE:**


- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initialed & stamped by the bidder.
- We/I read the standard bidding Documents (Volumn-I) and available DMC Korangi and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

**For Office Use of DMC Korangi**

Verified BOQ by:

Signature of the contractor with stamp

Address: \_\_\_\_\_

  
**Executive Engineer**  
 Signature with Stamp  
 Shan Palsar Zone  
 D.M.C Korangi



# DMC Korangi


Bidders are advised to submit following documents with bidding documents for Eligibility / Qualification Criteria.

## Eligibility / Qualification Criteria

<b><u>S.No.</u></b>	<b><u>Eligibility / Qualification Criteria</u></b>
01	NTN.
02	Registration with Sindh Revenue Board (SRB).
03	Registration with Pakistan Engineering Council in relevant category/field (for works costing more than Rupees Four Million).

## Qualification Criteria

<b><u>S.No.</u></b>	<b><u>Eligibility / Qualification Criteria</u></b>
01	Minimum Three years' Experience of relevant field
02	Turnover of at least Rs. 3.00 Million in last three years (Attach Documentary Evidence Bank Statement, Tax Returns, Audited Balance sheets etc.)
03	Required Bid security may be attached.
04	Bid is designed named and stamped by the authorized person of the firm along with Authorization Letter.

  
**EXECUTIVE ENGINEER**  
**DMC KORANGI.**  
 Engineer  
 Shah Faisal Zone  
 D.M.C Korangi