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STANDARD BIDDING DOCUMENT 

PROCUREMENT OF WORKS 

(For Contracts Costing up to Rs 2.5 MILLION) 

DMC KORANGL  

Work # 08 

Cleaning of Nallah T&T Compound in UC 12 & 13 
Shah Faisal Zone D.M.0 Korangi. 

PC Cost:- Rs. 10,00,000/- 
Bid Security:- Rs. 20,000/- 
Tender Cost: - Rs. 1,000/- 

Executive Eng eer 
Shah Faisal Zone 

D.M.0 Korangi 



02 

Instructions to Bidders/ Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
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alternative in the works specified in the said form of invitation to tender or in the time 

allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 
The envelope containing the tender documents shall refer the name and number of the 
work. 
6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the 

Procuring Agency. 
8. Any bid received by the Agency after the deadline for submission of bids shall be 
rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below 

will be checked and added or subtracted from amount of bill of quantities to 

arrive the final bid cost. 
(B) In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern. 



BIDDING DATE 

(This section should be filled in by Engineer/ Procuring Agency before issuance of the 
Bidding Documents). 

a) Name of Procuring Agency DMC Korangi.  

b) Brief Description of Work Cleaning of Nallah T&T Compound in UC 12 & 13  
Shah Faisal Zone D.M.0 Korangi.  

c) Procuring Agency's address 1st Floor D.C. Korangi Office Near Total Petrol 
Pump Korangi # 2 1/2  Karachi 

d) Estimated Cost Rs: 10,00,000/- 

e) Amount of Bid Security Rs: 20,000/-  ( Fill in lump sum amount or in 2% 

of bid amount / estimated cost, but not exceeding 5%) 

f) Period of Bid Validity (days):- 90 Days (Not more than Ninety days). 

g) Security Deposit (including bid security): 2% 

(in 10% of bid amount / estimated cost to 10%) 

h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%  

i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm  

j) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee  

Room District Municipal Corporation Korangi, Government Elementary College near  

Superior Science College Shah Faisal Colony # 2 Karachi.  

k) Time for Completion from written order of commence:- 02 Months 

I) 	Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay, 

but total not exceeding 10%). 

m) 	Deposit Receipt No: 	 Date: 	 Amounting Rs: 1,000/- 

(in words and figures) One Thousand Only.  

171°44  
/ Executive Engi er, 

Shah Faisal Z i e 

ExlaWDIMieer 
Shah Faisal Zone 

D.M.0 Korangi 
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Conditions of Contract 

Clause — 1: Commencement & Completion Dates of work. The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 
such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 

The contractor shall proceed with the works with due expedition and without delay and 
complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

Clause — 3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 
following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 
(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired; 
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause. 
(iv) contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of 
the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the 
following courses as may deem fit:- 

(I) 
	

to forfeit the security deposit available except conditions mentioned at A 
(iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 
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(C) In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:- 

(1) 
	

no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract, 

(ii) 	however, the contractor can claim for the work done at site duly certified by 
the executive engineer in writing regarding the performance of such work 
and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer 
shall give possession of all parts of the site to the contractor. If possession of site is not 
given by the date stated in the contract data, no compensation shall be allowed for any 
delay caused in starting of the work on account of any acquisition of land, water standing 
in borrow pits/ compartments or in according sanction to estimates. In such case, either 
date of commencement will be changed or period of completion is to be extended 
accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its 
own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, i f an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. 
When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of the 
work in the most substantial and work-man-like manner and both as regards materials 
and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the parties, the said specification being a part of 
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs, drawings, and instructions as 
aforesaid. 
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Clause — 7:•Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 
the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 
of ten days from the presentation of the bill, at any time depute a subordinate to 
measure up the said work in the presence of the contractor or his authorized agent, 
whose countersignature to the measurement list will be sufficient to warrant and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 
to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the 
date fixed for the completion of the work otherwise Engineer-in-charge's 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation and Repeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 
and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the 
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work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in 
the Bill of Quantities, the quotation by the contractor is to be in the form of new 
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 
the rate quoted is within the rate worked out by him on detailed rate analysis, and 
then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be 
exceeded by more than 15%, and then Engineer can adjust the rates for those 
quantities causing excess the cost of contract beyond 15% after approval of 
Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 
amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract. 

Clause-10: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to 
uncover and test any part of the works which he considers may have a defect due 
to use of unsound materials or unskillful workmanship and the contractor has to 
carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(i) 
	

In the case of any such failure, the Engineer-in-charge shall give the 
contractor at least 14 days' notice of his intention to use a third party to 
correct a defect. He may rectify or remove, and re-execute the work or 
remove and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. 
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(ii) 

	

	If the Engineer considers that rectification/correction of a defect is not 
essential and it may be accepted or made use of; it shall be within his 
discretion to accept the same at such reduced rates as he may fix therefore. 

Clause — 11: 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all 
reasonable times have access to the site for supervision and inspection of works 
under or in course of execution in pursuance of the contract and the contractor 
shall afford every facility for and every assistance in obtaining the right to such 
access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor 
reasonable notice of the intention of the Engineer-in-charge or his subordinate to 
visit the work shall have been given to the contractor, then he either himself be 
present to receive orders and instructions, or have a responsible agent duly 
accredited in writing present for that purpose, orders given to the contractor's duly 
authorized agent shall be considered to have the same force an effect as if they had 
been given to the contractor himself. 

Clause — 12: Examination of work before covering up. 

(A) No part of the works shall be covered up or put out of view/beyond the reach 
without giving notice of not less than five days to the Engineer whenever any such 
part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such 
foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without 
such notice having been given, the same shall be uncovered at the contractor's 
expense, and in default thereof no payment or allowance shall be made for such 
work, or for the materials with which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at the premises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if 
any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause the 
same to be made good by other workmen, and deduct the expenses from retention money 
lying with the Engineer. 
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle, trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor's labour shall be 
paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 
except where otherwise provided by the contract. The contractor shall not subcontract 
any part of the works without the prior consent of the Engineer. Any such consent shall 
not relieve the contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any subcontractor, his agents, 
servants or workmen as if these acts, defaults or neglects were those of the contractor, his 
agents' servants or workmen. The provisions of this contract shall apply to such 
subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and 
which cannot be amicably settled between the parties, 	the decision of the 
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall 
be final, conclusive and binding on all parties to the contract upon all questions relating 
to the meaning of the specifications, designs drawings, and instructions, hereinbefore 
mentioned and as to the quality of workmanship, or materials used on the work or as to 
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or 
relating to the contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure to 
execute the same, whether arising, during the progress of the work, or after the 
completion or abandonment thereof. 

Clause —17: Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or for operation facilities including 
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 
of this clause then Engineer-in-charge, may at the expense of the contractor remove and 
dispose of the same as he thinks fit and shall deduct the amount of all expenses so 
incurred from the contractor's retention money. The contractor shall have no claim in 
respect of any surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 
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Clause —18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable materials/quantities 
anticipated to be consumed /utilized on the work within a period of three months from 
the date of issue of secured advance and definitely not for full quantities of materials 
for the entire work/contract. The sum payable for such materials on site shall not 
exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall 
be affected from the monthly payments on actual consumption basis, but not later 
than period more than three months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the 
contractor shall be liable for recovery as arrears of Land Revenue. 

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the 
works (a work should be considered as complete for the purpose of refund of security deposit to a 
contractor from the last date on which its final measurements are checked by a competent authority, 
if such check is necessary otherwise from the last date of recording the final measurements), the 
defects notice period has also passed and the Engineer has certified that all defects notified to the 
contractor before the end of this period have been corrected, the security deposit lodged by a 
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the 
expiry of three months from the date on which the work is completed. 

Contractor xecutive nginee 
DM C Koran2i, 

Executive Enineer 
Shah Faisal Zone 

D.M.0 Korangi 



Quantity' Rate Unit 
Amount 

141750 cft Rs.1663.75 %o Cft 2,35,836/- 

106312 cft Rs. 714.29 % Cft 7,59,376/- 

Total Amount Rs. 	9,95,212/- 

S. # 
	

Particular 

Earth work Excavation in ashes sand soft soil or silt 
clearance undressed,,,,,,, 

Cartage of all materials like aggregate spawl coal lime 
sand etc complete. 
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BILL OF QUANTITIES 

Cleaning of Nallah T&T Compound in UC 12 & 13 Shah Faisal Zone 
D.M.0 Korangi. 

(A) Description and rate of Items based on Composite Schedule of Rates. 

% above/below on the rates of CSR. 

Total (A)ln words 	  

Contractor Executiv Engin 
DMC Koran 

r 

Executive Engineer 
Shah Faisal Zone 

D.M.0 Korangi 
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(B) Description and rate of Items based on Market (Offered rates) 

Item No Quantities Description of item to be executed at 
site 

Rate Unit 
Amount in 

Rupees 

N /A 

I vital (13) In ‘N urns 

Contractor xecutive Engine r 
E x 	 er 

Shah Faisal Lone 
D.M.0 Korangi 



I/We hereby quoted as follows: 	 In Figure  In Words 

Part .A (item based on S/R) 

	 %Below/ Above 

Part .B (item based on O/R) 
	

Rs. 

03 Part .0 (item based on A/R) 

Rs. 

Grand Total (A+B+C) 

01 

02 

E.E DMC Koran 

Shah Faisal one 
D.M.0 Korangi 
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(SUMMARYOF BILL OF QUANTITIES) 

The Total amount is Rs. 	 In Words 

for the complete job for all schedule of 

rate & offer rates(which ever is included in the BOQ). 

I/We have attached a Bid Security amounting to Rs. 	 /- as per NIT is shape of pay 

order bearing No. 	 dated 	 issued from 	  
(Bank) 

Time Limit : 60 Calendar Days 	 Penalty Per Day: Rs. 2,000/- per day (Max.1O% of Sanctioned Cost) 

Validity : 90+30 Days as per SPP Rules 2010 

NOTE: 

• Tender must be quoted in figure & in words both otherwise liable to be cancelled. 

• All over writing & correction if any must be initialed & stamped by the bidder. 

• We/I read the standard bidding Documents (Volumn-I) and available DMC Korangi and agreed to abide all of 

them and also provide all these documents with our signatures as & when directed. 

For Office Use of DMC Korangi 
Signature of the contractor with stamp 

Verified B04 by: 

Address: 



01 Minimum Three years' Experience of relevant field  
02 Turnover of at least Rs. 3.00 Million in last three years (Attach 

Documentary Evidence Bank Statement, Tax Returns, Audited Balance 
sheets etc.) 

03 Required Bid security may be attached. 
04 Bid is designed named and stamped by the authorized person of the firm 

along with Authorization Letter. 

EXECUTI E ENGI J ER 
bmottiNtA ineer 

a 	ne 
D.M.0 Korangi 

5.No. / Qualification Criteria 
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D) i\rkg 	TEngid 
Bidders are advised to submit following documents with bidding documents 

for Eligibility / Qualification Criteria. 

Eligibility/ Qualification Criteria 

S.No. Eligibility likfirgiagnali 	Criteria  
01 NTN. 
02 Registration with Sindh Revenue Board (SRB). 
03 Registration with Pakistan Engineering Council in relevant category/field 

(for works costing more than Rupees Four Million). 

Qualification Criteria 



MIDDRI@ ri5) 

STANDARD BIDDING DOCUMENT 

PROCUREMENT OF WORKS 

(For Contracts Costing up to Rs 2.5 MILLION) 

DMC KORANGL  

Work # 09 

Improvement of Drain by Providing RCC pipe near Al-Mashaig  
Hotel to Shah Faisal Library Shah Faisal Zone D.M.0 Korangi.  

PC Cost:- Rs. 10,00,000/- 

Bid Security:- Rs. 20,000/- 

Tender Cost: - Rs. 1,000/- 

Executive En neer 
Shah Faisal Zone 

D.M.0 Koranyi 
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Instructions to Bidders/ Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
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alternative in the works specified in the said form of invitation to tender or in the time 

allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 
The envelope containing the tender documents shall refer the name and number of the 
work. 
6. All works shall be measured by standard instruments according to the rules. 
7. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 
8. Any bid received by the Agency after the deadline for submission of bids shall be 
rejected and returned unopened to the bidder. 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further. 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below 
will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 
total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern. 



04 
BIDDING DATE 

(This section should be filled in by Engineer/ Procuring Agency before issuance of the 
Bidding Documents). 

a) Name of Procuring Agency DMC Korangi.  

b) Brief Description of Work Improvement of Drain by Providing RCC pipe near  
Al-Mashaiq Hotel to Shah Faisal Library Shah 
Faisal Zone D.M.0 Korangi.  

Procuring Agency's address 1st Floor D.C. Korangi Office Near Total Petrol  
Pump Korangi # 2 1/2  Karachi  

d) Estimated Cost Rs: 10,00,000/- 

e) Amount of Bid Security Rs: 20,000/-  ( Fill in lump sum amount or in 2% 

of bid amount / estimated cost, but not exceeding 5%) 

f) Period of Bid Validity (days):- 90 Days (Not more than Ninety days). 

g) Security Deposit (including bid security): 2% 

(in 10% of bid amount / estimated cost to 10%) 

h) Percentage, if any, to be deducted from bills:- R.M 8% + 1.Tax 7.5%  

i) Deadline for Submission of Bids along with time:- 04-07-2017 Time: 2.00 pm  

j) Venue, Time, and Date of Bid Opening:- 03:00 PM on 04-07-2017 at Committee  

Room District Municipal Corporation Korangi, Government Elementary College near  

Superior Science College Shah Faisal Colony # 2 Karachi.  

k) Time for Completion from written order of commence:- 02 Months 

I) 	Liquidity damages:- 2000/- (0.05 of Estimated Cost or Bid cost per day of delay, 

but total not exceeding 10%). 

m) 	Deposit Receipt No: 	 Date: 

(in words and figures) One Thousand Only. 

Executive Engine 
Shah Faisal Zon 

E)xteKticItrEkg4hi neer 
Shah Faisal Zone 

D.M.0 Korangi 

Amounting Rs: 1,000/- 
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Conditions of Contract 

Clause — 1: Commencement & Completion Dates of work. The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 
such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 

The contractor shall proceed with the works with due expedition and without delay and 
complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

Clause — 3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 
following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 
(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired; 
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause. 
(iv) contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of 
the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the 
following courses as may deem fit:- 

(i) to forfeit the security deposit available except conditions mentioned at A 
(iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 
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(C) In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by 
the executive engineer in writing regarding the performance of such work 
and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer 
shall give possession of all parts of the site to the contractor. If possession of site is not 
given by the date stated in the contract data, no compensation shall be allowed for any 
delay caused in starting of the work on account of any acquisition of land, water standing 
in borrow pits/ compartments or in according sanction to estimates. In such case, either 
date of commencement will be changed or period of completion is to be extended 
accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its 
own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. 
When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of the 
work in the most substantial and work-man-like manner and both as regards materials 
and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the parties, the said specification being a part of 
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs, drawings, and instructions as 
aforesaid. 
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Clause — 7: Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 
the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 
of ten days from the presentation of the bill, at any time depute a subordinate to 
measure up the said work in the presence of the contractor or his authorized agent, 
whose countersignature to the measurement list will be sufficient to warrant and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 
to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the 
date fixed for the completion of the work otherwise Engineer-in-charge's 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation and Repeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 
and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the 
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work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in 
the Bill of Quantities, the quotation by the contractor is to be in the form of new 
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 
the rate quoted is within the rate worked out by him on detailed rate analysis, and 
then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be 
exceeded by more than 15%, and then Engineer can adjust the rates for those 
quantities causing excess the cost of contract beyond 15% after approval of 
Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 
amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract. 

Clause-10: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to 
uncover and test any part of the works which he considers may have a defect due 
to use of unsound materials or unskillful workmanship and the contractor has to 
carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(1) 
	

In the case of any such failure, the Engineer-in-charge shall give the 
contractor at least 14 days' notice of his intention to use a third party to 
correct a defect. He may rectify or remove, and re-execute the work or 
remove and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. 
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(ii) 

	

	If the Engineer considers that rectification/correction of a defect is not 
essential and it may be accepted or made use of; it shall be within his 
discretion to accept the same at such reduced rates as he may fix therefore. 

Clause — 11: 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all 
reasonable times have access to the site for supervision and inspection of works 
under or in course of execution in pursuance of the contract and the contractor 
shall afford every facility for and every assistance in obtaining the right to such 
access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor 
reasonable notice of the intention of the Engineer-in-charge or his subordinate to 
visit the work shall have been given to the contractor, then he either himself be 
present to receive orders and instructions, or have a responsible agent duly 
accredited in writing present for that purpose, orders given to the contractor's duly 
authorized agent shall be considered to have the same force an effect as if they had 
been given to the contractor himself. 

Clause — 12: Examination of work before covering up. 

(A) No part of the works shall be covered up or put out of view/beyond the reach 
without giving notice of not less than five days to the Engineer whenever any such 
part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such 
foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without 
such notice having been given, the same shall be uncovered at the contractor's 
expense, and in default thereof no payment or allowance shall be made for such 
work, or for the materials with which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at the premises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if 
any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause the 
same to be made good by other workmen, and deduct the expenses from retention money 
lying with the Engineer. 
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle, trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor's labour shall be 
paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 
except where otherwise provided by the contract. The contractor shall not subcontract 
any part of the works without the prior consent of the Engineer. Any such consent shall 
not relieve the contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any subcontractor, his agents, 
servants or workmen as if these acts, defaults or neglects were those of the contractor, his 
agents' servants or workmen. The provisions of this contract shall apply to such 
subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and 
which cannot be amicably settled between the parties, 	the decision of the 
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall 
be final, conclusive and binding on all parties to the contract upon all questions relating 
to the meaning of the specifications, designs drawings, and instructions, hereinbefore 
mentioned and as to the quality of workmanship, or materials used on the work or as to 
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or 
relating to the contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure to 
execute the same, whether arising, during the progress of the work, or after the 
completion or abandonment thereof. 

Clause —17: Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or for operation facilities including 
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 
of this clause then Engineer-in-charge, may at the expense of the contractor remove and 
dispose of the same as he thinks fit and shall deduct the amount of all expenses so 
incurred from the contractor's retention money. The contractor shall have no claim in 
respect of any surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 
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Clause —18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) 	Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable materials/quantities 
anticipated to be consumed /utilized on the work within a period of three months from 
the date of issue of secured advance and definitely not for full quantities of materials 
for the entire work/contract. The sum payable for such materials on site shall not 
exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall 
be affected from the monthly payments on actual consumption basis, but not later 
than period more than three months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the 
contractor shall be liable for recovery as arrears of Land Revenue. 

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the 
works (a work should be considered as complete for the purpose of refund of security deposit to a 
contractor from the last date on which its final measurements are checked by a competent authority, 
if such check is necessary otherwise from the last date of recording the final measurements), the 
defects notice period has also passed and the Engineer has certified that all defects notified to the 
contractor before the end of this period have been corrected, the security deposit lodged by a 
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the 
expiry of three months from the date on which the work is completed. 

Contractor 	 Executive Eng' eer 
DMC Kora eft 

Executive Engineer 
Shah Faisal Zone 

D.M.0 Korangi 



IDLOIR@ ILD 

 

  

STANDARD BIDDING DOCUMENT 

PROCUREMENT OF WORKS 

(For Contracts Costing up to Rs 2.5 MILLION) 

DMC KORANGL  

Work # 10 

improvement of Drain by Providing RCC pipe near Dhobi 
Ghat Shah Faisal Zone D.M.0 Korangt.  

PC Cost:- Rs. 10,00,000/- 

Bid Security:- Rs. 20,000/- 

Tender Cost: - Rs. 1,000/- 

Executive 'ngineer 
Shah Faisal Zone 

D.M.0 Korangi 
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Instructions to Bidders/ Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
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(C) In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by 
the executive engineer in writing regarding the performance of such work 
and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer 
shall give possession of all parts of the site to the contractor. If possession of site is not 
given by the date stated in the contract data, no compensation shall be allowed for any 
delay caused in starting of the work on account of any acquisition of land, water standing 
in borrow pits/ compartments or in according sanction to estimates. In such case, either 
date of commencement will be changed or period of completion is to be extended 
accordingly. 

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its 
own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. 
When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

Clause —6: Specifications. The contractor shall execute the whole and every part of the 
work in the most substantial and work-man-like manner and both as regards materials 
and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the parties, the said specification being a part of 
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs, drawings, and instructions as 
aforesaid. 
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Clause — 7: Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 
the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 
of ten days from the presentation of the bill, at any time depute a subordinate to 
measure up the said work in the presence of the contractor or his authorized agent, 
whose countersignature to the measurement list will be sufficient to warrant and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 
to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the 
date fixed for the completion of the work otherwise Engineer-in-charge's 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of fmal or on running 
account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation and Repeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 
and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the 
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work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in 
the Bill of Quantities, the quotation by the contractor is to be in the form of new 
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 
the rate quoted is within the rate worked out by him on detailed rate analysis, and 
then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be 
exceeded by more than 15%, and then Engineer can adjust the rates for those 
quantities causing excess the cost of contract beyond 15% after approval of 
Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 
amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract. 

Clause-10: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to 
uncover and test any part of the works which he considers may have a defect due 
to use of unsound materials or unskillful workmanship and the contractor has to 
carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(i) 	In the case of any such failure, the Engineer-in-charge shall give the 
contractor at least 14 days' notice of his intention to use a third party to 
correct a defect. He may rectify or remove, and re-execute the work or 
remove and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. 
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(ii) 

	

	If the Engineer considers that rectification/correction of a defect is not 
essential and it may be accepted or made use of; it shall be within his 
discretion to accept the same at such reduced rates as he may fix therefore. 

Clause — 11: 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all 
reasonable times have access to the site for supervision and inspection of works 
under or in course of execution in pursuance of the contract and the contractor 
shall afford every facility for and every assistance in obtaining the right to such 
access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor 
reasonable notice of the intention of the Engineer-in-charge or his subordinate to 
visit the work shall have been given to the contractor, then he either himself be 
present to receive orders and instructions, or have a responsible agent duly 
accredited in writing present for that purpose, orders given to the contractor's duly 
authorized agent shall be considered to have the same force an effect as if they had 
been given to the contractor himself. 

Clause — 12: Examination of work before covering up. 

(A) No part of the works shall be covered up or put out of view/beyond the reach 
without giving notice of not less than five days to the Engineer whenever any such 
part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such 
foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without 
such notice having been given, the same shall be uncovered at the contractor's 
expense, and in default thereof no payment or allowance shall be made for such 
work, or for the materials with which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at the premises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if 
any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause the 
same to be made good by other workmen, and deduct the expenses from retention money 
lying with the Engineer. 
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle, trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor's labour shall be 
paid by him. 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 
except where otherwise provided by the contract. The contractor shall not subcontract 
any part of the works without the prior consent of the Engineer. Any such consent shall 
not relieve the contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any subcontractor, his agents, 
servants or workmen as if these acts, defaults or neglects were those of the contractor, his 
agents' servants or workmen. The provisions of this contract shall apply to such 
subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and 
which cannot be amicably settled between the parties, 	the decision of the 
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall 
be final, conclusive and binding on all parties to the contract upon all questions relating 
to the meaning of the specifications, designs drawings, and instructions, hereinbefore 
mentioned and as to the quality of workmanship, or materials used on the work or as to 
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or 
relating to the contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure to 
execute the same, whether arising, during the progress of the work, or after the 
completion or abandonment thereof. 

Clause —17: Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or for operation facilities including 
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 
of this clause then Engineer-in-charge, may at the expense of the contractor remove and 
dispose of the same as he thinks fit and shall deduct the amount of all expenses so 
incurred from the contractor's retention money. The contractor shall have no claim in 
respect of any surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 



Executive Enginee 
DMC Korangi 

Executive Engineer 
Shah Faisal Zone 

D.M.0 Korangi 
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Clause —18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable materials/quantities 
anticipated to be consumed /utilized on the work within a period of three months from 
the date of issue of secured advance and definitely not for full quantities of materials 
for the entire work/contract. The sum payable for such materials on site shall not 
exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall 
be affected from the monthly payments on actual consumption basis, but not later 
than period more than three months (even if unutilized). 

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the 
contractor shall be liable for recovery as arrears of Land Revenue. 

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the 
works (a work should be considered as complete for the purpose of refund of security deposit to a 
contractor from the last date on which its final measurements are checked by a competent authority, 
if such check is necessary otherwise from the last date of recording the final measurements), the 
defects notice period has also passed and the Engineer has certified that all defects notified to the 
contractor before the end of this period have been corrected, the security deposit lodged by a 
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the 
expiry of three months from the date on which the work is completed. 

Contractor 



xecutive Engin = r 

ETAS &nag fii neer 
Shah Faisal Zone 

D.M.0 Korangi 

BILL OF QUANTITIES 

Improvement of Drain by Providing RCC pipe near Dhobi Ghat  
Shah Faisal Zone D.M.0 Koranqi.  

(A) Description and rate of Items based on Composite Schedule of Rates. 

S# Descri i tion Quantity Rate Amount 
1.  Dismantling and removing road metaling. 1250 cft 605.00 	%cft 7,562/- 
2.  Earth work excavation for pipe lines to 

Req: level & grade in all kinds of soil. 
0-5' 11250 cft 4650.00 %ocft 52,312/- 

3.  Full hire charges of pump set /day inclusive of 
wages of driver and assistant, fuel or electricity, 
plate form required for placing the pump at depth 
with suction and delivery pipes for pumping out the 
water from trench, up to 10M from 15'. 10 days 1500 per day 15,000/- 

4.  P/ Laying RCC pipes with rubber rings 
confirming to ASTM C-76 Class II 
wall B i/c loading un loading cartage 
up to site of work i/c cutting fitting 
fixing in trenches etc complete. 

12" dia 

18" dia 

12 Rft 

1000 Rft 

367.00 P/Rft 

539.00 P/Rft 

4,404/- 

5,39,000/- 
5.  Making/ Construction of Man Holes of 4' internal 

dia at bottom 5' clear depth in cc 1:2:4, 6" thick in 
bottom and 9" thick walls i/c making channels and 
benching in required Nos and required No of foot 
rests with'" dia M/S bars painted 3coats complete 
in all respects. 27 # 13479.29 Each 3,63,941/- 

6.  Add or deduct for depth of man hole beyond 
specified in its description. (-) 10 Rft 2538.62 	P/ft (-) 25,338/- 

7.  Deduct for C.I man hole cover (-) 	11 # 6985/- 	Each (-) 76,835/- 
8.  Backfilling 	and disposal 	of excavated 	stuff in 

trenches in layers not more than 6" thick ramming to 
full compaction. 7875 cft 2760.00 %o cft 21,750/- 

9.  Making connection with the existing Manholes i/c 
cutting holes in walls and making good in CC 1:2:4 
and making required channels etc 05 Nos 180.00 	Each 900/- 

10.  Manufacturing & Supplying of RCC Manhole 
Covers cast in 1:2:4 concrete 3" deep re-inforced 
with 3/8" dia tor steel bars @ 4" c/c welded to 1/8" 
thick M/S sheet i/c curing stacking & transportation 
within 10 miles 	 21" dia 105 Nos 913.63 	Each 95,931/- 

Total Amount 9,98,627/- 

% above/below on the rates of CSR, 

Total (A)In words 	  

Contractor 



Total (B) In Words 	  

Contractor 	 E ecutive Engineer 

EAM§ale in  
Shah Faisal Zone 

D.M.0 Korangi 

Quantities Description of item to be executed at 
site Amount in 

Rupees 

Unit Rate Item No 

N/A 
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(B) Description and rate of Items based on Market (Offered rates) 



01 NTN. 
S.No. Eligibility / Qualification Criteria 

02 
	

Registration with Sindh Revenue Board (SRB).  
Registration with Pakistan Engineering Council in relevant category/field 
(for works costing more than Rupees Four Million).  

03 

Bidders are advised to submit following documents with bidding documents 
for Eligibility / Qualification Criteria. 

Eligibility/ Qualification Criteria 

Qualification Criteria 

EliDibility / Qualification Criteria 
01 
	

Minimum Three years' Experience of relevant field 
02 
	

Turnover of at least Rs. 3.00 Million in last three years (Attach 
Documentary Evidence Bank Statement, Tax Returns, Audited Balance 
sheets etc.) 

03 
	

Required Bid security may be attached. 
04 
	

Bid is designed named and stamped by the authorized person of the firm 
along with Authorization Letter. 

EXECUTIVE ENGINEER 
DMC KORANQL  

Executive Lngineer 
Shah Faisal Zone 

D.M.0 Korangi 
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