



# OFFICE OF THE DISTRICT COUNCIL KARACHI.

Near Police Training Center, Main National Highway Razzaqabad  
No. Chairman/ DCK/ 55 /2017

Tel:0213-4100461/0213-4127551

Dated: 07/06/2017.

## TENDER NOTICE

The Tender is sealed covers are invited for the following work under SPPRA Rules-2010 from the firms having adequate experience in the relevant field.

S#	Name of Work	Amount	Earnest Money	Time Allowed	Tender Fee Non Refundable
1.	PROVIDING AND LAYING WATER SUPPLY LINE FROM NATIONAL HIGHWAY TO MULLA MOSA GOTH BAITULLAH GOTH, SHAMBAY GOTH UC- 14 SALEH MOHAMMAD DCK	2500000	5%	05 Month	2500
2.	PROVIDING AND LAYING SEWER LINE SAEED ABAD UMER BAGH WARD NO-17 UC- 14 SALEH MOHAMMAD DCK	1000000	5%	03 Month	1000
3.	CONSTRUCTION OF METALLED ROAD FROM GHAREEB ABAD TO GRAVEYARD UC-14 SALEH MOHAMMAD DCK	2000000	5%	05 Month	2000
4.	P/L WATER SUPPLY LINE FROM KOHI GOTH TO HAJI MOHAMMAD BAGH UC- 14 SALEH MOHAMMAD DCK	500000	5%	03 Month	1000
5.	P/L SEWERAGE LINE AT SYED HAJI PIR ACHANAK PARA, BEZANJO MOHALLA UC- 14 SALEH MOHAMMAD DCK	5000000	5%	06 Month	3000
6.	P/L SEWERAGE LINE AT SALEH MOHAMMAD GOTH UC- 14 SALEH MOHAMMA GOTH	1500000	5%	03 Month	1500
7.	P/L WATER SUPPLY LINE AT UMER BAGH UC- 14 SALEH MOHAMMAD DCK	1500000	5%	03 Month	1500
8.	REPAIR AND MAINTENACE OF SEWERAGE LINE AT PASHAMBAY GOTH , KHULDADAD BUX, KHUDADAD GOTH AND VARIOUS AREAS OF UC- 15 WALI MOHAMMAD DCK	4000000	5%	06 Month	2000
9.	P/L WATER SUPPLY LINE AT LAL MOHAMMAD BAGH TO KHUDA DAD GOTH UC- 15 WALI MOHAMMAD DCK	1000000	5%	03 Month	1000
10.	P/L SEWERAGE LINE AT PIR SIRHANDI GOTH UC- 16 KOTEARO DCK	2000000	5%	05 Month	2000
11.	P/L WATER SUPPLY LINE AND SEWERAGE LINE AND CLEANING OF SEWERAGE LINE AT JAM KANDA GOTH UC- 16 KOTEARO DCK	2500000	5%	05 Month	2500
12.	CONSTRUCTION OF SHAMSHAN GHAT AT FILTER PLANT UC- 14 KOTRARO DCK	2500000	5%	05 Month	2500
13.	P/L WATER SUPPLY LINE AT IBRAHIM ABAD GOTH UC- 17 GHAGGAR DCK	1500000	5%	03 Month	1500
14.	CONSTRUCTION OF METALLED ROAD FROM AMIN HOUSE TO QADIR NAGAR UC-17 GHAGGAR DCK	5000000	5%	05 Month	3000
15.	P/L WATER SUPPLY LINE AT HAJI JHANGI KHAN GOTH UC- 18 CHAND PARO	2500000	5%	03 Month	2500
16.	P/L SEWERAGE LINE AT SOOMAR JOKHIO UC - 18 CHAND PARO	2000000	5%	05 Month	2000
17.	PROVIDING & LAYING WATER SUPPLY LINE AT EIDO GOTH BLOCK -A UC-19 PIPRI	1000000	5%	03 Month	1000
18.	REPAIR AND MAINTENACE OF SEWERAGE LINE AND MANHOLE AT EIDO GOTH BLOCK A,B,C UC- 19 PIPRI DCK	2000000	5%	05 Month	2000
19.	PROVIDING AND LAYING SEWERAGE LINE AT DATA NAGAR TO EIDO GOTH UC- 19 PIPRI DCK	2000000	5%	05 Month	2000
20.	PROVIDING & LAYING SEWERAGE LINE 24" DIA FROM DATA NAGAR TO NEAR UNIVERSAL ROYAL CITY WARD -04 SHAH TOWN UC-19 PIPRI DISTRICT COUNCIL KARACHI	3600000	5%	05 Month	3000
21.	PROVIDING & LAYING SEWERAGE LINE 24" DIA & 15" DIA NEAR UNIVERSAL ROYAL CITY TO MUZAMIL SCHOOL SHAH TOWN & MEHRAB MOHALLA EIDO GOTH UC-19 PIPRI DISTRICT COUNCIL KARACHI	3300000	5%	05 Month	3000
22.	PROVIDING & LAYING SEWERAGE LINE FROM WARD NO-04 TO 24" DIA DISPOSAL LINE & REPLACMENET OF WATER SUPPLY LINE AT SHAH TOWN UC-19 PIPRI DISTRICT COUNCIL KARACHI	2600000	5%	05 Month	2500
23.	R/MAINTENACE OF SEWERAGE LINE AT NASHTRABAD UC- 20 STEEL TOWN DCK	2000000	5%	05 Month	2000
24.	CONSTRUCTION OF METALLED ROAD FROM FILTER GATE TO RUSSIAN COLLAGE UC- 20 STEEL TOWN DCK	2500000	5%	05 Month	2500
25.	CONSTRUCTION OF METALLED ROAD HOUSE NO-B-296 TO B-324 PHASE-2 UC-22 GULSHAN-E-HADEED DCK	1000000	5%	03 Month	1000
26.	CONSTRUCTION OF METALLED ROAD KDA LINE TO L-8 MARKET ROAD PHASE-2 UC- 22 GULSHAN-E-HADEED DCK	1500000	5%	03 Month	1500
27.	CONSTRUCTION OF METALLED ROAD HOUSE NO-A-1183 TO A-1110 PHASE-2 UC- 22 GULSHAN-E-HADEED DCK	2000000	5%	05 Month	2000
28.	CONSTRUCTION OF METALED ROAD FROM L-1 TO L-2 MARKET UC- 23 GULSHAN-E-HADEED DCK	2000000	5%	05 Month	2000

1868  
15-06-17

29.	CONSTRUCTION OF METALLED ROAD AT L-6 MARKET UC- 23 GULSHAN-E-HADEED DCK	2000000	5%	05 Month	2000
30.	CONSTRUCTION OF METALLED ROAD A-1195 TO C-85 UC- 23 GULSHAN-E-HADEED DCK	2500000	5%	05 Month	2500
31.	CONSTRUCTION OF METALLED ROAD FROM SUZUKI SHOW ROOM TO SHAMO MOHALLA & COLLAGE STREET IMAM BARGAH UC- 24 CHOWKUNDI DCK	2000000	5%	05 Month	2000
32.	P/L RCC SEWERAGE LINE IN WARD NO-04 UC- 24 CHOWKUNDI DCK	1500000	5%	03 Month	1500
33.	DE-SILTING & CLEANING OF S.W.DRAIN IN WARD NO-03 UC- 24 CHOWKUNDI DCK	1000000	5%	03 Month	1000
34.	R/M OF DAMAGED MANHOLE & SEWERAGE LINE IN UC- 24 CHOWKUNDI DCK	2000000	5%	05 Month	2000
35.	CONSTRUCTION OF METALLED ROAD AT ARAB PANHWAR GOTH MARI MOHALLA UC- 24 CHOWKUNDI DCK	1500000	5%	03 Month	1500
36.	REPAIR AND MAINTENANCE OF SOPRT CLUB AT SHAFI GOTH UC- 24 CHOWKUNDI DCK	1500000	5%	03 Month	1500
37.	P/L RCC SEWERAGE LINE ALONG SECTOR 19-B UC- CHOWKUNDI DCK	3600000	5%	05 Month	3000
38.	P/L SEWERAGE LINE 15" DIA AND 12" DIA FROM RAB NAWAZ PARA TO DISPOSAL UC- 24 CHOWKUNDI DCK	2500000	5%	05 Month	2500
39.	P/LAYING SEWERAGE LINE IN WARD NO-1,2,3,& 4 UC- 25 RAZAKA ABAD DCK	6000000	5%	06 Month	3000
40.	P/L WATER SUPPLY LINE AT MACHIPARA UC- 26 IBRAHIM HYDRI DCK	1000000	5%	03 Month	1000
41.	P/L WATER SUPPLY LINE AT MOLVI PARA UC- 26 IBRAHIM HYDRI DCK	1000000	5%	03 Month	1000
42.	P/L WATER SUPPLY LINE AT JUNEE HYDERI WARD NO-2 UC- 26 IBRAHIM HYDRI DCK	1200000	5%	03 Month	1000
43.	P/L WATER SUPPLY LINE AT YAQWANI & MULANI PARA WARD NO-03 UC- 26 IBRAHIM HYDRI DCK	1000000	5%	03 Month	1000
44.	P/L C.C.TILE FLOORING AT WAHEEDIANI MOHALLA TO BARRAH CHOWK UC- 26 IBRAHIM HYDRI	1000000	5%	03 Month	1000
45.	P/L WATER SUPPLY LINE AT TABISH HOUSE TO NATTAH CHOWK UC- 26 IBRAHIM HYDRI	1000000	5%	03 Month	1000
46.	P/L SEWERAGE LINE FROM MORORRO HALL TO TCF SCHOOL UC -26 IBRAHIM HYDRI	1000000	5%	03 Month	1000
47.	RE-CONSTRUCTION OF HUNDI COMMUNITY CENTER AT PANJABI PARA UC- 26 IBRAHIM HYDRI	1500000	5%	03 Month	1500
48.	P/L SEWERAGE LINE AT KOHI PARA & MARKET CHOWK UC- 26 IBRAHIM HYDRI	1000000	5%	03 Month	1000
49.	CONSTRUCTION OF METALLED ROAD MUKHI HOUSE, BABULA HOUSE TO HANDI LAZIZ STREET UC-26 IBRAHIM HYDRI DCK	1500000	5%	03 Month	1500
50.	PROVIDING AND LAYING WATER SUPPLY LINE AT BHITTAI CHOWK, RENAZIR CHOWK, UC- 27 HAIDER SHAH DCK	2500000	5%	05 Month	2500
51.	PROVIDING AND LAYING WATER SUPPLY LINE AT LARA MOHALLA, GABOL MOHALLA, LAL SHAH MOHALLA, UC- 27 HAIDER SHAH	3500000	5%	05 Month	3000
52.	PROVIDING AND LAYING WATER SUPPLY LINE AT STREET NO-5 UC- 28 MORIRO DCK	1200000	5%	03 Month	1000
53.	PROVIDING AND LAYING SEWERAGE LINE AT WAD 04 UC- 28 MORIRO DCK	3000000	5%	05 Month	3000
54.	PROVIDING AND LAYING , JOINTING & TESTING SEWERAGE LINE AT UMER COLONY DIFFERENT STREETS UC- 28 MORIRO	5000000	5%	06 Month	3000
55.	P/L SEWERAGE LINE AT STREET NO-20 JAMA-E-MASJID BAITUL MUKARAM ALI AKBER SHAH GOTH UC- 29 ALI ALBAR SHAH DCK	1000000	5%	03 Month	1000
56.	P/L SEWER LINE AT MAIN ROAD REHMANIA MASJID SHAKOOR ABADI & DIFFERENT STREET OF REHMAINIA MASJID ALI AKBER SHAH GOTH UC- 29 ALI ALBAR SHAH DCK	1300000	5%	03 Month	1000
57.	P/L SEWER LINE AT GRAVER YARD STREET AZIZ MOHALLA & DIFFERENT STREET ALI AKBER SHAH GOTH UC- 29 ALI ALBAR SHAH DCK	2000000	5%	05 Month	2000
58.	P/L SEWERAGE LINE AT JABAL PARA YAQYANI PARA, SYED PARA, ALI MOHAMMAD KHASKHELI GOTH UC-30 CHASHMA DCK	2000000	5%	05 Month	2000
59.	P/L WATER SUPPLY LINE AT BAKHTAWAR GOTH UC-30 CHASHMA DCK	1500000	5%	03 Month	1500
60.	P/L SEWERAGE LINE AT OLD ABADI OF HASAN JAT GOTH UC- 30 CHASHMA DCK	2000000	5%	05 Month	2000
61.	P/L SEWERAGE LINE AT PAN PARA AMIN JATT PARA & DABBLA PARA REHRI GOTH UC- 31 REHRI DCK	2500000	5%	05 Month	2500
62.	P/L WATER SUPPLY LINE AT LATH BADSTI-1 & REHRI GOTH UC-31 REHRI DCK	1500000	5%	03 Month	1500
63.	P/L SEWERAGE IINE AT MOOSANI PARA UC- 31 REHRI DCK	1200000	5%	03 Month	1000


64.	PROVIDING AND LAYING SEWER LINE IN WARD NO.1 & 2 UC-32 JUMA HIMAITI DCK	3000000	5%	05 Month	3000
65.	P/L WATER SUPPLY LINE IN FAIZ GUNJ TOWN (Phase-2) WARD - 03 UC- 32 JUMA HIMAITI DCK	1000000	5%	03 Month	1000
66.	REPAIR / MAINTENANCE & INSTALATION OF STREET LIGHTS UNDER THE JURISDICTION OF BIN QASIM DIVISION DCK	4000000	5%	05 Month	3000
67.	REPAIR / MAINTENANCE & REWINDING OF WATER SUPPLY MACHINARY / INSTALATION OF NEW MACHIARY FOR WATER SUPPLY SCHEMES UNDER THE JURISDICTION OF BIN QASIM DIVISION DCK	3500000	5%	05 Month	3000
68.	REPAIR / MAINTENANCE OF SOLID WASTE / SANITATION VEHICLES DIFFERENT TYPES BIN QASIM DIVISION DCK	3500000	5%	05 Month	3000

Tender Processing Schedule shall be as follows:-

1-Receiving of Applications & Issuance of Tenders	16-06-2017 To 30-06-2017 During Office Hours	District Engineer, District Council Karachi
2-Dropping of Tenders	03-07-2017 2:00 PM	In the office of the District Engineer, District Council Karachi
3-Opening of Tenders	03-07-2017 3:00 PM	Tender opening Committee in the office of District Engineer, District Council Karachi

**Terms & Conditions:**

- The Tender Document will be issued to the Contractors on the submission of written request on their letterhead and on payment of non-refundable cost of tender price through pay order from any scheduled bank in favors of District Council, Karachi as mentioned above each work.
- In case of any reason if the tenders are not responded on the above date, the next date of opening of Tenders will be 19-07-2017 at 02:00 pm and the tender documents will be available for sale from 04-07-2017 to 18-07-2017.
- In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the date for submission and opening of tenders of the same time as mentioned.
- Registration with income tax Department (NTN Copy) and (SRB) Sindh Revenue Board
- Valid Registration with Pakistan Engineering Council is mandatory for work costing more than 4.00 (M)
- Valid License issued from Inspectorate of Electrical License Sindh of the similar region with respect to work shown at S.No.66
- Undertaking on stamp paper that firm is not involved in any litigation, Department rift, abandoned or un-necessary delay in completion of any work in the Government Department.
- Affidavit to the effect that firm has not been black listed previously by any executing agency.
- Affidavit to the effect that all documents/particulars/information furnished are true and correct
- Documentary of work equivalent cost or above executed in last 3 years & Certificate of satisfactory completion showing date of start & completion from employer.
- List of machinery & equipment available with documentary proof of its ownership
- 5% of specified amount against each work in shape of Pay Order in favor of District Council, Karachi shall be attached with the tender documents.
- Tenders in unsealed covers / without 5% Earnest Money will not be entertained and discarded.
- The single envelop procedure adopted for tender work as per S.P.P.R.A Rules-2010.
- The total bid amount as well as the rates of items must be filled both in figure and words and incase any correction is made by the contractor himself then each correction must be initiated by the contractor otherwise the tenders are liable to be summarily rejected.
- If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation but penalty as per rules.
- Tenders can be seen/download on Authority's web sites S.P.P.R.A [www.sppra.sindh.gov.pk](http://www.sppra.sindh.gov.pk).
- The procuring agency may reject all or any bid subject to the relevant provision of S.P.P.R.A Rules-2010.

  
CHAIRMAN  
DISTRICT COUNCIL KARACHI

**DIRECTOR (CB) S.P.P.R.A, GOS.**

With a request to upload on the website of S.P.P.R.A (Authority) .A Soft copy is also enclosed.

Copy to:

- The Chief Officer District Council Karachi
- The District Engineer, District Council Karachi
- The Accounts Officer, District Council Karachi

CHAIRMAN  
DISTRICT COUNCIL KARACHI

DISTRICT COUNCIL KARACHI

ANNUAL PROCUREMENT PLAN  
(WORKS, GOODS & SERVICES)  
FINANCIAL YEAR 2017-2018



**(District COUNCIL KARACHI)****ENGINEERING BRANCH****ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2017-2018**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	PROVIDING AND LAYING WATER SUPPLY LINE FROM NATIONAL HIGHWAY TO MULLA MOSA GOTH BAITULLAH GOTH, SHAMBAY GOTH UC- 14 SALEH MOHAMMAD DCK	—	2500000	2500000	2500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	PROVIDING AND LAYING SEWER LINE SAEED ABAD UMER BAGH WARD NO-17 UC- 14 SALEH MOHAMMAD DCK	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	CONSTRUCTION OF METALLED ROAD FROM GHAREEB ABAD TO GRAVEYARD UC-14 SALEH MOHAMMAD DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	P/L WATER SUPPLY LINE FROM KOHI GOTH TO HAJI MOHAMMAD BAGH UC- 14 SALEH MOHAMMAD DCK	—	500000	500000	500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	P/L SEWERAGE LINE AT SYED HAJI PIR ACHANAK PARA, BEZANJO MOHALLA UC- 14 SALEH MOHAMMAD DCK	—	5000000	5000000	5000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	P/L SEWERAGE LINE AT SALEH MOHAMMAD GOTH UC- 14 SALEH MOHAMMA GOTH	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	P/L WATER SUPPLY LINE AT UMER BAGH UC- 14 SALEH MOHAMMAD DCK	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	REPAIR AND MAINTENACE OF SEWERAGE LINE AT PASHAMBAY GOTH , KHULDADAD BUX, KHUDADAD GOTH AND VARIOUS AREAS OF UC- 15 WALI MOHAMMAD DCK	—	4000000	4000000	4000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	P/L WATER SUPPLY LINE AT LAL MOHAMMAD BAGH TO KHUDA DAD GOTH UC- 15 WALI MOHAMMAD DCK	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10.	P/L SEWERAGE LINE AT PIR SIRHANDI GOTH UC- 16 KOTEARO DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

11.	P/L WATER SUPPLY LINE AND SEWERAGE LINE AND CLEANING OF SEWERAGE LINE AT JAM KANDA GOTH UC- 16 KOTERO DCK	—	2500000	2500000	2500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12.	CONSTRUCTION OF SHAMSHAN GHAT AT FILTER PLANT UC- 14 KOTRARO DCK	—	2500000	2500000	2500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
13.	P/L WATER SUPPLY LINE AT IBRAHIM ABAD GOTH UC- 17 GHAGGAR DCK	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14.	CONSTRUCTION OF METALLED ROAD FROM AMIN HOUSE TO QADIR NAGAR UC-17 GHAGGAR DCK	—	5000000	5000000	5000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
15.	P/L WATER SUPPLY LINE AT HAJI JHANGI KHAN GOTH UC- 18 CHAND PARO	—	2500000	2500000	2500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
16.	P/L SEWERAGE LINE AT SOOMAR JOKHIO UC - 18 CHAND PARO	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
17.	PROVIDING & LAYING WATER SUPPLY LINE AT EIDO GOTH BLOCK -A UC- 19 PIPRI	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
18.	REPAIR AND MAINTENACE OF SEWERAGE LINE AND MANHOLE AT EIDO GOTH BLOCK A,B,C UC- 19 PIPRI DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
19.	PROVIDING AND LAYING SEWERAGE LINE AT DATA NAGAR TO EIDO GOTH UC- 19 PIPRI DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
20.	PROVIDING & LAYING SEWERAGE LINE 24" DIA FROM DATA NAGAR TO NEAR UNIVERSAL ROYAL CITY WARD -04 SHAH TOWN UC-19 PIPRI DISTRICT COUNCIL KARACHI	—	3600000	3600000	3600000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
21.	PROVIDING & LAYING SEWERAGE LINE 24" DIA & 15" DIA NEAR UNIVERSAL ROYAL CITY TO MUZAMIL SCHOOL SHAH TOWN & MEHRAB MOHALLA EIDO GOTH UC-19 PIPRI DISTRICT COUNCIL KARACHI	—	3300000	3300000	3300000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
22.	PROVIDING & LAYING SEWERAGE LINE FROM WARD NO-04 TO 24" DIA DISPOSAL LINE & REPLACMENET OF WATER SUPPLY LINE AT SHAH TOWN UC-19 PIPRI DISTRICT COUNCIL KARACHI	—	2600000	2600000	2600000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE


23.	R/MAINTENACE OF SEWERAGE LINE AT NASHTRABAD UC- 20 STEEL TOWN DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
24.	CONSTRUCTION OF METALLED ROAD FROM FILTER GATE TO RUSSIAN COLLAGE UC- 20 STEEL TOWN DCK	—	2500000	2500000	2500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
25.	CONSTRUCTION OF METALLED ROAD HOUSE NO-B-296 TO B-324 PHASE-2 UC-22 GULSHAN-E-HADEED DCK	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
26.	CONSTRUCTION OF METALLED ROAD KDA LINE TO L-8 MARKET ROAD PHASE-2 UC- 22 GULSHAN-E-HADEED DCK	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
27.	CONSTRUCTION OF METALLED ROAD HOUSE NO-A-1183 TO A-1110 PHASE-2 UC- 22 GULSHAN-E-HADEED DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
28.	CONSTRUCTION OF METALED ROAD FROM L-1 TO L-2 MARKET UC- 23 GULSHAN-E-HADEED DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
29.	CONSTRUCTION OF METALLED ROAD AT L-6 MARKET UC- 23 GULSHAN-E-HADEED DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
30.	CONSTRUCTION OF METALLED ROAD A-1195 TO C-85 UC- 23 GULSHAN-E-HADEED DCK	—	2500000	2500000	2500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
31.	CONSTRUCTION OF METALLED ROAD FROM SUZUKI SHOW ROOM TO SHAMO MOHALLA & COLLAGE STREET IMAM BARGAH UC- 24 CHOWKUNDI DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
32.	P/L RCC SEWERAGE LINE IN WARD NO-04 UC- 24 CHOWKUNDI DCK	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
33.	DE-SILTING & CLEANING OF S.W.DRAIN IN WARD NO-03 UC- 24 CHOWKUNDI DCK	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
34.	R/M OF DAMAGED MANHOLE & SEWERAGE LINE IN UC- 24 CHOWKUNDI DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE


35.	CONSTRUCTION OF METALLED ROAD AT ARAB PANHWAR GOTH MARI MOHALLA UC- 24 CHOWKUNDI DCK	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
36.	REPAIR AND MAINTENANCE OF SOPRT CLUB AT SHAFI GOTH UC- 24 CHOWKUNDI DCK	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
37.	P/L RCC SEWERAGE LINE ALONG SECTOR 19-B UC- CHOWKUNDI DCK	—	3600000	3600000	3600000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
38.	P/L SEWERAGE LINE 15" DIA AND 12" DIA FROM RAB NAWAZ PARA TO DISPOSAL UC- 24 CHOWKUNDI DCK	—	2500000	2500000	2500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
39.	P/LAYING SEWERAGE LINE IN WARD NO-1,2,3, & 4 UC- 25 RAZAKA ABAD DCK	—	6000000	6000000	6000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
40.	P/L WATER SUPPLY LINE AT MACHIPARA UC- 26 IBRAHIM HYDRI DCK	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
41.	P/L WATER SUPPLY LINE AT MOLVI PARA UC- 26 IBRAHIM HYDRI DCK	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
42.	P/L WATER SUPPLY LINE AT JUNEER HYDERI WARD NO-2 UC- 26 IBRAHIM HYDRI DCK	—	1200000	1200000	1200000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
43.	P/L WATER SUPPLY LINE AT YAQWANI & MULANI PARA WARD NO-03 UC- 26 IBRAHIM HYDRI DCK	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
44.	P/L C.C.TILE FLOORING AT WAHEEDIANI MOHALLA TO BARRAH CHOWK UC- 26 IBRAHIM HYDRI	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
45.	P/L WATER SUPPLY LINE AT TABISH HOUSE TO NATTAH CHOWK UC- 26 IBRAHIM HYDRI	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
46.	P/L SEWERAGE LINE FROM MORORRO HALL TO TCF SCHOOL UC- 26 IBRAHIM HYDRI	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE



47.	RE-CONSTRUCTION OF HUNDI COMMUNITY CENTER AT PANJABI PARA UC- 26 IBRAHIM HYDRI	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
48.	P/L SEWERAGE LINE AT KOHI PARA & MARKET CHOWK UC- 26 IBRAHIM HYDRI	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
49.	CONSTRUCTION OF METALLED ROAD MUKHI HOUSE, BABULA HOUSE TO HANDI LAZIZ STREET UC-26 IBRAHIM HYDRI DCK	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
50.	PROVIDING AND LAYING WATER SUPPLY LINE AT BHITTAI CHOWK, BENAZIR CHOWK, UC- 27 HAIDER SHAH DCK	—	2500000	2500000	2500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
51.	PROVIDING AND LAYING WATER SUPPLY LINE AT LARA MOHALLA, GABOL MOHALLA, LAL SHAH MOHALLA, UC- 27 HAIDER SHAH	—	3500000	3500000	3500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
52.	PROVIDING AND LAYING WATER SUPPLY LINE AT STREET NO-5 UC- 28 MORIRO DCK	—	1200000	1200000	1200000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
53.	PROVIDING AND LAYING SEWERAGE LINE AT WAD 04 UC- 28 MORIRO DCK	—	3000000	3000000	3000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
54.	PROVIDING AND LAYING , JOINTING & TESTING SEWERAGE LINE AT UMER COLONY DIFFERENT STREETS UC- 28 MORIRO	—	5000000	5000000	5000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
55.	P/L SEWERAGE LINE AT STREET NO-20 JAMA-E-MASJID BAITUL MUKARAM ALI AKBER SHAH GOTH UC- 29 ALI ALBAR SHAH DCK	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
56.	P/L SEWER LINE AT MAIN ROAD REHMANIA MASJID SHAKOOR ABADI & DIFFERENT STREET OF REHMAINIA MASJID ALI AKBER SHAH GOTH UC- 29 ALI ALBAR SHAH	—	1300000	1300000	1300000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
57.	P/L SEWER LINE AT GRAVER YARD STREET AZIZ MOHALLA & DIFFERENT STREET ALI AKBER SHAH GOTH UC- 29 ALI ALBAR SHAH DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
58.	P/L SEWERAGE LINE AT JABAL PARA YAQYANI PARA, SYED PARA, ALI MOHAMMAD KHASKHELI GOTH UC-30 CHASHMA DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

59.	P/L WATER SUPPLY LINE AT BAKHTAWAR GOTH UC-30 CHASHMA DCK	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
60.	P/L SEWERAGE LINE AT OLD ABADI OF HASAN JAT GOTH UC- 30 CHASHMA DCK	—	2000000	2000000	2000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
61.	P/L SEWERAGE LINE AT PAN PARA AMIN JATT PARA & DABBLA PARA REHRI GOTH UC- 31 REHRI DCK	—	2500000	2500000	2500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
62.	P/L WATER SUPPLY LINE AT LATH BADSTI-1 & REHRI GOTH UC-31 REHRI DCK	—	1500000	1500000	1500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
63.	P/L SEWERAGE IINE AT MOOSANI PARA UC- 31 REHRI DCK	—	1200000	1200000	1200000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
64.	PROVIDING AND LAYING SEWER LINE IN WARD NO.1 & 2 UC-32 JUMA HIMAITI DCK	—	3000000	3000000	3000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
65.	P/L WATER SUPPLY LINE IN FAIZ GUNJ TOWN (Phase-2) WARD - 03 UC- 32 JUMA HIMAITI DCK	—	1000000	1000000	1000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
66.	REPAIR / MAINTENANCE & INSTALATION OF STREET LIGHTS UNDER THE JURISDICTION OF BIN QASIM DIVISION DCK	—	4000000	4000000	4000000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
67.	REPAIR / MAINTENANCE & REWINDING OF WATER SUPPLY MACHINARY / INSTALATION OF NEW MACHIARY FOR WATER SUPPLY SCHEMES UNDER THE JURISDICTION OF BIN QASIM DIVISION DCK	—	3500000	3500000	3500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
68.	REPAIR / MAINTENANCE OF SOLID WASTE / SANITATION VEHICLES DIFFERENT TYPES BIN QASIM DIVISION DCK	—	3500000	3500000	3500000	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

  
 Executive Engineer,  
 District Council Karachi


  
 District Engineer  
 District Council Karachi



Karachi Dated the 22<sup>nd</sup> November, 2016

To,

The Chairman  
District Council Karachi  
KARACHI



**SUBJECT: CONSTITUTION OF PROCUREMENT COMMITTEE OF DISTRICT COUNCIL KARACHI FOR 2016-17**

I am directed to refer to your letter No. DCK/Chairman/54/2016 dated: 18-11-2016, on the subject noted above and to convey the permission / approval regarding intends to start development activities in the current Financial year 2016-17 by tendering of development works as per Annual Development plan for the Council which will opened by the Procurement Committee as required under Rule 7 of Sindh Public Procurement Rules 2010. As such Procurement Committee has to be constituted for the financial year 2016-17.

It is therefore requested that approval may kindly be accorded for constitution of Procurement Committee of District Council Karachi for the Financial year 2016-17 comprising following:-

S.NO	DESIGNATION	POSITION
01.	District Engineer, District Council Karachi	Chairman
02.	Accounts Officer, District Council Karachi	Member
03.	Mr. Tauqeer Abbas, Ex-Engineer DMC (East)	Member from other then DCK

The functions and responsibilities of procurement committee shall be as under (Section 7&8 of SPPRA Rule 2010).

- Preparing bidding documents
- Carrying out technical as well as financial evaluation of the bids
- Preparing evaluation report as provided in Rules 45
- Making recommendations for the award of contract to the competent authority, and
- Perform any other function ancillary and incidental to the above

(ALI GUL SANJRANI)

DEPUTY SECRETARY (GENERAL)

Copy for information & necessary action to:

- The Director, Sindh Public Procurement Regulatory Authority, Karachi
- The Director, Local Government Department, Govt. of Sindh Karachi
- The P.S. to Secretary Local Government Department, Govt. of Sindh Karachi
- Office order file

(ALI GUL SANJRANI)

DEPUTY SECRETARY (GENERAL)



## OFFICE OF THE DISTRICT COUNCIL KARACHI

Block-14 Sir Shah Suleman Road, Gulshan-e-Iqbal

Phone No. 021-99232531/99232593

Fax No. 99232594

NO: DCK/Chairman / 02 / 2017,

dated. 09 / January, 2017

To,

The Managing Director,  
Sindh Public Procurement Authority  
Karachi.


SUBJECT: CONSTITUTION OF PROCUREMENT COMMITTEE OF DISTRICT COUNCIL KARACHI FOR 2016-17.

In partial modification of the Government approval issued by the Deputy Secretary (General) Local Government Department vide No. <sup>50-V/LG/34-09/2015</sup> dated 22/11/2016, the word which was by typing mistake typed at Sr. No. 3 as Mr. Tauqeer Abbas, "Ex. Engineer DMC (East)" may please be read as Mr. Tauqeer Abbas, "Executive Engineer DMC (East)" being member of the Procurement Committee from other then District Council Karachi.

Copy to:-

1. The Assistant Director, (Assessment), SPPRA.
2. The Chief Officer, DCK.
3. The District Engineer, DCK.

*[Signature]*  
19/1/17



*[Signature]*  
CHAIRMAN  
DISTRICT COUNCIL KARACHI  
*ok*

*[Signature]*  
CHAIRMAN  
DISTRICT COUNCIL KARACHI  
*ok*



# DISTRICT COUNCIL KARACHI

NO: DCK/Chairman/ 56 /2016

Dated: - 07/12/2016

**SUBJECT: CONSTITUTION OF COMMITTEE FOR COMPLAINT REDRESSAL OF GRIEVANCES AND SETTLEMENT OF DISPUTES.**

As required under rule 31 of Sindh Public Procurement Rules 2010 a committee for complaint redressal of grievances and settlement of disputes is hereby constituted for District Council Karachi for the year 2016-17, consisting upon following:-

01	Mr. Masroor Ahmed Memon	Chief Officer DCK (BPS-19)	Chairman
02	Mr. Taufeeq Ahmed Jokhio	Assistant District Accounts Officer, DCK	Member
03	Mr. Tariq Rabbani Dahri	Assistant Resident Engineer, Techno Consultancy Karachi	Member

/

CHAIRMAN  
DISTRICT COUNCIL KARACHI

Copy is forwarded for information to the:-

1. Director, (CB) SPPRA, GOS.
2. District Engineer, DCK.
3. Accounts Officer, DCK.
4. P.S to Managing Director, SPPRA.
5. Mr. Liaquat Ali Mughal A.E.E DMC Malir, Member Procurement Committee, DCK.

  
CHAIRMAN  
DISTRICT COUNCIL KARACHI



# DISTRICT COUNCIL KARACHI

## CRITERIA FOR BIDDERS

Bidders are advised to submit following documents with bidding documents for Eligibility / Qualification Criteria.

### Eligibility / Qualification Criteria

<u>S.No.</u>	<u>Eligibility / Qualification Criteria</u>
01	NTN.
02	Registration with Sindh Revenue Board (SRB).
03	Registration with Pakistan Engineering Council in relevant category/field (for works costing more than Rupees Four Million).

### Qualification Criteria

<u>S.No.</u>	<u>Eligibility / Qualification Criteria</u>
01	Minimum Three years Experience of relevant field
02	Turnover of last three years (Attach Documentary Evidence Bank Statement, Tax Returns, Audited Balance sheets etc.)
03	Required Bid security may be attached.
04	Bid is designed named and stamped by the authorized person of the firm along with Authorization Letter.

**DISTRICT ENGINEER**  
**DISTRICT COUNCIL KARACHI**