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l Supply & Installation of Generators Single Stage Two
Envelope

For 40 Up Coming Branches July-l 7 July-l 8

Supply & Printing ofSecurity Stationary Do For 300 Branches July‐ 17 July-l 8

3 Provision of Strong Room Door / Lockers Single Stage One
Envelope

For 40 Up Coming Branches July‐ 17 July-l 8

4 Supply of Cash Management Equipment Do For 40 Up Coming Branches July-l 7 July-l 8

5 Supply & Installation ofFuniture Items Do For 40 Up Coming Branches July-l 7 July-l 8

6 Supply & Installation ofAccess Control Door Lock Do For 40 Up Coming Branches July-17 July-l 8

7 Supply & Installation of LEDlPanaflex Signboard Do For 40 Up Coming Branches July‐ 17 July-l 8

8 Supply & Installation of Security Alarm System Do For 40 Up Coming Branches July-l 7 July-l 8

Supply, Installation & Maintenance olFire Alarm
3

Do For 40 Up Coming Branches July-l 7 July-l 8

Supply of Fire Extinguishers
2

Do For 40 Up Coming Branches July-l 7 July-l 8

11 Supply of Printed Stationery Single Stage Two
Envelope

For 300 Branches July-l 7 July- I 8

Supply & Printing of Miscellanous Items for Product
Development & Media Dept. l

Single Stage One
Envelooe

For 40 Up Coming Branches July-l 7 July-l 8

Supply & Installation ofSplits AC Single Stage One
Envelope

For 40 Up Coming Branches July- I 7 July-l 8

Supply & Installation ofCCTV System Single Stage Two
Envelope

For 40 Up Coming Branches July-l 7 July-l 8

Supply&Installation ofUPs Batteries Single Stage One
Envelope

For 40 Up Coming Branches July‐ 17 July-l 8

16 Supply&Installation of6 KVA UPS
17

Single Stage One
Envelope

For 40 Up Coming Branches July-l 7 July-l 8

17 Supply&InstanatiOn Of 3 KVA Single Stage One
Envelope

For 40 Up Coming Branches July-l 7 July-l 8

Supply & Installation of Refrigerators & Microwaves Single Stage One
Envelope

For 40 Up Coming Branches July-l 7 July-l 8

Acquiring of Branch Premises Do For 40 Up Coming Branches July-l 7 July-l 8

Renovation ofBranches Do For 40 Up Coming Branches July-l 7 July-l 8

Time Attendance Machines Do For 40 Up Coming Branches July-l 7 July-l 8

Supply of Metal Detector
016

Do For 40 Up Coming Branches July-l 7 July-l 8

Supply & lnstallation of Shrink Wrapping Machines Do For 04 Branches July-l 7 July-l 8

Supply & Installation of Note Sorting Machines Do For02 Branches July-l 7 July-l 8

Supply & lnstallation of Isolation Transformers Do 25 Branches July-l 7 July-l 8

Gr●nd Tot3: 44(〕 ,76

The above procurement plan for the year 20 I 7- I 8 is required to be hoisted on SPPRA and SNDB websites and is accordingly forwarded for
approval of the members of Procurement Committee, please.
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TENTATIVE PROCUREMENT PLAN FOR G00DS, ″ORKS&GENE RAL SERVICES FOR THE YEAR 2017‐ 18
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