[image: District Council Mono]PART II
OFFICE OF THE DISTRICT COUNCIL HYDERABAD

  No.DCH/CHM/ 1702 /2017	 		                             Dated: 14-06-2017
  022-9200126
   022-9201220 (Fax)	

Notice Inviting Tender / Sealed Bids
      
Sealed bids according to single stage one envelop procedure are invited from all intending contractors/ parties for works shown below. The blank Bid Document can be obtained from the Office of District Council Hyderabad located at Fatima Jinnah Road Hyderabad on any working day up to 10-07-2017 at12.00noon from date of publication of this NIT on payment of Bid document/tender fee (non-refundable) as shown against each in shape of Dr/ Pay Order in favor of District Council Hyderabad.
Each bid must accompany the 2% Bid Security as mentioned below- in shape of deposit at call in favor of District Council Hyderabad. In complete over written and conditional tenders shall not be entertained.
Bid documents will be received back duly filed on 11-07-2017 up to 2.00 pm in this Office and will be opened on the same day 11-07-2017 at 3.00 pm  in presence of Procurement Committee and available parties or their representatives. “In case of Holiday or unforeseen circumstances on opening date, the bids shall be submitted and opened on next working day at same time at 2.00 pm and 3.00 pm respectively.
	S. No.
	Name of Work
	Estimated Cost in Million
	Earnest Money  2 %
	Tender Fee in Rupees
	Completion Period

	1. 
	Construction of Musafir Khana  Village Murhoom Yaar Muhammad Shah.
	0.25
	5000/-
	500/-
	4 Months

	2. 
	Construction of Surface Drain & C.C Block street  Village Allah Dino Jamali.
	0.90
	18000/-
	1000/-
	4 Months

	3. 
	Construction of Surface Drain & C.C Block street Village Sobho Mangsi. Ali Murad Lashari, Darho  Solangi Ammb Solangi,Ali Gul Jamali, Dargha Ladho Shah.
	0.80
	16000/-
	1000/-
	4 Months

	4. 
	Construction C.C Block Street Village Kamil Kalari and Gul Muhammad Khatri
	0.60
	12000/-
	500/-
	4 Months

	5. 
	Construction of Surface Drain Drainage Schemes Village Sukhiyo Dahri.
	0.70
	14000/-
	500/-
	4 Months

	6. 
	Supply Installation of Hand Pumps Various Villages. UC Sawan Khan Gopang.
	1.00
	20000/-
	1000/-
	4 Months

	7. 
	Construction of C.C Block street, from paro, to G.M Khoso Village Juman Khoso
	0.60
	12000/-
	500/-
	4 Months

	8. 
	Construction of Surface Drain & Brick Pavement Village Seri.
	0.40
	8000/-
	500/-
	4 Months

	9. 
	Supply Installation of Hand Pumps Various Villages. UC Tando Alam Mari.
	0.30
	6000/-
	500/-
	4 Months

	10. 
	Construction of Surface Drain & C.C Block Village Deenar Khoso paro Muzaffar Khoso.
	0.30
	6000/-
	500/-
	4 Months

	11. 
	Construction of Surface Drain & C.C Block Street Village Chukkhi, Daim Zour,Mehrab Khan Talpur, Dado Pitafi, Muhammad Dhamach,Ghotana.
	0.90
	18000/-
	1000/-
	4 Months

	12. 
	Construction of Surface Drain & C.C Block Street Village Ghulam Pitafi, Sheer Muhammad Burgari, Juman Khan Burgari,Matti, Lal Bux Burghari,Tahir Sonaro & Mir Sheer Muhammad Talpur.
	0.90
	18000/-
	1000/-
	4 Months

	13. 
	Supply Installation of Hand Pumps. Various Villages UC Chukki.
	0.20
	4000/-
	500/-
	4 Months

	14. 
	Construction of Bridge Aliabad and Culvert  Village Muhammad Bux Barham,Sakhi Lal Jiwan.
	0.50
	10000/-
	500/-
	4 Months

	15. 
	Construction of  Surface Drain & C.C Block Street Village Muhammad Bux  Barham.
	0.50
	10000/-
	500/-
	4 Months

	16. 
	Suppling installation Mono Block Motor Boring  Water Supply Scheme Village Hot Mir Jat, 02 Sets, Sahib Dino Barham 02 Sets, & Village Muhammad Bux Barham 05 Sets.
	0.50
	10000/-
	500/-
	4 Months

	17. 
	Construction of Water Storage Tank Village: Mukhtiar Arain.
	0.50
	10000/-
	500/-
	4 Months

	18. 
	Construction of Surface Drain C.C Block Street  Village Tando Hyder.
	0.50
	10000/-
	500/-
	4 Months

	19. 
	Construction of Surface Drain C.C Block Street Village Jharo Babar  and Sanhro.
	0.50
	10000/-
	500/-
	4 Months

	20. 
	Construction of Brick Tile Flooring Eid Ghah Village Tando Hyder.
	0.50
	10000/-
	500/-
	4 Months

	21. 
	Construction of Water Course Culvert UC Tando Hyder.
	0.10
	2000/-
	500/-
	4 Months

	22. 
	Supply of Hand Pumps Various Villages. UC Tando Hyder.
	0.20
	4000/-
	500/-
	4 Months

	23. 
	Construction of Surface Drain Village Rahu Parhyar.
	0.50
	10000/-
	500/-
	4 Months

	24. 
	Construction of Cement Paving  Block street VillageNorai Sharif Main Street Masjid.
	0.40
	8000/-
	500/-
	4 Months

	25. 
	Construction of Surface Drain & C.C Block Street Village Pir Imtiaz Shah to Hanif Shah & Umer Samo House to Noor Muhammad up to Main Road.
	0.50
	10000/-
	500/-
	4 Months

	26. 
	Construction of Brick Paving street  Village Noor Muhammad Mallah, 
Bangladesh Jamali & Khalifa Samo Mallah.
	0.50
	10000/-
	500/-
	4 Months

	27. 
	Supply Installation of Hand Pumps Various Villages UC Halepota.
	0.20
	4000/-
	500/-
	4 Months

	28. 
	Construction of Surface Drain & C.C Block Street Village Mansing kolhi & Village Mori.Magar Shaikh Bhirkio Road to Zulfiqar Mallah.
	0.70
	14000/-
	500/-
	4 Months

	29. 
	Construction/Repair  Surface Drain Village Khan Mehrani & C.C Block Street Village Shaikh Bhirkio Road to Kakaro Kolhi.
	0.50
	10000/-
	500/-
	4 Months

	30. 
	Construction of Water Tank Village Molay Dino Narejo.
	0.50
	10000/-
	500/-
	4 Months

	31. 
	Supply of Hand Pumps Various Villages. UC Mori.
	0.30
	6000/-
	500/-
	4 Months

	32. 
	Construction of Brick Paving Street  Village Landhi Mir Nabi Bux Talpur, Nazar Muhammad Jatoi, Tando Fazal, Arif Kaka, Alam khan Rind & Village Allah Bachayo Rind.
	0.55
	11000/-
	500/-
	4 Months

	33. 
	Construction of Brick Paving Street  Village Sono Khan Almani to Ibrahim Almani,Kandero Sand, Panjo Panhwar, Jumo Gishkori, Sadiq Burdi & Village Meeran Lund.
	0.55
	11000/-
	500/-
	4 Months

	34. 
	Construction of Brick Paving Street  Village Mehrab Lund, Balouch Khoso,Sawan Khaskheli, Punho Rind, Nao goth, &  Village Jumo Khujijo.
	0.60
	12000/-
	500/-
	4 Months

	35. 
	Supply of Hand Pumps Various Villages. UC Tando Fazal.
	0.30
	6000/-
	500/-
	4 Months

	36. 
	Construction of Surface Drain Village: Gnaribab & C.C block Street Village Qasim ji Wasi Misri Shoro.
	0.90
	18000/-
	1000/-
	4 Months

	37. 
	Construction of Surface Drain Village : Sahib Dino Halepoto & C.C Block Street Village Nooh Panhwar (Deh Bohki)
	0.80

	16000/-
	1000/-
	4 Months

	38. 
	Supply of Hand Pumps Various Villages. UC Bohki.
	0.30
	6000/-
	500/-
	4 Months

	39. 
	Construction of Surface Drain Village Jaindo Halepoto.
	0.50
	10000/-
	500/-
	4 Months

	40. 
	Construction of Surface Drain Village: Molay Dino Mirbhar UC Barham.
	0.70
	14000/-
	500/-
	4 Months

	41. 
	Supply Installation of Hand Pumps  UC Chukki.
	0.50
	10000/-
	500/-
	4 Months

	42. 
	Construction of Surface Drain & C.C Block Street  Village Salaar khan Lund and Mithal Khan Lund.
	0.50
	10000/-
	500/-
	4 Months

	43. 
	Construction of Sewerage Line Muhammad Juman Nizamani & C.C Block,Street  Village Muhammad Younis Sehto  Dargha Shah Muhammad Yousif Brohi Village Ramzan Brohi, Khan Jalbani and Muhammad Umer Halepota.
	0.70
	14000/-
	500/-
	4 Months

	44. 
	Construction of C.C Block Street Village Gelo Noonari.
	0.50
	10000/-
	500/-
	4 Months

	45. 
	Construction of Bridge Village Murad Jamali U.C Haji Sawan Khan Gopang.
	0.70
	14000/-
	500/-
	4 Months

	46. 
	Construction of C.C Block Street  Village Baban Sharif Mahallah Zour, Odhana Nareja,Haider Shah Dargha, Machi and Eid Gah.
	0.70
	14000/-
	500/-
	4 Months

	47. 
	Construction of C.C Block Street Village Saleh Jamali Deh Theba.UC Moolan.
	0.70
	14000/-
	500/-
	4 Months

	48. 
	Construction of C.C Block Street Dargha Ahmed Shah & Village Khatian Station UC Moosa Khatian.
	0.70
	14000/-
	500/-
	4 Months

	49. 
	Construction of Bridge Village Dinar Khoso UC  Senhwar.
	0.50
	10000/-
	500/-
	4 Months

	50. 
	Construction of Surface Drain at Bukhari House Bhawal Zounr.
	0.20
	4000/-
	500/-
	4 Months

	51. 
	Providing R.C.C Astm Pipe 8’’,12’’,15’’,18’’,24’’ Dia for Various Villages District Hyderabad Rural.
	1.00
	20000/-
	1000/-
	4 Months

	52. 
	Supply Installation of Hand Pumps Various Villages. Taluka Hyderabad Rural. (Phase II)
	1.00
	20000/-
	1000/-
	6 Months

	53. 
	De-Silting Collecting Tanks Screening Chamber Derange Disposal,Village Mir Mehbrab Talpur, Chukhi, Qaim Babar, Khesana Mori, Wanki Wasi, Mitho Hajano, Baghwah, Tando Fazal.
	0.99
	19800/
	1000/-
	6 Months

	54. 
	Repair of District Council Office Hyderabad.
	1.00
	20000/-
	1000/-
	4 Months



The bidder shall submit the information/documents viz bidders profile, Registration Income (NTN Certificate) GST Registration Sindh Revenue Board with copy of N.I.C, performance certificate in last 3/5 years for works of similar nature and size for each, construction equipments, Qualification and Experience of Technical personal and key site Management, Financial Statement of last 3 years, Information regarding litigations and abandoned works if any.

The Bidder who have already collected bid documents but did not respond on first date shall also purchase new bid document.

The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.




(BADAR AHMED MEMON)
CHAIRMAN
District Council Hyderabad

Copy forwarded for information :-

· The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi. 
· The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist the 
      NIT on SPPRA website.
· The Director Local Government Hyderabad Division
· The Assistant Director Local Government Hyderabad.
· The Assistant Director Local Fund Audit Hyderabad.
· Notice Board.
  




CHAIRMAN
District Council Hyderabad
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