PART – IV 


Work No-43
Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL HYDERABAD
Name of Work: Construction of Sewerage Line Muhammad Juman Nizamani & C.C
 Block,Street  Village Muhammad Younis Sehto  Dargha Shah

 Muhammad Yousif Brohi Village Ramzan Brohi, Khan Jalbani and

 Muhammad Umer Halepota.

Issued to M/s
__________________________________________

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.
    
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	1500.0
	Excavation for pipe line in trenches and pits in all soft soil i/c trimming and dressing side to true alignment and shape leveling of beds of trenches to correct  level and grade, 

cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer, In charge, providing fence guards, Lights, flange and temporary crossing for non vehicular traffic where ever required lift upto 5ft: (1.52m) 

and lead upto one chain (30.5m) (PHSI No.1 P/ 60).
	3600.0
	P%ocft
	5400.0

	2.
	200.0
	Providing Lying RCC pipes 12” Dia of A.S.T.M C- 76-62 T/C 76-70 of Class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure. 
	412.0
	P. Rft
	82400.0

	4.
	1125.0
	Refilling the excavated stuff in trenches 6” thick layers i/c watering ramming to full compaction (PHSI No. 24 P/ 77).
	2760.0
	P%oCft
	3105.0

	5.
	 157
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:4:8)(GSI No:5(F)P-18)

	11288.75
	P%Cft
	3651.0

	6.
	165
	Pucca brick work in foundation cement sand mortar 1.4.
	11948.36
	P% Cft
	19715.0

	7.
	160
	Cement Plaster (1:4), ½” thick.
	2283.93
	P% Sft
	36054


	8.
	36.26
	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).
	337.0
	P. Cft
	12220.0

	9.
	0.32
	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position  Etc(GSI No 8 (b) P-16).
	5001.70
	P.Cwt
	1601.0

	10.
	6710.0
	Barrow pit excavation undressed lead upto 100ft.(a). (ordinary soil) (GSI No 3(a) P-I)( Extra lead      01 miles (Add Carraige)
	2117.50
	P%0 Cft
	14208.0

	11.
	6710.0
	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary )(GSI No 13(a) P-3)
	263.0
	P%o cft
	1765.0

	12.
	1815.0
	Cement concrete bricks stone ballast 1 ½  “  gauge Ratio 1:4:8. (GSI No 4(b) P-15).


	9416.28
	P%Cft
	170905.0

	13.
	1400.0
	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for  curing complete (1:2:4)(GSI No:5(F)P-18)
	14429.25
	P% Cft
	202010.0

	14
	275.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).
	3127.41
	P%Sft
	8600.0


	

                                                              Total Amount
	                       Rs.561634/-


	I, M/s ________________________________________ do hereby quotes the rates ________% above / below the rates of CSR  in Words: (____________________________) to be added/deducted on the basis of Premium quoted
	Rs._______________

	Total
	Rs._______________

	
	


Contractor 

         
             Engineer/Procuring Agency
