
 

PACKAGE NO. (1) 
SCHEDULE “B” 

FOR CONST: OF BRICK PAVEMENT AT VILLAGE  AT VARIOUS VILLAGE IN TALUKA MATLI 
VILLAGE NEW DUMBALOW,   VILLAGE  HAJI RAHU HALEPTO, (AD SARIWAL)  VILLAGE MITHAN 

WASAN,(HASHIM PANHANWER)   VILLAGE ALI BUX PANHWER (-DO-)  VILLAGE OTTO SHARIF TALUKA 

MATLI.(GM HALEPOTO)  VILLAGE MOHD SHAH (GM HALEPOTO)   FATEH MOHD MASHAKE(GM 

HALEPOTO) VILLAGE PHALKARA, PHALAKARA) ALI BUX THAEEM, (PHALKAR)  HAJI KALO SAHETO(-D0-) 

Measurement/ Abstract. 
 
1).  Barrow pit excavation undressed lead up to 100 ft  
 Ordinary Soil (GSI.No. 3 (a) P/1) (Extra lead 3 miles)  
 ( 2117.50+4070+955.20+768.90= 7911.60 P%o Cft) 
 T. Qty 393120.00  Cft @ Rs. 7911/60 P%o Cft P% o Cft  Rs. 31,10,208-00 
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
 T.  Qty 393120/- Cft @ Rs. 187/55P%o Cft    Rs. 73,730-00 
3). Dry Brick edging and paving and grouted i/c preparation  
 Bed by water ramming and bringing the same to proper  
 Camber of 1. 2” thick mud plaster etc complete 
 (GS.I.No. 5 P/40) 
 T. Qty 109200Cft @ Rs. 3823/57 P% Sft    Rs. 41,75,338-00 
4).  Supply of clean screened( River or pit) sand within 
 5 chains i/c removal of Top curst of earth or over burden and  
 Royalty to the Government or cost to the private owner etc  
 Complete (GSI.No. 36P/6)( Extra 4 mile )  

(420+771.96 + 130.24= 1322.20) 
 T. Qty 27300. Cft @ Rs. 1322/20 P%o Cft     Rs. 36,096-00 
5). Providing and lying RCC pipe and colors of Class “A” and  
 Fixing trenches i/c cutting and fitting and jointing with  
 Mix halt compostion and cement mortar (1:1)etc complete 

(PHSI.No. 1(g) P/15) 18” dia  
 T. Qty 718 Rft @ RS. 351/-  P Rft     Rs. 2,52,018-00  

         Total  Rs.76,47,466-00 
Note:- 
If any error or omission in the rate , quty 
And in item or description should be rectified  
By this office  

ASSISTANT EXECUTIVE ENGINEER, 
DISTRICT COUNCIL, BADIN.   

 
 
 
 
 
 

 

 



 

PACKAGE NO. (2) 

SCHEDULE “B” FOR CONSTRUCTION OF BRICK PAVEMENT AT VARIOUS 

VILLAGES OF GHLAM MUHAMMAD PHALKARA , MANIK LEGHARI, NEW 

DUMBALOW, AND MALHAN  TALUKA MTALI DISTRICT COUNCIL BADIN 

 
Measurement/ Abstract. 

 
1).  Barrow pit excavation undressed lead up to 100 ft  
 Ordinary Soil (GSI.No. 3 (a) P/1) (Extra lead 3 miles)  
 ( 2117.50+4070+955.20+768.90= 7911.60 P%o Cft) 
 T. Qty 4,35060  Cft @ Rs. 7911/60 P%o Cft P% o Cft   Rs. 34,41,166-00    
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
 T.  Qty 435060/- Cft @ Rs. 187/55P%o Cft    Rs. 81,575-00 
3). Dry Brick edging and paving and grouted i/c preparation  
 Bed by water ramming and bringing the same to proper  
 Camber of 1. 2” thick mud plaster etc complete 
 (GS.I.No. 5 P/40) 

T. Qty 120850/-Cft @ Rs. 3823/57 P% Sft    Rs. 46,19,255-00  
4).  Supply of clean screened ( River or pit) sand within 
 5 chains i/c removal of Top curst of earth or over burden and  
 Royalty to the Government or cost to the private owner etc  
 Complete (GSI.No. 36P/6)( Extra 4 mile )  

(420+771.96 + 130.24= 1322.20)  
 T. Qty 30212 Cft @ Rs. 1322/20 P%o Cft     Rs. 39,934-00  
5). Providing and lying RCC pipe and colors of Class “A” and  
 Fixing trenches i/c cutting and fitting and jointing with  
 Mix halt compostion and cement mortar (1:1)etc complete 

(PHSI.No. 1(g) P/15) 18” dia   
 T Qty 798 Rft @ RS. 351/-  P Rft     Rs. 2,80,0980-00    
Note:-         Total  Rs.      84,61,930-00 
If any error or omission in the rate , quty 
And in item or description should be rectified  
By this office 
 

ASSISTANT EXECUTIVE ENGINEER, 
DISTRICT COUNCIL, BADIN.   

 
 
 
 
 
 
 
 
 
 
 



 
PACKAGE NO. (3) 

SCHEDULE “B” FOR CONSTRUCTION OF BRICK PAVEMENT AT VARIOUS 

VILLAGES OF UNION COUNCIL MALHAN, NEW DUMBALOW AND BHUDHO 

QUMBRANI TALUKA MTALI DISTRICT COUNCIL BADIN 

 
Measurement/ Abstract. 

 
1).  Barrow pit excavation undressed lead up to 100 ft  
 Ordinary Soil (GSI.No. 3 (a) P/1) (Extra lead 3 miles)  
 ( 2117.50+4070+955.20+768.90= 7911.60 P%o Cft) 
 T. Qty 146012.00  Cft @ Rs. 7911/60 P%o Cft P% o Cft  Rs. 11,58,353-00    
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
 T.  Qty 146012/- Cft @ Rs. 187/55P%o Cft    Rs. 27460-00 
3). Dry Brick edging and paving and grouted i/c preparation  
 Bed by water ramming and bringing the same to proper  
 Camber of 1. 2” thick mud plaster etc complete 
 (GS.I.No. 5 P/40) 
 T. Qty 40670 Cft @ Rs. 3823/57 P% Sft    Rs. 15,55,046-00  
4).  Supply of clean screened ( River or pit) sand within 
 5 chains i/c removal of Top curst of earth or over burden and  
 Royalty to the Government or cost to the private owner etc  
 Complete (GSI.No. 36P/6)( Extra 4 mile )  

(420+771.96 + 130.24= 1322.20)  
 T. Qty 10168Cft @ Rs. 1322/20 P%o Cft     Rs. 13,443-00  
5). Providing and lying RCC pipe and colors of Class “A” and  
 Fixing trenches i/c cutting and fitting and jointing with  
 Mix halt compostion and cement mortar (1:1)etc complete 

(PHSI.No. 1(g) P/15) 18” dia   
 T. Qty 436 Rft @ RS. 351/-  P Rft     Rs93,564-00    

         Total  Rs.28,47,866-00 
 
Note:- 
If any error or omission in the rate , quty 
And in item or description should be rectified  
By this office 
 

ASSISTANT EXECUTIVE ENGINEER, 
DISTRICT COUNCIL, BADIN.   

 
 
 
 

 

 

 

 

 

 



 

PACKAGE NO. (4) 

SCHEDULE “B” FOR CONSTRUCTION OF CULVERTS AT VARIOUS PLACES OF 

UNION COUNCILS GHAZI KHAN CHANG, NEW DUMBALOW AND MANIK 

LEGHARI THARI TALUKA MTALI DISTRICT COUNCIL BADIN 

Measurement/ Abstract. 
1).  Excavation in foundation of building and other structure i/c 
 Dabbling dressing refilling around the structure with excavated 
 Eath watering ramming lead up to 5 (GSI.NO. 18(a) P/4) 
 T. Qty 19280.00 Cft @ RS. 2722.50 P%o Cft     Rs. 52,480-00  
2).  Cement concrete brick or stone ballast 1 ½” to 2” thick gauge 
 Ratio 1:4;8 etc complete (GSI.No. 4(b) P/15)  
 T.  Qty 2300 Cft @ Rs. 9416/28 P% Cft    Rs.     2,18,458-00 
3).  Cement concrete plain i/c placing computing 
 Finishing and curing complete i/c screening and  
 Washing at stone aggregate with shuttering ete 
 Complete ratio (1:2:4) (GSI.No. 5(f)P/16) 
 T. Qty 1160.00Cft @ Rs. 14429/25 P% Sft    Rs.1,67,379-00  
4).  Pucca brick work in foundation and plinth in cement  
 Mortar rato (1:4) etc complete (GSI.No. 4(c )P/20)  
 T. Qty 6786Cft @ Rs. 12501/41 P% Cft     Rs. 8,48,346-00  
5). R.C.C  work in roof slab, beam columns raft  
 Lintel and other structural member laid 
 In situ or pre cast laid in position complete  
 In all respect ratio 1:2:4 (GSI.No. 6(a) P/16  

T. Qty 3780 Rft @ RS. 337/-  P Rft     Rs     11,72,760-00 
6).  Fabrication of mild steel reinforcement for  
 CC i/c cutting, bending lying in position making 
 Joints and fastening i/c cast of binding wire (all  
 i/c removal using Tor bar etc complete  

(GSI.No.  b(b) P/17)  
T. Qty 151.87 Cwt @ RS. 5001.70 P Cwt     Rs. 7,49,633-00 

7).  Cement plaster 1:4 up to 12’ height ½” thick  
 Etc complete (GSI.No. 11(b) P/52)  
 T. Qty 9048/- Cft @ Rs. 2283/93 P% Sft    Rs. 2,06,650-00 
8).  Earth work for road embankment from barrow  
 Pits i/c laying n 6” layer clod braking ramming dressing 
 Complete lead up to 100 ft( Extra lead 1 Miles)  
 (HWSI.No. 1(5) P/1) (2208.37+4070= 6278/37 P%o Cft) 
 T. Qty 125280.00 Cft @ Rs. 6278/37 P%o Cft    Rs.7,86,554-00  
Note: If any error or omission in the rate , quty   Total Rs.      48,02,260-00 
And in item or description should be rectified  
By this office 
          

 
 

ASSISTANT EXECUTIVE ENGINEER, 
DISTRICT COUNCIL, BADIN.   

 



PACKAGE NO. (5) 
Schedule “B”  

 

Rehabilitation Const: of Surface Drain at various villages in different UC,s Taluka 
MatliQazi Fateh Arain(N/Dmbalo).Ghulab Leghari Kumbhr Mohella (Manik Leghari).Kote 

Abdullah deh Chan Sonara(G.Khan Chang)Mohd Ishaque Shop to Asad Town Bhudho 
Qumbrani road.(N/Dumbalo) (Matli)Khorwah U/C Khorwah (Golarchi)Abdul Rehman 
Halepoto (G.Shah) Haji Abdullah Halepoto (Matli)Nabi Bux Bhurgari B Type (M.Khan 

Bhurgari)Various Villages of Taluka Matli 
 

Measurement/ Abstract. 
 

1).  Excavation in foundation of building and other structure i/c 
 Dabbling dressing refilling around the structure with excavated 
 Earth watering ramming lead up to 5 (GSI.NO. 18(a) P/4) 

T. Qty 36564.00 Cft @ RS. 2722.50 P%o Cft     Rs.99,546-00 

2). Cement concrete plain i/c placing computing  
 Finishing and curing complete i/c screening and  
 Washing at stone aggregate with shuttering ete 
 Complete ratio (1:4:8) (GSI.No. 5(f)P/16) 
 T. Qty.6033.00Cft @ Rs. 11289/75 P% Sft    Rs.    6,81,136-00 

3). Pucca brick work in foundation and plinth in cement  
 Mortar rato (1:6) etc complete (GSI.No. 4(c )P/20)  
 T. Qty 19197.50 Cft @ Rs. 12501/41 P% Cft     Rs.    23,99,895-00 
4)  R.C.C  work in roof slab, beam columns raft  
 Lintel and other structural member laid 
 In situ or pre cast laid in position complete  
 In all respect ratio 1:2:4 (GSI.No. 6(a) P/16  

T. Qty 812.50 Rft @ RS. 337/-  P Rft     Rs     2,73,813-00 
5).  Fabrication of mild steel reinforcement for  
 CC i/c cutting, bending lying in position making 
 Joints and fastening i/c cast of binding wire (all  
 i/c removal using Tor bar etc complete  

(GSI.No.  b(b) P/17)  
T. Qty 29.35 Cwt @ RS. 5001.70 P Cwt     Rs.    1,45,228-00 

6).  Cement plaster 1:4 up to 12’ height ½” thick  
 Etc complete (GSI.No. 11(b) P/52)  
 T. Qty 51191/- Cft @ Rs. 3015/76 P% Sft    Rs.    15,43,798-00 
         Total  Rs.60,71,230-00 
 

Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 
          

 
 

ASSISTANT EXECUTIVE ENGINEER, 
   DISTRICT COUNCIL, BADIN.   

 



 

 

 

PACKAGE NO. (6) 

 

SCHEDULE “B” 

 

 FOR SUPPLYING AND PROVIDING OF HAND PUMPS FOR UNION COUNCILS  GHAZI 

KHAN, NEW DUMBALOW, GHULAM SHAH, HALEPOTA  AND OTHER UNCION 

COUNCILS OF DISTRICT BADIN DISTRICT COUNCIL BADIN 

 

Measurement/ Abstract. 
 
1).  Supplying and providing of Hand Pumps along with accessories  
i.e (i) Machine 5 fit Long (ii) Handle (iii) Filter 5 ft long with cloth 
(iv) UPVC Pipe 2”dia for under ground 60 Ft Poly Pipe 1” dia 100 ft for lead 
(v) Tape solution etc complete.  
 
T. Qty 1982.00 No’s @ Rs. _____/- (Market Rate)    Rs.________________/- 
 
 
 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 
 
 
 
 

ASSISTANT EXECUTIVE ENGINEER, 
DISTRICT COUNCIL, BADIN.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
PACKAGE NO. (8) 

SCHEDULE “B” 

 
CONST: OF CC STREETS AT VARIOUS  VILLAGE TALUKA MATLI.HAJI QURBAN NOTKANI (HAJI 

SAWAN)MANIK LEGHARI TO MOSQUE(MANIK LEGHARI)MOHD ALI AHMEDANI (GHULAM 

SHAH)BACHAL ARISAR (HALEPOTA) PIR SAKHI USMAN, MANEGHWAR MOHELLA (N/DMBALO)M.KHAN 

ZOUNER (MANIK LEGHARI)GHUL MOHD MANGARIO (NBKUMBO)POLO KOLHI (N.BKUMBO)DARSI 

KOLHI (N.BKUMBO) KOLHI PARO (NB.KUMBO) NABI BUX KUMBHO(-DO-)YOUSIF BHAN 

(HALEPOTA)KAPRI MORI(HALEPOTA)KHALIQUE JARWAR(AMANABAD)IZAT KALOI(BHUDO 

QUMBRNI)HAJI RAMZAN CHANDIOHAJI MAHBOOB LEGAHRI (GHULAM SHAH LEGHRI)MIR KHAN RIND  

Measurement/ Abstract. 

1).  Barrow pit excavation undressed lead up to 100 ft  
 Ordinary Soil (GSI.No. 3 (a) P/1) (Extra lead 3 miles)  
 ( 2117.50+4070+955.20+768.90= 7911.60 P%o Cft) 
 T. Qty 236412/-  Cft @ Rs. 7911/60 P%o Cft P% o Cft  Rs. 18,70,401-00    
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
 T.  Qty236412.00Cft @ Rs. 187/55P%o Cft    Rs. 44,339-00 
3).  Cement concrete brick or stone ballast 1 ½” to 2” thick gauge 
 Ratio 1:4;8 etc complete (GSI.No. 4(b) P/15)  
 T.  Qty 52536.00 Cft @ Rs. 9416/28 P% Cft    Rs.     49,46,946-00 
4).  Cement concrete plain i/c placing computing  
 Finishing and curing complete i/c screening and  
 Washing at stone aggregate with shuttering etc 
 Complete ratio (1:2:4) (GSI.No. 5(f)P/16) 
 T. Qty 26268.00Cft @ Rs. 14429/25 P% Sft    Rs.     37,90,275-00 
5). Erection and removal of centering for RCC  
 Or plain CC work for partal wood (2” 2nd class) 
 (GSI.No. 19 b-II) P/18). 
 T. Qty 11821Sft  @ Rs. 3127/40 P% Sft     Rs.     3,69,689-00  
  

         Total  Rs.1,10,79,280-00 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 
 
 
 

ASSISTANT EXECUTIVE ENGINEER, 
DISTRICT COUNCIL, BADIN.   

 

 

 

 

 

 

 



PACKAGE NO. (9) 

 

SCHEDULE “B” 

 

Const: of Reservoir Ponds at various village in different U.C’s TalukaMatli.Bachal Machhi 

(Manik Lghari) Mohd Khan Zouner (–do-) Sikander Leghari (-do-) Sardar Ahmed (-do-) 

Mohd Idress Kharal Haji Mevo Talpur(Bhudo) Mubark Dasti(NBux kmbo) Haji Khuda  

Bux Lund –(do) Raise Asad Khan at Moti Kolhi (-do-) Khalique Jarwar (Amanbad) Kote 

Abdullah (G.Khan Chang) Haji Abdullah Halepoto Sim Sorhadi (Amabad) 

Measurement/ Abstract. 
 
1).  Excavation for tanks and reservoirs in soft soil i/c terming  
 Dressing sides to true alignment / design section / profile  
 And shapes leveling of beds of trenches to correct level  
 And grade i/c lying of earth 6” layer for construction of 
 Banks and dressing disposal for surplus earth excavated 
 Earth within a one as directed by engineer in charge i/c  
 Providing fence guards lights flags and temporary cross 
 For non vehicular traffic wherever required lift up to 5  
 (1.52m) and lead up to one chine (30.5m)  
 (PHESI.No. 1 P/67). 

T. Qty 170525.00 Cft  @ Rs. 3000/- P%oCft     Rs.  5,11,574-00 
2). Excavation for tanks and reservoirs in wet soil clay or mud  

i/c termingDressing sides to true alignment a 
nd shapes leveling of beds of trenches to correct level  

 And grade i/c cutting joint holes and disposal for surplus  
earth excavatedEarth within a one as directed by engineer  
in charge i/c Providing fence guards lights flags and  
temporary crossFor non vehicular traffic wherever  
required lift up to 5(1.52m) and lead up to one chine (30.5m)  

 (PHESI.No. 14 P/74). 
T. Qty 111391.00 Cft  @ Rs. 4800/- P%oCft     Rs.  5,34,678-00 

3).  Cement concrete brick or stone ballast 1 ½” to 2” thick gauge 
 Ratio 1:4;8 etc complete (GSI.No. 4(b) P/15)  
 T.  Qty 15079.00 Cft @ Rs. 9416/28 P% Cft    Rs.     14,19,923-00 
4).  Cement concrete plain i/c placing computing  
 Finishing and curing complete i/c screening and  
 Washing at stone aggregate with shuttering ete 
 Complete ratio (1:2:4) (GSI.No. 5(f)P/16) 
 T. Qty 7736.00Cft @ Rs. 14429/25 P% Sft    Rs.     11,16,175-00 
5). Pucca brick work in foundation and plinth in cement  
 Mortar rato (1:4) etc complete (GSI.No. 4(c )P/20)  
 T. Qty 16200.00 Cft @ Rs. 12501/41 P% Cft     Rs.     38,68,186-00 
6). Cement plaster 1:4 up to 12’ height ½” thick  
 Etc complete (GSI.No. 11(b) P/52)  
 T. Qty 45397-00 Sft @ Rs. 2283/93 P% Sft    Rs. 10,36,846-00 
 



 
7). Making and fixing steel grated door complete with  
 Clocking arrangement angle iron frame 2 “ x 2” 3/8”  
 And ¾” squire bars 4” center to center (GSI.No.23P/92) 
 T. Qty 137.52.00 Sft @ Rs. 594/57 P Sft     Rs. 81,756-00 
8).  Hire charges of pumping set of up to 10 HP but  
 Not less than 5 HP pumping out water from 15’ deep 
 Trenches  
 T. Qty 2445.00 days  @ Rs. 2000/- Per day    Rs. 4,88,960-00 
9). Excavation in foundation of building and other structure i/c 
 Dabbling dressing refilling around the structure with excavated 
 Earth watering ramming lead up to 5 (GSI.NO. 18(a) P/4) 
 T. Qty 4584.00Cft @ RS. 2722.50 P%o Cft     Rs. 12,480-00 
         Total  Rs.90,70,578-00 
  
 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 
 
 

ASSISTANT EXECUTIVE ENGINEER, 
       DISTRICT COUNCIL, BADIN.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 



PACKAGE NO. (10) 
 

SCHEDULE “B” 

 
CONST: OF RESERVOIR PONDS AT VAIOURS VILLAGE OF DIFFERENT UC,S OF TALUKA GOLARCHI , 

TANDO BAGO AND TALHAR. SOOMAR RIND (KHORWAH) ISMAIL RIND (-DO-) ISMAIL CHANG (DO-) 

JAMALDIN CHANDIO(DO-) JAIO LUND (SAMON SARKAR) DANI BUX PATAFI (KARPURGMBO) MOHD 

BUX NIZAMANI 

 
Measurement/ Abstract. 

1).  Excavation for tanks and reservoirs in soft soil i/c terming  
 Dressing sides to true alignment / design section / profile  
 And shapes leveling of beds of trenches to correct level  
 And grade i/c lying of earth 6” layer for construction of 
 Banks and dressing disposal for surplus earth excavated  
 Earth within a one as directed by engineer in charge i/c  
 Providing fence guards lights flags and temporary cross 
 For non vehicular traffic wherever required lift up to 5  
 (1.52m) and lead up to one chine (30.5m)  
 (PHESI.No. 1 P/67). 

T. Qty 85263.00 Cft  @ Rs. 3000/- P%oCft     Rs.  2,55,787-00 
2). Excavation for tanks and reservoirs in wet soil clay or mud  

i/c terming Dressing sides to true alignment a 
nd shapes leveling of beds of trenches to correct level  

 And grade i/c cutting joint holes and disposal for surplus  
earth excavated Earth within a one as directed by engineer  
in charge i/c Providing fence guards lights flags and  
temporary cross For non vehicular traffic wherever  
required lift up to 5(1.52m) and lead up to one chine (30.5m)  

 (PHESI.No. 14 P/74). 
T. Qty 5696.00 Cft  @ Rs. 4800/- P%oCft     Rs.  2,67,399-00 

3).  Cement concrete brick or stone ballast 1 ½” to 2” thick gauge 
 Ratio 1:4;8 etc complete (GSI.No. 4(b) P/15)  
 T.  Qty 7540.00 Cft @ Rs. 9416/28 P% Cft    Rs.       7,09,962-00 
4).  Cement concrete plain i/c placing computing  
 Finishing and curing complete i/c screening and  
 Washing at stone aggregate with shuttering ete 
 Complete ratio (1:2:4) (GSI.No. 5(f)P/16) 
 T. Qty 3868.00Cft @ Rs. 14429/25 P% Sft    Rs.     5,58,087-00 
5). Pucca brick work in foundation and plinth in cement  
 Mortar rato (1:4) etc complete (GSI.No. 4(c )P/20)  
 T. Qty 8100.00 Cft @ Rs. 12501/41 P% Cft     Rs.      19,34,093-00  
6). Cement plaster 1:4 up to 12’ height ½” thick  
 Etc complete (GSI.No. 11(b) P/52)  
 T. Qty 22699-00 Sft @ Rs. 2283/93 P% Sft    Rs. 5,18,423-00 
 
 
 



 
7). Making and fixing steel grated door complete with  
 Clocking arrangement angle iron frame 2 “ x 2” 3/8”  
 And ¾” squire bars 4” center to center (GSI.No.23P/92) 
 T. Qty 68.76 Sft @ Rs. 594/57 P Sft      Rs. 40,878-00 
8).  Hire charges of pumping set of up to 10 HP but  
 Not less than 5 HP pumping out water from 15’ deep 
 Trenches  
 T. Qty 1222.50 days  @ Rs. 2000/- Per day    Rs. 2,44,480-00 
9). Excavation in foundation of building and other structure i/c 
 Dabbling dressing refilling around the structure with excavated 
 Earth watering ramming lead up to 5 (GSI.NO. 18(a) P/4) 
 T. Qty 2292.00Cft @ RS. 2722.50 P%o Cft     Rs.   6,240-00 
         Total  Rs.45,35,289-00 
  
 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 
 
 

ASSISTANT EXECUTIVE ENGINEER, 
       DISTRICT COUNCIL, BADIN.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PACKAGE NO. (11) 
SCHEDULE “B” 

CONST: OF CC ROAD AT VARIOUS VILLAGES IN DIFFERENT UC,S TALUKA BADINMOHD KHAN 

SAMOON HOUSE LUARI SHARIF KARIM BUX KHOKHAR (-DO-) MOHD SALEH TO NOORDING 

BURIRO(DO) KHUDA BUX TO ZULFIQAR HOUSE(DO) ZULIFQAR JUNEJO TO NASIR 

BAGHRANI(DO) MIR ALLAH BUX TO ZULIFQAR JUNEJO CC BLCK DISTRICT COUNCIL BADIN.` 

Measurement/ Abstract. 
 
1).  Barrow pit excavation undressed lead up to 100 ft  
 Ordinary Soil (GSI.No. 3 (a) P/1) (Extra lead 3 miles)  
 ( 2117.50+4070+955.20+768.90= 7911.60 P%o Cft) 
  

T. Qty 63963/-  Cft @ Rs. 7911/60 P%o Cft P% o Cft   Rs. 5,06,050-00    
 
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
  
 T.  Qty 63963.00Cft @ Rs. 187/55P%o Cft    Rs. 11,966-00 
 
3).  Cement concrete brick or stone ballast 1 ½” to 2” thick gauge 
 Ratio 1:4;8 etc complete (GSI.No. 4(b) P/15)  
 
 T.  Qty 14216.00 Cft @ Rs. 9416/28 P% Cft    Rs.     13,38,430-00 
 
4).  Cement concrete plain i/c placing computing  
 Finishing and curing complete i/c screening and  
 Washing at stone aggregate with shuttering etc 
 Complete ratio (1:2:4) (GSI.No. 5(f)P/16) 
 
 T. Qty 7170.00Cft @ Rs. 14429/25 P% Sft    Rs.     10,25,486-00 
 
5). Erection and removal of centering for RCC  
 Or plain CC work for partal wood (2” 2nd class) 
 (GSI.No. 19 b-II) P/18). 
  
 T. Qty 11821 Sft  @ Rs. 3127/40 P% Sft     Rs.     4,00,076-00  
  

         Total  Rs.32,82,008-00 
 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 
 
 

ASSISTANT EXECUTIVE ENGINEER, 
             DISTRICT COUNCIL, BADIN. 

 



PACKAGE –(12) 

SCHEDULE-“B” 

CONST: OF BRICK PAVEMENT AT VARIOUS VILLAGES IN DIFFERENT UC,S TALUKA TALHAR. CHANNARY 

VILLAGE IBRAHIM HOUSE (ALI BAHDER SHAH) VILLAGE FATEH MOHD GAHO(DO)  JUMON KHOSO 

(SAHIB KHAN) VILLAGE KARI MORIAHMED KHASKHELI (SAEDPUR) VILLAGE NAWAZ MALLAH (DO) 

VILLAGE KHAN MOHD CHANDIO (DO) VILLAGE SEADPUR AMIN MALLAH MOHELLA(DO) VILLAGE KHAN 

MOHD LASHARI TO HAJI KHAN LASHARI(DO) VILLAGE HAJI KHAN LASHARI TO NOOR MOHD 

LASHARI(DO) VILLAGE KOLHI MOHELLA(DO) OLD MOSQUE TO PUCCA ROAD VILLAGE MURAD 

TALPUR(DO) VILLAGE MURAD TALPUR (SAHIB KHAN)VILLAGE NABI BUX KHASKHELI (DO)VILLAGE 

VIKIO KHASKHELI (DO) VILLAGE KABIL KHASKHELI(DO)NASIR WAH TO RABO KHASKHELI(DO)PUCCA 

ROAD TO GHULAM SHAH ROAD JUMON SHEEDI (DO) VILLAGE MATARO KHAN UMERANI(ALI 

BAHADER SHAH) VILLAGE CHANNARY TO MAHMOOD MEMON(DO) 

MEASUREMENT/ABSTRACT 
1).  Barrow pit excavation undressed lead up to 100 ft Ordinary Soil  

(GSI.No. 3 (a) P/1) (Extra lead 3 miles) ( 2117.50+4070+955.20+768.90=  
7911.60 P%o Cft), 

 T. Qty 327312.00  Cft @ Rs. 7911/60 P%o Cft P% o Cft  Rs. 25,79,569-00    
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
 T.  Qty 327312/- Cft @ Rs. 187/55P%o Cft    Rs. 61,387-00 
3). Dry Brick edging and paving and grouted i/c preparation  
 Bed by water ramming and bringing the same to proper  
 Camber of 1. 2” thick mud plaster etc complete 
 (GS.I.No. 5 P/40) 
 T. Qty  90920Cft @ Rs. 3823/57 P% Sft    Rs. 34,76,399-00 
4).  Supply of clean screened ( River or pit) sand within 
 5 chains i/c removal of Top curst of earth or over burden and  
 Royalty to the Government or cost to the private owner etc  
 Complete (GSI.No. 36P/6)( Extra 4 mile )  

(420+771.96 + 130.24= 1322.20)  
 T. Qty 22730. Cft @ Rs. 1322/20 P%o Cft     Rs.     30,054-00 
5). Providing and lying RCC pipe and colors of Class “A” and  
 Fixing trenches i/c cutting and fitting and jointing with  
 Mix halt compostion and cement mortar (1:1)etc complete 

(PHSI.No. 1(g) P/15) 18” dia   
 T. Qty 280 Rft @ RS. 351/-  P Rft     Rs. 98,000-00 

         Total  Rs.      61,96,242-00 
 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 
 

ASSISTANT EXECUTIVE ENGINEER, 
     DISTRICT COUNCIL, BADIN.   

 
 



 
PACKAGE NO. (13) 

 
SCHEDULE “B” 

 
CONST: OF BRICK PAVEMENT AT VARIOUS VILLAGES IN DIFFERENT UC,S TALUKA TALHAR. VILLAGE 

KARIM BUX KHASKHELI TO MITHO GOPANG.(RIP SHARIF) RIP SHARIF TO KHASKHELI MOHELLA(DO) 

RIP SHARIF TO SHEDI MOHELLA(DO) VILLAGE UMER TURK (PERO ) VILLAGE SODHO KHAN LEGHARI 

VILLAGE KUNDHO SOLANGI (PIR ALI BAHADER SHAH) VILLAGE JUMON MALLAH (-DO-)VILLAGE SACHU 

AUTHELO AND MADINA FARM (DO) 

MEASUREMENT/ABSTRACT 

1).  Barrow pit excavation undressed lead up to 100 ft Ordinary Soil  
(GSI.No. 3 (a) P/1) (Extra lead 3 miles) ( 2117.50+4070+955.20+768.90=  
7911.60 P%o Cft), 

 

 T. Qty 248775.00  Cft @ Rs. 7911/60 P%o Cft P% o Cft  Rs. 19,68,212-00    
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
 T.  Qty 248775/- Cft @ Rs. 187/55P%o Cft    Rs.   46,658-00 
 

3). Dry Brick edging and paving and grouted i/c preparation  
 Bed by water ramming and bringing the same to proper  
 Camber of 1. 2” thick mud plaster etc complete 
 (GS.I.No. 5 P/40) 
 T. Qty  69100 Cft @ Rs. 3823/57 P% Sft    Rs. 26,42,087-00 
 
4).  Supply of clean screened ( River or pit) sand within 
 5 chains i/c removal of Top curst of earth or over burden and  
 Royalty to the Government or cost to the private owner etc  
 Complete (GSI.No. 36P/6)( Extra 4 mile ) (420+771.96 + 130.24= 1322.20)  
 T. Qty 17275. Cft @ Rs. 1322/20 P%o Cft     Rs. 22,841-00 
 
5). Providing and lying RCC pipe and colors of Class “A” and  
 Fixing trenches i/c cutting and fitting and jointing with  
 Mix halt composition and cement mortar (1:1)etc complete 

(PHSI.No. 1(g) P/15) 18” dia   
 T. Qty 85 Rft @ RS. 351/-  P Rft     Rs. 29,680-00    
         Total  Rs.      47,09,478-00 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 
 
 
 
 

ASSISTANT EXECUTIVE ENGINEER, 
        DISTRICT COUNCIL, BADIN.   

 



PACKAGE NO. (14) 
 

SCHEDULE “B” 
 

Const: of Pucca road at various villages in different UC,s of District Badin. village Hyder Nizamani to 

Ahmed Gahelro (Matli) Dedak road to Haji Chhuto Taluka Talhar.(Talhar) Dewani Fakir to Saddaq 

Metlo(Talhar) Juman Mehran Poto  (Badin) Ghul Mohd Lund (Badin) Village Allahdino Jamali 

(Badin) 

Measurement/Abstract  

1). Earth work for road embankment by builldozer i/c ploughing mixing  
 Ckod braking dressing and compacting with optimum moisture content  
 Lead up to 100 ft and lift up to 5 in all type of soil except rock compacting 
 85% modified AASHO density (HWS.I.No. ( Lead 3 mile extra)  
  
 T. Qty 253413.00 Cft @ Rs. 10652/63 P%o Cft    Rs. 26,99,515-00  
 
2). Earth work for road embankment by builldozer i/c ploughing mixing  
 Ckod braking dressing and compacting with optimum moisture content  
 Lead up to 100 ft and lift up to 5 in all type of soil except rock compacting 
 95-100% modified AASHO density. 
 
 T. Qty 65397.00 Cft @ Rs. 6190/17 P%o Cft     Rs. 4,04,819-00  
 
3).  Preparing sub-base course by supplying and spreading stone mettle of  
 ½” to 2” gauge of approved quarry is required thickness to proper camber  
 And grade i/c supplying and spreading 10 cft screening and non plastic quarry 
 Approved quality i.e watering and compacting to achieve 98 to 100% density  
 As per modified AASHO etc complete specification rate i/c all cost of material T&P  
 And carriage to site work  
 

T. Qty 32698.00 Cft @ Rs. 7954/83 P% Cft     Rs.26,01,100-00  
 
4).  Laying on brick edging i/c supply of 9”x45.”x3” A class burnt  
 Bricks execvation for laying edging with small parallel to the road  
 Surface. Rat including all cost of material labour T&P and their \ 
 Carriage up to site of work  
 

T. Qty 10592.00 Rft @ Rs. 2750/80 P% Rft     Rs. 2,91,090-00  
 
5). Preparing base course by supplying and spreading stone metal of  
 of approved quarry in graded to maximum size of ½’ in required thickness  

to proper camber And grade i/c supplying and spreading 15 cft screening  
and non plastic quarry filling depuration with stone matle after initialrolling 
i/c watering and compacting to achieve 100% density as per modified AASHO etc 
complete specification rate i/c all cost of material T&P And carriage to site work. 

 
T. Qty 32698.00 Cft @ Rs. 9099.51 P% Cft     Rs.29,75,392-00  



 
6). Providing to 3 coat of surface road dressing on new or existing surface with  

40+25+14 =79. bls of bitumen 80/100 penetration and 5.5 +2.75+1. 5 =9.75 
CFT Bagri 3.4 “ to half inch i/c cleaning the road surface ruling etc  
Complete rate i/c all cost of material T&P and carriage up to 3 chines  
 
T. Qty 65397.00 Cft @ Rs. 4104/91 P% Cft     Rs. 26,84,478-00  

         Total RS.1,16,56,394-00  

Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 
 

 

ASSISTANT EXECUTIVE ENGINEER, 
        DISTRICT COUNCIL, BADIN.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PACKAGE NO. (15) PART-A 
SCHEDULE “B” 

PROVIDING AND LAYING OF WATER PIPE LINE AT VARIOUS VILLAGES IN DIFFERENT UC,S  VILLAGE 

MAYAN LAL QUBI. (G.M.HALEPTO).M&R WATER SUPPLY TANK & MOTOR ROMM AT HAJI RAMZAN 

CHANDIO WELL TO MURAD TALPUR U/C GOLRACHI. U/C TARI PROVIDING & FIXING SOLAR PENAL & 

FIXING OF HAND PUMP (LARGE SIZE) AT MIHTI-III AND CHAKER PANHWER 

Measurement/ Abstract. 
1). Excavation for pipe line in trenches and pits in all kind of soil  
 Of murum i/c  trimming and dressing sides to true alignment and shape  

leveling of beds of trenches to correct level and grade cutting joints  
holes and disposal of surplus earth within a one chain as directed by Engineer 
In charge providing fence guards lights flags and temporary crossings for 
Non-vehicular traffic where ever required lift up to 5 ft (1.52m) and lead up 
To one chain (30.5m) etc complete (PHESI.No. 5 P/62)  

 T. Qty 170655.00 Cft @ Rs. 4650/- P%o Cft     Rs. 7,93,546-00  
2.). Providing of UPVC pressure pipe of class “C” (equalint make) 
 Fixings in trenches i/c cutting fitting and jointing with Z joint with  
 One rubber ring i/c testing water to heads of 5 meter or 300 ft  
 (PHESI.No. 2 (a) P/22)  
 2” dia  
 T. Qty 22754 Rft @ Rs. 55 P Rft     Rs. 12,51,470-00 
3).  Repair of Room and  tank      Rs. 8,00,000-00 
3). Providing and fixing handle Valve China (WSSI.No. 5 (vi) P/17)  
 2” dia  
 T. Qty 108 No’s @ Rs. 1382/92 P. NO.     Rs.  2,49,580-00  
4).  PVC jointing fitting (SMSI.No. 16 P/28)  
 3” dia T. Qty 160.No’s @ Rs. 900/- Each     Rs.       1,44576-00  
 4” dia T. 20.No’s @ RS. 1118/P.No.     RS.   22,360-00  
 II Bend 90o 3” dia T. Qty 60 No. @ Rs. 956/- P.No.    Rs.   57,360-00 
 III Bend 45o 3” dia T. Qty 40.No. @ Rs. 475/- P.No.    RS.   19,000-00 
 (iv) Reducer (PHSI.No. 1 P/28)  
 3” dia T. Qty 160 No. @ RS. 200/- P.No.    RS.   32,000-00 
 (v) PVC Socket (PHSI.No. 18/28)  
 4” dia T. Qty 60 No. @ Rs. 1125/ P.No.     Rs.   67,500-00  
 (vi) End Plug (PHESI.No. 2 P/29)  
 3” dia T. Qty 100 No’s @ RS. 175/- P.No.    Rs. 17,500-00  
5). Refilling the excavated stuff trenches in 6” thick layer  
 i/c watterig to full compaction etc complete  
 (PHESI.No. 24P/53)       
 T. Qty153590.00 Cft @ Rs. 2760/- P%o Cft     Rs.4,23,907-00  
         Total Rs.38,17,000-00  
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 

 
ASSISTANT EXECUTIVE ENGINEER, 

        DISTRICT COUNCIL, BADIN.   



PACKAGE NO. (15) PART-B 

 
SCHEDULE “B” 

 
PROVIDING AND LAYING OF WATER PIPE LINE AT VARIOUS VILLAGES IN DIFFERENT UC,S  

VILLAGE MAYAN LAL QUBI. (G.M.HALEPTO). WELL TO MURAD TALPUR U/C GOLRACHI. U/C 
TARI PROVIDING & FIXING SOLAR PENAL & FIXING OF HAND PUMP (LARGE SIZE) AT MIHTI-III 

AND CHAKER PANHWER 
1).  Providing and fixing of  hand pump large  
 Size  
 
 T. Qty 46 P.No. Hand Pump @ RS. _____________(Market Rate)  Rs.____________ 
 
2). Providing and fixing of solar Penal with bore well, motor 2”, 1”  diapipe 
 And Plate farm etc complete  
 
 
 T. Qty 50 No’s P. No. @ Rs, ________________/- (market rate)      Rs._____________ 
 
 
 
 
 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 

 
ASSISTANT EXECUTIVE ENGINEER, 

        DISTRICT COUNCIL, BADIN.   

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

PACKAGE NO. (16) 

SCHEDULE-“B” 
CONST:/REPAIR  OF BRIDGE AND CULVERTS AT VARIOUS VILLAGES IN DIFFERENT UC,S TALUKA 

TALHAR AND TANDO BAGO. CHANNARY SHAKH MIRZO KHAN DALWANI (PIR ALI BAHADER SHAH) 

VILLAGE PHOTO AWAN (DO) VARIOUS PLACES OF PERO LASHARI VARIOUS VILLAGES U/C THARO KOTE 

11 NO’S CULVERTS UC BAHADER KHAN CHANDIO 03 NO’S CULVERTS TALUKA TANDO BAGO.VILLAGE 

ABID MEMON (SANGHI PHARHO)1. NO. CULVERT VILLAGE ALTAF MALAK (DO) 07 CULVERTS U/C 

DADHA 09 –DO- UC DEI  SULTANI WAH (DO) REPAIR CULVERT RD-6 MUREED JAMALI (KHADHERO) 

Measurement/ Abstract. 

1).  Excavation in foundation of building and other structure i/c 
 Dabbling dressing refilling around the structure with excavated 
 Eath watering ramming lead up to 5 (GSI.NO. 18(a) P/4) 
 T. Qty 30230.00 Cft @ RS. 2722.50 P%o Cft     Rs. 82,301-00  
2).  Cement concrete brick or stone ballast 1 ½” to 2” thick gauge 
 Ratio 1:4;8 etc complete (GSI.No. 4(b) P/15)  
 T.  Qty 2891/- Cft @ Rs. 9416/28 P% Cft    Rs.     2,72,225-00 
3).  Cement concrete plain i/c placing computing  
 Finishing and curing complete i/c screening and  
 Washing at stone aggregate with shuttering ete 
 Complete ratio (1:2:4) (GSI.No. 5(f)P/16) 
 T. Qty 1445.50Cft @ Rs. 14429/25 P% Sft    Rs.    2,08,575-00  
4).  Pucca brick work in foundation and plinth in cement  
 Mortar rato (1:4) etc complete (GSI.No. 4(c )P/20)  
 T. Qty 9325/5Cft @ Rs. 12501/41 P% Cft     Rs.     11,65,819-00  
5). R.C.C  work in roof slab, beam columns raft  
 Lintel and other structural member laid 
 In situ or pre cast laid in position complete  
 In all respect ratio 1:2:4 (GSI.No. 6(a) P/16  

T. Qty 5000/-Cft @ RS. 337/-  Pcft     Rs     16,85,000-00 
6).  Fabrication of mild steel reinforcement for  
 CC i/c cutting, bending lying in position making 
 Joints and fastening i/c cast of binding wire (all  
 i/c removal using Tor bar etc complete  

(GSI.No.  b(b) P/17)  
T. Qty 218.55Cwt @ RS. 5001.70 P Cwt     Rs.  10,93,121-00 

7).  Cement plaster 1:4 up to 12’ height ½” thick  
 Etc complete (GSI.No. 11(b) P/52)  
 T. Qty 10586/- Cft @ Rs. 2283/93 P% Sft    Rs.    2,41,780-00 
 
 
 
 
 
 
 



8).  Earth work for road embankment from barrow  
 Pits i/c laying n 6” layer clod braking ramming dressing 
 Complete lead up to 100 ft( Extra lead 1 Miles)  
 (HWSI.No. 1(5) P/1) (2208.37+4070= 6278/37 P%o Cft) 
 T. Qty 1,35,607.0 Cft @ Rs. 6278/37 P%o Cft    Rs.8,51,390-00  

         Total Rs. 56,00,211-00 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 
 

 
ASSISTANT EXECUTIVE ENGINEER, 

        DISTRICT COUNCIL, BADIN.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
PACKAGE NO. (17) 

SCHEDULE “B” 
 

CONST: OF BRICK PAVEMENT AT VARIOUS VILLAGES IN DIFFERENT UC,S TALUKA TANDO BAGO. 

VILLAGE SHER KHAN CHANDIO DEH DUG (BAHADER KHAN CHANDIO) VILLAGE HAJI ESSO KHAN 

CHANDIO (DO) DEH AQIL VILLAGE KARIM BUX CHANDIO DEH ALI PUR VILLAGE MEVO LEGHARI DEH 

CHANGO (DO) VILLAGE KHUDA DINO MALLAH (DO) VILLAGE LOUNG MALLAH (DO) VILLAGE TALIB 

PANHWER(DO) MENGHWAR MOHELLA TO SANGHI PHARHO(DO) DERGAH GOUSE(DO) VILLAGE 

MUKESH KUMAR DEH THARLO(DO) VILLAGE MIR HASSAN KHOSO DEH THARLO(DO) VILLAGE HAJI 

KAPRI KHOSO TO HAJI MOHD ALI KHOSO(DO) VILLAGE PARYO MALLAH (DADHA) VILLAGE BACHAL 

MALLAH (DO) VILLAGE KARAR REBARI(DO) VILLAGE AHMED KHAN NOTKAN(DO) VILLAGE GUL 

HASSAN SENHERO(DO) VILLAGE DAD KHASKHELI (DO) VILLAGE ABDUL SATTAR KORI(DO) VILLAGE 

MURED JAMALI(KHADHERO) VILLAGE CHALYA ROAD VILLAGE KHABARLO VILLAGE MISSARY LEGHARI 

(KHARPUR GAMBO) VILLAGE FAZAL WHO (MALKANI) MALKANI CITY TO GARVE YARD (DO) AT 

VARIOUS PLACES MALKANI CITY(DO) KHALIFO QASSIM KHANGHAR MOHELLA VILLAGE IMAM BUX 

AHMEDANI (DO) VILLAGE CHAKER KHAN AHMDAN (DO) VILLAGE DALWAR AHMEDANI (DO) 

MEASUREMENT/ABSTRACT 

1).  Barrow pit excavation undressed lead up to 100 ft Ordinary Soil  
(GSI.No. 3 (a) P/1) (Extra lead 3 miles) ( 2117.50+4070+955.20+768.90=  
7911.60 P%o Cft), 

 

 T. Qty 447854.64  Cft @ Rs. 7911/60 P%o Cft P% o Cft  Rs. 35,44,038-00    
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
 T.  Qty 447854.64- Cft @ Rs. 187/55P%o Cft    Rs. 83,995-00 
 

3). Dry Brick edging and paving and grouted i/c preparation  
 Bed by water ramming and bringing the same to proper  
 Camber of 1. 2” thick mud plaster etc complete 
 (GS.I.No. 5 P/40) 
 T. Qty  126782Sft @ Rs. 3823/57 P% Sft    Rs. 48,47,604-00 
4).  Supply of clean screened ( River or pit) sand within 
 5 chains i/c removal of Top curst of earth or over burden and  
 Royalty to the Government or cost to the private owner etc  
 Complete (GSI.No. 36P/6)( Extra 4 mile ) (420+771.96 + 130.24= 1322.20)  
 T. Qty 58025. Cft @ Rs. 1322/20 P%o Cft     Rs. 76,721-00 
5). Providing and lying RCC pipe and colors of Class “A” and  
 Fixing trenches i/c cutting and fitting and jointing with  
 Mix halt composition and cement mortar (1:1)etc complete 

(PHSI.No. 1(g) P/15) 18” dia   
 T. Qty 1430 Rft @ RS. 351/-  P Rft     Rs. 5,02,000-00    
         Total  Rs.      90,54,373-00 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 

ASSISTANT EXECUTIVE ENGINEER, 
        DISTRICT COUNCIL, BADIN.   



PACKAGE NO. (18) 
SCHEDULE “B” 

REHABILITATION /CONST: OF BRIDGE AND CULVERTS AT VARIOUS VILLAGE IN DIFFERENT UC,S OF TALUKA GOLARCHI AND 

BADIN. NAGAN MORI U/C DUBI VILLAGE ALI MOHD MALLAH.  02 NO’S CUVLERTS TANYO KOLHI,  M.YOUSIF THEBO(GAHRO).. 

03 CULVERTS AT VILLAGES (DODO SOOMRO) CULVERTS AT VARIOUS VILLAGE TALUKA GOLARCHI& BADIN 06 CULVERTS NABI 

BUX BHURGARI AHMED KHORO CHILDREN GARVE YARD MANIK MUGREEE (M.KHAN BHURGARI) BRIDGE OVER SHER WAH 

VILLAGE MOHD KHASKHELI (KHARWAH) BRIDGE AT RD -18 (DO) BRIDGE OVER AHMED RAJO SHAKH VILLAGE HANIF 

DANDIL(DO) CHAK NO. 14 VILLAGE SHAFI MOHD KHASKHELI (DO) 

Measurement /Abstract 
1).  Excavation in foundation of building and other structure i/c 
 Dabbling dressing refilling around the structure with excavated 
 Eath watering ramming lead up to 5 (GSI.NO. 18(a) P/4) 
 T. Qty 30230.00 Cft @ RS. 2722.50 P%o Cft     Rs. 82,301-00  
2).  Cement concrete brick or stone ballast 1 ½” to 2” thick gauge 
 Ratio 1:4;8 etc complete (GSI.No. 4(b) P/15)  
 T.  Qty 2891/- Cft @ Rs. 9416/28 P% Cft    Rs.     2,72,225-00 
3).  Cement concrete plain i/c placing computing  
 Finishing and curing complete i/c screening and  
 Washing at stone aggregate with shuttering ete 
 Complete ratio (1:2:4) (GSI.No. 5(f)P/16) 
 T. Qty 1445.50Cft @ Rs. 14429/25 P% Sft    Rs.    2,08,575-00  
4).  Pucca brick work in foundation and plinth in cement  
 Mortar rato (1:4) etc complete (GSI.No. 4(c )P/20)  
 T. Qty 9325/5 Cft @ Rs. 12501/41 P% Cft     Rs.     11,65,819-00  
5). R.C.C  work in roof slab, beam columns raft  
 Lintel and other structural member laid 
 In situ or pre cast laid in position complete  
 In all respect ratio 1:2:4 (GSI.No. 6(a) P/16  

T. Qty 4258/- Cft @ RS. 337/-  P cft     Rs     14,35,000-00 
6).  Fabrication of mild steel reinforcement for  
 CC i/c cutting, bending lying in position making 
 Joints and fastening i/c cast of binding wire (all  
 i/c removal using Tor bar etc complete  

(GSI.No.  b(b) P/17)  
T. Qty 171 Cwt @ RS. 5001.70 P Cwt      Rs.  8,55,693-00 

7).  Cement plaster 1:4 up to 12’ height ½” thick  
 Etc complete (GSI.No. 11(b) P/52)  
 T. Qty 10586/- Cft @ Rs. 2283/93 P% Sft    Rs.    2,41,780-00 
8).  Earth work for road embankment from barrow  
 Pits i/c laying n 6” layer clod braking ramming dressing 
 Complete lead up to 100 ft( Extra lead 1 Miles)  
 (HWSI.No. 1(5) P/1) (2208.37+4070= 6278/37 P%o Cft) 
 T. Qty 1,3536.0 Cft @ Rs. 6278/37 P%o Cft     Rs.8,38,390-00  

         Total Rs. 50,99,783-00 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 

ASSISTANT EXECUTIVE ENGINEER, 
        DISTRICT COUNCIL, BADIN.   



 
PACKAGE NO. (19) 

SCHEDULE “B” 
 

CONST: OF BRICK PAVEMENT AT VARIOUS VILLAGE IN DIFFERENT UC,S TALUKA BADIN. 

VILLAGE DINO KHAN CHANDIO (ABDULLAH SHAH) VILLAGE SAMOON MALLAH DEH PANO 

LUNDKY (DO) VILLAGE ABDUL LATIF KHASKHELI (DO) VILLAGE ALI HASSAN MALLAH (DO) 

VILLAGE FAQIR MOHD MALLAH (SHAHEED DODO SOOMOR) VILLAGE JANI MALLAH (DO) 

VILLAGE HAJI HAMIR KHOSO (MITHO CHANDIO) VILLAGE HASHIM MALLAH (DO) VILLAGE 

LEMOON LASHARI (DO) VILLAGE NABI BUX BHURGARI (M.KHAN BHURGARI) VILLAGE MOHSIN 

HP ENGHWAR PARA AND NALECHANGO (SEERANI) B/P VARIOUS VILLAGE SEERANI I/C 04 

CUVLERTS(DO)VILLAGE KHADUM SOLANGI. 

MEASUREMENT/ABSTRACT 

1).  Barrow pit excavation undressed lead up to 100 ft Ordinary Soil  
(GSI.No. 3 (a) P/1) (Extra lead 3 miles) ( 2117.50+4070+955.20+768.90=  
7911.60 P%o Cft). 

 

 T. Qty 41004/-  Cft @ Rs. 7911/60 P%o Cft P% o Cft   Rs. 32,44,038-00    
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
 T.  Qty 447854.64- Cft @ Rs. 187/55P%o Cft    Rs.      83,995-00 
 

3). Dry Brick edging and paving and grouted i/c preparation  
 Bed by water ramming and bringing the same to proper  
 Camber of 1. 2” thick mud plaster etc complete 
 (GS.I.No. 5 P/40) 
 T. Qty  116320  Sft @ Rs. 3823/57 P% Sft    Rs. 44,47,604-00 
4).  Supply of clean screened ( River or pit) sand within 
 5 chains i/c removal of Top curst of earth or over burden and  
 Royalty to the Government or cost to the private owner etc  
 Complete (GSI.No. 36P/6)( Extra 4 mile ) (420+771.96 + 130.24= 1322.20)  
 T. Qty 58025. Cft @ Rs. 1322/20 P%o Cft     Rs.      76,721-00 
5). Providing and lying RCC pipe and colors of Class “A” and  
 Fixing trenches i/c cutting and fitting and jointing with  
 Mix halt composition and cement mortar (1:1)etc complete 

(PHSI.No. 1(g) P/15) 18” dia   
 T. Qty 1083 Rft @ RS. 351/-  P Rft     Rs. 3,80,000-00    
         Total  Rs.      82,32,358-00 
 
Note:- 
If any error or omission in the rate , quty 
And in item or description should be rectified  
By this office  
 

ASSISTANT EXECUTIVE ENGINEER, 
        DISTRICT COUNCIL, BADIN.   
 
 



PACKAGE NO. (20) 
SCHEDULE “B” 

 
CONST: OF BRICK PAVEMENT AT VARIOUS VILLAGE IN DIFFERENT UC,S  TALUKA GOLRACHI.VILLAGE 

GUL CHANG TO SAJAN CHANG(GAHRO) VILLAGE ALLAH DINO CHANG  (DO) CHAK NO. 54 (KHORWAH) 

VILLAGE MOHD QASSIM SAMON (DUBI) CHAK NO 11 ALLAH DITTO (RAHOKI) CHACK NO. 11 BASHIR 

THEBO (DO) DADERKO ROAD VIA WAGEJI SHAKH(DO)CHAK 35  AND CHAK NO. 95. 

MEASUREMENT/ABSTRACT 

1).  Barrow pit excavation undressed lead up to 100 ft Ordinary Soil  
(GSI.No. 3 (a) P/1) (Extra lead 3 miles) ( 2117.50+4070+955.20+768.90=  
7911.60 P%o Cft). 

 

 T. Qty 32155/-  Cft @ Rs. 7911/60 P%o Cft P% o Cft   Rs. 25,44,038-00    
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
 T.  Qty 32155.64 Cft @ Rs. 187/55P%o Cft    Rs. 60,30-00 
 

3). Dry Brick edging and paving and grouted i/c preparation  
 Bed by water ramming and bringing the same to proper  
 Camber of 1. 2” thick mud plaster etc complete 
 (GS.I.No. 5 P/40) 
 T. Qty  100628 Sft @ Rs. 3823/57 P% Sft    Rs. 38,47,604-00 
4).  Supply of clean screened ( River or pit) sand within 
 5 chains i/c removal of Top curst of earth or over burden and  
 Royalty to the Government or cost to the private owner etc  
 Complete (GSI.No. 36P/6)( Extra 4 mile ) (420+771.96 + 130.24= 1322.20)  
 T. Qty 58025. Cft @ Rs. 1322/20 P%o Cft     Rs.      76,721-00 
5). Providing and lying RCC pipe and colors of Class “A” and  
 Fixing trenches i/c cutting and fitting and jointing with  
 Mix halt composition and cement mortar (1:1)etc complete 

(PHSI.No. 1(g) P/15) 18” dia   
 T. Qty 597 Rft @ RS. 351/-  P Rft     Rs. 2,09,642-00    
         Total  Rs.      66,84,035-00 
 
 
Note:- 
If any error or omission in the rate , quty 
And in item or description should be rectified  
By this office  
 

ASSISTANT EXECUTIVE ENGINEER, 
        DISTRICT COUNCIL, BADIN.   
 
 
 
 
 
 



PACKAGE NO. (21) 

SCHEDULE “B” 

 
CONST: OF PAVING BLOCK /CC RAOD AT VARIOUS VILLAGE IN DIFFERENT UC,S TALUKA TANDO BAGO, 

GOLARCHI AND TALUKA TALHAR. VILLAGE SARANG FAQIR VIILAGE GHULAM MUSTAFA  VILLAGE 

GHULAM HUSSAIN JAT (ALI BAHADER SHAH) BHARO SHAIKH TO WAHEED SHEIKH(T:GOLARCHI) 

MULLAN HASSAN TO HAJI AK MOHD VIA SHAHMIR (T:GOLARCHI) 

Measurement/ Abstract. 

1).  Barrow pit excavation undressed lead up to 100 ft  
 Ordinary Soil (GSI.No. 3 (a) P/1) (Extra lead 3 miles)  
 ( 2117.50+4070+955.20+768.90= 7911.60 P%o Cft) 

T. Qty104550/-  Cft @ Rs. 7911/60 P%o Cft P% o Cft  Rs. 8,27,157-00    
2).  Dressing and Leveling of earth work to design section  
 Etc complete  ordinary soil etc complete (G.S.I.No. 11(b)P/3) 
 T.  Qty104550.00 Cft @ Rs. 187/55P%o Cft    Rs.   19,603-00 
3).  Cement concrete brick or stone ballast 1 ½” to 2” thick gauge 
 Ratio 1:4;8 etc complete (GSI.No. 4(b) P/15)  
 T.  Qty 20910.00 Cft @ Rs. 9416/28 P% Cft    Rs.     19,68,944-00 
4).  Cement concrete plain i/c placing computing  
 Finishing and curing complete i/c screening and  
 Washing at stone aggregate with shuttering etc 

Complete ratio (1:2:4) (GSI.No. 5(f)P/16) 
 T. Qty 10,455.00Cft @ Rs. 14429/25 P% Sft    Rs.    15,08,578-00 
5).  Providing and fixing cement paving block flooring 
 Heaving size of 197 x 97 x 80 mm of city of codra  
 Coble shape pigmented heaving strength 5000 psi  
 To 8000 psi i.e filling the joints with hill sand and laying 
 Special minor/ patter and design etc complete (GSI.No.74/50)  
 T. Qty 2400.00 Sft @Rs. 248.17 P Sft      RS.      5,95,608-00 
5). Erection and removal of centering for RCC  
 Or plain CC work for partal wood (2” 2nd class) 
 (GSI.No. 19 b-II) P/18). 
 T. Qty 5227/5Sft  @ Rs. 3127/40 P% Sft     Rs.     1,63,4845-00  
  

         Total  Rs.50,83,375-00 
Note:- 
If any error or omission in the rate , quty 
And in item or description should be rectified  
By this office  

ASSISTANT EXECUTIVE ENGINEER, 
       DISTRICT COUNCIL, BADIN.  

 
 
 
 
 
 
 



 
PAGE NO. (7) PART-A  

SCHEDULE-“B” 
CONST: OF BUILDING WORK TALUKA BADIN GOLRACHI AND TANDO BAGO CONST: OF MAIN 

GATE FROM LINK ROAD DERGAH LUARI SHARIF  CONST; OF MUSAFER KHANA AT MAYAN U/C 

DEI TANDO BAGO MUSAFER KHANA JAMALUDIN CHANDIO U/C KHORWAH 

Measurement/Abstract 
 
1).        Excavation in foundation of building and other structure i/c 
 Dabbling dressing refilling around the structure with excavated 
 Eath watering ramming lead up to 5 (GSI.NO. 18(a) P/4) 
 
 T. qty 1267/16 Cft @ Rs. 3176/25 P%o Cft     Rs.  2,572-00  
 
2).  Cement concrete brick or stone ballast 1 ½” to 2” thick gauge 
 Ratio 1:4;8 etc complete (GSI.No. 4(b) P/15)  
 
 T.  Qty 242.83 Cft @ Rs. 9416/28 P% Cft    Rs.      22,865-00 
 
4).  Pucca brick work in foundation and plinth in cement  
 Mortar rato (1:4) etc complete (GSI.No. 4(c )P/20)  
 
 T. Qty 490.30 Cft @ Rs. 11948/36 P% Cft     Rs.    58,583-00  
 
5). R.C.C  work in roof slab, beam columns raft  
 Lintel and other structural member laid 
 In situ or pre cast laid in position complete  
 In all respect ratio 1:2:4 (GSI.No. 6(a) P/16  

 
T. Qt427/65  Cft @ RS. 337/-  P cft     Rs    1,44,118-00 

 
6).  Fabrication of mild steel reinforcement for  
 CC i/c cutting, bending lying in position making 
 Joints and fastening i/c cast of binding wire (all  
 i/c removal using Tor bar etc complete  

(GSI.No.  b(b) P/17)  
 
T. Qty 17.18 Cwt @ RS. 5001.70 P Cwt     Rs.  85,941-00 

 
7).  Cement plaster 1:4 up to 12’ height ½” thick  
 Etc complete (GSI.No. 11(b) P/52)  
 
 T. Qty 2400/- Cft @ Rs. 2241/80 P% Sft    Rs.    53,803-00 
 
8). Pucca brick work in ground floor in 1:6 ratio 
 (GSI.No.                  ) 
 
 T. Qty 1645/12/- Cft @ Rs. 12674/36 P% Sft    Rs.   2,08,508-00 



 
14).  White washing 3 coat (GSI.No.        ) 
 
 T. Qty 2400/- Cft @ Rs. 859/95 P% Sft    Rs.    20,638-00 
         Total  Rs. 4,97,028-00 
 
   Total Rs. 4,97,028-00 x 2= Rs. 9,94,056-00  
    

PAGE NO. (7) PART-B  
SCHEDULE-“B” 

1)    Excavation in foundation of building and other structure i/c 
 Dabbling dressing refilling around the structure with excavated 
 Eath watering ramming lead up to 5 (GSI.NO. 18(a) P/4) 
 T. Qty180.00 Cft @ RS. 3176/25 P%o Cft     Rs. 572-00  
2).  Cement concrete brick or stone ballast 1 ½” to 2” thick gauge 
 Ratio 1:4;8 etc complete (GSI.No. 4(b) P/15)  
 T.  Qty 54.00 Cft  @ Rs. 9416/28 P% Cft    Rs.      5,085-00 
3).  Cement concrete plain i/c placing computing  
 Finishing and curing complete i/c screening and  
 Washing at stone aggregate with shuttering etc 
 Complete ratio (1:2:4) (GSI.No. 5(f)P/16) 
 T. Qty 27.00Cft @ Rs. 14429/25 P% Sft    Rs.     3,896-00 
4). R.C.C  work in roof slab, beam columns raft  
 Lintel and other structural member laid 
 In situ or pre cast laid in position complete  
 In all respect ratio 1:2:4 (GSI.No. 6(a) P/16  

T. Qty 592  Cft @ RS. 337/-  P cft     Rs    2,48,032-00 
5). Fabrication of mild steel reinforcement for  
 CC i/c cutting, bending lying in position making 
 Joints and fastening i/c cast of binding wire (all  
 i/c removal using Tor bar etc complete  

(GSI.No.  b(b) P/17)  
T. Qty 32.85 Cwt @ RS. 5001.70 P Cwt     Rs.  1,64,342-00 

6). Hala Tiles  
 T. Qry 1184.00 Sft @ RS. 47651/-58 P% Sft     Rs. 7,01,423-00 

Total RS. 11,23,350-00  
 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 

 
ASSISTANT EXECUTIVE ENGINEER, 

        DISTRICT COUNCIL, BADIN.   

 
  



 
PAGE NO. (22) 
SCHEDULE-“B” 

SUPPLY OF 2 NO’S FIR BRIGADE VEHICLE TO DISTRICT COUNCIL 

BADIN. 

 
1) 02 Number of fire brigade vehicle.  

 
T. Qty 2 No. s Vehicle  @ Rs. _________________/-( Offer Rate)   

 
 
 
 
 
 
 
 
 
 
Note: If any error or omission in the rate , quty    
And in item or description should be rectified  
By this office 

 
ASSISTANT EXECUTIVE ENGINEER, 

        DISTRICT COUNCIL, BADIN.   

 


