OFFICE OF THE DISTRICT COUNCIL KHAIRPUR 
No. D.C.K /Chairman/G.B/2017/653                                    	 Dated:  15/06/2017

NOTICE INVITING TENDER

According to SPPRA Rule-2010 (Amended 2013) the sealed covers tenders (Single Stage one envelope) are invited for the following development works from all eligible contractors / firms / parties having adequate experience in the relevant field.
Details of works as under:

	Sr# No.
	Subject
	 Estimate 
	Earnest Money
	Tender Cost
	Time Period

	1
	Construction of C.C. Flooring at Lashari Muhallah, Kandhara Muhallah, Soomra Muhallah, Village Sher Khan Chandio, U.C Tando Masti Khan DCK
	10,92,200/-
	5%
	1000/-
	3 Months

	2
	Construction of C.C. Flooring at Phulpoto Muhallah and Jogi Muhallah, Village Hyder Bux Lanjwani U.C Tando Masti Khan, DCK
	9,75,300/-
	5%
	1000/-
	3 Months

	3
	Construction of C.C. Flooring at Village Shabeer Maitlo UC Khanpur, DCK
	10,26,500/-
	5%
	1000/-
	3 Months

	4
	Improvement / Rehabilitation of Surface Drain at Village Sanghro U.C Khanpur, DCK
	10,47,700/-
	5%
	1000/-
	3 Months

	5
	Improvement / Rehabilitation of Surface Drain at village Khanpur UC Khanpur, DCK
	9,60,600/-
	5%
	1000/-
	3 Months

	6
	Construction of C.C Flooring at Misri Faqeer Mari Muhallah and Dhingano Muhallah, Village Allah Warayo Metlo UC Shah Bhangio, DCK
	21,04,200/-
	5%
	2000/-
	3 Months

	7
	Construction of CC Flooring at Village Allah Warayo U.C Mehar Ali, DCK
	10,21,000/-
	5%
	1000/-
	3 Months

	8
	Construction of C.C. Flooring at Village Waris Ghambhir UC Pir Mangio, DCK
	8,73,000/-
	5%
	1000/-
	3 Months

	9
	Improvement / Rehabilitation of Surface Drains & CC Flooring at Allah Dad Bozdar Near village Haji Nihal Khan UC Pir Mangio, DCK
	11,28,600/-
	5%
	1000/-
	3 Months

	10
	Hiring of De-watering Machinery for Disposal of Open Surface Drain at different Union Councils of District Council Khairpur
	25,00,000/-
	5%
	2000/-
	3 Months

	11
	Improvement / Rehabilitation of Surface Drain at village Lal Bux Tagar U.C Hajna Shah, DCK
	5,89,000/-
	5%
	1000/-
	3 Months

	12
	Improvement / Rehabilitation of Surface Drains & CC Flooring at Village Gagri UC Hajana Shah, DCK
	10,99,900/-
	5%
	1000/-
	3 Months

	13
	Construction of C.C. Flooring & Surface Drain at Mohallah Koral Jalbani Village Mureed Hyder Jalbani U.C Hajna Shah, DCK
	15,08,000/-
	5%
	1000/-
	3 Months

	14
	Improvement / Rehabilitation of Surface Drain & CC Flooring at Village Bakhshu Wahan UC Hajna Shah, DCK
	10,83,000/-
	5%
	1000/-
	3 Months

	15
	Construction of CC Flooring & 01 No. Culvert at village Mitho Mari UC Mehar Ali, DCK
	10,51,500/-
	5%
	1000/-
	3 Months

	16
	Construction of CC Flooring at Village Danwaro to Warriyo Nehal Phulpoto UC Noor Noor Pur, DCK
	10,21,000/-
	5%
	1000/-
	3 Months

	17
	Improvement / Rehabilitation of Surface Drains at Village Usman Bhayo Deh Phaat UC Gujjo, DCK
	5,88,800/-
	5%
	1000/-
	3 Months

	18
	Construction of C.C flooring & Surface Drains at Village Dost Mohammad Siming UC Gujjo, DCK
	15,08,000/-
	5%
	1000/-
	3 Months

	19
	Construction of CC Flooring at Muhallah Ghulam Muhammad Dharejo, Goth Markhani Dharejo, UC Shadi Shaheed, DCK
	10,21,000/-
	5%
	1000/-
	3 Months

	20
	Construction of CC Flooring at House Mouladad Dharejo Village Markhani UC Shadi Shaheed, DCK
	10,30,800/-
	5%
	1000/-
	3 Months

	21
	Construction of CC Flooring & 01 No. Culvert at Nazar Muhammad Katoher Muhallah, Village Lakho Katoher, UC Shadi Shaheed, DCK
	10,51,500/-
	5%
	1000/-
	3 Months

	22
	Construction of C.C flooring & Surface Drains at Village Daud Phulpoto UC Mahar Ali, DCK
	20,40,700/-
	5%
	2000/-
	3 Months

	23
	Construction of C.C. Flooring & Surface Drains at Village Eidal Khan Phulpoto (Mohallah Latif Dino Phulpoto) UC Bugro, DCK
	10,28,600/-
	5%
	1000/-
	3 Months

	24
	Hiring of Machinery for Removing / Lifting debris at different Union Councils of District Council Khairpur.
	24,98,500/-
	5%
	2000/-
	3 Months

	25
	Construction of C.C. Flooring & Earthfilling at Village Jalal Mangnejo UC Shaheed Naseem Ahmed Kharal, DCK
	20,34,000/-
	5%
	2000/-
	3 Months

	26
	Construction of C.C. Flooring & Surface Drains at Village Sono Khan Gadi Baloach UC Shahladhani, DCK
	10,12,000/-
	5%
	1000/-
	3 Months

	27
	Construction of Culverts at different Streets of Shahladhani UC Shahladhani, DCK
	9,91,300/-
	5%
	1000/-
	3 Months

	28
	Improvement / Rehabilitation of Surface Drains at Haji Imam Bux Bhutto UC Bugro, DCK
	10,47,700/-
	5%
	1000/-
	3 Months

	29
	Construction of Culverts at village Muhammad Ishaq, Ghulam Akbar Shar, Ustad Rajab Ali Shar, Muhammad Urs Shar, Allahuddin Shar & Abdul Qadeer Shah Jilani, UC Pir Abdul Qadir Shah Kathore, DCK
	10,91,200/-
	5%
	1000/-
	3 Months

	30
	Construction of House for Officer’s Residential in the premises of District  Council Khairpur (Phase-I).
	29,05,500/-
	5%
	2000/-
	3 Months

	31
	Construction of Culverts at Village Kamrahoo, Shamsdin Aradin & Allah Ditto Aradin, UC Dodo Faqir Aradin, DCK.
	10,91,200/-
	5%
	1000/-
	3 Months

	32
	Construction of C.C. Flooring & Earthfilling at Village Mullah Bahar Drigh UC Shaheed Naseem Ahmed Kharal, DCK
	20,34,000/-
	5%
	2000/-
	3 Months

	33
	Repair / Extension of Vice-Chairman Bungalow in the premises of District Council Khairpur (Phase-I).
	24,75,500/-
	5%
	2000/-
	3 Months

	34
	Construction of Mini Water Supply scheme at Village Ahmed Khan Rajpar UC Nanger Shar, DCK
	893,000/-
	5%
	1000/-
	3 Months

	35
	Construction of Mini Water Supply scheme at Village Jumma Rajpar UC Nanger Shar, DCK
	893,000/-
	5%
	1000/-
	3 Months

	36
	Construction of Mini Water Supply scheme at Village Lalan Rajpar UC Bhangu Behan, DCK
	893,000/-
	5%
	1000/-
	3 Months

	37
	Construction of Mini Water Supply scheme at Village Makhan Khan Shar UC Nanger Shar, DCK
	893,000/-
	5%
	1000/-
	3 Months

	38
	Construction of Mini Water Supply scheme at Village Morand Shar UC Nanger Shar, DCK
	893,000/-
	5%
	1000/-
	3 Months

	39
	Construction of Mini Water Supply scheme at Village Meer Muhammad Shar UC Nanger Shar, DCK
	893,000/-
	5%
	1000/-
	3 Months

	40
	Construction of Mini Water Supply scheme at Village Piyar Ali Shar UC Umman, DCK
	893,000/-
	5%
	1000/-
	3 Months

	41
	Improvement of Brick Pavement at Various village of UC Punjhal Rajpar, DCK
	12,55,000/-
	5%
	1000/-
	3 Months

	42
	Construction of C.C. Flooring & Earthfilling at Village Sadiq Kalhoro UC Shaheed Naseem Ahmed Kharal, DCK
	20,34,000/-
	5%
	2000/-
	3 Months

	43
	Improvement of Brick Pavement at Village Ghulam Nabi Rajpar UC Punhal Rajpar, DCK
	8,02,000/-
	5%
	1000/-
	3 Months

	44
	Hiring of De-watering Machinery for Disposal of Open Surface Drain at various Union Councils of District Council Khairpur
	25,00,000/-
	5%
	2000/-
	3 Months

	45
	Improvement of Brick Pavement at Village Abdul Latif Shar UC Nanger Shar, DCK
	5,85,900/-
	5%
	1000/-
	3 Months

	46
	Improvement of Brick Pavement at Village Faqeer Madad Ali Hesbani UC Khush Khair Mohammad, DCK
	10,05,000/-
	5%
	1000/-
	3 Months

	47
	Improvement of Brick Pavement at Various villages of UC Khush Khair Mohammad, DCK
	10,04,500/-
	5%
	1000/-
	3 Months

	48
	Improvement of Brick Pavement at Many Villages in UC Bhangu Behan, DCK
	15,24,500/-
	5%
	1000/-
	3 Months

	49
	Improvement of Brick Pavement at Various village of UC Raza Abad, DCK
	20,03,000/-
	5%
	2000/-
	3 Months

	50
	Construction of C.C Flooring at Village Hassan Pato UC Karam Khan Kubar / Rajpar, DCK
	11,04,000/-
	5%
	1000/-
	3 Months

	51
	Improvement of Brick Pavement at Various Villages of UC Umman, DCK
	15,25,000/-
	5%
	1000/-
	3 Months

	52
	Construction of Surface Drains at Oad Muhall Fateh Abad UC Khush Khair Mohammad Faqeer, DCK
	10,48,000/-
	5%
	1000/-
	3 Months

	53
	Construction of Culverts at Ward # 1 & 4 UC Karam Khan Kubhal / Rajpar, DCK
	9,91,500/-
	5%
	1000/-
	3 Months

	54
	Construction of C.C flooring at Village Haji Bozjan Pathan UC Kandiyari, DCK
	6,24,200/-
	5%
	1000/-
	3 Months

	55
	Construction of (12 Nos.) Culverts at different villages of UC Kandiyari, DCK
	14,01,300/-
	5%
	1000/-
	3 Months

	56
	Improvement / Rehabilitation of Surface Drain & CC Flooring at Village Shaheed Faqeer Iqbal Ahmed Hisbani UC Khush Khair Mohammad, DCK
	10,86,100/-
	5%
	1000/-
	3 Months

	57
	Construction of (10 Nos.) of Culverts at village Ameer Pato to Massu Khan Lashari UC Karam Khan Kubar / Rajpar, DCK
	10,91,200/-
	5%
	1000/-
	3 Months

	58
	Hiring of Machinery for Removing / lifting debris at Various Union Councils of District Council Khairpur
	24,98,500/-
	5%
	2000/-
	3 Months

	59
	Construction of (02 Nos.) Culverts & Brick Pavement at Village Nehal Khan Baladi UC Akri, DCK
	10,16,000/-
	5%
	1000/-
	3 Months

	60
	Construction of C.C. Flooring & Earthfilling at Kharalabad Road to Village Jagan Jinjhin UC Shaheed Naseem Ahmed Kharal, DCK
	20,34,000/-
	5%
	2000/-
	3 Months

	61
	Construction of C.C. flooring & surface drain at Mohallah Siryai Shahdad Khan Bhagat UC Sagyoon, DCK
	10,11,700/-
	5%
	1000/-
	3 Months

	62
	Construction of C.C. Flooring at Village Bhagat From Hisbani Road to M. Achar Bhagat UC Sagyoon, DCK
	9,99,700/-
	5%
	1000/-
	3 Months

	63
	Construction of C.C. Flooring from Hotel Mohammad Saleh to House of Lal Bux Mallah Village Saghiyon UC Haji Abdul Karim Kharal, DCK
	8,73,000/-
	5%
	1000/-
	3 Months

	64
	Improvement / Rehabilitation of Surface Drains at Mohallah Behleem Village Mohammad Bux Mangi UC Haji Abdul Karim Kharal, DCK
	10,48,000/-
	5%
	1000/-
	3 Months

	65
	Construction of C.C Flooring at Village Faiz Muhammad Jatoi UC Sami, DCK
	12,98,300/-
	5%
	1000/-
	3 Months

	66
	Construction of C.C. Flooring from Village Ali Dad Siyal to Larkana Bypass UC Sagyoon, DCK
	11,78,800/-
	5%
	1000/-
	3 Months

	67
	Construction of CC Flooring at Village Garno and Village Saleh Bhagat UC Sagyoon, DCK
	11,78,800/-
	5%
	1000/-
	3 Months

	68
	Construction of C.C Flooring at Village Setharja Bala UC Setharja Bala, DCK
	11,78,800/-
	5%
	1000/-
	3 Months

	69
	Construction of C.C. Flooring at Mohallah Imdad Mallah in Village Jammu Shah UC Pir Hayat Shah, DCK
	10,65,960/-
	5%
	1000/-
	3 Months

	70
	Hiring of De-watering Machinery for Disposal of Open Surface Drain at different Villages of District Council Khairpur
	25,00,000/-
	5%
	2000/-
	3 Months

	71
	Construction of CC Flooring at Village Mohammad Tahir Khuhro UC Pir Hayat Shah, DCK
	10,66,000/-
	5%
	1000/-
	3 Months

	72
	Construction of C.C. Flooring & Surface Drains at Sahito Mohallah Village Gadeji UC Gadeji, DCK
	20,18,000/-
	5%
	2000/-
	3 Months

	73
	Improvement / Rehabilitation of Surface Drains & C.C. Flooring at Mohallah Abdul Hakim Mangi & Othi Mohallah UC Meerakh, DCK
	11,28,500/-
	5%
	1000/-
	3 Months

	74
	Construction of C.C. Flooring & Earthfilling at Village Khando Narejo UC Shaheed Naseem Ahmed Kharal, DCK
	20,34,000/-
	5%
	2000/-
	3 Months

	75
	Improvement of Brick Pavement & Surface Drains at Village Kazi Ali Dad UC Bhonbharpur, DCK
	7,24,700/-
	5%
	1000/-
	3 Months

	76
	Improvement of Surface Drains & C.C. Flooring at Mohallah Raheem Bux Hattar Niwaro UC Meerakh, DCK
	9,31,500/-
	5%
	1000/-
	3 Months

	77
	Improvement of Surface Drains & C.C. Flooring at Saleh Bhagat Goth UC Sagyoon, DCK
	9,31,500/-
	5%
	1000/-
	3 Months

	78
	Improvement / Rehabilitation of Surface Drains & C.C. Flooring at new Sahita Village UC Sami, DCK
	7,17,000/-
	5%
	1000/-
	3 Months

	79
	Improvement / Rehabilitation of Surface Drains & C.C. Flooring from Mohallah Mohammad Alim to Village Sukhiyal Dahri UC Rasool Abad, DCK
	10,98,000/-
	5%
	1000/-
	3 Months

	80
	Improvement / Rehabilitation of Surface Drains & C.C. Flooring at Wazeer Jamro UC Madd, DCK
	10,98,000/-
	5%
	1000/-
	3 Months

	81
	Improvement of Brick Pavement from Hingorja Minor to House of Bux Ali Dhareja & Construction of Side Open at Village Dhareja UC Setharja Bala, DCK
	10,27,000/-
	5%
	1000/-
	3 Months

	82
	Improvement of Brick Pavement & Surface Drains at Village Moladad Bhagat UC Bhonbhatpur, DCK
	12,73,500/-
	5%
	1000/-
	3 Months

	83
	Hiring of Machinery for Removing / Lifting debris at different villages of District Council Khairpur
	24,98,500/-
	5%
	2000/-
	3 Months

	84
	Improvement of Brick Pavement & Surface Drains at Memon Muhallah Ameer Bux and Qazi Ghulam Village Ghulam Hyder UC Madd, DCK
	12,73,500/-
	5%
	1000/-
	3 Months

	85
	Construction of CC Flooring at Muhallah Wadero Shaman Ali Sehto & Muhallah Ali Gul Sehto, Village Rasoolabad, UC Rasoolabad, , DCK
	11,78,800/-
	5%
	1000/-
	3 Months

	86
	Construction of CC Flooring at Village Sammo Channo & Village Ghulam Hyder Kori, UC Rasoolabad, DCK
	11,78,800/-
	5%
	1000/-
	3 Months

	87
	Improvement / Rehabilitation of Surface Drains & CC Flooring at Dargah Newaro Shareef in Mohallah Bhitai abad from House of Mohammad Suleman Bhutto to Darya Khan Othi UC Meerakh, DCK
	11,28,600/-
	5%
	1000/-
	3 Months

	88
	Construction of C.C. Flooring & Earthfilling at Village Wandh Narejo UC Shaheed Naseem Ahmed Kharal, DCK
	20,34,000/-
	5%
	2000/-
	3 Months

	89
	Improvement of Brick Pavement at Burdi Village UC Razi Dero Katcho, DCK 
	10,04,500/-
	5%
	1000/-
	3 Months

	90
	Improvement of Brick Pavement at Village Golo Wahan UC Jado Wahan, DCK
	4,01,000/-
	5%
	1000/-
	3 Months

	91
	Improvement of Brick Pavement at Village Mohammad Bachal Khuhro UC Jado Wahan, DCK
	6,00,000/-
	5%
	1000/-
	3 Months

	92
	Improvement of Brick Pavement at Village Malhar Shaikh UC Munawar Abad, DCK
	10,04,500/-
	5%
	1000/-
	3 Months

	93
	Improvement of Brick Pavement at Lal Dino Lakho to Qalandar Bux Shop UC Daraza Shareef, DCK
	8,02,000/-
	5%
	1000/-
	3 Months

	94
	Construction of Brick Pavement at Village Guhram UC Belharo, DCK
	4,01,000/-
	5%
	1000/-
	3 Months

	95
	Construction of Brick Pavement at Village Kecih Wahan UC Belharo, DCK
	4,01,000/-
	5%
	1000/-
	3 Months

	96
	Improvement of Brick Pavement at Village Ali Murad Shaikh UC Behlaro, DCK
	4,01,000/-
	5%
	1000/-
	3 Months

	97
	Improvement of Brick Pavement at Village Mithi Baharo Sheikh Mohallah, Village Ghanwar Panhwar, Dargah, Mubarak Shah, Gajj Rind & Toto Rind UC Ali Mohammad Khan Sarohi Abad, DCK
	10,04,500/-
	5%
	1000/-
	3 Months

	98
	Hiring of De-watering Machinery for Disposal of Open Surface Drain at different various Villages of District Council Khairpur
	25,00,000/-
	5%
	2000/-
	3 Months

	99
	Improvement of Brick Pavement at Village Rind UC Ali Mohammad Khan Sarohi Abad, DCK
	5,86,000/-
	5%
	1000/-
	3 Months

	100
	Improvement of Brick Pavement from Masjid to Primary School at Village Palhwari Shar UC Kamal Dero, DCK
	5,86,000/-
	5%
	1000/-
	3 Months

	101
	Improvement of Brick Pavement from Noaraja Mohallah to Ahmed Jagirani Mohallah UC Ripri, DCK
	10,04,500/-
	5%
	1000/-
	3 Months

	102
	Improvement of Brick Pavement at Village Huzoor Bux Narejo & From Nareja Road to Village Iqbal Jagirani UC Ripri, DCK 
	10,04,500/-
	5%
	1000/-
	3 Months

	103
	Improvement of Brick Pavement & Surface Drains at Village Faqeer Ghulam Hussain Mahesar UC Kamal Dero, DCK
	4,68,500/-
	5%
	1000/-
	3 Months

	104
	Construction of CC Flooring at Village Ghulam Abbas Ghumro UC Ali Mohammad Khan Sarohi Abad, DCK
	10,21,000/-
	5%
	1000/-
	3 Months

	105
	Construction (7 Nos.) of Water course Culverts at various places of UC Ali Mohammad Khan Sarohi Abad 0 DCK
	7,75,000/-
	5%
	1000/-
	3 Months

	106
	Improvement of Brick Pavement & Surface Drains at Village UC Belharo, DCK
	4,38,500/-
	5%
	1000/-
	3 Months

	107
	Construction of C.C. Flooring of Streets, Village Satabo & Munshi Abdullah Arain UC Behlaro, DCK
	4,98,000/-
	5%
	1000/-
	3 Months

	108
	Construction of CC Flooring from Sarohi Mohallah to Jamia Masjid Village Ali Bux Khan Sarohi UC Ali Mohammad Khan Sarohi Abad, DCK
	3,75,000/-
	5%
	1000/-
	3 Months

	109
	Improvement of Brick Pavement & Surface Drains at Dargah Pir Syed Gul Shah, Village Ali Bux Khan Sarohi UC Ali Mohammad Khan Sarohi Abad, DCK
	6,83,400/-
	5%
	1000/-
	3 Months

	110
	Construction of C.C. Flooring at Village Nawab Khemtio UC Khemtio, DCK
	6,46,200/-
	5%
	1000/-
	3 Months

	111
	Construction of Culverts on Various Minors UC Khemtia, DCK
	14,01,300/-
	5%
	1000/-
	3 Months

	112
	Hiring of Machinery for Removing / Lifting debris at various villages of District Council Khairpur.
	24,98,500/-
	5%
	2000/-
	3 Months

	113
	Construction of C.C. Flooring at Village Mehoon Khan Jamro UC Daraza Shareef, DCK
	4,98,100/-
	5%
	1000/-
	3 Months

	114
	Construction of (7 Nos.) Culverts at Various places of UC Daraza Shareef, DCK
	7,75,000/-
	5%
	1000/-
	3 Months

	115
	Construction of CC Flooring at Village Ali Mohammad Khuhro UC Munawar Abad, DCK
	9,99,000/-
	5%
	1000/-
	3 Months

	116
	Construction of CC Flooring at Village Saleh Khuhro UC Razi Dero Katcho, DCK
	9,47,000/-
	5%
	1000/-
	3 Months

	117
	Improvement / Rehabilitation of Brick Pavement & Surface Drains at Village Qiam ud din Kalhoro UC Jado Wahan, DCK
	10,70,600/-
	5%
	1000/-
	3 Months

	118
	Improvement / Rehabilitation of Brick Pavement & Surface Drains at Village Wandh Ujan from Main Khura Drip Road House Makan Ujan UC Kamal Dero, DCK
	10,70,600/-
	5%
	1000/-
	3 Months

	119
	Construction of C.C. Flooring & Earthfilling at Mir Shaikh Muhallah Village Lal Kumbhar UC Shaheed Naseem Ahmed Kharal, DCK
	20,34,000/-
	5%
	2000/-
	3 Months

	120
	Construction of Surface Drains at Mohallah Zakir Hussain Hajano UC Deh Sohu, DCK
	12,60,650/-
	5%
	1000/-
	3 Months

	121
	Construction of CC Flooring at Village Adhi Khan Rajper Ward # 3, UC Talpur Wada, DCK
	11,04,100/-
	5%
	1000/-
	3 Months

	122
	Construction of CC Flooring at Haji Muhammad Ibrahim Muhallah Village Noor Bozdar UC Naseer Faqeer Jalalani, DCK
	11,04,100/-
	5%
	1000/-
	3 Months

	123
	Construction of CC Flooring from Mohallah Haji Gul Mohammad Hajano to Simmali in Village Mithri UC Mithri, DCK
	10,21,000/-
	5%
	1000/-
	3 Months

	124
	Construction of CC flooring at Village Karim Bux Thebo UC Gondharo, DCK
	10,26,500/-
	5%
	1000/-
	3 Months

	125
	Construction of CC Flooring at Village Gondhari UC Gondharo, DCK
	10,26,500/-
	5%
	1000/-
	3 Months

	126
	Improvement / Rehabilitation of Surface Drains at Village Mohammad Malook Ujjan UC Jiskani, DCK
	2,69,000/-

	5%
	1000/-
	3 Months

	127
	Construction of CC Flooring from Jiskani Choudadho to Village Dargahi Wasan UC Jiskani, DCK
	13,57,600/-
	5%
	1000/-
	3 Months

	128
	Construction of CC Flooring from Channar Soomra Mohallah to Village Muhabat Channa UC Jiskani, DCK
	9,98,300/-
	5%
	1000/-
	3 Months

	129
	Construction of CC flooring at Mohallah Budhani Village Mithri UC Deh Sohu, DCK
	9,98,300/-
	5%
	1000/-
	3 Months

	130
	Construction of CC Flooring & Surface Drains at Village Babar Wada UC Talpur Wada, DCK
	10,11,700/-
	5%
	1000/-
	3 Months



TERMS & CONDITIONS
1-Tender Schedule shall be as follows:-
	1
		1-Receiving of Applications & Issuances of Tenders
	30.06.2017  to 14.07.2017
	District Engineer ,
District Council Khairpur, Office Near Radio Pakistan Khairpur

	2-Dropping of Tenders
	17.07.2017  at   2:00 P.M
	In the office of the District Engineer District 
Council Khairpur, Office Near Radio Pakistan Khairpur

	3-Opening of Tender
	17.07.2017 at  3:00 PM
	Tender opening Committee in the office of 
District Council khairpur, Office Near Radio
 Pakistan Khairpur




	2
	In case of any reason, if the tenders are not responded on the above date the next date of submission & opening will be 02.08.2017 at 3:00 pm and the tender documents will be available for sale from    18.07.2017 to  01.08.2017.

	

3
	The Tender / bidding Document will be issued to interested firms / contractor on the submission of written request on letter head and on payment of non-refundable cost of tender price mentioned against each work through pay order from any schedule bank in favor of District Council Khairpur and bidding document can also be downloaded from the SPPRA (www.PPRASINDH.gov.pk) with tender fee mentioned as above by mail or by hand. The photo Copy of P.E.C. Registration Certificate is not required up to  4:00 Million.

	4
	The earnest money equal to 5% specified amount against each work in shape of Pay Order / Bank draft in favor of District Council Khairpur shall be attached with the tender otherwise the tender will be rejected.

	5
	The contractor must mentioned their complete & Correct present / postal address in tender document and court the rates both in words & Figures. Incomplete / conditional tenders will be not accepted.

	6
	If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation but penalty will be imposed as per rules.

	7
	Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will liable for rejection.

	8
	All the tenders will be dropped on as per above schedule upto 2:00 P.M will be open by the procurement committee in office of the District Engineer DCK, situated at District Council Khairpur, Office Near Radio Pakistan Khairpur ( at 03:00 PM in presence of such contractors / parties  / firms / bidders who wished to be present.

	9
	In case the date of opening is declared as a public holiday by the government or non working day due to any reason, the next official working day shall be deemed to the date for submission and opening of tenders of the same time as mentioned.

	10
	The procuring agency may reject all or any bids / tenders at any time prior to the acceptance of the bid or proposal, subject to the relevant provision of SPPRA Rules 2010.

	11
	Tender will not be received after the schedule time.

	12
	Eligibility / Qualification Criteria 
I. Valid P.E.C & Category (where applicable) relevant field of specialization 
II. Registration certificate with Sindh revenue board.
III. NTN Certificate
IV. Relevant Experience (5 Years)
V. [image: ] Turn-over of at least last 3 years (02 to 04 Millions)
VI. Valid professional tax certificate.






                  CHAIRMAN
          DISTRICT COUNCIL KHAIRPUR 
Director Advertisement Information Department 
Government of Sindh, Karachi.  
DIRECTOR(CB)SPPRA, Government of Sindh, Karachi..
With a request to upload on the website of SPPRA (Authority).
Copy to:
1-The. Chief Officer, D.C.K
2-The District Engineer, D.C.K.
3-The Accounts Officer D.C.K.
4- The P.S. to Managing Director, SPPRA.                 
                  CHAIRMAN
                DISTRICT COUNCIL KHAIRPUR 
_____________________________________________________________________________________________
Address:-District Council Khairpur,Near Radio Pakistan , Khairpur Tel:0243-928236 Fax No 0243-0280236
image1.jpeg




