OFFICE OF THE DISTRICT COUNCIL KHAIRPUR 
No. D.C.K /Chairman/G.B/2017/657                                     	 Dated:16/06/2017

NOTICE INVITING TENDER

According to SPPRA Rule-2010 (Amended 2013) the sealed covers tenders (Single Stage one envelope) are invited for the following development works from all eligible contractors / firms / parties having adequate experience in the relevant field.
Details of works as under:

	Sr# No.
	Subject
	 Estimate 
	Earnest Money
	Tender Cost
	Time Period

	1
	Improvement / Rehabilitation of Surface Drains & Brick Pavement at Various Villages UC Jhando Mashaik, DCK
	10,62,800/-
	5%
	1000/-
	3 Months

	2
	Improvement / Rehabilitation of Surface Drains & Brick Pavement at Village Wadero Gul Muhammad Jamro UC Jhando Mashaikh, DCK
	10,62,800/-
	5%
	1000/-
	3 Months

	3
	Construction of C.C. Flooring & Surface Drains at Village Ali Abad UC Talpur Wada, DCK
	10,11,800/-
	5%
	1000/-
	3 Months

	4
	Improvement / Rehabilitation of Surface Drains & C.C. Flooring at village Faizal Mahar UC Fatehpur, DCK
	5,76,700/-
	5%
	1000/-
	3 Months

	5
	Improvement / Rehabilitation of Surface Drains & C.C. Flooring at Village Fatehpur UC Fateh Pur, DCK
	15,07,600/-
	5%
	1000/-
	3 Months

	6
	Construction of C.C. Flooring at Mohallah Dharejo and Shaikh at Village Gondharo UC Gondharo, DCK
	4,98,050/-
	5%
	1000/-
	3 Months

	7
	Construction of C.C. Flooring at Village Badal Mangi Mohallah Sher Khan Khaskheli UC Gondharo, DCK
	16,16,100/-
	5%
	1000/-
	3 Months

	8
	Improvement / rehabilitation of Surface Drains & C.C. Flooring at village Mohammad Bux Brohi UC Bapho, DCK
	11,91,600/-
	5%
	1000/-
	3 Months

	9
	Improvement / Rehabilitation of Surface Drains & C.C. Flooring at village Raees Atta Hussain Chandio U.C Bapho, DCK
	15,07,600/-
	5%
	1000/-
	3 Months

	10
	Construction of C.C. Flooring & Culvert at village Fateh Ali Lashari U/C Mohabat Wah Taluka 
	11,04,045/-
	5%
	1000/-
	3 Months

	11
	Construction of C.C. Flooring in Mohallah Zamir Hussain Lanjwani at Village Darri UC Mohabat Wah, DCK
	9,98,250/-
	5%
	1000/-
	3 Months

	12
	Hiring of De-watering Machinery for Disposal of Open Surface Drain at different Union Councils of District Council Khairpur
	25,00,000/-
	5%
	2000/-
	3 Months

	13
	Construction of C.C. flooring at Village Rasool Bux Mari UC Atta Muhammad Hami, DCK
	11,04,050/-
	5%
	1000/-
	3 Months

	14
	Improvement / Rehabilitation of Surface Drains at village Shahmeer Bozdar & Ustad Zaheer Hussain UC Naseer Faqeer Jalalani, DCK
	14,82,300/-
	5%
	1000/-
	3 Months

	15
	Improvement / Rehabilitation of Surface Drains at Village Noor Bozdar via Doctor Abdul Shakoor Bozdar UC Naseer Faqeer Jalalani, DCK
	12,61,000/-
	5%
	1000/-
	3 Months

	16
	Hiring of Machinery for Removing / Lifting debris at different Union Councils of District Council Khairpur
	24,98,400/-
	5%
	2000/-
	3 Months

	17
	Improvement / Rehabilitation of Surface Drains & CC Flooring at Village Layari UC Layari, DCK
	23,65,000/-
	5%
	2000/-
	3 Months

	18
	Construction of Mini Water Supply Scheme at Village Rasool Bux Mari UC Ata Muhammad Hami, DCK
	8,93,000/-
	5%
	1000/-
	3 Months

	19
	Construction of Mini Water Supply Scheme at Village Fog Khan Shar UC Mohabat Wah, DCK
	8,93,000/-
	5%
	1000/-
	3 Months

	20
	Construction of C.C. Flooring at Mureed Hussain Mahar UC Atta Mohammad Hami,  DCK
	11,04,050/-
	5%
	1000/-
	3 Months

	21
	Construction of Mini Water Supply Scheme at Village Subhan Khan Lanjhwani UC Mohabat Wah, DCK
	8,93,000/-
	5%
	1000/-
	3 Months

	22
	Improvement of Earth filling for Internal Streets of village Muhammad Khan Mari UC Rahim Bux Wassan, DCK
	20,81,500/-
	5%
	2000/-
	3 Months

	23
	Construction of C.C. Flooring & Earthfilling at Village Ali Dad Siyal UC Shaheed Naseem Ahmed Kharal, DCK
	20,34,000/-
	5%
	2000/-
	3 Months

	24
	Improvement of Brick Pavement from H/O Asghar Khaskheli to H/O Ahmed Khan Soomro U/C Tarko, DCK
	4,00,000/-
	5%
	1000/-
	3 Months

	25
	Improvement of Brick Pavement form H/O Mohammad Qasim Soomro to H/O Ahmed Khan Soomro U/C Tarko, DCK
	5,85,900/-
	5%
	1000/-
	3 Months

	26
	Improvement of Brick Pavement from Tarko Madersa to H/O Dr. Abdul Rehman U/C Tarko, DCK
	4,01,000/-
	5%
	1000/-
	3 Months

	27
	Improvement of Brick Pavement Seeta Road to H/O Mohammad Qasim Soomro U/C Tarko, DCK
	5,86,000/-
	5%
	1000/-
	3 Months

	28
	Improvement of Brick Pavement from Nado Tarko to Tunya Manganhar UC Tarko, DCK
	9,24,000/-
	5%
	1000/-
	3 Months

	29
	Improvement of Brick Pavement at various villages of UC Kharirah, DCK 
	12,54,500/-
	5%
	1000/-
	3 Months

	30
	Hiring of De-watering Machinery for Disposal of Open Surface Drain at Various Union Councils of District Council Khairpur
	25,00,000/-
	5%
	2000/-
	3 Months

	31
	Improvement of Brick Pavement form Pir Budhro Setharja Road to House Haji Abdul Ghani & Otak of Sohrab Khan UC Pir Budhro, DCK
	13,69,000/-
	5%
	1000/-
	3 Months

	32
	Improvement of Brick Pavement from Otak of Haji Nawaz to House of Parwaiz Ahmed Lund in Village Sanjar Khan Lund UC Pir Budhro, DCK
	4,01,000/-
	5%
	1000/-
	3 Months

	33
	Improvement of Brick Pavement from Pir Budhro Setharja Road to Village Ali Bux Lund UC Pir Budhro, DCK
	5,99,000/-
	5%
	1000/-
	3 Months

	34
	Improvement of Brick Pavement at village Khuda Bux Noorani UC Jaffer Khan Jalalani, DCK
	10,04,500/-
	5%
	1000/-
	3 Months

	35
	Improvement of Brick Pavement at Dargah Mehmood Shah UC Handyari, DCK 
	10,05,000/-
	5%
	1000/-
	3 Months

	36
	Improvement of Brick Pavement at Dargah Mohsin Shah and Surrounding villages of UC Mohsin Shah, DCK
	10,05,000/-
	5%
	1000/-
	3 Months

	37
	Improvement of Brick Pavement at Village Rab Nawaz Siyal UC Sabbar Rind, DCK
	5,85,900/-
	5%
	1000/-
	3 Months

	38
	Improvement of Brick Pavement at Dargah Faqeer Foulad Ali Shar UC Sabbar Rind, DCK
	5,85,900/-
	5%
	1000/-
	3 Months

	39
	Construction of Culverts at Various villages of UC Saneso, DCK
	9,92,000/-
	5%
	1000/-
	3 Months

	40
	Construction of Culverts at different villages of UC Baqi Khan, DCK
	9,92,000/-
	5%
	1000/-
	3 Months

	41
	Construction of Culverts at various spots of UC Baqi Khan, DCK
	9,92,000/-
	5%
	1000/-
	3 Months

	42
	Construction of Culverts at various places of UC Jaffar Khan Jalalani, DCK
	9,92,000/-
	5%
	1000/-
	3 Months

	43
	Construction of Culverts at different places of UC Sabir Rind, DCK
	9,92,000/-
	5%
	1000/-
	3 Months

	44
	Construction of Culverts at different places of UC Kharirah, DCK
	9,92,000/-
	5%
	1000/-
	3 Months

	45
	Construction of Culverts in various spots UC Handyari, DCK
	9,92,000/-
	5%
	1000/-
	3 Months

	46
	Construction of CC Flooring at village Deparja & Nooh Potra UC Deparja, DCK
	14,05,600/-
	5%
	1000/-
	3 Months

	47
	Improvement / Repair of Surface Drains at Village Deparja Village Khair Mohammad Depar & Gulsher Islami UC Deparja, DCK
	5,89,000/-
	5%
	1000/-
	3 Months

	48
	Improvement of Surface Drain at Mohallah Marwari UC Deparja Moujai Road, DCK
	10,47,700/-
	5%
	1000/-
	3 Months

	49
	Construction of CC Flooring at Village Zahid Hussian Weesar UC Mehar Vessar, DCK
	10,21,000/-
	5%
	1000/-
	3 Months

	50
	Construction of C.C. Flooring at village Nawab Khan Rind UC Mehar Vessar, DCK
	8,73,000/-
	5%
	1000/-
	3 Months

	51
	Construction of C.C. Flooring at Village Mohammad Younis Sanjrani UC Mehar Vessar, DCK
	4,98,100/-
	5%
	1000/-
	3 Months

	52
	Construction of C.C. Flooring at Village Haji Mubarak Weesar UC Mehar Vessar, DCK
	6,46,200/-
	5%
	1000/-
	3 Months

	53
	Construction of C.C. flooring at Village Mohammad Ismail Laghari UC Saneso, DCK
	3,18,600/-
	5%
	1000/-
	3 Months

	54
	Hiring of Machinery for Removing / Lifting debris at Various Union Councils of District Council Khairpur.
	24,98,500/-
	5%
	2000/-
	3 Months

	55
	Construction of C.C. Flooring in Mohallah Bahadur Ali Village Kharrari UC Mohsin Shah, DCK
	12,38,913/-
	5%
	1000/-
	3 Months

	56
	Construction of Culverts Near Village Pir Bux Rajper, Wariyam Wander & Mukhtiar Sial UC Mohsan Shah, DCK
	3,48,300/-
	5%
	1000/-
	3 Months

	57
	Construction of Water Courses Culverts at different villages of UC Tarko, DCK
	9,91,500/-
	5%
	1000/-
	3 Months

	58
	Construction of C.C. Flooring at Village Sofai Sahito UC Mohsin Shah, DCK
	11,04,100/-
	5%
	1000/-
	3 Months

	59
	Improvement of Surface Drains & Brick Pavement at Village Allah Dino Keerio to Hindiyari UC Talli, DCK
	11,43,300/-
	5%
	1000/-
	3 Months

	60
	Construction of Small Culverts & Brick Pavement form Rasoolpur Road to Main Graveyard Road UC Handiyari, DCK
	11,11,000/-
	5%
	1000/-
	3 Months

	61
	Construction of Small Culverts & Brick Pavement at Village Haji Mohammad Shahmir Channo UC Talee, DCK
	11,11,000/-
	5%
	1000/-
	3 Months

	62
	Construction of Small Culverts & Brick Pavement at Village Mir Hassan Shar to Anwar Hussain Shar UC Talee, DCK
	11,11,000/-
	5%
	1000/-
	3 Months

	63
	Construction of C.C. Flooring & Earthfilling at Village Qaim Khuhro UC Shaheed Naseem Ahmed Kharal, DCK
	20,34,000/-
	5%
	2000/-
	3 Months

	64
	Improvement of Brick Pavement at Village Fakir Taj Mohammad Rahojo & Nareja Street Ward # 3 UC Mohil, DCK
	9,35,000/-
	5%
	1000/-
	3 Months

	65
	Construction of C.C. Flooring at Dargah Shaheed Badshah upto House UC Kot Mir Mohammad, DCK
	13,58,000/-
	5%
	1000/-
	3 Months

	66
	Construction of CC Flooring at Village Shahdad Narejo UC Drib Mehar Shah, DCK
	9,98,300/-
	5%
	1000/-
	3 Months

	67
	Construction of CC Flooring at Village Jam Jatoi UC Drib Mehar Shah, DCK
	10,21,000/-
	5%
	1000/-
	3 Months

	68
	Construction of C.C. Flooring at Village Maula Bux Lakho UC Kot Mir Mohammad, DCK
	3,75,000/-
	5%
	1000/-
	3 Months

	69
	Construction of CC Flooring at Village Haji Mehral Narejo UC Ulrah, DCK
	12,39,000/-
	5%
	1000/-
	3 Months

	70
	Construction of CC Flooring at Village Gul Hassan Fakeer Kambhro UC Kot Mir Mohammad, DCK
	3,74,900/-
	5%
	1000/-
	3 Months

	71
	Hiring of De-watering Machinery for Disposal of Open Surface Drain at different Villages of District Council Khairpur
	25,00,000/-
	5%
	2000/-
	3 Months

	72
	Construction of C.C. Flooring at Audho Khan Narejo Mohallah Lal Bux Narejo UC Alrah, DCK
	8,73,000/-
	5%
	1000/-
	3 Months

	73
	Construction of C.C. flooring at Village Arbab Kalhoro UC Sadarji Bhytyoon, DCK
	10,26,500/-
	5%
	1000/-
	3 Months

	74
	Construction of C.C. flooring at Village Haji Khairuddin Arain UC Kolab Jail, DCK
	9,99,700/-
	5%
	1000/-
	3 Months

	75
	Construction of C.C. Flooring at Mohallah Wadero Shahmir Larik Village Bahar Laraik UC Noopur, DCK
	2,22,100/-
	5%
	1000/-
	3 Months

	76
	Construction of C.C. Flooring at Village Gamchi U.C Lal Bux Kandhro, DCK
	9,87,500/-
	5%
	1000/-
	3 Months

	77
	Construction of CC Flooring at Village Saindad Matilo UC Lal Bux Kandhro, DCK
	9,99,000/-
	5%
	1000/-
	3 Months

	78
	Improvement / Rehabilitation of Surface Drain at village Talo Bhando Matila UC Maghanwari, DCK
	10,48,000/-
	5%
	1000/-
	3 Months

	79
	Improvement / Rehabilitation of Surface Drains at Village Ghurari Khaskheli UC Maghanwari, DCK
	10,48,000/-
	5%
	1000/-
	3 Months

	80
	Construction of C.C. Flooring at Village Sandila U.C Pir Badal, DCK
	9,99,700/-
	5%
	1000/-
	3 Months

	81
	Improvement of Surface Drains & C.C. Flooring at Soomra village UC Rahoja, DCK
	19,94,500/-
	5%
	1000/-
	3 Months

	82
	Improvement of Surface Drains & CC Flooring from Al-Ghous House to Shell Petrol Pump UC Mori, DCK
	20,51,500/-
	5%
	2000/-
	3 Months

	83
	Improvement of Surface Drains & C.C. Flooring at Village M. Chutul Solangi Muhallah Mohammad Hassan Solangi & Construction of Culverts at Police Station Village Bux Jagirani UC Mohil, DCK
	12,97,558/-
	5%
	1000/-
	3 Months

	84
	Improvement / Rehabilitation of Surface Drain & C.C. Flooring at Mohallah Anwar Ali Laraik at Village Bahar Laraik UC Noorpur, DCK
	18,27,700/-
	5%
	1000/-
	3 Months

	85
	Construction of C.C. Flooring & Surface Drain at Village Phori Chandio UC Kolab Jail, DCK
	9,83,400/-
	5%
	1000/-
	3 Months

	86
	Construction of C.C. Flooring & Surface Drains at Village Mehboob Chandio U.C Kolab Jail, DCK
	10,11,700/-
	5%
	1000/-
	3 Months

	87
	Construction of C.C. Flooring & Surface Drains at Village Hasil Khaskheli UC Kolab Jail, DCK
	9,94,500/-
	5%
	1000/-
	3 Months

	88
	Construction of C.C. Flooring & Surface Drains at Village Shah Nawaz Kandhro U.C Lal Bux Kandhro, DCK
	11,29,700/-
	5%
	1000/-
	3 Months

	89
	Construction of C.C. Flooring & Surface Drains at Village Rafique Mahesar U.C. Lal Bux Kandhro, DCK
	11,29,700/-
	5%
	1000/-
	3 Months

	90
	Construction of C.C. Flooring & Surface Drains at Muhallah Sayed & Mangi UC Sadarji Bhtyoon, DCK
	10,12,000/-
	5%
	1000/-
	3 Months

	91
	Hiring of Machinery for Removing / Lifting debris at different villages of District Council Khairpur
	24,98,500/-
	5%
	2000/-
	3 Months

	92
	Improvement of Brick Pavement at Village Paleja and Two Nos. culverts at Village Rustam Khan Narejo UC Wada Mahesar, DCK
	11,37,500/-
	5%
	1000/-
	3 Months

	93
	Construction of C.C. Flooring & 02 Nos. Culverts from Link Road Phorhi Chandia to Jamia Masjid Madarsa & School Mitti UC Pir Badal, DCK
	10,06,000/-
	5%
	1000/-
	3 Months

	94
	Construction of C.C. Flooring at Fatehullah Ghoomro, Qadan Solangi & Adam Khan Ghoomro UC Hadal Shah, DCK
	13,58,000/-
	5%
	1000/-
	3 Months

	95
	Improvement of Brick Pavement and Culverts at Village Moor Jhabbar Shaikh KT Mir Mohammad Ghoomro, Misri Khan Ghoomro and Village Punhal Ujjan UC Hadal Shah, DCK
	11,37,500/-
	5%
	1000/-
	3 Months

	96
	Construction of C.C. Flooring & Culverts at Village Waddi Bhinki and Nandi Bhinki UC Wada Mahesar, DCK
	19,64,000/-
	5%
	1000/-
	3 Months

	97
	Construction of C.C. Flooring & Earthfilling at Village Gullu Siyal UC Shaheed Naseem Ahmed Kharal, DCK
	20,34,000/-
	5%
	2000/-
	3 Months

	98
	Improvement of Brick Pavement at Village Zahid Hussain Aradin, Allah Bux Sahito, Village Sain Dino Korejo & village Jummo Malh Oadh, UC Khenwari, DCK
	10,04,500/-
	5%
	1000/-
	3 Months

	99
	Improvement of Brick Pavement at Village Muhabbat Channa, Shafi Muhammad Mari & Mahraj Dharamdas, UC Sikandarabad, DCK
	10,04,500/-
	5%
	1000/-
	3 Months

	100
	Improvement of Brick Pavement at Village Bakshu Mallah & Khair Muhammad Jarro, UC Pir Abdul Qadir Shah Jilani, DCK
	10,04,500/-
	5%
	1000/-
	3 Months

	101
	Improvement of Brick Pavement at Village Shoukat Ali Aradin, Village Sohrab Bhambro, Village Kirar Faqeer Khaskheli, UC Dodo Faqeer Aradin,  DCK
	10,04,500/-
	5%
	1000/-
	3 Months

	102
	Construction of Culverts & Brick Pavement at Village Bachal Bhambhro, Longal Bhambhro, Jan Muhammad Rajjar, Malook Bhambhro, and Village Abdullah Aradin UC Dodo Faqeer Aradin, DCK
	10,16,000/-
	5%
	1000/-
	3 Months

	103
	Improvement / Rehabilitation of Surface Drains at Village Ahsanabad U.C Dodo Faqeer Aradin, DCK
	10,47,700/-
	5%
	1000/-
	3 Months

	104
	Improvement / Rehabilitation of Surface Drains at Village Dargah Tajjal Shareef & Village Bhaley Dino Sahito UC Tajal Shareef, DCK
	10,47,700/-
	5%
	1000/-
	3 Months

	105
	Hiring of De-watering Machinery for Disposal of Open Surface Drain at Various Villages of District Council Khairpur
	25,00,000/-
	5%
	2000/-
	3 Months

	106
	Construction of Culverts & Brick Pavement at village Maroof Aradin, Hekal Leemo Faqeer, Ghulam Murtaza Aradin, Najab Din Kerio, Mehar Faqeer Maloon and Village Naseerabad, UC Tajjal Shareef, DCK
	10,16,000/-
	5%
	1000/-
	3 Months

	107
	Construction of Culverts at Village Pir Musafir Shaikh, Ghulam Sarwar, Shahzado Shar, Bahadur Chandio, Ghulam Jafar Bhatti, Sajan Faqeer Sahito, Haji Abdullah & Zameer Sodhro, UC Pir Abdul Qadir Shah Jilani, DCK 
	10,91,200/-
	5%
	1000/-
	3 Months

	108
	Construction of Culverts at different villages of UC Kot Jubbo, DCK
	10,91,200/-
	5%
	1000/-
	3 Months

	109
	Construction of Culverts & Brick Pavement at Village Hassan Gaho, Lal Bux Chang, Hakim Bhambhro, Jan Muhammad Aradin & Allah Obhayo Khan Aradin, UC Khenwari, DCK
	10,16,000/-
	5%
	1000/-
	3 Months

	110
	Construction of Culverts & Brick Pavement at Village Tahir Khan Aradin, Qamber Rajpar, Mubarak Bhatti, Abdul Qayom Aradin & Misry Chang, UC Khenwari, DCK
	10,16,000/-
	5%
	1000/-
	3 Months

	111
	Construction of Culverts at village Morand Mahar, Mithal Mari, Gambo Faqer Mahar, Nehal Faqeer Mangrio, Budhai Shah Rashidi & Abbas Mari, UC Sikandarabad, DCK
	10,91,200/-
	5%
	1000/-
	3 Months

	112
	Construction of Culverts at Village Mumtaz Ali Shar, Umaid Ali Mallah, Achar Khan, Allah Warayo Soomro and Arbab Ali Soomro, UC Pir Abdul Qadir Shah Kathore, DCK
	10,91,200/-
	5%
	1000/-
	3 Months

	113
	Repair / Renovation and Additional Guard Room for Bungalow of Vice Chairman in the premises of District Council Khairpur.
	16,44,100/-
	5%
	1000/-
	3 Months

	114
	Construction of House for Officer’s Residential in the premises of District  Council Khairpur (Phase-II).
	24,55,000/-
	5%
	2000/-
	3 Months

	115
	Construction of Culverts at various villages of UC Kot Jubbo, DCK
	10,91,200/-
	5%
	1000/-
	3 Months

	116
	Hiring of Machinery for Removing / Lifting debris at various villages of District Council Khairpur
	24,98,500/-
	5%
	2000/-
	3 Months



TERMS & CONDITIONS
1-Tender Schedule shall be as follows:-
	1
		1-Receiving of Applications & Issuances of Tenders
	07.07.2017  to 21.07.2017
	District Engineer ,
District Council Khairpur, Office Near Radio Pakistan Khairpur

	2-Dropping of Tenders
	24.07.2017  at   2:00 P.M
	In the office of the District Engineer District 
Council Khairpur, Office Near Radio Pakistan Khairpur

	3-Opening of Tender
	24.07.2017 at  3:00 PM
	Tender opening Committee in the office of 
District Council khairpur, Office Near Radio
 Pakistan Khairpur




	2
	In case of any reason, if the tenders are not responded on the above date the next date of submission & opening will be 09.08.2017 at 3:00 pm and the tender documents will be available for sale from   25.07.2017 to  08.08.2017.

	

3
	The Tender / bidding Document will be issued to interested firms / contractor on the submission of written request on letter head and on payment of non-refundable cost of tender price mentioned against each work through pay order from any schedule bank in favor of District Council Khairpur and bidding document can also be downloaded from the SPPRA (www.PPRASINDH.gov.pk) with tender fee mentioned as above by mail or by hand. The photo Copy of P.E.C. Registration Certificate is not required up to  4:00 Million.

	4
	The earnest money equal to 5% specified amount against each work in shape of Pay Order / Bank draft in favor of District Council Khairpur shall be attached with the tender otherwise the tender will be rejected.

	5
	The contractor must mentioned their complete & Correct present / postal address in tender document and court the rates both in words & Figures. Incomplete / conditional tenders will be not accepted.

	6
	If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation but penalty will be imposed as per rules.

	7
	Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will liable for rejection.

	8
	All the tenders will be dropped on as per above schedule upto 2:00 P.M will be open by the procurement committee in office of the District Engineer DCK, situated at District Council Khairpur, Office Near Radio Pakistan Khairpur ( at 03:00 PM in presence of such contractors / parties  / firms / bidders who wished to be present.

	9
	In case the date of opening is declared as a public holiday by the government or non working day due to any reason, the next official working day shall be deemed to the date for submission and opening of tenders of the same time as mentioned.

	10
	The procuring agency may reject all or any bids / tenders at any time prior to the acceptance of the bid or proposal, subject to the relevant provision of SPPRA Rules 2010.

	11
	Tender will not be received after the schedule time.

	12
	Eligibility / Qualification Criteria 
I. Valid P.E.C & Category (where applicable) relevant field of specialization 
II. Registration certificate with Sindh revenue board.
III. NTN Certificate
IV. Relevant Experience (5 Years)
V.  Turn-over of at least last 3 years (02 to 04 Millions)
VI. Valid professional tax certificate.
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                  CHAIRMAN
          DISTRICT COUNCIL KHAIRPUR 
Director Advertisement Information Department 
Government of Sindh, Karachi.  
DIRECTOR(CB)SPPRA, Government of Sindh, Karachi..
With a request to upload on the website of SPPRA (Authority).
Copy to:
1-The. Chief Officer, D.C.K
2-The District Engineer, D.C.K.
3-The Accounts Officer D.C.K.
4- The P.S. to Managing Director, SPPRA.                 



                  CHAIRMAN
                DISTRICT COUNCIL KHAIRPUR 
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