


OFFICE OF THE DISTRICT OFFICER ROADS AND TRANSPORT GHOTKI.

No. TC/G-55/ 1551 /OF 2009, Ghotki

Dated:- 15/07/2009.



NOTICE INVITING TENDERS

Sealed tenders are invited / re-invited from all interested Bidders on B-I forms as per (Public Procurement rules) for the works list attached.

The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list up to **10 / 08 / 2009**.

1. The tenders will be opened on dated **11 / 08 / 2009** by the tender opening /evolution committee (comprising of Executive District officer Works & Services Department Ghotki @ Mirpur Mathelo,(Chairman) District officer Roads and Transport Ghotki and Divisional Accounts Officer (Member) in presence of Bidders or their authorized representative who wish to be present.

2. If any work remains un-responded, the same will be re-issued and opened on below mentioned dates.

(i) Date of issue **17 / 08 / 2009** and opened on **18 / 08 / 2009**.

(ii) Date of issue **24 / 08 / 2009** and opened on **25 / 08 / 2009**.

3. Eligibility conditions for intending participants are as under:

i) Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.

ii) Bio Data of Engineering and technical staff working with the Firms.

iii) Documentary evidence of executed / works in progress and certificate of satisfactory completion of works by the employers.

iv) List of works in progress equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Banks statement .

4. Registration with income Tax Department (NTN) Certificate and copy of N.I.C.

5. Undertaking on affidavit that firms are not involved in any litigation or have abandoned any work in the department.

6. The Bidders should submit earnest money as shown against each work in shape of call deposit in favour of the undersigned, for the amount shown against each work along with application.

7. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.

8. Affidavit to the effect that all documents / particulars / information furnished are true & correct.

9. In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected along with power of Attorney.

10. The undersigned and other Competent Authority reserve the right to reject any one or all the bids as per relevant provision of PPRA rules.

11. The condition shown at serial No: 3 will not be applicable in case of works costing below Rs. 2.500 (M)

D.....A
As above


**DISTRICT OFFICER
ROADS AND TRANSPORT**

LIST FOR WORKS

S.No/ ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
<u>ADP-ON GOING SCHEMES</u>					
1/ 24	Construction of road from Sardar Khan Ghoto to Gemaro via Allah Dino Ghoto 2/0-2/4 .	2.3000	46000/-	1500/-	4 Months
2/ 25	Construction of road from Mohammad Khan Ghoto Salam Chachar via Shahdad Arbani mile 3/0-3/6.	4.0000	80000/-	1500/-	12 Months
3/ 26	Construction of road from Rukfarm Khadwari road to Ghareja Chachar mile 1/4-1/5 +330'	1.1190	22380/-	1500/-	4 Months
4/ 36	Construction of road from Mirpur Mathelo Bye pass to Abdullah Marnas 1/0-1/3 i/c Approach to connect Bagho Daho road and village Abdullah Marnas.	3.0000	60000/-	1500/-	6 Months
5/ 83	Construction of road from Sardar Khan Ghoto to Old village Amir Bux Chachar mile 0/5-1/0 i/c M.S.	2.2000	44000/-	1500/-	6 Months
6/ 100	Construction of road from National Highway to Mitto Mahar mile 0/5-1/0 i/c M.S	2.6000	52000/-	1500/-	6 Months
7/ 114	Construction of road from Pirzada road to village Qadir Bux Mahar Mile 0/2+330' 2/5 i/c M.S.	2.1500	43000/-	1500/-	4 Months
8/ 122	Construction of road from Mathelo Sarhad road to Mohmood Mahar mile 0/0-0/5 i/c M.S.	2.9500	59000/-	1500/-	6 Months
9/ 127	Construction of road from Lundi Wah (Bhand minor) to Pathan Khan Panhyar via Navi Chak Mile 0/6-1/6 i/c M.S.	6.0000	120000/-	1500/-	6 Months
10/ 157	Construction of road from Dino Mako road to village Jhangle Moosani via village Abdullah Jalbani mile 0/2+330 to 0/5'	1.9000	38000/-	1500/-	6 Months
11/ 180	Construction of Brick pavement road from Shah Minor to Qabool Fakir Mahar & Mohammad Fazal Fakir Mahar mile 0/2- + 440' to 0/3 + 440' i/c M.S .	0.5000	10000/-	1500/-	4 Months
12/ 219	Construction of Brick Pavemnt road from to village Rais Abdul Razzak Lakhani mile 0/4-0/5	0.5000	10000/-	1500/-	4 Months
13/ 273	Brick Pavement road @ village Haji Dost Mohammad Khan Khoso mile 0/5-1/2	2.0000	40000/-	1500/-	6 Months
14/ 283	Brick Pavement road from Jahanpur road to Qammer Din Chajan mile 0/5-1/1.	1.1300	22600/-	1500/-	4 Months

S.No/ ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
15/ 284	Brick Pavement road from Jam Arab Mahar to Changal Mahar mile 0/5-1/2.	1.8000	36000/-	1500/-	6 Months
16/ 341	Brick Pavement road in Plot No: 10 and Plot No: 13 mile 0/5-1/2	1.5000	30000/-	1500/-	6 Months
17/ 448	Construction of road from Mari Gas Well No. 8-9 to Khair Mohammad Rajar Mile 0/0 - 1/2 i/c .M.S	5.5960	111920/-	1500/-	6 Months
18/ 397	Construction of road from Primary School Darwesh Naich to Bacha Band via Saleh Mohammad Naich mile 0/4 - + 430' - 1/0 +430' i/c M.S.	4.0000	80000/-	1500/-	12 Months
19/ 457	Construction of road from Mathelo road to Pir Novil Gori mile 0/2+330' 0/5 i/c M.S.	1.8000	36000/-	1500/-	6 Months
20/ 477	Construction of road from Well No: 17 - 89 to Khuda Bux Mahar mile 0/0-0/2 + 330' .	1.8000	36000/-	1500/-	6 Months
21/ 481	Construction of matelled road from Retti and Kobhar Station Betwaeen Portjon mile 0/0-0/4 i/c M.S.	3.4000	68000/-	1500/-	12 Months
22/ 494	Reconditioning of road from Ghotki Bye Pass to Jung mile 0/3-0/6.	1.9000	38000/-	1500/-	6 Months
23/ 495	Construction of road from Qadir Pur road to Molvi Yousif Chachar mile 0/2-0/4 i/c M.S	2.0000	40000/-	1500/-	6 Months
24/ 496	Construction of road from Khan road to Haji Dhani Bux Arbani via Mohammad Alim Arbani mile 0/2-0/5 i/c M.S.	3.5000	70000/-	1500/-	12 Months
25/ 498	Construction of road from Sultan Chachar to House of Usman Chachar mile 0/0-0/3 i/c M.S.	3.0000	60000/-	1500/-	12 Months
26/ 499	Construction of road from Walo Mahar Bridge to Mithri Minor Left side of Qazi Wah Mile 0/4-1/1 i/c M.S.	4.3000	86000/-	1500/-	12 Months
27/ 499	Construction of road from Walo Mahar Bridge to Mithri Minor Left side of Qazi Wah Mile 1/1-1/7 i/c M.S.	5.2000	104000/-	1500/-	12 Months
28/ 500	Construction of road from @ Dargah Pir Khan Mohammad Mile 0/3 - 0/7 + 330' i/c M.S. (Remaining Work)	4.0000	80000/-	1500/-	12 Months
29/ 501	Reconditioning of road Pirzada road from Mirpur Mathelo road to Jarwar Mathelo road @ Waloo Bridge Mile 0/0-0/4 i/c M.S	3.5000	70000/-	1500/-	12 Months

S.No/ ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
30/ 501	Reconditioning of road Pirzada road from Mirpur Mathelo road to Jarwar Mathelo road @ Waloo Bridge Mile 0/4-1/0 i/c M.S	3.5000	70000/-	1500/-	12 Months
31/ 503	Construction of approach road from Ghotki Khanpur road to Changlani and Saleemabad Mile 0/2-0/4 + 330'	2.5000	50000/-	1500/-	12 Months
32/ 504	Construction of road from N.H.Way road to village Sobdar Khuhawar mile 0/4-1/3 + 330' i/c M.S.	5.9000	118000/-	1500/-	12 Months
33/ 505	Construction of road from Mavali Damdamo Mile 0/3-1/0 i/c M.S	5.0000	100000/-	1500/-	12 Months
34/ 488	Construction of 3' span culverts (03 Nos.) along road from Daim Wari to Pir Kamal Tank via Lass Kundri Waro Mile 3/0-6/2.	0.300	6000/-	1500/-	2 Months


**DISTRICT OFFICER
ROADS & TRANSPORT
GHOTKI**