
(JAVEAM MEMON) 
IVE ENGINEER 

KOT 	RRAGE DIVISION 
AMSHORO 

OFFICE OF THE EXECUTIVE ENGINEER KOTRI BARRAGE DM 
Email: xen.kotribarrage@gmail.com 	 No.SKP/G-66/ 	of 2017 
Phone#: 022-3877403 	 Jamshoro. Dated: .2.3/97-2017 

li, 
NOTICE INVITING BIDS FOR PROCUREMENT OF GOODS & SERVICES.  

Sealed bids a per SPPRA Rules-2010 (amended 2013) are hereby invited 
from Interested Persons/Sup liers/Contractors/ Firms for procurement of Goods & Services 
(when & where required) for t e year 2017-2018, as listed below. 

i. Procurement of Abkal ni Material. 
ii. Procurement of Annual Material. 
iii. Procurement of Maintenance Works and Job Works of Pumps/Motors e.t.c. 
iv. Procurement of Maintenance & Repair of Vehicles. 

2/- 	The bidding documents will be issued to the Suppliers/Bidders upto 
24-07-2017 at 12.00 Noon on payment of Rs.1000/- as Bidding Documents Fee (non-
refundable) and received back at 2.00 PM and shall be opened by the Procurement 
Committee on same day at 8.00 PM if any member of Procurement Committee is out of 
Head Quarter or in case of holiday announced by the Government at later stage in the 
presence of intending Bidde s/ Suppliers, the bids will be submitted & opened on next 
working day at the same time & venue. 
3/- 	The bids shout be supported with a Call Deposit of 5% of bid value for each 
bid in favour of Executive ngineer, Kotri Barrage Division Jamshoro. No bids shall be 
entertained without Call Dep sit. Proof of resignation with FBR (NTN) and SBR is to be 
submitted with the bids. 
4/- 	Rates quoted shall be valid good & effective upto 30-06-2018 for annual 
procurement of material, goods, hiring of machinery & Engaging skilled/ un-skilled labour in 
case of emergency, supply required can be obtained from any participating Firm/ Agency. 
5/- 	The suppliers hould mention the brand and quality of the Articles in the bids 
clearly. The detail list of mat rials can be seen in the office during the office hours on any 
working day. 
6/- 	Conditional bid will not be entertained. 
7/- 	The payment ill be made subject to availability of funds. 
8/- 	The procuring i gency may reject all or any bid/tenders subject to the relevant 
provision of SPPRA Rules 2010 (Amended 2013). 

(JAVED HAKEEM MEMON) 
EXECUTIVE ENGINEER 

KOTRI BARRAGE DIVISION 
JAMSHORO 

Copy F.W.Cs to:- 
1. The Secretary Irrigation Department Government of Sindh Karachi. 
2. The P.S to Minister Irri ation Department Government of Sindh Karachi.. 
3. The Chief Engineer Irri ation Kotri Barrage Region Hyderabad. 
4. Copy alongwith 7 (se en) spare copies to Director of Information Government of 

Sindh, Information De artment Karachi. 
5. The Superintending Engineer Baghar Circle Hyderabad for information. 
6. T Executive Engineers (all) of Baghar Circle Hyderabad. 
7. he I.T Department Government of Sindh, Sindh Secretariat Karachi. 
8 Copy along with 2 (twO) spare copies F.W.Cs to The Director, SPPRA barrack No.8 

near Sindh High Court Karachi for issuing in Sindh Government website for publicity. 
9. The Assistant Executive Engineers (all) Kotri Barrage Division Jamshoro for vi 

publicity. 
10. COPY FOR NOTICE ARD 
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PROCUREMENT PLAN FOR THE YEAR 2017-2018 (NON-DEVELOPMENT) OF KOTRI BARRAGE DIVISION JAMSHORO 

S.No Name of Scheme & 
Estimate Cost 

Tentativ 
e 

Quantit 

Y 

Allocate 
d Funds 

Cost of 
Ongoing 
Works 

(Expenditur 
e Already 
Incurred) 

Funds 
Year 

marked 
for 

ongoin 

g 
Works 

Cost for New 
Works 

(Components 

) 

Funds 
for 

New 
Work 
s (C- 

E) 

Nature of 
Procureme 

nt 

Method of 
Procureme 

nt 

Anticipated/ 
Actual Date 

of 
Advertiseme 

nt 

Anticipate 
d/ Actual 
Date of 
Start 

Anticipate 
d/ Actual 
Date of 

Completio 
n 

A B C D E F 6 H I J K L M 

i. PROCUREMENT OF ABKALANI MATERIAL. 

I Axe ‘% ith handle 10 Nos. - _- - - Single Stage Single Stage 1/2017 7/2017 6/2018 

2 Bamboo Size 15' - 20' 20 Nos. -  - - - - Single Stage Single Stage -do- -do- -do- 

3 Earthen ports/ jars 10 Nos._ - - - - Single Stage Single Stage -do- -do- -do- 

4 Empty Plastic Bags 100 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

5 
G.I buckets 14" 
superior 10 Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

6 Handle for koder 20 Nos. - _- - - Single Stage Single Stage -do- -do- -do- 

7 Koder sindhi superior 10 Nos. " -- - - Single Stage Single Stage -do- -do- -do- 

8 Lai basket M/S 20 Nos. - _- - - Single Stage Single Stage -do- -do- -do- 

9 
Lai panjar 6" to 4" dia 
length 10' to 12' 30 Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

10 Lai panjar 6" to 8" dia 
length 12' to 16' 50 Nos. 

- .• • - - - - _ 	- .fin- 

II 
Manjhandari panjar 
(12' - 14') 

40 Nos. 
- - - - - Single Stage Single Stage -do- -do- -do- 

12 Munj wan 10 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

13 
Jute bags 4 to 5 01 
Ilnd Bharti 

25 Nos. 
- - - - - Single Stage Single Stage -do- -do- -do- 

14 Pan mate 6 x 4 60 Nos. - "- - - Single Stage Single Stage -do- -do- 	. -do- 

15 Plastic Glass 10 Nos. - "- - - Single Stage Single Stage -do- -do- -do- 

16 
Pukha double kani 12' 
x 14' 15 Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

17 Reed Petal 20 Nos. - "- 
..! 	

- - Single Stage Single Stage -do- .-do- -do- 
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18 Sewing Needles 10 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

19 
Supplying patrol super 
i/c carriage at site 

100 
Liters 

- - - - - Single Stage Single Stage -do- -do- -do- 

20 Sutli 50 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

21 
Taxi pickup without 
POL on hire charges 

10 Days - -- - - Single Stage Single Stage -do- -do- -do- 

22 Towas sur size 10' to 5' 10 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

23 20 
Wooden ballies 3" to 
5" dia length 10' to 12' 

Nos. 
- -- - Single Stage Single Stage -do- -do- -do- 

24 30 
Wooden ballies 4" to 
8" dia length 8' to 12' 

Nos. 
- -- - - Single Stage Single Stage -do- -do- -do- 

25 
Wooden Pags size 2' - 
3' 

50 Nos. 
- - - - - Single Stage Single Stage -do- -do- -do- 

26 
Wooden Pags size 5' - 
8' 

50 Nos. 
- - - - - Single Stage Single Stage -do- -do- -do- 

ii. PROCUREMENT OF ANNUAL MATERIAL 
1 17" LCD Monitor I No. - -- - - Single Stage Single Stage -do- -do- -do- 

2 
A.0 pressure pipe 6" 
dia 10 Rti 

- -- - - Single Stage Single Stage -do- -do- -do- 

3 
Air freshener best 
quality 2 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

4 Alum 5 Kgs. - -- - - Single Stage Single Stage -do- -do- -do- 

5  
Ball bearing NTN 
6308 1 NfIc 

- -- - - Single Stage Single Stage -do- -do- -do- 

6 
Ball bearing NTN 
6309 1 Nos. 

- - -- - Single Stage Single Stage -do- -do- - 

7 
Ball bearing NTN 
6311 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

8 
Ball bearing NTN 
6312 I No. 

- -- - - Single Stage Single Stage -do- -do- 

9 Bamboo Size 15' — 18' 2 Nos. -- - - Single Stage Single Stage -do- -do- -do- 
10 Barbet wire 10 Kgs. - -- - - Single Stage Single Stage -do- -do- -do- 

11 
Battery 12 volt 85 
Amp I No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

12 
Battery 12 volt 100 
Amp 1 No. 

- -- - - Single Stage Single Stage -do- - 

13 
Battery 12 volt 120 
Amp I No. 

- -- - 

..0' 

- Single Stage Single Stage -do- -do- - 
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14 
Battery 12 volt 180 
Amp I No. 

- - - - - Single Stage Single Stage -do- -do- -do- 

15 
Battery 12 volt 195 
Amp 1 No. 

- -- - - Single Stage  Single Stage -do- -do- -do- 

16 
Battery 12 volt 200 
Amp 1 No. 

-- - - - Single Stage Single Stage -do- -do- -do- 

17 Black bitumen 5 Liters - -- - - Single Stage Single Stage -do- -do- -do- 

18 Black grease 5 Kgs - -- - Single Stage Single Stage -do- -do- -do- 

19 
Boatman with country 
boat 4 Days 

- -- - - Single Stage Single Stage -do- -do- -do- 

20 Brass polish 5 Tin - -- - - Single Stage Single Stage -do- -do- -do- 

21 
Brooms large size with 
handle 10 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

22 
Bulb 125 volts 
mercury 5 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

23 
Bulb 200 watts Pak- 
made 10 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

24 
Bulb 250 volts 
mercury 5 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

25 Bulb 70 watts sodium 
imported 5 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

26 Canopy i/c cutting. 
sewing & fitting etc 
complete 20 Sft 

- -- - - Single Stage Single Stage -do- -do- -do- 

27 Capacitor for 70/125 
watts 240V 50Hz 5 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

28 Cartridge (black) for 
Canon laserjet printer 1 Nos. 

- - - - - Single Stage Single Stage do -do. 

29 Cartridge (Colour) for 
HP Ink jet printer 1 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

30 Chair plastic 2 Nos. - -- - Single Stage Single Stage -do- -do- -do- 

31 Charcoal 10 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

32 Chowk for mercury 
bulb 125 volts 5 Nos. 

- -- - Single Stage Single Stage -do- -do- -do- 

33 Chowk for mercury 
bulb 250 watts 3 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

34 Chowk Phillips 70 
watts 240 V 50 Hz 5 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

35 Circuit breaker 20 
Amp 1 No. 

- -- - 

cr 

- Single Stage Single Stage -do- -do- -do- 
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36 Clamps 3" cost iron 5 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 
37 Clamps 5" cost iron 2 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 
38 Clamps 6" cost iron 2 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 

Com outer table 39-  I No. - - - - Sinlle Stale Sin: le Stale -do- -do- -do- 
Cotton waste 40-  20 Kgs - - - - Single Stage Single Stage -do- -do- -do- 
Coupling pins for 
pump 

41-  
1 Nos. 

- - - - Single Stage Single Stage -do- -do- -do- 

42 CPU with 2.4 Ghz 
Corc2Duo Processor, 2 
GB Ram. 160 GB Hard 
Disk. Combo Drive. I No 

- - - - - Single Stage Single Stage -do- -do- -do- 

43 Cup with saucer best 
quality 6 Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

44 Curtain i/c fitting etc 
complete 

10 
Meters 

- - - - - Single Stage Single Stage -do- -do- -do- 

45 Cushioning of office 
chair i/c foam and 
ragzine 2 Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

46 Cutlery set superior 
quality 12 persons I Set 

- - - - Single Stage Single Stage -do- -do- -do- 

47 Date basket 5 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 
48 Delivery pipe 2" dia 10 Rft - - - - Single Stage Single Stage -do- -do- -do- 

Desi bhan 49 - 5 Bori - - - - Single Stage Single Stage -do- -do- -do- 
Diesel oil i/c carriage 
g site 

50 - 
50 Liters 

- - - - Single Stage Single Stage -do- -do- -do- 

51 Dinner Set superior - - - - - Single Stage Single Stage -do- -do- -do- 
quality 12 persons 1 Set 

52 Distemper paint 
different colours 10 Liters 

- - - - - Single Stage Single Stage -do- -do- -do- 

53 Double armored pipe 
3-  dia 10 Rft 

- - - - - Single Stage Single Stage -do- -do- -do- 

54 Double armored pipe 
4" dia 10 Rft 

- - - - - Single Stage Single Stage -do- -do- -do- 

55 Double armored pipe 
5-  10 Rft 

- - - - - Single Stage Single Stage -do- -do- -do- 

56 Double armored pipe 
6" 10 Rft 

- - - - Single Stage Single Stage -do- -do- -do- 

57 Dura cell 1.5 battery 6 Nos. - - - - Single Stage Single Stage -do- -do- -do- 
58 Emery paper 2 Dozens - - - - - Single Stage Single Stage -do- -do- -do- 
59 Empire tape 10 Nos. - - -  - - Single Stage Single Stage -do- -do- -do- 
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60 Empty drum 210 liters 1 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 
61 Energy saver 10 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 

Engaging electric 
pump 3"x2" dia with 
motor i/c suction 
delivery pipe with all 
accessories for 
dcwatering. 

62 - 

10 Hours 

- - - - Single Stage Single Stage -do- -do- -do- 

63 Engaging electric 
pump 7"x6" dia with 
motor i/c suction 
delivery pipe with all 
accessories for 
dcwatering. 10 Hours 

- - - - - Single Stage Single Stage -do- -do- -do- 

64 Engaging labour 
paiting. colouring and 
whitewashing without 
material 100 Sft 

- - - - - Single Stage Single Stage -do- -do- -do- 

65 Engaging tractor 
trolley with sand 
(rati/murrum) 100 Cft 

- - - - Single Stage Single Stage -do- -do- -do- 

66 Engaging tractor with 
front/ rear blade 10 Hours 

- - - - - Single Stage Single Stage -do- -do- -do- 

67 Engaging tractor with 
tanker for sprinkling 5 Trips 

- - 

_. 

- - Single Stage Single Stage -do- -do- -do- 

68 Engaging tractor with - - - - - Single Stage Single Stage -do- -do- -do- 
trolley i/c filled by 
earth 20 Trips 

69 Engaging skilled 
labour 15 Days 

- - - - - Single Stage Single Stage -do- -do- -do- 

70 Engaging unskilled 
labour / coolies 25 Days 

- - - - - Single Stage Single Stage -do- -do- -do- 

71 Epoxy water resist 
paint 5 Liters 

- - - - Single Stage Single Stage -do- -do- -do- 

72 Executive Officer table 
wooden with glass top I No 

- - - - - Single Stage Single Stage -do- -do- -do- 

73 File cover katcha 20 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 
File cover pakka 74 - 20 Nos. - - - - Single Stage Single Stage -do- -do- -do- 

75 Fins oil super sonic 10 Liters - - - - Single Stage Single Stage -do- -do- -do- 
76 Flinch 3" dia 2 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 

4. 
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77 Flower Plants 12 Nos. - - - - - Single Stage _ Single Stage -do- -do- -do- 

78 Foot valve 5" for pump I No. - - - - - Single Stage ,_ Single Stage -do- -do- -do- 

79 Foot valve 6" for pump 1 No. - - - - - Single Stage Single Stage -do- -do- -do- 

80 Foot valve 3" for pump 1 No. - - - - - Single Stage —Single Stage -do- -do- -do- 

81 Fuel wood 9 Mund - - - - - Single Stage Single Stage _ -do- -do- -do- 

82 Gate valve 3" dia I No. - - - - - Single Stage Single Stage -do- -do- -do- 

83 G.I Bend 1" dia 1 No. - - - - - Single Stage Single Stage -do- -do- -do- 

84 0.1 Bend 2-  dia 4 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 

85 G.I Elbow 1" dia 1 No. - - - - - Single Stage Single Stage -do- -do- -do- 

86 G.I Elbow 2/2 1 No. - - - - - Single Stage Single Stage -do- -do- -do- 

87 G.I Nipple 2-  dia I No. - - - - - Single Stage Single Stage -do- -do- -do- 

88 G.I Pipe l/2" dia 20 Rft - - - - - Single Stage Single Stage -do- -do- -do- 

89 0.1 Pipe I" dia 20 Rft - - - - - Single Stage Single Stage -do- -do- -do- 

90 G.I Pipe I 'A-  dia. 10 Rft - - - - - Single Stage Single Stage -do- -do- -do- 

91 0.1 Pipe 2" dia 10 Rft - - - - - Single Stage Single Stage -do- -do- -do- 

92 0.1 Pipe 3" dia 10 Rft - - - - - Single Stage Single Stage -do- -do- -do- 

93 G.I Pipe 6" dia 10 Rft - - - - - Single Stage Single Stage -do- -do- -do- 

94 G.I Reducer Elbow 2/1 2 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 

95 0.1 Reducer Elbow 2/2 2 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 

96 G.I Reducer Tee 1" 
dia. 2 Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

97 0.1 Reducer Tee 2" 
dia. 2 Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

98 G.I Socket 1" dia 1 No. - - - - - Single Stage Single Stage -do- -do- -do- 

99 GI Socket 2" dia 1 No. - - - - - Single Stage Single Stage -do- -do- -do- 

100 G.I Socket 2/2 1 No. - - Single SugeSingle_Stage -do- -do- -do- 

101 GI Tee r dia 1 No. - - - - - Single Stage Single Stage -do- -do- -do- 

102 G.I Union 2" dia I No. - - - - - Single Stage Single Stage -do- -do- -do- 

103 0.1 Union 2/2 1 No. - - - - - Single Stage Single Stage -do- -do- -do- 

104 0.1 Valve 1" dia 1 No. - - - - - Single Stage Single Stage -do- -do- -do- 

105 Galvanized steel wire 
rope 10mm dia 40 Rft 

- - - - - Single Stage Single Stage -do- -do- -do- 

106 Galvanized steel wire 
rope 15mm dia 20 Rft 

- - - - - Single Stage Single Stage -do- -do- -do- 

107 Galvanized steel wire 
rope 5/8" dia 20 Rft 

- - - - - Single Stage Single Stage -do- -do- -do- 

108 Gamlas medium size 
earthen 15 Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

109 G-Bault with rubber 
ring and nut bolts 6" 5 Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 
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110 Generator 5 KVA 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

1 1 1 Glind bush for pump 1 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

112 Glind dori 1/2-  5 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

113 Glind dori 1" 5 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

114 Glind stud for pump 1 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

115 Glue 2 Kgs - -- - - Single Stage  Single Stage -do- -do- -do- 

116 Grease high speed 
temperature 10 Kgs 

- -- - - Single Stage Single Stage -do- -do- -do- 

117 Grease K.T.O/ MP 10 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

118 Grease nipple 10 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

119 Grease special (heavy 
duty) 12 Kg 

- -- - - Single Stage Single Stage -do- -do- -do- 

120 Gunny bags large size 
(2nd bharti) 

25 
Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

121 Gunny bags small size 
(2nd bharti) 

25 
Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

122 
Gutter khad 

100 
Cft 

- - - - - Single Stage Single Stage -do- -do- -do- 

123 Hand gloves 1 Pears - -- - - Single Stage Single Stage -do- -do- -do- 

124 Hinge 8 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

125 Holder clamp 5/8" 5 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

126 Hose pipe 2" dia 10 Rft - -- - - Single Stage Single Stage -do- -do- -do- 

127 !lump core wire rope 
1/2-  superior 60 Rft 

- -- - - Single Stage Single Stage -do- -do- -do- 

128 Hydraulic excavator 
without P.O.L 5 Hours 

- -- - - Single Stage Single Stage -do- -do- -do- 

129 Hydraulic oil 4 Liters - -- - - single Stage Single Stage -do- -do- -do- 

130 Igniter for 70 watts 
sodium bulb 5 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

131 Kerosene oil i/c 
cartage 10 Liters 

- -- - - Single Stage Single Stage -do- -do- -do- 

132 J-clip 4 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

133 Kcy Board 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

134 Khurpee 5 Nos. - -- - - Singlc Stage Single Stage -do- -do- -do- 

135 Knitting of office 
chairs (seat & back) 5 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

136 Lawn cutter scissor 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

137 Leather for foot valve 10 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

138 Leather of various 
sizes machine pressed 10 Kgs 

- -- - - Single Stage Single Stage -do- -do- -do- 
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139 Lime un-slacked with 
cartage 4)4 site 20 Kgs 

- -- - - Single Stage  Single Stage -do- -do- -do- 

140 Lunch box filled with 
fast food items i/c cold 
drink 12 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

141 M.S clamps with nut 
and bolts 3" dia I No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

142 M.S Clamps with nuts 
& bolts 4" I No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

143 M.S Clamps with nuts 
& bolts 5" I No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

144 M.S clamps with nuts 
& bolts 6" dia 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

145 M.S nuts & bolts off 
sizes 

I5 
Kgs 

- -- - - Single Stage Single Stage -do- -do- -do- 

I46 M.S washer off sizes 5 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 
147 Magic epoxy large size 5 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

148 Main cable 19/083 
Pak-made 

10 
Meters 

- -- - - -do- Single Stage Single Stage -do- -do- 

149 Main switch 3 phase 
200 Amp 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

150 Main switch 3 phase 
300 Amp 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

151 Main switch 3 phase 
400 Amp I No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

152 Malaysia colour wash - -- - - Single Stage Single Stage -do- -do- -do- 

wear clothes i/c sewing 
charges 

105 
Meters 

153 Malaysia shalwar 
kamiz uniform for 
security guard i/c cap. 
shoes. belt, whistle 
dori, badge with 
sewing charges. 10 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

154 Manila rope 1/2" dia 15 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

155
Manila rope 1 'A" dia 

10 
Kgs 

- - - - - Single Stage Single Stage -do- -do- -do- 

156 Manila rope 1" dia 
40 

Kgs 
- - - - - Single Stage Single Stage -do- -do- -do- 

157 Manufacturing S.S 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 
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Roller assembly 
spindle nuts & bolts 

158 Manufacturing S.S 
Roller Pins 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

159 Mason mistry 4 Days - -- - - Single Stage Single Stage -do- -do- -do- 

160 Match box su erior 1 Gross - -- - - SinIle Stale Sinlle Stale -do- -do- -do- 

161 Mineral water 19 liter 
bottle for water 
dispenser 5 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

162 Mortin blue cap spray 5 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

163 Mouse Optical 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

164 Nail 2 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

165 Nylon brush with 
handles 

10 
Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

166 Oil for Gurley meter 1 Bottle - -- - - Single Stage Single Stage -do- -do- -do- 

167 Oil paint 8 Liters - -- - - Single Stage Single Stage -do- -do- -do- 

168 Paint enameled 
different colours 10 Liters 

- -- - - Single Stage Single Stage -do- -do- -do- 

169 Painter 10 Days - -- - - Single Stage Single Stage -do- -do- -do- 

170 Painting brush 1" 1 No. - - -- - Single Stage Single Stage -do- -do- -do- 

171 Painting brush 2" 2 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

172 Painting Brush 3" 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

173 Painting brush 4" 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

174 Painting of gauge 
pillars 75 Sft 

- -- - - Single Stage Single Stage -do- -do- -do- 

175 Paper pin d Parket c . - - - - Single Stage_ Single Stage -do- -do- -do- 

176 Phenyl large size 5 Bottles - -- - - Single Stage Single Stage -do- -do- -do- 

177 Photostat machine 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

178 Plastic bucket with 
mug 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

179 Plastic holder superior 25 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

180 Plastic jerry can 20 
liter 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

131 Plastic pipe 1 1/4" dia 50 Rft - -- - - Single Stage Single Stage -do- -do- -do- 

182 Plastic pipe 1" dia 40 Rft - - -- - Single Stage Single Stage -do- -do- -do- 

183 Plastic pipe r dia 20 Rft - -- - - Single Stage Single Stage -do- -do- -do- 

184 
Plastic sheet 

20 
Meters 

- - - - - Single Stage Single Stage -do- -do- -do- 

185 Polishing of office 
chair 2 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 
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186 Polishing of office 
table 2 Nos. 

-- - - - -do- Single Stage Single Stage -do- -do- 

187 Premixed patch repairs 
%" thick i/c material 25 Sft 

- -- - - Single Stage Single Stage -do- -do- -do- 

188 Prepaid calling card for 
mobile. 10 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

189 Printer Laser Jet 
(Black) latest model. 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

190 Printing and supplying 
gauge slips 50 Nos. 

-- - - - Single Stage Single Stage -do- -do- -do- 

191 Providing & fixing 
groyenes upto 5ft 
height along erosion 
portion of bund or 
canal different site 

10 Sft 

- -- - - Single Stage Single Stage -do- -do- -do- 

192 Red cloth 10 Meter - -- - - Single Stage Single Stage -do- -do- -do- 

193 Removing wed growth 
/ pan cutting from bed, 
berm & slopes i/c 
burning etc complete 50 Sft 

- -- - - Single Stage Single Stage -do- -do- -do- 

194 Repair of office chairs 2 Nos. -- - - - Single Stage Single Stage -do- -do- -do- 

195 Repair of office tables 2 Nos. - -- - - -do- Single Stage Single Stage -do- -do- 

196 Revolving chair with 
hydraulic system 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

197 Roller bearing CRM 
19 % - 26 I No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

198 - -Stagte-Stage—Siagle Stage -rio.. -do- -do- Roller_beariagrCRM 
19 -26 1 No. 

- - - 

199 Roller bearing RMS 18 1 No. -- - - - Single Stage Single Stage -do- -do- -do- 

200 Roller bearing RMS- 
14 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

201 Roller bearing RMS- 
19 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

202 Rope nylon %" dia 10 Kg - - -- - Single Stage Single Stage -do- -do- -do- 

203 Rope nylon I" dia 5 Kgs - - -- - Single Stage Single Stage -do- -do- -do- 

204 Rope sini 2" dia 10 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

205 Rubber hose pipe'/:" 10 Rft - -- - - Single Stage Single Stage -do- -do- -do- 

206 Rubber washer 8 holes 
for pump 10 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

207 S.S Nuts different sizes 5 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

• 
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208 S.S Nuts & Bolts 
(A.P.S) 

- -- 
6 Nos.  

- - Single Stage Single Stage -do- -do- -do- 

209 10 
Scraper large size Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

210 Sealed lead acid 
bane 	for lo 	er I No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

211 Screw I" 2 Packets - - - - - Single Stage Single Stage -do- -do- -do- 

212 Search light fixture 
box 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

213 Search light of Banase 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

214 
Seeds of various kinds 

10 
Packet 

- - - - - Single Stage Single Stage -do- -do- -do- 

215 Shade for bulb 10 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

216 Soap liquid (hand 
wash) 4 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 

217 Socket with ring i/c 
pressure pipe 3" 10 Rft 

- -- - - Single Stage Single Stage -do- -do- -do- 

218 Socket with ring i/c 
pressure pipe 6" 10 Rft 

- -- - - Single Stage Single Stage -do- -do- -do- 

219 Sofa set seven Seater I Set - -- - - Single Stage Single Stage -do- -do- -do- 

220 Sounding road I" dia 4 Rft - -- - - Single Stage Single Stage -do- -do- -do- 

221 Sounding rope l'/2" 
dia nylon 10 Kgs 

- - - - - Single Stage Single Stage -do- -do- -do- 

222 Sounding rope 1" dia 
nylon 10 Kgs 

- -- - - Single Stage Single Stage -do- -do- -do- 

223 Speaker for computer I No. - -- - - Single Stage Single Stage -do- -do- -do- 

224 Stabilizer 10000 volt 
superior quality 1 No. 

- - - - - Single Stage Single Stage -do- -do- 

225 Steel key for gate as 
per sample I No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

226 Straw 50 Kgs - -- - - Single Stage Single Stage -do- -do- -do- 

227 Suction pipe 2" dia 10 Rft - -- - - Single Stage Single Stage -do- -do- -do- 

228 Supply of bajri i/c 
cartage @ site 100 Cft 

- -- - - Single Stage Single Stage -do- -do- -do- 

229 Supply of berger paint 12 Liters -- - - - Single Stage Single Stage -do- -do- -do- 

230 Supply of earth at site 1000 Cft - -- - - Single Stage Single Stage -do- -do- -do- 

231 Supply of milestone 5 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

232 Supply of munj or 
patha tranger i/c 
cartage @site 20 Nos. 

- -- - - Single Stage Single Stage -do- -do- -do- 
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233 Supply river sand i/c 
cartage g site 

100 
Cft 

- - - - - Single Stage Single Stage -do- -do- -do- 

234 Supply Stone boulder 
9" — 12" at site 
excluding voids 

500 Cft 
- - - - - Single Stage Single Stage -do- -do- -do- 

235 Supplying & fixing 
ragzine cover of sofa 
set 1 Set 

- - - - - Single Stage Single Stage -do- -do- -do- 

236 Supplying brick 6" x 
41/2" 1st class i/c 
cartage (a) site. 500 Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

237 Supplying & fixing Oil 
starter 15 to 20 H.P 22 
to 45 Amp 1 No. 

- - - - - Single Stage Single Stage -do- -do- -do- 

238 Supplying & fixing Oil 
starter 25 to 30 H.P 38 
to 76 Amp. 1 No. 

- - - - - Single Stage Single Stage -do- -do- -do- 

239 Supplying & fixing 
commode including 
uriner 1 No. 

- - - - - Single Stage Single Stage -do- -do- -do- 

240 Supplying cement i/c 
cartage (a) site 

5 
Bags 

- - - - - Single Stage Single Stage -do- -do- -do- 

241 Supplying hill sand i/c 
cartage (i)r, site 50 Cft 

- - - - - Single Stage Single Stage -do- -do- -do- 

242 Supplying mobil oil i/c 
carriage g site. 50 Liters 

- - - - - Single Stage Single Stage -do- -do- -do- 

243 -Supplying clips i/c 
screws for steel 
decking grid 10 Nos 

- - - - - Single Stage do- -do- -do. 

244 Supplying wooden 
planks 50 Sft 

- - - - - Single Stage Single Stage -do- -do- -do- 

245 Supplying asbestos 
sheet 50 Sft 

- - - - - Single Stage Single Stage -do- -do- -do- 

246 Table cover white 1 No. - - - - - Single Stage Single Stage -do- -do- -do- 
247 Tail piece 5" cost iron 2 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 
248 Tail piece 6" cost iron 2 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 
249 Telephone set good 

quality with LCD 1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

250 Thinner supper quality 10 Liters - - - - - Single Stage Single Stage -do- -do- -do- 
251 Tissue paper party 1 Packet - - - - - Single Stage Single Stage -do- -do- -do- 

1 
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pack 
252 Tissue paper perfumed 

rose petal 4 Packets 
- -- - - Single Stage Single Stage -do- -do- -do- 

253 Torch chargeable US 5 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

254 Towel L/size 2 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

255 Towel S/size 2 Nos. - -- - - Sin le Sta _e Sin le Sta e -do- -do- -do- 

256 Transformer oil 10 Liters - - -- - Single Stage Single Stage -do- -do- -do- 

U-Clamps 1/8" size 257 - 2 Nos. - - - - Single Stage — Single State -do- -do- -do- 

258 U-Clamp 10mm dia 5 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

259 USB (8 GB) 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

260 Varnish oil 10 Liters - -- - - Single Stage Single Stage -do- -do- -do- 

261 Vim powder 5 Tins - -- - - Single Stage Single Stage -do- -do- -do- 

262 Viper with handle 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

263 Water cooler good 
quality 1 No. 

- -- - - Single Stage Single Stage -do- -do- -do- 

264 Water dispenser 1 No. - -- - - Single Stage Single Stage -do- -do- -do- 

265 
White paper A-4 Size 

10 
Reams 

- - - - - Single Stage Single Stage -do- -do- -do- 

266 
Wire brushes 

20 
Nos. 

- - - - - Single Stage Single Stage -do- -do- -do- 

267 Wire flexible 14/076 
full gauge 

50 
Meters 

- -- - - Single Stage Single Stage -do- -do- -do- 

268 Wire PVC 19/064 SC 
Pak-made 

90 
Meters 

- -- - - Single Stage Single Stage -do- -do- -do- 

269 Wire PVC 3/036 SC 
	 Pak made 

90 
Meters 

-- - • - Single Stage Single Stage -do- -do- -do- 

270 Wire PVC 7/029 SC 
Pak made 

90 
Meters 

- -- - - Single Stage Single Stage -do- -do- -do- 

271 Wire PVC 7/064 SC 
Pak made 

90 
Meters 

- -- - - Single Stage Single Stage -do- -do- -do- 

272 Windom, glass 10 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

273 Wooden chair net seat 
& back 5 Nos. 

-- - - - Single Stage Single Stage -do- -do- -do- 

iii. PROCUREMENT OF MAINTENANCE WORKS AND JOB WORKS OF PUMPS/MOTORS e.t.c  

1 
Gas charges ler Air 
conditioner 

I Job 
- - - - Single Stage Single Stage -do- -do- -do- 

2 General service for AC 1 Job - -- - - Single Stage Single Stage -do- -do- -do- 

3 
M.S Bend 45° 6" with 
flanges 

2 Jobs 
- - - - - Single Stage Single Stage -do- -do- -do- 

4 M.S Bend 90° with 6" 2 Jobs - - - - ,/ 	- Single Stage Single Stage -do- -do- -do- 
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flanges 
5 M.S Tail piece 6" dia 2 Jobs - -- - - Single Stage Single Stage -do- -do- -do- 

6 

Repair & maintenance 
of actuator machine at 
Barrage i/c repair of 
connected hose teeth. 
rod and any defective 
part etc complete. 

1 Job 

- -- - - Single Stage Single Stage -do- -do- -do- 

7 
Repair & service of 
governor of generator 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

8 
Repair and 
maintenance of logger 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

9 
Repair and service 60 
to 100 KV generator 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

10 
Repair of electric water 
cooler compressor and 
motor etc complete 

1 Job 
- -- - - Single Stage Single Stage -do- -do- -do- 

11 
Repair of impeller 16" 
dia pump 

1 Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

12 
Repair of impeller 6" 
pump 

1 Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

13 
Repair of pump shaft 
of 16" dia 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

14 
Repair of starter 45 
ELP electric motor 

1 Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

Rewinding of 45 HP - -- - - Single Stage Single Stage -do- -do- -do- 

15
electric motor after 5% 
discount on account of 
burnt copper wire 

I Coil 

16 

Rewinding of electric 
motor 15 HP after 5% 
discount on account of 
burnt copper wire 

I Job 

- - - - - Single Stage Single Stage -do- -do- -do- 

17 

Rewinding of electric 
motor 25 H.P after 5% 
discount on account of 
burnt copper wire. 

1 Job 

- - - - - Single Stage Single Stage -do- -do- -do- 

18 

Rewinding of electric 
motor 30 HP after 5% 
discount on account of 
burnt copper wire. 

1 Job 

- -- - - Single Stage Single Stage -do- -do- -do- 
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19 
Service of electric 
pump 4x3" 

1 Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

20 
Service of electric 
pump 5x4" 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

21 
Service of electric 
pump 6x5" 

1 Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

22 
Supplying & fixing 
compressor for A.0 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

23 
Supplying & fixing 
Split A.0 1.5 Ton 

1 No. 
- - - - - -do- Single Stage Single Stage -do- -do- 

24 
Supplying & fixing 
M.S Pipe 16" dia 

5 Rft 
- - - - - Single Stage Single Stage -do- -do- -do- 

25 
Supplying & fixing 
M.S Pipe 6" dia 

5 Rft 
- - - - - Single Stage Single Stage -do- -do- -do- 

26 
Supplying & 
manufacturing brass 
bush large size 

1 Jobs 
- -- - - Single Stage Single Stage -do- -do- -do- 

27 
Supplying & 
manufacturing brass 
bush M/size APS 

1 Jobs 
- -- - - Single Stage Single Stage -do- -do- -do- 

28 
Supplying & 
manufacturing brass 
bush S/size APS 

1 Jobs 
- -- - - Single Stage Single Stage -do- -do- -do- 

29 

Supplying & 
manufacturing clips for 
decking grid for 
barrme A.P.S 

5 Nos 

- -- - - Single Stage Single Stage -do- -do- -do- 

30 
Supplying & 
manufacturing copper 
grease line (APS) 

15 Rft 
- -- - - Single Stage Single Stage -do- -do- -do- 

31 
Supplying & 
manufacturing scraper 
Usize (hard iron) 

5 Nos 
- -- - - Single Stage Single Stage -do- -do- -do- 

32 
Supplying & 
manufacturing steel 
bush L/size APS 

2 Jobs 
- -- - - Single Stage Single Stage -do- -do- -do- 

33 
Supplying & 
manufacturing steel 
bush M/size APS 

2 Jobs 
- -- - - Single Stage Single Stage -do- -do- -do- 

34 
Supplying & 
manufacturing steel 

2 Jobs 
- - - - - 

e, 

Single Stage Single Stage -do- -do- -do- 

sr 
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bush S/Size APS I 

35 

Supplying & 
manufacturing steel 
decking grid of main 
barrage and canal APS 

3 Jobs 

- -- - - Single Stage Single Stage -do- -do- -do- 

36 

Supplying & 
manufacturing shutter 
door size 8'‘8' lie 
fitting 

)Job 

-- - - - Single Stage Single Stage -do- -do- -do- 

iv. PROCUREMENT OF MAINTENANCE & REPAIR OF VEHICLES 

1 
Accelerator Cable 
Suzuki Jeep (Potohar) 

I No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

2 
Air filter Suzuki Jeep 
(Potohar) 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

3 
Boring (Pajero 

Jeep) 
1 Job 

- - - - -do-Block - Single Stage Single Stage -do- -do- 

4 
Block Washing (Pajero 
Jeep) 

I Job 
- -- - Single Stage Single Stage -do- -do- -do- 

5 
Brake service Suzuki 
Jeep (Potohar) 

I Job 
- -- - - -do- Single Stage Single Stage -do- -do- 

6 
Brake Washer for 
Suzuki Jeep (Potohar) 

I No. 
- -- - - Single Stage Single Stage -do- -do- -do- 

Break cable set Suzuki 
Jeep (Potohar) 

1 Set 
- -- - - -do- Single Stage Single Stage -do- -do- 

8 Break Pad (Pajero 
Jeep) 

I No.  
- - - - - Single Stage Single Stage -do- -do- -do- 

9 
Break shoe Suzuki 
Jeep (Potohar) 

1 No. 
- -- - - Single Stage Single Stage -do- -do- -do- 

10 
Break shoe (Pajero 
Jeep) 

)Set 
- - - - - Single Stage Single Stage -do- -do- -do- 

11 
Came bush fitting for 
Suzuki Jeep (Potohar) 

I Job 
- -- - - Single Stage Single Stage -do- -do- -do- 

12 
Came repair (Pajero 
Jeep) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

13 
Came Rod (Pajero 
Jeep) 

I No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

14 
Cross Suzuki Jeep 
(Potohar) 

2 Nos. 
- - - - - Single Stage Single Stage -do- -do- -do- 

15 
Cushion for Seat 
Suzuki Jeep (Potohar) 

1 No. 
-- - - - -do- Single Stage Single Stage -do- -do- 
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16 
Clutch Bearing Suzuki 
Jeep (Potohar) 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

17 Clutch Cable for 
Suzuki Jeep (Potohar) 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

18 
Clutch pressure 
Suzuki Jeep (Potohar) 

I No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

19 
1)-Cap Suzuki Jeep 
(Potohar) 

1 No. 
- - - - Single Stage Single Stage -do- -do- -do- 

20 
Engine foundation i/c 
fitting Suzuki Jeep 
(Potohar) 

1 Job 
- -- - - Single Stage Single Stage -do- -do- -do- 

Engine Foundation 
Suzuki Jeep (Potohar) 

- -- - - Single Stage Single Stage -do- -do- -do- 

22 
Engine Rod (Pajero 
Jeep) 

I No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

23 
Engine Seal (Pajero 
Jeep) 

I No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

24 
Engine Tuning Suzuki 
Jeep (Potohar) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

25 
Excel bearing Suzuki 
Jeep (Potohar) 

I No. 
- -- - Single Stage Single Stage -do- -do- -do- 

26  
Excel seal Suzuki Jeep 
(Potohar) 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

27 
El Wheel Bearing 
Suzuki Jeep (Potohar) 

8 Nos. 
- - - Single Stage Single Stage -do- -do- -do- 

28 
Fan Belt Suzuki Jeep 1 No 

- -- - - Single Stage Single Stage -do- -do- -do- 

(Potohar) 

29 
Foot mat Suzuki Jeep 
(Potohar) 

I Set 
- - - - - Single Stage Single Stage -do- -do- -do- 

30 Foot Mat (Pajero Jeep) I Set - -- - - Single Stage Single Stage -do- -do- -do- 

31 
Front parking light 
Suzuki Jeep (Potohar) 

I No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

32 
Foundation Suzuki 
Jeep (Potohar) 

3 Jobs 
- - - - - Single Stage Single Stage -do- -do- -do- 

33 
Fuel kit Suzuki Jeep 
(Potohar) 

1 Kit 
- - - - - Single Stage Single Stage -do- -do- -do- 

34 
Fuel pump Suzuki Jeep 
(Potohar) 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

35 
Full packing kit for 
Suzuki Jeep (Potohar) 

1 Kit 
- -- - - -do- Single Stage Single Stage -do- -do- 

• 
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36 
Gas Kit complete for 
Suzuki Jeep (Potohar) 

1 Kit 
- -- - - Single Stage Single Stage -do- -do- -do- 

37 
Gear Change (Pajero 
Jeep) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

38 
Gear Repairing (Pajero 
Jeep) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

39 
Gear Seal Suzuki Jeep 
(Potohar) 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

40 
Generator Repair 
(Pajero Jeep) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

41 
Goda bearing for 
Suzuki Jeep (Potohar) 

I No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

42 
Grey Tube (Pajero 
Jeep) 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

43 
Guide fitting for 
Suzuki Jeep (Potohar) 

1 Job 
- -- - - Single Stage Single Stage -do- -do- -do- 

44 
Head Gas Kit Suzuki 
Jeep (Potohar) 

I No. 
- -- - - Single Stage Single Stage -do- -do- -do- 

_ 

45 
Head Light New 
(Pajero Jeep) 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

46 
Indicator Switch 
Suzuki Jeep (Potohar) 

I No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

47 
Jump Bush fitting 
Suzuki Jeep (Potohar) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

48
- Krenk Turning (Pajero 

Jeep) 
I Job 

- - - 

. 

- Single Stage Single Stage -do- -do- -do- 

49 
Line Checking (Pajero 
Jeep) 

1 Job 
- -- - - Single Stage Single Stage -do- -do- -do- 

50 
Main begin Suzuki 
Jeep (Potohar) 

I No. 
- -- - - Single Stage Single Stage -do- -do- -do- 

51 
Main begin (Pajero 
Jeep) 

I No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

52 
Master cylinder 
(Pajero Jeep) 

I No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

53 Master Cylinder Kit 1 Kit - -- - - Single Stage Single Stage -do- -do- -do- 

54 Mudguard 2 Nos. - -- - - Single Stage Single Stage -do- -do- -do- 

55 
Oil pump kit for 
Suzuki Jeep 

I Kit 
- - - - - Single Stage Single Stage -do- -do- -do- 

56 Oil Pump (Pajero Jeep) I No. - -- - - Single Stage Single Stage -do- -do- -do- 

57 Oil Pump Rod (Pajero I No. - -- - - Single Stage Single Stage -do- -do- -do- 
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Jeep) 

58 
Packing Kit (Pajero 
Jeep) Jeep) 

- - - - - Single Stage  Single Stage -do- -do- -do- 

59 
Parking Light (Pajero 
Jeep) 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

60 Piston set 6,06.46, 'Tar I Set - - - - - Single Stage Single Stage -do- -do- -do- 

61 
Piston Set (Pajero 
Jeep) 

I Set 
- - - - - Single Stage Single Stage -do- -do- -do- 

62 
Pump Repair (Pajero 
Jeep) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

63 Rear cone bearing 2 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 

64 Ring set (Suzuki Jeep) I Set - - - - - Single Stage Single Stage -do- -do- -do- 

65 Ring set (Pajero Jeep) I Set - - - - - Single Stage Single Stage -do- -do- -do- 

66 
Rim Change (Pajero 
Jeep) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

67 
Rod Bush new fitting 
(Pajero Jeep) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

68 
Rod Pressing 9Pajero 
Jeep) 

1 Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

69 Seat CoverS, 	Irc2cp I Set - - - - - Single Stage Single Stage -do- -do- -do- 

70 
Seat Cover (Pajero 
Jeep) 

1 Set 
- - - - Single Stage Single Stage -do- -do- -do- 

71 
Scat new fitting 
(l'ajero Jeep) 

1 Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

72 
Scat polish (Pajero 

I Job 
- - - 

Jc"p)  
- - Single Stage Single Stage -do- -do- -do- 

73 Scat repairing 1 Job - - - - - Single Stage Single Stage -do- -do- -do- 

74 
Self Repair (Pajero 
Jeep) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

75 
Shock Repairing 
(Pajero Jeep) 

I Job 
- - - - - Single Stage Single Stage -do- -do- -do- 

76 
Stairing Cross for 
Suzuki Jeep 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

77 
Steering Cover (Pajero 
Jeep) 

1No. 
- - - - Single Stage Single Stage -do- -do- -do- 

78 
Thus Collar (Pajero 
Jeep) 

1 No. 
- - - - - Single Stage Single Stage -do- -do- -do- 

79 Tie Rod 4 Nos. - - - - - Single Stage Single Stage -do- -do- -do- 

80 
Tie Rod Repairing 
(Pajero Jeep) 

1 Job 
- - - - - Single Stage 

_e 
Single Stage -do- -do- -do- 
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81 Timing belt I No. - -- - - Single Stage Single Stage -do- -do- -do- 

82 Timing belt (Pajero 
Jeep) 

Ito Tei - - - - - Single Stage Single Stage -do- -do- -do- 

83 Timing bearing I No. - -- - - Single Stage Single Stage -do- -do- -do- 
84 Tyre 6 ply I No. -- - - Single Stage Single Stage -do- -do- -do- 

85 
Tyre New (Pajero 
Jeep) I No. 

- - - - - Single Stage Single Stage -do- -do- -do- 

86 Tyre Fitting (Pajero 
Jeep) I Job - - - - - Single Stage Single Stage -do- -do- -do- 

87 
Valve oil seal for 
Suzuki Jeep I Set - - - - - Single Stage Single Stage -do- -do- -do- 

88 Valve Guide Suzuki 
Jeep Potohar 1 No. 

- - - - - Single Stage Single Stage -do- -do- -do- 

89 Valve Guide (Pajero 
Jeep) 

I No. - - - - - Single Stage Single Stage -do- -do- -do- 

90 Valve Guide Fitting 
(Pajero Jeep) 

- 
Job  

- - - - Single Stage Single Stage -do- -do- -do- 

91 
Valve New (Pajero 
Jeep) I No. - - - - - Single Stage Single Stage -do- -do- -do- 

92 Valve Polish (Pajero 
Jeep) 

I Job - - - - - Single Stage Single Stage -do- -do- -do- 

93 Valve set I Set - -- - - Single Stage Single Stage -do- -do- -do- 

94 Valve Seal (Pajero 
Jeep) I No. - - - - - Single Stage Single Stage -do- -do- -do- 

95 
Wiring / Repairing 
(Pajero Jeep) I Job 

- - - - - Single Stage Single Stage -do- -do- -do- 

96 Wheel alignment 1 Job - -- - - Single Stage Single Stage -do- -do- -do- 

97 
Wheel Alignment 
(Pajero Jeep) 1 Job 

- - - - - Single Stage Single Stage -do- -do- -do- 

98 Wheel balancing tyres 1 Job - -- - - Single Stage Single Stage -do- -do- -do- 
99 Wheel cap I Set - -- - - Single Stage Single Stage -do- -do- -do- 
100 Wiring Work 1 Job - -- - - Single Stage Single Stage -do- -do- -do- 

Engtneer 
Kotri Barrage Division 

Jamshoro 

os 



Member/Secretary. 

( IRSHAD HMED EMON ) 
CHIEF ENGINEER, 

IRRIGATION KOTRI BARRAGE, 
HYDERABAD. 

3. 	Mr. Muhammad Younus Khan, 
Divisional Accounts Officer, 
Kotri Barrage Division, 
Jamshoro.  

C.c.to:- 

Phone No.9210334. No.S-151/W-4/Committ:/KBD/2017/ (9)5 
Office of the Chief Engineer, 
Irrigation Kotri Barrage, 
Hyderaba, dated -21.0 -  C41,-2017. 

READ:- 	Secretary to Government of 
letter 	No.SO(R&S)8-110/20 
regarding Authorization o 
Committee. 

indh, Irrigation Department 
2-13, 	dated 	14-12-2015, 

Notify the Procurement 

NOTIFICATION. 

The Committee Comprising the following members is 

constituted, as per Rules-07 of SPP 	Rules 2010 (amended 2013) 

for procuring the M & R works/ bkalani Materials, Annual 

Materials, Maintenance Works and Jo Works, for the year 2017-

2018, in Kotri Barrage Division, Jamshoro of Baghar Circle, 

Hyderabad. 

1. 	Mr. Javed Hakeem Memon, 
Executive Engineer, 
Kotri Barrage Division, 
Jamshoro.  

2. 	Mr. Fateh Mohammad Sanai, 
Executive Engineer, 
Provincial Highways Division 
Dadu.  

Chairman. 

Member. 

1. 	The Secretary to Govern ent of Sindh, 	Irrigation 
Department, Karachi. 
The Managing Director, SPP , Karachi. 

3. The Superintending Enginee , Baghar Circle, Hyderabad, 
with reference to his letter No.TC/G-55/694, dated 16-
06-2017. 

4. The All Committee Members. 



GOVERNMEN 	SINDH 
IRRIGATION DI PARTMENT 

NOTIFICATION  

012-13: With the approval of cornOtent autho ty, a Complaint Redressal 
ereby constituted in terms of-Rule 31(1) of Sindh Pu lic Procurement Rule 2010 
3) regarding-ADP schemes 2015-16 of Irrigation 	partment, Government of 

Ing to Kotrl Barrage Region Hyderabad with the foll wing composition.- 

Director General 
Monitoring 1 Evaluation Cell 
Irrigation Department, Government of Sindh 

Chief Engineer, 
Gudu Barrage Region Sukkur 

Superintending Engineer, 
Began Sindh' Feeder Circle, Sukkur 

Executive Engineer 
(Concerned Division) Irrigation Department 

District Accountant Officer Sindh 
(Concerned Division) 

Chairman 

Member 

Member 

Secretary 

Assistant 
Secretary 

TO: 	of the Committee are as provided under Rule 31 of indh Public Procurement 
.0,and also perform any other function ancillary and 1 cidental to the above 

SYED ZAH ER HYDER SHAH 
SECRETARY TO GOVT. OF SINDH 

NoS 	S)8-110/2012-13 	 Karachi, dated tie 9th  October, 2015.  
A.copy 	onivarded for information & necessary action to:- 

le Accountant General Sindh, Karachi with the r quest to nominate your 
°presentative for the above Complaint Redressal ommlttee. 
)e Director General, Monitoring & .Evaluation C II, Irrigation Department, 
overnment of Sindh, Karachi. 

,,;he M. D. 'Sindh Public Procurement Regulatory Auth rity Karachi. 
*be Chief Engineer, (All) Irrigation Development, Gov of Sindh. ko-sr. 	1.46cf': 
lErjte Superintending Engineer, (All) Irrigation Deptt, G vt. of Sindh. 
ihe Executive Engineer, (All), irrigation Department, ovt. of Sindh. 

TS. to Secretary Irrigation. Department, Govt. of Sind , Karachi. 

SECTION OFFICER (Ril&S.) 
For Secretary to Government of Sindh 
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