
OFFICE OF THE PROJECT DIRECTOR 
LOCAL GOVERNMENT PROJECT 

GOVERNMENT OF SINDH 
Address: Ground Floor. Sindh Secretariat building No.5. Tughlaq House Kamal Attaturk Avenue. Karachi. Phone No.021-99212314 

No.PD/LGP/GOS/153/17 Dated: 12-07-2017 

  

PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR 
MEGA SCHEMES UNDER KARACHI PACKAGE (Road Sector-II)  

1. Local Government Department, Government of Sindh intends to undertake the following 
schemes: 

i) Construction of Road from Tank Chowrangi to Super Highway via Thado Nalla. 
ii) Reconstruction of Tipa Sultan Road From Shahrah-e-Faisal to Karsaz. 
iii) Widenning and Reconstruciton of Stadium Road From University Road to Rashid 

Minhas Road, Karachi. 
iv) Improvement Plan for roads at Cantt. Railway station. 
v) Construction of SWD from Star Gate to Chakora Nallah, Shahrah-e-Faisal, Karachi. 
vi) Construction of SWD from Hassan Square to Lyari River. 

	

2. 	Prequalification applications are invited from interested reputed Contractors / Firms / 
Consortia for execution of the above "Mega Schemes for Karachi". 

	

3. 	Prequalification is open to all Contractors / Firms / JVs / Consortia listed with Pakistan 
Engineering Council in Category C-3 and above for work # 1 to 5 and C-4 and above for 
work # 6 having CE-01 with valid licenses, NTN Certificate, Valid Professional Tax 
alongwith Registration wi:h Sindh Board of Revenue and also experience in executing 
and completion of similar nature of works with at least 2 projects of more than Rs.200 
Million for work II 1 to 5 and 100 Million for work II 6 during last 05 years. 

4. The Contractors/Firms/Consortia may form a joint venture and provide authenticated 
documents as per given eligibility criteria in support thereof, specially setting forth the 
extent of responsibility and participation of each member and the person (s) authorized to 
represent. The members of the joint venture shall be jointly and severally bound and be 
liable for any default. Boti members should have an experience in similar projects with 
atleast 70:30 ratio. 

5. Interested eligible Contractors/Firms/JVs/Consortia may obtain pre-qualification 
documents from the office of the Director Accounts (Project), situated at ST-04, Block-
03, Scheme-5, Clifton, Ka-achi. 

6. A complete set of Pre-Qualification Documents may be purchased by eligible 
Contractor/Firms/JVs/Consortia from the office of Director Accounts (Project), from 
18-07-2017  to 04-08-2017  on submission of a written application along with non-
refundable fee of Rs.3000(- in shape of Pay Order/bank Draft issued in favour of Project 
Director, Local Government Project. For inland mailing delivery an additional amount of 
Rs.1000/- shall be paid by the applicant. 

7. The Pre-qualification documents with acceptable supporting information duly completed 
in all respect, may be submitted to the office of the Director Accounts (Project), situated 



• 4  
• .s at ST-04, Block-03, Sch me-5, Clifton, Karachi on or before 07-08-2017  at 02:OOpm and 

the same will be opene s at 02:30pm. Pre-qualification Documents which are received 
after the set date and ti 	will not be considered and returned unopened. 

8. In complete applications will not be entertained. 

9. The procuring agency reserves the right to reject or accept any prequalification 
application under releva t provisions of SPP Rules 2010. 

41•• 

Project Director 
Local Government Project 

Not to be Published: 

Director Information De • artmen w.r.t. advertise in the news a rs 
Enclosed 10 Copies xvith a request to publish in not more than three (03) widely circulated leading dailies newspapers of 
English. Urdu and Sindhi. 

Director (CB) SPPRA GOS  
With a request to upload on SPPRA (A thority) Website & issue ID Number. 

C C to:- 
1 Secretary Local Governm nt Department, GOS 
2 Asst. Chief Secretary (De .), GOS 
3. Commissioner Karachi 
4. Chief Engineer (Projects). LG, GOS 
5. Director Accounts (Projec ), LG, GOS 



GOVERNMENT OF SINDII 

PREQU4LIFICATION DOCUMENT 

Name of Department: Local Government Department 

Name of Project/Schem 
MEGA SCHEMES FOR KARACHI CITY 

ROAD SECTOR-II  
Name of Work: 

i. Construction of Road from Tank Chowranqi to Super Highway via 
Thado Nalla.  

ii. Reconstruction of Tipu Sultan Road From Shahrah-e-Faisal to 
Karsaz.  

iii. Widenning and Reconstruciton of Stadium Road From University 
Road to Rashid Minhas Road, Karachi.  

iv. Improvement Plan for roads at Cantt. Railway station.  

v. Construction of SWD from Star Gate to Chakora Nallah, Shahrah-
e-Faisal, Karachi.  

vi. Construction of SWD from Hassan Square to Lyari River.  

Name of Procuring Agency: Local Government Department 

Document issued to: 
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PREQUALIFICATION DOCUMENT 

Section I. Instructions to Bidders/Applicants (ITB). 

Clause 1 The firm/co tractor shall enclose the (one original and two 
copies) of th documents in a sealed envelope which shall:- 

(a) bear e name and address of the Applicant; 

(b) be del vered by hand or through courier/registered mail to 
addre s mentioned in advertisement for pre-qualification or 
in document; and 

(c) be clearly marked "Application for Pre-qualification for 

Scheme Name 
Mega Scheme for Karachi City (ROAD WORKS-II) 

Name of Wo k: 
i. Const ction of Road from Tank Chowrangi to Super Highway via 

Thado alla. 

ii. Recon ruction of Tipu Sultan Road From Shahrah-e-Faisal to 
Karsaz 

iii. Widen ing and Reconstruciton of Stadium Road From University 
Road t» Rashid Minhas Road, Karachi. 

iv. Impro ment Plan for roads at Cantt. Railway station. 

v. Cons ction of SWD from Star Gate to Chakora Nallah, Shahrah-
e-Fais , Karachi. 

vi. Const ction of SWD from Hassan Square to Lyari River. 

Clause 2 If the enve ope is not sealed and marked as required, the 
procuring agency will assume no responsibility for the 
misplacemerlt or pre-maturing opening of the document. 

Clause 3 Document shall be prepared in the English language. In case of 
ICB, the info mation provided in any other language shall be 
accompanies by English translation also. 

Clause 4 Firm/Contr ctor must respond to all questions and provide 
complete inf rmation as advised in this document. Any lapses to 
provide esse tial information may result in dis-qualification of the 

firm/contracttor. 

Clause 5 Clarification and Modification of Documents (SPP Rule 23). 

Firm/Contractor, who has obtained documents, may request for 
clarification of contents of the bidding document in writing, and 
respond to uch queries shall be made in writing within three 
calendar days, provided they are received at least five calendar 
days prior to the date of opening of bid. 

••=a, 	 
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PREQUALIFICATION DOCUMENT 

Clause 6 Addendum 
documents 
Document 
part of the 
in writing t 

At any time prior to the deadline for submission of 
the agency may amend the Prequalification 

y issuing addenda. Any addendum issued shall be 
requalification Document and shall be communicated 
all who have obtained the prequalification document. 

submission of Documents (SPP Rule 22 & 24): 
shall be received by the Procurement Agency at the 
tion the address 85 telephone 85 fax numbers), not 

e (mention the date 85 time).The procuring agency 
iscretion, extend the deadline for the submission of 
y amending the Prequalification Document, and in 
all rights and obligations of the Agency and the 
ctors subject to the previous deadline shall thereafter 
the deadline as extended. 

Clause 7 Deadline fo 
Documents 
address (me 

later than 
may, at its 
documents 
which case 
firms/contr 
be subject t 

Clause 8 Evaluation 
particular e 
financial po 
in the presc 
given in the 
waive mino 
capability 
contractor's 
account in 
qualifying c 
shall be co 
considered f 

(Rule 27 (2): Firm's/Contractor's general and 
perience, personnel and equipment capabilities, and 
ition, as demonstrated by the Applicant's responses 
ibed forms will be evaluated as per evaluation criteria 
document. The Procuring Agency reserves the right to 

deviations, if these don't materially affect the 
f an applicant to perform the contract. Sub-
experience and resources shall not be taken into 
etermining the firm/contractor compliance with the 
teria. However, Joint Venture experience 85 resources 
sidered. Consortium or Association of firms will be 
r similar treatment as in case of Joint Venture. 

Clause 9 Clarificatio 
assist in th 
discretion, 
information 
period of ti 
any firm /c 
information 
request for 
may be rejec 

of Prequalification Information (Rule 43): To 
evaluation of information, the agency may, at its 

sk any firm/contractor for a clarification of any 
hich shall be submitted within a stated reasonable 

e. Any request for clarification shall be in writing. If 
ntractor does not provide clarifications of the 
requested by the date and time set in the agency's 
larification then application of the firm/contractor 

.ed. 

Clause 10 Verification 
Verification 
shortlisted f 
may be ma 
incorrect in 
lacking in t 
contract, th 

of Prequalification Information (Rule 28 (1d)): 
of the information provided by the pre-qualified/ 
ms/contractors in the submissions for prequalification 
e. In case the information is found to be wrong or 
any material way or firm/contractor is found to be 
e capability or resources to successfully perform the 
it shall not be pre-qualified. 

PQ Document 



PREQUALIFICATION DOCUMENT 

Section II: Evaluation/Qualification Criteria. 

1. 	Evaluation/Qualification Criteria: Based on Pass/Fail system. 

Mandatory Provisions/Eligibility: Firms/Contractors must possess 

(i) valid registration certificate of PEC in the category C3 or above and in 
i,.  discipline (C 01 & EE06) for work No.1 to 5 and category C4 or above 

and in disc' line (CE01 & EE06) for work No.6, (Attach valid PEC 
certificate); 
Single Entity: Must Meet 
Joint Ventu 
or above an 
category C5 

(ii) valid 	regi 
(NTN) (Attacl  
Single Entity  
Joint Ventur  

e: Lead Member must meet, other members category C4 
d in discipline (CE01 & EE06) for work No.1 to 5 and 
r above and in discipline (CE01 & EE06) for work No.6. 

tration certificate from income tax authority 
NTN Certificate); 
Must Meet 

e: Lead Member must meet, other members must meet 

  

(iii) is not black fisted. (Attach all required forms, certificates and affidavit 
of not black listing) 
Single Entity: Must Meet 
Joint Venture: Lead Member must meet, other members must meet 

(iv) No conflict 
affidavit); 
Single Entity 

of interest (Attach all required forms, certificates and 

: Must Meet 

  

Joint Venture: Lead Member must meet, other members must meet 

Litigation Hi tory (Attach all required forms, certificates and affidavit); 
Single Entit : Must Meet 
Joint Ventu : Lead Member must meet, other members must meet 

History of on performing Contracts (Attach all required forms, 
certificates 	d affidavit); 
Single Entit : Must Meet 
Joint Venture: Lead Member must meet, other members must meet 

Failure to sign contracts (Attach all required forms, certificates and 
affidavit); 
Single Entity: Must Meet 
Joint Venture: Lead Member must meet, other members must meet 

Valid Professional Tax 
Single Entity: Must Meet 
Joint Venture: Lead Member must meet, other members must meet 

Registration with Sindh Board of Revenue. 
Single Entity: Must Meet 
Joint Venture: Lead Member must meet, other members must meet 

PQ Document 	 Page 3 



PREQUALIFICATION DOCUMENT 

2. 	Other Requirements: It must include following information/documents:- 

(A) General Construction Experience 

Firms/Contractor have been in business of construction at least for 10 
years. 
(Attach Articles f Incorporation or Documents of Constitution, and 
documents of rcgi tration of the legal entity. In case of JV, letter of intent to 
form JV or JV agre ment.) 
Single Entity: Mus Meet 
Joint Venture: Lead Member must meet other members 5 Years 

(B) Specific Construction Experience and past performance. 

(i)  Have successfully/ substantially completed Two (2) 	similar 
assignments having cost of each at least 200 million for work No.1 to 5 
and at least 100 million for work No.6 in the last five (5) years. 
Minimum PKR 200 million each for work No.1 to 5 
Minimum PKR 100 million each for work No.6. 
Single Entity: Must Meet 

Joint Ventui+: Lead Member must meet other member'S one contracts 

(ii) Have executed at least two (2) projects (out of above mentioned thxTe 
contacts) in similar geographig4 condition in last, five (5),yqar,s, 

(Attach Completion/ Maintenance certificates of completed/ substantially 
completed rojects). 

Single Entit . Must Meet 

Joint Ventur0: Lead Member must meet 

(C) Key Personnel Qualification & Experience. 

(i) 
	

Project Manager: 	Qualification Msc (Civil) with 05 years 
experience (2 years relevant experience) or BE 
(Civil) with 10 years experience (5 years 
relevant experience). 

Planning Engineer: 

: Contracts E gineer: 

Structures In sneer: 

BE (Civil) with 05 years experience. 

BE (Civil) with 05 years experience. 

BE (Civil) with 05 years experience with 02 
years relevant experience. 

BE (Civil) with 05 years experience with 02 
years relevant experience of roads. 

BE (Electrical) with 05 Years experience with 
2 years relevant experience 

(v) Highway Engineer: 

(vi) Electrical Engineer: 

PQ Document 
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PRQUALIFICATION DOCUMENT 

(vii) Material Engineer: 	Msc (Geology) with 05 years experience 

(viii) Site Engineers: 	Qualification: BE (Civil), Number: (2). 
Experience: 2 similar assignments, 5 years 
experience. 

(ix) Sr. Surveyors: 	Qualification: Diploma in Civil, Number: 01. 
Experience: 2 similar assignment, 05 years 
experience. 

(x) Surveyors: , 	 Qualification: Diploma in Civil, Number: (4). 
Experience: One (1) similar assignment, 3 years 
experience. 

(xi) Quantity Surveyor: 	Qualification: Diploma in Civil, Number: 01. 
Experience: 2 similar assignment, 05 years 
experience. 

(Brief CVs of personnel be attached along with evidence of Appointment & 
Salary Slips). 
Single Entity: Must Meet 
Joint Venture: Murat meet collectively 

Failure to meet e:  
result in rejection 
Conditional Pre-qt  
satisfaction of the 

(D) Equipments: 

:perience standards for candidates offered may not 
at this pre-qualification stage; it could result in a 
alification subject to corrections being made to the 
mployer's requirements before bid submission 

REQUIREMENT OF PLANT & EQUIPMENT 

Sr. 	Description 
No. 	of Equipment 
1 Bulldozer 

Capacity & 
Horse Power  

200 HP 

Minimum Requirement 
(Qty. in No.) 

1 

2 Motor Grader  140 HP 2 

2 

2 

3 Vibratory Roller 

Pneumatic Roller 

10 - 12 Ton 

18 - 21 Ton 

Tandem Roller 

Wheel Loader 

Plate Compactor 

Dump Truck 

8- 12 Ton 

2.5 Cum 

11 HP (230 KG) 

18 Ton 

1 

2 

1 

2 

PQ Document 



PREQUALIFICATION DOCUMENT 

Sr. 
No. 
9 

Description 
of Equipment 

Capacity & 
Horse Power 

Minimum Requirement 
(Qty. in No.) 	_ 

5 

2 

bump Truck 
10 Ton 

10 Excavator 
105 HP 

11 Water Tanker 
10,000 Ltr 2 

12 Aggregate Crushing 
Screening Plant 

8s 
45 Ton/hr 1 

13 

14 

15 

16 

17 

Asphalt Plant 
120 Ton/Hr 1 

____ wide  

__Plant 

Asphalt Distributor 

Asphalt Paver 

Concrete Batching 
_ 	_ _ _ 

Wheel Tractor 

3,000 Ltr 1 

145 HP (3-6m 
2 

1 30 Cum 

80 Hp 
2 

18 Concrete Transit 
Mixer 

6 Cum 2 
___ 

19 

21 

20 --Road 

Concrete Vibrator 

Marking 
_Machine 

5 HP _ 
2 

_. 	._. 

1 
Heavy Duty 

Concrete Mixer 
1 Cum 3 

22 

23 

24 

Air Compressor 

Pneumatic Jack 
Hammer 
Crane 

300 CFM  
2 

2 

1  

- 

25 Ton 
25 Water Pump 

4" Delivery 3 

26 

Note: 

Concrete Pump 

Total eauipment aviiilable 

2 

with the amplicant is to be listed along with its 
current mobilizatiot on on-going projects. 

Single Entity: Must Meet 

Joint Venture: Must meet collectively 

Minor deviation in equipment requirement may not result in rejection at. 
this pre-qualificatibn stage, it could result in a Conditional Pre-
qualification subject to corrections being made to the satisfaction of the 
Employer's requirei1ents before bid submission. 
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UALIFICATION DOCUMENT 

(Detail are to be provided in the attached form) 
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PREQUALIFICATION DOCUMENT 

(E) Financial (Historical Financial Performance) 

APPkICABLE_EQ_R,WQRKNQ.LtsLa 

(i) Average Net worth for last 03 years : 	 PKR 56 million 
Single Entity: Must Meet 
Joint Venture: Lead Member must meet 70%, other members 
must meet 36% each member 

(ii) Average Net working Capital : 	 PKR 26 million 
Single Entity Must Meet 
Joint Ventur : Lead Member must meet 70%, other members 
must meet 30% each member 

(iii) Cash flow requirements: 	 PKR 200 million 
Single Entity: Must Meet 
Joint Ventur : Lead Member must meet 70%, other members 
must meet 3 % each member 

(iv) Average Annual Construction Turnover: PKR 800 million 
Single Entity Must Meet 
Joint Venture: Lead Member must meet 70%, other members 
must meet 31 % each member 

1pp11 

(i) Average Net worth for last 03 years : 	 PKR 23 million 
Single Entity Must Meet 
Joint Venture: Lead Member must meet 70%, other members 
must meet 30% each member 

(ii) Average Net working Capital : 	 PKR 13 million 
Single Entity; Must Meet 
Joint Ventur: Lead Member must meet 70%, other members 
must meet 30% each member 

(iii) Cash flow requirements: 	 PKR 100 million 
Single Entity: Must Meet 
Joint Venture: Lead Member must meet 70%, other members 
must meet 30% each member 

(iv) Average Annual Construction Turnover: PKR 400 million 
Single Entityq Must Meet 

Joint Venture: Lead Member must meet 70%, other members must meet 
30% each member 

(Attach Documentary evidence of financial position, bank statement and 
audited accounts of the last Three (3) years and fill the forms). 
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PREQUALIFICATION DOCUMENT 

Contractors/firms who 
disqualified from the pre 
to waive minor deviation 
affect the capability of a 

ail to qualify in any of the above sections shall be 
•ualification process. The Employer reserves the right 

in the qualification criteria if they do not materially 
ontractor/ firm to perform the contract. 

PQ Document 



PREQUALIFICATION DOCUMENT 

Section III. Application Forms; 

A-I Application Submission Form (The covering letter is to be submitted by the 
interested firm/cotract or partner responsible for a joint venture, on 
appropriate comp4w letterhead) 

Date: 

To 

[Name and address of the Procuring Agency] 

Dear Sir, 

Subject: 	Pre-qualifica on of 	  

represent and act on bel  
the project cited above a 
of pre-qualification docui  

	 the undersigned, being duly authorized to 
alf of 	  applies to be prequalified for 
id enclose one (1) original (together with 	copies) 
cents and declare the following: 

  

(a) I have examined and have no reservations to the Prequalification 
Document, includi ag Addenda No(s) 	  
issued in accordance with ITB Clause 6. 

(b) I understand that Procuring Agency may cancel the prequalification 
process at any time and that Procuring Agency is not bound either to 
accept any application that it may receive or to invite the prequalified 
applicants to bid for the contract subject of this prequalification, without 
incurring any liability to the Applicants. 

(c) Bids by prequalifie i applicants will be subject to verification of all information 
submitted for preq Il  alification at the time of bidding; 

(d) Agency reserves th right to amend the scope and value of any contract under 
this project; in su h event bids will only be called from prequalified bidders 
who meet the revis d requirements; 

2. The Procuring Age cy and its authorized representative(s) may contact the 
following person(s) or further information, if needed; 

Person to be contacted: 	 Telephone: 

3. The undersigned declares that the statements and the information 
provided are coMplete, true, and correct in every detail. 

Signed: 	 Name: 

PQ Document 	 Page 10 



Name: Country: 

Name of firm (le 

(In case of Joint 

al): 

Venture (JV), legal name of each member 

Nature of Business: 

(Whether the firm is a Corporation, Partnership, Trust etc.) 

(In case of Consortium; whether the Lead Consortium Member is a 
Corporation, Pa ership, Trust etc.) 

Head Office address: 

  

Telephone : 

Fax Number: 

E-mail address: 

Place of Incorporation/Registration: 

Year of Incorporation/Registration: 

Applicant's authorized representative: 

Telephone 

Fax numbers: 

E-mail address: 

NATIONALITY 0 OWNERS 

Pl4QUALIFICATION DOCUMENT 

Each firm or member of a JV must fill in this form 

A-II Company Profile 

Date: 

Contract: 

All individual firms and each partner of a joint venture applying for 
prequalification are requested to complete the information in this form. 

PQ Document Page 11 



UALIFICATION DOCUMENT 

A-III: Other Mandatory Requirements 

(i) 	Black Listing 

• 
Black Listing 

❑ Bidder shall not be black listed by government/semi 
government/auto omous/private organizations (Affidavit to be 
provided) 

(ii) Conflict of Interest I Attach Affidavit 

(iii) Litigation History 

Pending Litigation 

O No pending litigation (A fully settled dispute or litigation is one that 
has been resolv d in accordance with the Dispute Resolution 
Mechanism unde the respective contract and where all appeal 
instances availabl to the Bidder have been exhausted) (Affidavit to be 
provided) 

Cl Pending litigation (All pending litigation shall in total not represent 
more than 50% of the Bidder's net worth and shall be treated as 
resolved against the Bidder) 

Year 

Outcome 

as 

Percent 

of 

Total 

Assets 

Outcome as 

Percent of 

Total Assets 

Total 

Contract 

Amount 

(PKR) 

Con act Identification: 

Na e of Employer: 

Add ess of Employer: 

Mat r in dispute: 

(iv) 

Page 12 PQ Document 



PREQUALIFICATION DOCUMENT 

(v) 	Historical Contract on-Performance 

Non-Performing Contract 

0 Contract non-performance did not occur within the last two (02) 
years prior to the deadline for bid submission based on all information 
on fully settled dispiutes or litigation (Affidavit to be provided) 

Li Contract non-performance during the stipulated period, 

Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

(vi) Failure to Sign Contract 

Bid Security Declaration 

J Bidder shall not be under execution of a Bid-Securing 
Declaration (Affidavit to be provided) 

Year 

Outcome 
as 

Percent 
of 

Total 
Assets 

Contract Identification 

Total 
Contract 
Amount 
(current 
value, PKR) 
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(i) 	Details of Con racts of Similar Nature and Complexity completed over 
the last 05 ye. s 

Sr. No. 

Name of Contractor: 

Country: 

Name of Procuring 
Agency With 
Address, Tele, Fax. 

- — Nature of works and 
special features 
relevant to the 
contract for which 
applied: 

Contract Role 
(Mention: Sole, Sub 
Contactor or Partner 
in a Joint Venture). 

Value of the total 
contract in Pak/Rs: 

Date of Award: 

Date of Completion: 

PREQUALIFICATION DOCUMENT 

A-IV Experience 

1. 	Similar Experience Record 
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Name of Contract Value of Name of 7-Value of 	I  Estimated 
Contract Procuring Outstanding 	Completion Date 

Agency 	work (equivalent 
Pak Rs. Million 

2.  

3.  

PREQUALIFICATION DOCUMENT 

(ii) 	Projects executed in similar geographical conditions in last five (5) 
years. 

Sr. No. 1 2 3 4 5 

Name of Contractor: 

Country & Location: 

Name of Procuring 
Agency With 
Address, Tele, Fax. 

Nature of works and 
special features 
relevant to the 
contract for which 
applied: 

Contract Role 
(Mention: Sole, Sub 
Contactor or Partner 
in a Joint Venture). 

Value of the total 
contract in Pak/Rs: 

Date of Award: 

Date of Completion: 
_L 

(iii) Projects of similar nature and complexity in hand. 

Firms/ ContIra ctors and each partner of the joint venture should 
provide inforimation on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance 
has been re eived, or for contracts approaching completion, for which 
Completion certificate has yet to be issued. 
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PREQUALIFICATION DOCUMENT 

A-V Key Staff 

(i) 

Sr. 
No. 
1 	 
2 
3 
4 
5 

Personnel Capabilities 
Firm/Contractor should provide the names of suitably qualified 
personnel to meet the specified requirements stated in Section 3 
(Evaluatioand Qualification Criteria). rl 

Title o Position Name 

The data regarding experience of the personnel mentioned at A-IV 
should be supplied separately using the Form below. 

Curriculum Vitae (CV) for Proposed Experts 

1. Proposed Position: 

2. Name of Expert: 	 PEC Reg. No 	  

3. Name of Firm: 

4. Current Residential address: 	  

Telephone No: 	 Fax No: 	  

E-Mail Address: 

5. Date of Birth:_ _ 	Citizenship: 

6. Qualification: 	  

7. Work Experience: Su 
order. 

marine professional experience in reverse chronological 

  

Indicate particular technical and managerial experience relevant to the project. 

From To 
	

Company/Project/Position/Relevant technical and 
managiement experience 	 

PQ Document 
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PREQUALIFICATION DOCUMENT 

A-VI Plant & Equipment 

Firm/Contractor shall provide adequate information to demonstrate 
clearly that it has the capability to meet the requirements for the key 
equipment whethler owned/ leased/ rented listed in Section 3 (Evaluation 
and Qualification' Criteria). 

A. Equipment Capabilities (owned by the contractor/firm) 

Sr. 
No 

Name of 
Equipment 

Nam 
Manufacturer 

of Model 
and 
power 
rating 

Capacity Year of 
Manufacture 

Current 
Location 

-- 

4 

5 

7 ___ 
_ . 
9 

B. Equipment Ca abilities (leased/rented by the contractor/firm) 

Sr. 
No 

Name of 
Equipment 

Mentioi  
whethe 
leased 
rented 

r 

Name 
of 
Owner 

Address 
of owner 

Contact 
name and 
title with 
Telephone 
Fax & 
Email of 
the owner 

Agreements Details of 
rental/ lease/ 
manufacture 
agreements specific to 
the project 

2 
3 
4 
5 
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A-VII Financial Soundness 

(i) 
	

Financial Resources 

Financial Data for Previous 3 Years 

Information from Balance Sheet 

	

Year 1 
	

Year 2 
	

Year 3 

Total Assets 

Total Liabilities 

Current Assets 

Current 
Liabilities 

Information from Income Statement 

Total Revenues 

of Construction 

Profits Before 

Taxes 

Profits After 

Taxes 
0 Attached are copies of financial statements (balance sheets including all 

related notes, and in4ome statements) for the last three years, as indicated 

above, complying with the following conditions. 

• All such doCuments reflect the financial situation of the Bidder or 
partner to a JV, and not sister or parent companies. 

• Historic financial statements must be audited by a certified 
accountant. 

• Historic fin cial statements must be complete, including all 
notes to the financ al statements. 

• Historic fin cial statements must correspond to accounting 

periods already completed and audited (no statements for partial 

periods shall be re4uested or accepted). 

• NTN certific to must be attached 
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PREQUALIFICATION DOCUMENT 

(ii) Banker's Information 

                             

 

Sr. Name & Address of 
No. Bank 

  

Contact name and title 

 

Telephone, Fax & E-Mail 
Address 

                  

                             

                             

                             

                             

   

(iii) Average Annual Construction Turnover 

             

   

Annual Turnover Data for the Last 3 Years (Construction only) 

   

 

Year 

         

Amount 
(PKR) 

             

                             

 

2015 

                         

 

2014 

                         

 

2013 

                         

   

Average Annual Construction Turnover 

             

                             

                             

The information supplied should be the Annual Turnover (Construction 
only) of the Bidder or each member of a JV in terms of the amounts billed 
to clients for each year for work in progress or completed. 

Specify proposed sources of financing, such as liquid assets, unencumbered 

real assets, lines of cr dit, and other financial means, net of current 

commitments, available o meet the total construction cash flow demands of 

the subject contract or c ntracts as indicated in Prequalification Document 

  

Financial Resources 

      

             

No. Source of financing 

 

Amount (PKR) 

   

1 

2 

3 
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Section IV. Scope of Scheme: (Description of works and period of 
completion) 

The Government of Sindh, Local Government Department is taking steps to provide enabling 

infrastructure to facilitate the people of Karachi. Traffic congestion is a major problem for 

extensively busy areas of thi$ city. Moreover, the pavement condition is extremely bad, with 

several patches, potholes and many other pavement distresses. The severity is further 

aggravated with settlement of sewerage and other underground utilities trenches. These 

results in long waiting ques o traffic, making the whole areas heavily congested, that's why the 

existing road network needs be improved. 

With the completion of these projects, the whole city will be transformed in a smooth flow in 

terms of traffic, as there would be no traffic jams and it would provide the vehicular traffic with 

ease of mind, and it would gO a long way in saving their time and energy. The Government of 

Sindh, Local Government Department has therefore decided to improve road sector of Karachi 

• city. 

The Project road will be onstructed on fast track. 

The Works will involve following major activities: 

• Excavation 
• Lying of Sub-base, Aggregate Base Course, Asphaltic Base Course, 

Asphaltic Wearing Course. 
• RCC Pipe 8& Box C lverts. 
• Construction of dr 1  nage/erosion control structures 
• Construction of slope protection structures 
• Ancillary works (Tr ffic Signs, Pavement Marking, Krebs etc) 
• Electrifican works. 
• Etc. 

Project Completion Period: 04-06 months. 

PQ Document 
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OFFICE OF *HIE PROJECT' DIRECTOR 

LOCAL GOVERNMENT PROJECT 
GOVERNMENT OF SINDll 

   

• Sindh So:Act:11m Building No S, 7u•  `11.u1 I (tihsv 	Attutua6 Avciroc, Karachi. Phoirc No.021-99212314 

No. EF)/(iff)62()_4/46//6 

ORDER:  

Subject: 	RE-CONSTITU l'ION OF PROCUREMENT COMMITTEE FOR WORKS 
PROCEEDS UNDER MEGA SCHEMES FOR KARACHI CITY.  

Mr. S.M. Taha. Chief Engineer (Design) and lncharge Contract Management 

Section. KMC is hereby included to the Procurement Committee ofThe Local Government 

Projects, Government of Sindh as Chairman in place of Mr. Rahim Bux Shaikh who stands 

retired from his services. 

a 
Mr. Nayyab Saeei, Director Accounts, Engineering Department, KMC and Mr. 

Naveed Ithar, Superintending Engineer (TEB Department). KDA will continue to be the 

members of the Committee as per previous order issued vide No.PD/LGD/326(3-PD)2016 

dated 12-08-2016. 

Project Director, 
Local Government Project 

Covernment of Sindh 

Distribution:- 
All incumbents 

C.C. to: 
I. Secretary. Local Government Department, GOS 
2. Municipal Commissioner, KMC 
3. Chief' I:ngineer, Local Government Project 
4. Sindh Public Procurement Regularity Authority (SPPRA) 

Dated: 23 — 12 



Member 

OFFICE 0! TI I E PI:O.JECT DI IZECTC)I: 
LOCAL. C()VEIZN\ 1 ENT l'IZOJECT 

CON'F.1;N:\ 1 ENT 01; SIND!t 
I 	io 	h..% 1.0.101  II... 	 hi 14.1.11e 1.11" 

PO/I-C76(3-(0) .7616 . 
Dated: 1z,1-(:)."-:.).C1(6 

Subject: 	CONSTITUTION OF PROCUR F,\IENT COMM ITTEE FOR WORKS  
PROCEEDS (IN )ER MEGA SCI ENI ES FOR KA It ACI II CITY.  

In compliance of Rule 7 of SPP Rules 2010 a Procurement Committee 

comprisinL., the Wowing Officers is hereby notified for procuring the procurement duties as 

per rule S of the SPP Rules 201U. 

1. Mr. Rahim I3ux Shaikh 
Chief Engineel (Project), 
Local Goi,ernment Project 

Mr. Nayyab Sa.led 
Director Accounts, Engineering Department, 
Karachi Metropolitan Corporation 	• 

3. Mr. Naveed 
Superintending Engineer (R&T Department). 
Karachi Devekpment Authority 

Chairman 

Member 

Project I)irector, 
Local Government Project 

Government of Shull) 

1)istribution:- 
All incumbents 

C.C. tO: 
I. Secretary, Local Government Department, GUS 
2. Administrator, KMC 
3. Municipal Commissioner, K VIC 
4. Chief Engineer, Local Govet 'uncut Project 
5. Sindh Public Procurement R Tularity Authority (SPPRA) 



.1 z6libc,,//w-cp.w.)-426/Q6 ,̀'—i%•-•=e'c —) 	• 
GON'..R.NiVI ENT OF SIN Di I 	• 

LOCAL GOVERNMENT & HTP DEPARTMENT 

Karachi. date:1 the ?5-U5-2016 
No. 

Si:Ilk:kJ: 	CONSTITUTION (;I; ('O:\  1111.A INT 1:1-:1)1:ES:..\ I. CM 	 ((:•R•(') 
1j01: 	11101ZI( EN1.:(71 -11.:1) (lNI)EIC 	PIZO.JECT 1)11ZECTOR. 
1.0CA 1. i';() Vt.:I:NM ENT PRC).11.:(71'S.  

.\ Complaint let.iress 

niqiiied 	compliani.:e of 	31 

cimiplainis of bidder:. dial. ntav oce 

rule 31 or SIT Rules 2010: 

11 (.0111111itteC 	 the 101i0Wii)L: 	iS herChV 

oti SPP iCules 2i:1i:. i 	Conlinii:e 	::(1:ircs: the 

I 	the: 	 i-•er Fr.:(),..i:•ions of 

I. Mr. Niaz Altinccl loontro  Chairman P1) I cicztl Govt. 1)- •i 

N'Ir. h:1110:1 . 

(Meinher ; St t:re:a:Al 

3. Mr..1:tvccl Chundri ProCcssional 

Sec: e::ir.v Local Covenunent 	I1TP Dcp:. 

Distribution:- 
All incumbents 

C.C. to: 

I. Special Secretary. Govt. Ur Sind 
2. Administrator, KMC 
3. Municipal ComMisioner, 
:1. Chief' Engineer. Local Governm 
5. Sindh Public Procurement Regu 

.nt Project 
, 

al:ay Autilority (SPPRA . 
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LOCAL GOVERNMENT DEPARTMENT 
PROVINCIAL - Mega Schemes for Karachi City 

(Ks. In Nlillion) 

Gen. 

Sr. No. 

Sector/ Sub-Sector 

Name of Scheme 

Location 
or 

Scheme/ 
District 

Status 
Date 01 
1ppiovid 

for 
Completion 

Targin Date rsiimatcd  

Cost 

Expenditure 
upto 

June 10 

Res ised Allocation For 
2016-17 Eittimated 

Expenditure 
opt() June. I7 

for Bard as on 
01 07 17 

Throw - II 
,Allocation for 2017.18 

F P A 

Financial Progress in % 
to 

Financial Projection 

110131 F P A Capital Resecue total Jun.% 17 June, 18 2018-19 2019-20 

I 7 3 4 5 0 7 8 9 10 11 12 13 14 15 16 17 18 19 

1902 Rehabilitation and 

Improsement of Karachi Zoo 

((-:171.459+R:128.360). 

Karachi 
10.110.16  

%pi...,  r(I June, 18 209.019 0.000 150.000 0.000 150.000 149.819 21.459 120.360 149.019 0.000 50% 100% 0.000 0.000 

(SIX; # 9) 

col 61. NH (16 S( 11F.N1ES FOR K 1.126( III (ON GOING I 9.584.998 0.000 6.207.528 0.000 6.207.528 3.377.470 3,786.726 201.323 3.908.049 0.000 0,000 0.00(1 

I'll13 

... 	._ 

..-- 1904 

1 9115 

1906  

1907 

1908 

Ion') 

. 

AI EGA SCI1E1 ES OF 

Karachi 

Karachi 

....___... 
Kam. hi 

Karachi  

____. 
Karachi 

K2r.ichi 

-   Karachi 

1. n•avpm,ill 

1 	n-ai.;,0..sctl 

1 wain 	ed 

r11'.119""svi  

.. 
Un-:10re. t 

Un•appru, is 

1. ii-approser. 

June, 18 

June, IS 

......___ 
June, 18 

tune(  18  

June, 18 

June. (8 

350.000 

2011.000 

. 	.... 	_ ... 	.._.. 
1,5110.000 

270,1101) 

444.1100 

15110,000 

240.000 

• 

0,000 

0000 

0.000 

11.000 

. 	. 
0000 . 

. 
1000 

1000 

0.0011 

0.000 

0.000 

0.000 

____ .. 
0.000 

0.0(0) 

0.000 

_ . 

11.1100 

0 .000 

0.111111 

0.0110 

0.000 

0.1100 

11.1010 

350.000 

280.000 

. 
1,500.000 

270.000 

644.000 

. 
1,500.000 

. 	2_. 	. 
240.000 0000 

3500,1(1 

200.11110 

1.500.000 

2'0.000 

- 	•-- 644.000 

1.500.000 

Y,. 

0.11,10 

0.000 

- 
0.000 

0.1810 

--- 0.000 

... 	 
0.01)0 

• - 	- 

364000 

20(1.11(0 

1.500.000 

2711,0011 

...._ 
644.000 

	_ 
1.500.000 

- 	- 
2 40.000 

0.000 

0.040 

0.1100 

- 	- 	- 
(1.000 

0,000 

01100 

0.000 

0.000 

.....  

_ 	. 

0.000 

. 

----- 
0.000 

0.(00 

Wino 

0.000 

. 
0.00(1 

0.000 

0.000 

0.000 

_............ 
0.000 

0.000 

0.000 

0.000 

0.000 

0% 

0% 

0% 

4% 

	

.. 	_.. 
0%

.  
 

.. 	.... 	_ 
0% 

0% 

100% 

 --- 
100% 

100% 

10u" i. 

100% 

.--........... 
100':0.000 

_. 
100% 

I<ARACIII 

Nov Seltemes1 

0.1,truction of Road from 

-rank (.1lowrangi to Super 

I lighs a 	11 in Thado Saila. 

1SCOtt 0) 

Reconstruction of -ripu Sultan 

Road front Shaltrali-e-Faisal 

to Karsitt. 

'iM)G 8 9) 	 _ 
1. 	011S11114:11.111 of Briti,;:c at 

ripu Sultan and Khalil Bin 

I  Waived Intersection :11 

i Shalleccl-c-Millat Road. 

,(SI); a 51) 

" ldetliti:J mid Reconstructio 

vf Stadium Road from 

1 i:i%ersity Road to Ralik) 

7%; :alias (toad. Karachi. 
..., 	 _ 
kil 

	

o .t ruction of mu% cr at 	1 

I.ce Nlarket,l.yari. 	
ri'P 

!tS1)G tr 9) 

ic..ii.truction and Remodeling 
! 
lot 12(10(1 Road Land hi. 

-4 ! r.spr,,‘ cwent Plan for 190 . 

. 	! 	( 	:11111, 	It1i11‘%:1% 	SI:t1100• 

0.000 

0.000 

____ 
0.000 

0.000  

-- 0.000 June, 18 

1 
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LOCAL GOVERNMENT DEPARTMENT 
PROVINCIAL - Mega Schemes for Karachi City 

Ills. In Million) 
Revised Allocation for A lloc•nion for 21117-11i Financial Progress in % Financial Projection 

Sector/ Sub-Sector 
Location 

of 
,, 
n_alin Tatra Date 

!..4tniated 
1 .r....i.;:auie 2016 17 alto

Cen. 
1 stimated Throw- 

Dale of for ay.,' F.‘penditure form.ard as on I 	I' A 
Sr. No. Name of Scheme 

District 
Scheme/ Cost 

Approval Cworkio•I Jx.c 16 .1.01.11 F I' % upio June. 17 01 07 17  t'apoal 12c.enue Total .June. 17 .Tune. 18 :018-19 2019.20 

1 2 3 4 i 7 8 9 10 II 12 13 14 15 16 17 IS 19 

191(1 Construction and 
improvement of Road from 
rut% ara Cho%% Is to Carden via 

Karachi Un-appm%ed June, IS 651411110 41040 0..000 04 	I 0.000 6f0.000 (,04.000 0.000 6541.000 0.000 11% 100% 0.000 101110 

17C1Iffutiah Ilartnm tto..d.at 
back to lu‘sara Clto%%k v ia 

./.aibunnisa Road. 

1(slx; k 9). 
191 I 	'Construction of Interchange 

llridge at ICI Ink:I-section. 

Karachi t-n-appro.edi  June. IS 1,00(000 00(.0 0.000 0.0140 0.000 111411.1410 1.01111.000 11000 1,1100.000 0.000 0% 100% 0.000 00110 

1  
..- 	.- I(S1)G# 9? 	.. 	 _111,1._1111

' -- 
1 9 12 	1W Wen ing of 131 id:.,e Over 

korangi Nalla near Ila bib 

Karachi Un•approed .11111e. IS 200.000 0.11110 0.000 0,1100 0.000 2110.19111 200.000 n.non 211(1.000 11.0041  0% 141p% 0.000 0.1100 

1 
illank. 
(SDG 14 9). -- r -  - 	--- 

0% I" : 1 	Construction of Bridge at Karachi I. n•appe•ted June, IS 71111.000 111,1111 0.000 0.01111 0.000 71I0.000 700,000 0.000 700.000 11.11101  I(10„ 0.000 IlAniil 

Intersection of Sjunset 
Illotilevard and Citri 
' Boulevard. 
11)(; # 9)  - _ _ __._ -- 

1914 I onstrmt:on of -\\ I) from . Karachi l'n-appeosednJune, is 711.11119 0 WM 11.0010 11.001 0.01(0 '11.1100 70.000 0.000 '11000 II ""0  0% 100% 0 000 0 000 

Ilassan Square to 1 )ari 
Riser. 
(SW: # 9). _1111. - 

• 
- -- 

I',  I " 	I onstruction of :..WD from , I n-Jppoom June. IN :104.01.14 owia 11.0,01 11.11.10 :iiil 00.1  •:No 11,10 It 	111Ill :00.11011 	11 000  11% 100% 0.001 

'-tar Gate to ('1;;41.,,ta Nallali, 
,liahrah-c-F..isal. Karachi. 
, SIK; 11  9). 

. 	• . 	. 	... .----• , 
1911, Pros ding and 103 in;; 24" dia 

\ IS pipeline from I labib Bank 
to Pump No. 3 for the 
improvement of Water Supply 

of 13a ldia T01% n. 

Karachi Un.appruled June. IS 41111.11110 1.000 11.000 0,000 0.1100 41100101 400.0011 ((.41(114 400.000 041011  0% 1001,, 1000 0111111 

(S0G 14 9). 
101 ‘t %It c % SC IB:•11.• IOU K %HACH' (5E%1 SC114%1ES) 8.11114.000 0.0011 0.0110 11.1100 0.000 8.00.1.0011 8.110.1.000 0.000 XJ104.000 0.41110 0.000 

LI 01 %I 511 (i; % PlitaliCI S ((1R K %14ACIII f0M:017(; & ‘E 	7  17,538.99s 0,00 1,207.528 0.00 6.207.528 113111.470 11.790.726 2111.323 I 1.992.049 0.000 0.000 
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