### OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION UMERKOT

No. TC/G-55/ 75/2017

Umerkot

Dated: 25

X /

### **NOTICE INVITING TENDERS**

Executive Engineer Buildings Division Umerkot invites sealed tenders from interested parties/firms meeting the eligibility criteria to participate as per SPPRA Rules 2010 (Amended 2013)

S.#	NAME OF WORK	TALUKA	ESTIMATED COST IN (M)	BIDDER AMOUNT	TENDER FEE	TIME ALLOWED
A)	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro					
1.	Main Buildings .	Umerkot	24.653	1.233	5000/-	24 Months
2	Type Vth Qtrs 02Nos.	Umerkot	2.754	0.1377	3000/-	24 Months
3	Type VIth Qtrs 02Nos.	Umerkot	2.298	0.1149	3000/-	24 Months
4	Int:W/S+S/F	Umerkot	2.784	0.1392	3000/-	24 Months
5	Int: E.I Work	Umerkot	2.570	0.1285	3000/-	24 Months
6	External Development	Umerkot	4.900	0.245	3000/-	24 Months

### DISTRICT ADP

A)	Construction of Bungalows for Executive Engineers Works &Services Umerkot (Highways, Buildings & Education Works) in Umerkot (03 Units)					
1	Int:W/S+S/F	Umerkot	0.300	0.015	1000/-	12 Months
2	Int: E.I Work	Umerkot	0.450	0.0225	1000/-	12 Months
3	External Development	Umerkot	0.600	0,03	1000/-	12 Months

### DISTRICT ADP

H 1	Construction of Bungalow for Assistant Commissioner Umerkot Taluka & District Umerkot					
1	Int: E.I Work	Umerkot	0.200	0.01	1000/-	12 Months

The details of contract can be seen and blank tenders can be obtained from office of the undersinged from date of publication.

The tender will be recived back upto 1:00 PM on 17-11-2017, and opened on same day at 2:00 PM, in presence of the committee i.e undersinged Chairman, Assistant Engineer Buildings Umerkot member, Assistant Engineer Edu; Works Umerkot Memober in presence of the contractor.

Atemps	Date of Sale of Bak Tenders	Date opening of Tender at 2:00 PM
2nd	20-11-2017	27-11-2017


If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same weill be opened on the next working day at 1:00 PM

Execut Fingineer
Buildings Line on Umerkot

Copy forwarded with complements (alongwith CD of NIT) of the Secretary to Government of Sindh information Technology Karachi, with request for arranging to place on the web site of Government of Sindh www.singh.govt.pk vide letter No. SO(T)ITD/WED/7-2.

Copy forwarded with compliments to:-

- 1 The Deputy Commissioner District Umerkot.
- 2 The Director (CB) Sindh Public Procurement Regulatory Authority Govt: of Sindh Karachi.
- 3 The Director Information (Advertisement) Public Relation Department Sindh.
- The Superintending Engineer Works & Services Umerkot for information. You are requested that the permission may kindly be accorded for short notice tenders.
- 5 The Executive Engineer (all) under Works & Services Umerkot.
- 6 The Assistant Engineer (all) under Works & Services Umerkot.
- 7 Drawing Branch/Account Branch/Correspondacne Branch, Notice Board.



### ANNUAL PROCUREMENT PLAN FINANCIAL YEAR 2017-18 BUILDINGS DIVISION UMERKOT

S.#	Description of Procurement	Quantity (where applicable)	Cost (where applicable Million)	Funds allocated in Million.	Source of funds (ADPs/Non/ ADPs)	Proposed Procurement Method	Tim	ing of P	rocuren	nents	Remarks
		Qua	C.C.		Sou (A	- E	1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	ř.
A)	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro					Ÿ.			-	- 1	1, 1
1	Main Buildings	CMD	24.653	24.653	Non- ADP	Single stage one envelop	Yes	-	-		- "
2	Type Vth Qtrs 02Nos.	CMD	2.754	2.754	Non- ADP	Single stage one envelop	Yes	-	-	-	r
3	Type Vith Qtrs 02Nos.	CMD	2.298	2.298	Non- ADP	Single stage one envelop	Yes	-	- "		-
4	Int:W/S+S/F	CMD	2.784	2.784	Non- ADP						
5	Int: E.I Work	CMD	2.570	2.570	Non- ADP	Single stage one envelop	Yes	-	-		ц
6	External Development	CMD	4.900	4.900	Non- ADP	Single stage one envelop	Yes	-	-	-	-
A)	Construction of Bungalows for Executive Engineers Works &Services Umerkot (Highways, Buildings & Education Works) in Umerkot (03 Units)	3				-					2
1	Int:W/S+S/F	ADP Work	0.300	0.300	ADP	Single stage one envelop	Yes	-	-	-	4.7
2	Int: E.I Work	ADP Work	0.450	0.450	ADP	Single stage one envelop	Yes	-	-		-
3	External Development	ADP Work	0.600	0.600	ADP	Single stage one envelop	Yes	-	-	-	-

S.#	Description of Procurement	ntity (where pplicable)	mated Unit	os allocated n Million. rce of funds DPs/Non/ ADPs)		alloca lillion of fu s/Nor		s/Nor	Timing of Procurements				Remarks
		Qua	CC	Func	Soul (A	g 9	1st Qtr	2nd Qtr	3rd Qtr	etr 4th Qtr			
	Construction of Bungalow for Assistant Commissioner Umerkot Taluka & District Umerkot		a dagan bahasa Januar Amadan Kina basa da	no la junta economica main antiva	- Committee of the Comm	200 - 100 -	TOTAL SECTION SALES						
1	Int: E.I Work	ADP Work	0.2	0.2	ADP	Single stage one envelop	Yes	-	æ	-			

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

Name of Work	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro
	Main Buildings
NIT No.	TC/G-55/75, dated: 25.10.2017
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot						
(b). Brief Description of Works	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro						
12.4	Main Buildings						
(c). Procuring Agency's address:-							
(d). Estimated Cost:-	Rs. 24.6530 Million						
(e) Amount of Bid Security:- (Fill in tump sum amount or in % age of bid amount //	Rs. 1.2327 estimated cost, but not exceeding 5%)						
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days)						
(g). Security Deposit: - (including bidsecurity): - (in % age of bid amount /estimated cost equal t							
(h). Percentage, if any, to be deducted from	n bills :-						
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 22.11-2017						
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 22.11.2017 office of the Executive Engineer Buildings Division Umerkot						
(k) Time for Completion from written order	of commence: - 24 Months						
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not						
(m). Deposit Receipt No:	Date						
(III). Deposit Necelpt No.	Date:						
Amount (Rupees							

FOR PROCUREMENT OF WORKS

Name of Work	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro
NIT No.	Type Vth Qtrs 02Nos.  TC/G-55/75, dated: 25.10.2017
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot				
(b). Brief Description of Works	Construction of 10 Beded Hospital III Bachaband Taluka Pithoro				
	Type Vth Qtrs 02Nos.				
(c).Procuring Agency's address:-					
(d). Estimated Cost:-	Rs. 2.7540 Million				
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.1377 /estimated cost, but not exceeding 5%)				
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).				
(g). Security Deposit: - (including bids ecurity): (in % age of bid amount /estimated cost equal to					
(h). Percentage, if any, to be deducted from	n bills :-				
(i). Deadline for Submission of Bids along v	with time:- 1:00 PM on 22.11-2017				
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 22.11.2017 office of the Executive Engineer Buildings Division Umerkot				
(k). Time for Completion from written order	r of commence: - 24 Months				
(I).Liquidity damages:- 1% (0.05 of Estine exceeding 10%).	nated Cost or Bid cost per day of delay, but total not				
(m). Deposit Receipt No:	Date:				
Amount: (Rupees					

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

Name of Work	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro  Type Vith Qtrs 02Nos.
NIT No.	TC/G-55/75, dated: 25.10.2017
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkat
(b). Brief Description of Works	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro
* a	Type VIth Qtrs 02Nos.
(c) Procuring Agency's address:-	
(d). Estimated Cost:-	Rs. 2.2980 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amour	Rs. 0.1149 nt /estimated cost, but not exceeding 5%)
(f) Period of Bid Validity (days):-	30 Days (Not more than sixty days)
(g). SecurityDeposit:-(includingbidsecurity (in % age of bid amount /estimated cost equa	
(h). Percentage if any, to be deducted from	om bills :-
(i). Deadline for Submission of Bids along	g with time :- 1:00 PM on 22.11-2017
(j). Venue, Time, and Date of Bid Openin	g:-  2:00 PM on 22.11.2017 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written ord	er of commence: - 24 Months
(i).Liquidity damages:- 1% (0.05 of Est exceeding 10%).	timated Cost or Bid cost per day of delay, but total no.
(m). Deposit Receipt No:	Date:
/mount: (Rupees	

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

Name of Work	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro Int:W/S+S/F
NIT No.	TC/G-55/75, dated: 25.10.2017
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro
	Int:W/S+S/F
(c) Procuring Agency's address:-	
(d). Estimated Cost:-	Rs. 2.7840 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.1392 estimated cost, but not exceeding 5%)
(f) Period of Bid Validity (days):-	30 Days (Not more than sixty days)
(g). SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage if any, to be deducted from	n bills :-
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 22.11-2017
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 22.11.2017 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 24 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total no.
(m). Deposit Receipt No:	Date:
Amount: (Rupees	

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

Name of Work	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro Int: E.I Work
NIT No.	TC/G-55/75, dated: 25.10.2017
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro
	Int: E.I Work
(c) Procuring Agency's address:-	
(d). Estimated Cost:-	Rs. 2.5700 Million
(e). Amount of Bid Security:-	Rs. 0.1285
(Fill in lump sum amount or in % age of bid amou	nt /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity	
(in % age of bid amount /estimated cost equ	al to 10%)
(h). Percentage, if any, to be deducted fr	rom bills :-
(i). Deadline for Submission of Bids alon	g with time :- 1:00 PM on 22.11-2017
(j). Venue, Time, and Date of Bid Openin	executive Engineer Buildings Division Umerkot
(k). Time for Completion from written ord	der of commence: - 24 Months
(I).Liquidity damages:- 1% (0.05 of Esexceeding 10%).	stimated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

### SERA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

Name of Work	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro
	External Development
NIT No.	TC/G-55/75, dated: 25.10.2017
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of 10 Beded Hospital at Bachaband Taluka Pithoro
	External Development
(c).Procuring Agency's address:-	
(d). Estimated Cost:-	Rs. 4.9000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.2450
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	
(h). Percentage, if any, to be deducted from	n bills :-
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 22.11-2017
(j). Venue, Time, and Date of Bid Opening:	Executive Engineer Buildings Division
	Umerkot
(k) Time for Completion from written order	of commence 24 Months
(I).Liquidity damages:- 1% (0.05 of Estinexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

### STANDARD BIDDING BOOK STANDARD BOOK STAN

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

Name of Work	Construction of Bungalows for Executive Engineers Works &Services Umerkot Int:W/S+S/F
NIT No.	TC/G-55/75, dated: 25.10.2017
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Bungalows for Executive Engineers Works &Services Umerkot
	Int:W/S+S/F
(c).Procuring Agency's address:-	
(d). Estimated Cost:-	Rs. 0.3000 Million
(e). Amount of Bid Security:-	Rs. 0.0150 estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	3%
(b). Percentage, if any, to be deducted from	bills -
i). Deadline for Submission of Bids along w	7:00 PM on 22.11-2017
(j). Venue, Time, and Date of Bid Opening:-	2:00 PM on 22.11.2017 office of the Executive Engineer Buildings Division Umerkot
(k) Time for Completion from written order	of commence: - 24 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	ated Cost or Bid cost per day of delay, but total net
(m) Deposit Receipt No:	Date:
Amount: (Rupees	

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

Name of Work	Construction of Bungalows for Executive Engineers Works &Services Umerkot Int: E.I Work
NIT No.	TC/G-55/75, dated: 25.10.2017
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Bungalows for Executive Engineers Works &Services Umerkot
	int: E.I Work
(c).Procuring Agency's address:-	
(d). Estimated Cost:-	Rs. 0.4500 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount //	Rs. 0.0225 estimated cost, but not exceeding 5%)
(f) Period of Bid Validity (days):-	30 Days (Not more than sixty days)
(g). Security Deposit: - (including bidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	n bills :-
(i). Deadline for Submission of Bids along v	vith time :- 1:00 PM on 22.11-2017
(j). Venue, Time, and Date of Bid Opening:	2:00 PM on 22.11.2017 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 24 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total not
(m) Deposit Receipt No:	Date:
Amount: (Rupees	
,	

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

Name of Work	Construction of Bungalows for Executive Engineers Works &Services Umerkot External Development
NIT No.	TC/G-55/75, dated: 25.10.2017
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Bungalows for Executive Engineers Works &Services Umerkot
	External Development
(c).Procuring Agency's address:-	
(d). Estimated Cost:-	Rs. 0.6000 Million
(e). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /e	Rs. 0.0300 estimated cost, but not exceeding 5%)
(f) Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal to	The second secon
(h). Percentage, if any, to be deducted from	bills:-
(i). Deadline for Submission of Bids along w	vith time :- 1:00 PM on 22.11-2017
(j). Venue, Time, and Date of Bid Opening.	2:00 PM on 22.11.2017 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 24 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but total no
(m). Deposit Receipt No:	Date:
Amount: (Rupees	
)	

FOR PROCUREMENT OF WORKS

Name of Work	Construction of Bungalow for Assistant Commissioner Umerkot Taluka & District Int: E.I Work
NIT No.	TC/G-55/75, dated: 25.10.2017
Tender issued Mr./M/s	
D/R No.	

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency	Executive Engineer Buildings Division Umerkot
(b). Brief Description of Works	Construction of Bungalow for Assistant Commissioner Umerkot Taluka & District
	int: E.I Work
(c).Procuring Agency's address:-	
(d). Estimated Cost:-	Rs. 0.2000 Million
(c). Amount of Bid Security:- (Fill in lump sum amount or in % age of bid amount /	Rs. 0.0100 (estimated cost, but not exceeding 5%)
(f) Period of Bid Validity (days):-	30 Days (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsecurity):- (in % age of bid amount /estimated cost equal t	
(h). Percentage, if any, to be deducted from	n bills :-
(i). Deadline for Submission of Bids along v	with time :- 1:00 PM on 22.11-2017
(j). Venue, Time, and Date of Bid Opening:	- 2:00 PM on 22.11.2017 office of the Executive Engineer Buildings Division Umerkot
(k). Time for Completion from written order	of commence: - 24 Months
(I).Liquidity damages:- 1% (0.05 of Estimexceeding 10%).	nated Cost or Bid cost per day of delay, but told in
(m). Deposit Receipt No:	Date:
Amount (Rupees	