‘ OFFICE THE TOWN COMMITTEE NASARPUR
No.TC/NP/ 4% /2017 Dated: © - — © 2 ~20 | —

TENDER NOTICE

Sealed tenders are invited from interested contractors / parties and
pliers for the work shown blow. The blank tender form can be obtained
from office of the Town Committee Nasarpur on working day from
0%~ 0% - ?—o{qto L\—eB ~Jo 1’:\1”1 payment of tender fee (Non-

refundable).

The Procuring Agency may reject all or any tender subject to the
relevant provisions of SPPRA Rules.

Tenders will be received back on dated 2> — O D~ Qo ‘:}

up to 01:00 PM in this office and will be opened on the same day at 02:00 PM in

the presence of available parties or their representatives.
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el Bid | . Time for
. = ‘ Estimated . . [ender .
S.No. Name of Work Cosit Security Fee completion
| 1' | 2% Period
Construction of C.C Block & Culverts - "
N - ) .
N [ at Ward No.| Nasarput 1.0 Million 20000 1000 6 Months
M et Jr s " ) any 't ‘ |
, | 2. |Construction & Repair of drain at| o vy | 20000 1000 | 6 Months
|/ | Ward No.I Nasarpur. | | B ]
Lnnwllmlm:i 0 Surace dnln & C.C |
A ) N 2 ' N ;
' M Block at Ward No.2 I’Ihm I Ni dasarpur 10/ MiHion ! 2000 1000 6 Months
A (._!H_l_ltTiIUH o_l__\_n ac || in & C.C B N e | o
: | (8] & P Rl Gl d i ¢ ~ } ( ) N
¢ Block at Ward No.2 I’!hm 2 Nusarpur _ 4 [\_}!I_HIEH } __;“_{'_E _]_{B“ | # M“Thh
= | (mlallun.llnn ol "am.tu, drain & C.C

5, -~ | 2 ( | I .
3 ( Block at Ward No.2 Phase 3 Nasarpur 1.0 Million 0000 _ 1000 | 6 Months

dlock at W ' '
| / Construction of C.C Block at Ward 1.0 Million ‘ 20000 | 1000 6 Moiiths
| No.3 Nasarpur i

/ L Construction of Surface drain & C.C
- Bloek at ward No.4 Phase | Nasarpur

L mstruction ol Surfs Iram & 3 .
8. / B‘m:k ““\'\”“d"w :!;J;::-:il:]-wn-;;:u-L 1.0 Million | 20000 1000 | 6 Months
b 4 oS - Wl 4
Construction of C.C Block at War o
9, \J" struction ‘o ock at Ward | e | 20000 1000 6 Months
[= 0.5 Nasarpur

1O Million | 20000 1000 6 Months

Construction of Surface drain & C.C | . |
10. | Block & Culvert at Ward No.5 | 1.0 Million 20000 1000 6 Months
Nasarpur ' !




; — : ——
I . Estimated ‘[.hd. , Tender Tm“.’ i‘ur
| Cést Sceurity Fee completion
o 2% Period
I “Construction of C.C Block at ward No. 1.0 Million 20000 1000 & hEonihs
I 6 Nasarpur
A Construction of Surface drain & C.C i _
2 0 20000 1000 6 Months
_I"/ Block at Ward No.6 Phase | Nasarpur | L Mistlion G0 oy
' | Construction  of  Surface drain &
13¢ | culvert at Ward No. 6 Phase 2| 1.0 Million 20000 1000 6 Months
| Nasarpur
T
. Construction of C.C Block at Ward 1.0 Million 20000 1000 & Months
No.7 Nasarpur
s Construction of Surface drains & C.C - 5
] 2 ( 6 Months
L Block at Ward No.8 Phasel Nasarpur L0 Miltion 1000 1900
Construction of Surface drains & C.C - :
) 00 6 Months
i Block at Ward No.8 Phase.2 Nasarpur .0 Millon a(ouo 00 SRERS
I'f{ 21 Construction of C.C Block at Ward | 0 Million 20000 1000 EoniRS |
[ | N0.9 Nasarpur N
(Uns[l uction of Surface drains & C.C | i "
- ! ' 20000 000 6 Months
]K' Block at Ward No.9 Phasc. | Nasarpur LOM:lipn 0 I on
e B
Construction of Surface drains & C.C Vi : .
¢ { 20000 1000 6 Months
9 / Block at Ward No.9 Phase.2 Nasarpur | ]_Nl!l_m" ? :_
i Construction of C.C Block at Ward | - ”
| 2 N 20000 0 Y 8
| ‘ “/;;_\“'“] Phase | Nasarpur ; 1.0 Million 000( 1000 6 Months
Construction of C.C Block at Ward | T »
2\~ . : 20000 | 00( 6 Months
__I_'f___ .10 Phase 2 Nasarpur [.0 Million 00( 1000 onths
Construction of C.C Block at Ward —
e 2 [ S
_/ N0 Phse3 Neirte 1.0 Million 0000 1000 6 Months
Construction of Nala from Khuda Bux
P Autaq to Youstani Water Course.
23. | Arbab Brohi upto Kandero Goth & | 1.0 Million 20000 1000 6 Months
Culverts on Nala at Limit of Town
L Comminee Nasarpur. i ]
' anlnu.lmn of C.C Block & Culverts
24 at Youstani Farm Near Primary School | 1.0 Million 20000 1000 6 Months
| Town Nusurpur. .
[ Construction of Nala & C.C Block at |
| 25./ 1 Sawan Mahesar Goth Ward No.10 | 1.0 Million 20000 1000 6 Months
'+ . Nasar pur
26. /Llll]\llllklmll of C.C Block at Mullan | 1.0 Million | 20000 1000 Edmthe
L Fidoo Brohi Town Nasarpur |
3?./ Construction of Bridge at Tujpur Minor | 1.0 Million 20000 1000 e st
[ Nasarpur. (-
15 il € < X Iy
28‘/ De-Silting of drains at various Paras o | v 10000 1000 6 Months
Ward 2.6.8 Town Nasarpur
Je-Silting of drains 4 3 Yara. e
| 29, DeSilting of drains at Memon Para. | ) o vyyoy | 20000 1000 6 Months
. 7| Misri Shah Para Town Nasarpur
LDe-Silting of drains at Bheel Colony
RU,/ adjusing Main Road to IHealth Centre | 1.0 Million 20000 1000 6 Months
Lown Nasarpur, _________”f___
|/ Renovation / Construction o Town |- e 10000 T 1000 | 6 Months

Office Nasarpur.




: | ; Estimated ; Bm. Tender LTy k."-
S.No. Name of Work Security completion
Cost . Fee :
2% Period
I e SEreS— = S
| 32,7] Construction of Coucil hall and C.LH -, g pgiyion | 20000 1000 | 6 Months
[ Block of Town Committee Nasarpur
| Construction  and  renovation  of | . :
33/ . | 1.0 Million | 20000 1000 6 Months
7| SABZAI Market Nasarpur | - s
R At JExtenst : Meat | L
34 5;":\ ation/Extension of Fish & Meat |y vgiyjion | 20000 1000 | 6 Months
L. s S -
| 35,7] Supplying./ Providing 2 Nei aliad K QR 2.5% 1000 | 6Months
| Heavy Generators for disposals.
e R o e Erahiina Nelitele
36. I\I“nm[..ulnlt ol Fire Fighting Vehicle O/R 5 59 1000 & Nitsdietis
[BEICITA — S :

It is therefore requested that permission may kindly be accorded
for execution of above mentioned development works in the best interest of
Nasarpur city for the available funds of Town Committee Nasarpur.

ASGHXR-UDDIN BROHI
CHAIRMAN
TOWN COMMITTEE NASARPUR

Copy FWCs to:

1. The Director Local Government Hyderabad DIVISION.
2. The Deputy Commissioner Tando Allahyar.

3. The Assistant Director Local Government Tando Allahyar.
4. Office File.

ASGHAR-UDDIN BROHI
CHAIRMAN
TOWN COMMITTEE NASARPUR




OFFICE OF THE TOWN COMMITTEE NASARPUR

NOTC(NSRP) Gien 12 /2017 Date: -6 - 2017

SAY NO TO CORRUPTION

To,
The Secretary,
Local Government & House Town Planning,

Government of Sindh,
Karachi.

SUBJECT: ADMINISTRATIVE APPROVAL / PERMISSION REGARDING EXECUTION OF
DEVELOPMENT WORKS.

This is to submit that Town Committee Nasarpur intends to execute the
following Development works from the available funds of Town Committee Nasarpur during
Financial Year 2016-17.

! - _ | ‘ Estimated
S.No. Name of Work Cost
1 Construction of C.C Block & Culverts at Ward No. 1 Nasarpur. ‘ 1.0 Million
- {
} 2 | Construction & Repair of drain at Ward No. 1 Nasarpur. | 1.0 Million
‘ 3 Construction of Surface drain & C.C Block at Ward No. 2 Phase 1 Nasarpur. ' 1.0 Million
4 Construction of Surface drain & C.C Block at Ward No. 2 Phase 2 Nasarpur. 1.0 Million
1
5 Construction of Surface drain & C.C Block at Ward No. 2 Phase 3 Nasarpur. | 1.0 Million
} 6 } Construction of C.C Block at Ward No. 3 Nasarpur | 1.0 Million
| 7 Construction of Surface drain & C.C Block at Ward No. 4 Phase 1 Nasarpur. ‘ 1.0 Million
| ‘.

8 Construction of Surface drain & C.C Block at Ward No. 4 Phase 2 Nasarpur. | 1.0 Million

| 9 | Construction of C.C Block at Ward No. 5 Nasarpur. ‘ 1.0 Million



|

17

18

19

20

25

26

27

28

29

30

Construction of C.C Block at Ward No. 6 Nasarpur.

|
Construction of C.C Block at Ward No. 9 Nasarpur.

Construction of Surface drain & C.C Block & Culvert at Ward No.

Construction of Surface drain & C.C Block at Ward No. 6 Phase 1 Nasarpur.

| Construction of Surface drain & culvert at Ward No. 6 Phase 2 Nasarpur.

. . a = :

Construction of C.C Block at Ward No. 7 Nasarpur.

Construction of Surface drains & C.C Block at Ward No. 8 Phase 1 Nasarpur.

Construction of Surface drains & C.C Block at Ward No. 8 Phase 2 Nasarpur.

Construction of Surface drains & C.C Block at Ward No. 9 Phase | Nasarpur.

Construction of Surface drains & C.C Block at Ward No. 9 Phase Il Nasarpur.

Construction of C.C Block at Ward No. 10 Phase 1 Nasarpur.

Construction of C.C Block at Ward No. 10 Phase |l Nasarpur.

Construction of C.C Block at Ward No. 10 Phase Ill Nasarpur.

Constructlon of Nala from Khuda Bux Autaq to Yousfam Water Course Arbab Brohr upto

- Kandero Goth & Culverts on Nala at Limit of Town Committee Nasarpur.

Construct:on of C.C Block & Culverts at Yousfani Farm Near Primary School Town
Nasarpur,

| Construction of Nala & C.C Block at Sawan Mahesar Goth Ward No. 10 Nasarpur.

Construction of C.C Block at Mullan Eidoo Brohi Town Nasarpur.

Construction of Brigde at Tajpur Minor Nasarpur.

De-Silting of drains at various Paras of Ward 2,6,8 Town Nasarpur.

De-Silting of drains at Memon Para, Misri Shah Para Town Nasarpur.

_ — - B —— —

De-Silting of drains at Bheel Colony adjusing Main Road to Health Centre Town Nasarpur.

1.0 Million
1.0 Million
1.0 I-\.;Iion
1.0 Million
1.0 Million
1.0 Million
1.0 Million
1.0 Million
1.0 Million
1’0 Million
1.0 Million
1.(;;v1illion
1.0 Million
1.0 Million
1.0 Million
1.U_Million
1.0 Million
1.0 Million
1.0 Million
1.0 Million

1.0 Million




‘l S.# Name of Work e o
3_1“ Ee_n-ovano-n ! C_c;nstructlon o Town Office Na_s;rpur I_-1 .0. Milli;:ir;-i
| éé__éonstruchon of_(;oucul hall and C.C Block of_'_l'_o;vn Committee Nasarpﬁr_ 1.0 Ml"lo;t_‘
?:1. Con;truchon and ren—ovahon of SABZAI Market Nasarpur 1.0 Million
34, I_R;-ovatlon;Extensmn_;f;Ts;& Meat Market — 1.0 Mi_llion
35. Supplymg / Prow?:lTn_g;_:ﬁ No. of 64 KV Heavy Generators for disposals. Q/R
36. Manufaclure of Flre-ll::éhtmg Vehicle with Chases Q/R
- o Total Estimate Cost ) -

It is therefore requested that permission may kindly be

accorded for execution of above mentioned development works in the
best interest of Nasarpur city for the available funds of Town
Committee Nasarpur.

ASﬁHAR-U DDIN BROHI

CHAIRMAN
TOWN COMMITTEE NASARPUR

Copy FWCs to:

P S0/ 1)

The Director Local Government Hyderabad DIVISION.

The Deputy Commissioner Tando Allahyar.

The Assistant Director Local Government Tando Allahyar.
Office File.

ASGHAR-UDDIN BROHI
CHAIRMAN
TOWN COMMITTEE NASARPUR



.

S No.SO-ITI(LG)/14-15/2017
GOVERNMENT OF SINDH

‘l %@@3 'I : LOCAL GOVERNMENT DEPARTMEN%&]

Karachi, dated the 17 /"1—] une, 2017 /Z 5‘:-
IN

3495 )

To, NE

The Chairman,
Town Committee Nasarpur
DISTRICT TANDO ALLAHYAR.

Pate 12 .p¢ - -

SUBJECT: ADMINISTRATIVE APPROVAL / PERMISSION REGARDING
EXECUTION OF DEVELOPMENT SCHEMES.

[ am directed to refer to your letter No. TC/NSRP/GEN/72/2017 dated
07-06-2017, on the subject captioned above and to convey permission of Competent
Authority for execution of Thirty Six (36) Development Schemes in Town Committee
Nasarpur, District Tando Allahyar for the year 2016-2017, subject to condition that one
Fire Brigade will be purchased and fulfillment of all codal formalities as per SPPRA rules
and subject to following conditions:-

i. There'is no salary issue.
ii. Availability of provision in the budget of the Council,.
iii. No liability will be created under any circumstances.
iv. Change of location of schemes, if any, would be made with the
approval of Department.
V. Monthly progress report of Development Schemes would be
communicated to the Department.
vi. Completion of all codal formalities and Rules / Policy.
vii. All equipments of garbage collection and sanitation are intact and in
proper working conditions.
viii. There is no dues / liabilities on account of salary and pension.
iX. Water Supply and Drainage System is intact and proper working
condition.
2. Further necessary action may be taken in the matter as per rules/ policy.
(ALI GUL SANJRANI)
DEPUTY SECRETARY (GEN)

A copy is forwarded for information to: -
1. The Director, Local Government, Hyderabad Division.
2. The Town Officer, Town Committee Nasarpur, District Tando Allahyar. He is
directed to ensure fulfillment of all codal formalities in accordance with rules/
Policy.
P.S. to Minister, Local Govtt: & Housing Town Planning Deptt: GoS, Karachi.
P.S. to Secretary, Local Govtt: & Housing Town Planning Deptt: GoS, Karachi.

Office order file. /’

DEPUTY SECRETARY (GEN)

s
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“* OFFICE OF THE TOWN COMMITTEE NASARPUR

No. T.C(NSRP)/Gen: 710 /2017 Nasarpur Dated: 7= 6 - 2017

To.

The Seeretary,

Local Government Department,
Government of Sindh.
KARACHI.

SUBJECT: CONSTITUTION OF COMPLAINT REDRESSAL COMMITTEE.

In pursuance of Rule 31 of Sindh Public Procurement Rules 2010, a committee for
complaint redressal, comprising following members is constituted to address the complaints of
bidders that may occur during the procurement proceedings. The power and authorities will be
same as determined under Rule 31 of said Rules.

1. Chairman Town Committee Nasarpur Chairman
> — 2." Town Officer Town Committee Nasarpur &= Member
o 3. District Accounts Officer Tando Allahyar. Member

LA Q-4 VA

ASGgAR-UDDIN BROHI

CHAIRMAN
TOWN COMMITTEE NASARPUR
Copy FWCS to:
1. The Director Sindh Public Procurement Regulatory Authority Karachi.
The Director Local Government Hyderabad Division.
The Deputy Commissioner Tando Allahyar.
The District Accounts Officer Tando Allahyar.
Notice Board.
Office File.

s N

CHAIRMAN
TOWN COMMITTEE NASARPUR



o QFFICE OF THE TOWN COMMITTEE NASARPUR

No.T.C(NSRP)/Gen: | 2017 Nasarpur Dated: 71-6 - 20617

lo.

The Secretary,

l.ocal Government Department.
Government of Sindh.
KARACHI.

SUBJECT: CONSTITUTION OF PROCUREMENT COMMITTEE.

[t is stated that in Pursuance of the Provisions of Rule (7) of SPPRA Rules
2010. Procurement Committee is to be constituted. hence it is proposed that committee
comprising of following members may be approved so that the Tendering Process for
evolution the N.I.Ts of development works of Town Committee Nasarpur be finalized.

Committee

01. The Town Oftficer. Town Commiltee Nasarpur. Chairman
02. The Assistant Executive Engincer I'own Committee Nasarpur. Member
03. The Assistant Iingineer Public Ilcalth Engineering Tando Allahyar. Member

(:\SGiiARUI)I)IN BROHI)

CHAIRMAN
TOWN COMMITTEE NASARPUR
Copy forwarded to:-
01. The Director Public Procurement Regulatory Authority Sindh Karachi.

02. The Director Local Government Hyderabad Division.

CHAIRMAN
TOWN COMMITTEE NASARPUR
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