



**DIRECTORATE OF PLANNING & DEVELOPMENT WORKS SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT,
GOVERNMENT OF SINDH
BANGLOW NO. C-82, CLIFTON BLOCK – 2, KARACHI.**

NOTICE INVITING TENDER (N.I.T)

No. A.D/DP&DWS/CT&AD/NIT-SJM/2017-18/116A Dated: 11.08.2017

Sealed tenders are invited from all the interested firms/suppliers/contractors/companies on standard bidding documents forms for Project/Scheme as per SPP Rules 2010 (Amended in 2017).

Sr. #	Scope of Work	Estimated Cost in (M)	Completion Period
1	Restoration of Sir John Marshal Vehicle & A Replica of The Same Vehicle.	13.85 M	12 Months

Terms & Conditions

1. Bidding Documents can be obtained from the date of publication in newspapers or hoisting on website on payment of Rs.2000/- tender fee (Non-refundable) in the shape of Pay Order in favor of Assistant Director, DP&DWS, Culture, Tourism & Antiquities Department, Government of Sindh, at Banglow No. C-82, Clifton Block – 2, Scheme – 5, Karachi on any working day till 28-08-2017 during office hours.
2. Sealed Tenders will be dropped into Tender Box on 29-08-2017 up to 10.30 am and will be opened at 11.30 am on same date, envelops should separately be marked as “FINANCIAL PROPOSAL” and “TECHNICAL PROPOSAL” in bold and legible letters to avoid confusion under provision 46(2) of SPPRA, in the office of Assistant Director, DP&DWS, Culture, Tourism & Antiquities Department, Government of Sindh, at Banglow No. C-82, Clifton Block – 2, Scheme – 5, Karachi.

Eligibility Criteria

- i. Minimum relevant experience of Ten (10) years.
 - ii. Turn-over 50% of estimated cost in (M) in the last three (3) years.
 - iii. Registration with Income Tax, Sales Tax (SRB) and PEC in relevant field of specialization.
3. Tender without call deposit @ Rs. 3.5 % of total bid offer or received after specified date & time will not be considered and conditional/telegraphic tender will not be entertained
 4. Bid should contain on Single Stage Two Envelope Procedure as per rule 46(2) of SPPRA.
 5. In case of holiday or unforeseen circumstances on opening date, the bid shall be **submitted on the next working day.**
 6. Undertaking on stamp paper that firm is not involved in any kind of litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
 7. In case of firm, list of partners/partnership deed, and giving full particulars of directors/proprietors or other connected particulars along with power of attorney must be provided. In case of being sole proprietor, such* undertaking on stamp paper be furnished.
 8. A representative must have authority on stamp paper from his firm/company's owner including details of owner's along with CNIC on stamp paper.
 9. The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPP Rules 2010 (Amended in 2017).
 10. Affidavit to the effect that the Contractor/Firm/Supplier/Bidder has not been blacklisted previously by any Procuring Agency.
 11. For further assistance, please contact Admin Officer # 021- 99251392 during office hours.

ASSISTANT DIRECTOR

DP&DWS, CT&AD Government of Sindh



GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT

NOTIFICATION

NO: SO(G)/CT&AD/2017 : With the approval of Competent Authority Culture, Tourism & Antiquities Department, Government of Sindh, under Rules 7 & 8 of Sindh Public Procurement Rules 2010 (Amended 2013); the Procurement Committee is hereby constituted for the ADP schemes/ projects and regular budget of Culture, Archaeology, Tourism & Antiquities Wing with immediate effect.

- | | |
|--|------------------|
| 1. Mr. Roshan Ali Kanasro,
Director, DP&DW Sindh,
Culture, Tourism & Antiquities Department | Chairman |
| 2. Mr. Saleem Ahmed Solangi
Assistant Director, Directorate General Culture Sindh
Culture, Tourism & Antiquities Department | Member |
| 3. Engr. Zafar Iqbal,
Executive Engineer, (S.C.U.G),
Local Government | Member |
| 4. Mr. Altaf Hussain Memon,
Section Officer, Information & Archives Deptt.
Govt. of Sindh, Karachi | Member |
| 5. Syed Aftab Ali Shah
Executive Engineer, DP&DW Sindh,
Culture, Tourism & Antiquities Department | Member/Secretary |

Terms of Reference:

- Preparing bidding documents.
- Carrying out technical as well as financial evaluation of the bids.
- Preparing evaluation report as provided in SPP Rules 45.
- Making recommendations for the award of contract.
- Perform any other function ancillary and incidental to the above.


GHULAM AKBAR LAGHARI
Secretary to Government of Sindh

NO: SO(G)/CT&AD/2017/792

Karachi dated: 24 July, 2017

A copy is forwarded for information and necessary action to:

- The Additional Chief Secretary (Dev), P&D Department, Govt. of Sindh, Karachi
- The Managing Director, SPPRA, Govt of Sindh, Karachi
- The Secretary, Finance Department, Govt. of Sindh, Karachi
- The Secretary, Local Govt. Department, Govt. of Sindh, Karachi
- The Secretary, Information & Archives Department, Govt. of Sindh, Karachi
- Director General Culture Sindh
- Accountant General, Sindh, Karachi.
- The Director, DP & DW Sindh, CT&AD, Karachi
- PS to Honorable Minister Culture & Tourism.
- PS to Secretary Culture, Tourism & Antiquities Department, Government of Sindh.
- Officer concerned.
- Notification file.


(**AHRAF HUSSAIN ANSARI**)
Section Officer (General)
For Secretary to Govt. of Sindh



GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT

NOTIFICATION

NO: SO(G)/CT&AD/2017/ : With the approval of Competent Authority Culture, Tourism & Antiquities Department, Government of Sindh, under Rule-31(1)(2)(a)(b) & (c) of Sindh Public Procurement Rules 2010 (Amended 2013); a Redressal Committee is hereby constituted to address the grievances and settlement of disputes. The members of committee are as follows:

1. **Director General Antiquities,** Chairman
Antiquities Department,
Culture, Tourism & Antiquities Department
2. **Mr. Makhdoom Zulfiqar** Member
Deputy Director, Information & Archives Department
Karachi
3. **Representative of AG Office/DAO,** Member
Office of the Accountant General Sindh,
Karachi
4. **Mr. Noor Ahmed Memon,** Member
Chairman, Sindhica Academy
B-24, National Auto Plaza,
Marston Road, Karachi
5. **Mr. Gulshan Ali Kalari,** Member/Secretary
Assistant Director,
Directorate of Planning & Development Works Sindh,
Culture, Tourism & Antiquities Department

Terms of Reference:

- i. To act as per procedure of SPPRA rule.
- ii. Address the complaints of bidders.
- iii. To prohibit or annual the process of procurement.
- iv. Perform any other function ancillary and incidental related to complaints


GHULAM AKBAR LAGHARI
Secretary to Government of Sindh

NO: SO(G)/CT&AD/2017/796

Karachi dated: 28th July, 2017

A copy is forwarded for information and necessary action to:

1. Accountant General, Sindh, Karachi.
2. PS to Honorable Minister Culture & Tourism.
3. PS to Secretary Culture, Tourism & Antiquities Department, Government of Sindh.
4. The Secretary, Local Govt. Department, Govt. of Sindh, Karachi
5. PS to Director General Culture Sindh/ Managing Director STDC/Director PITHM/ Special Secretary Antiquities
6. PS to Managing Director, SPPRA, Govt of Sindh, Karachi
7. PA to Additional Secretary (Admin) CT&AD, Government of Sindh, Karachi
8. Officer concerned.
9. Notification file.


(AHRAR HUSSAIN ANSARI)
Section Officer (General)
For Secretary to Govt. of Sindh


CULTURE, TOURISM & ANTIQUITIES DEPARTMENT



GOVERNMENT OF SINDH

FINANCIAL BIDDING DOCUMENT

RESTORATION OF SIR JOHN MARSHAL VEHICLE AND A REPLICA OF SAME VEHICLE



RESTORATION OF SIR JOHN MARSHALL VEHICLE AND MAKING A REPLICA OF SAME VEHICLE

REVENUE COMPONENT

S.#	Description of Items/Goods/Services	Unit	Rate	Qty	Amount
1	Disassemble complete car and organize parts	1 Job		1 Job	
2	Strip Insulation as necessary, transfer body to dolly or rotisserie, cut out rusted sections as necessary and prep for blasting (as per site Requirement)	1 Job		1 Job	
3	Media blast body including towing (as per Requirement)	1 Job		1 Job	
4	<p>Repair chassis rust/ damage as required, epoxy primer and seam seal(as per site Requirement)</p> <ol style="list-style-type: none"> 1. Body hull be thoroughly cleaned to check rusted areas properly. 2. Pillars will be strengthened by welding rusted areas and angle iron support to be fabricated to be fitted in place of doors. 3. Floors will be re-fabricated new and welded in place 4. Seat mounts will be checked and repaired if necessary 5. Floor sills will be checked for rust and repaired / replaced as necessary 6. Dashboard will be removed and rusted areas will be repaired if necessary 7. Pillars will be checked and repaired as necessary. 8. Body mount bolts will be taken off and body will be taken off the chassis if required. 9. After complete repair of the hull and main frame, it will be de-rusted through dry sanding and subsequently application of 'Rust Remover' , a USA product. 10. Hull / Frame will be coated in etch primer and under body will receive coats of paint. 	1 Job		1 Job	
5	Strip insulation as necessary, transfer body to dolly or rotisserie, cut-out rusted sections as necessary and necessary further process	1 Job		1 Job	
6	Media repair chassis rust/ damage as required, epoxy	1		1 Job	

Directorate of Planning & Development Works Sindh, Culture, Tourism & Antiquities Department

	prime and seam seal (as per site Requirement)	Job		
7	Remove from rotisserie and mount on dolly (when applicable)	1 Job		1 Job
8	<p>Repair body rust/ damage, metalwork and fit panels (as per site Requirement)</p> <ol style="list-style-type: none"> 1. Doors will be cleaned, checked for rust and patch work will be done where required. 2. Doors denting would be finished in bare metal and once completed will receive a coat of imported etch primer. <p>Rear Fenders:</p> <ol style="list-style-type: none"> 1. Rear fenders will be thoroughly sanded down to remove rust . 2. Denters will dent and finish the rear fenders from bare metal. 3. Etch primer will be applied to prevent rusting. 4. Rear fender trim will be reinstalled to check threads and bolts condition. <p>Front Fenders :</p> <ol style="list-style-type: none"> 1. Right front fender will be sanded down to bare metal and refinished by panel beating and patch work where necessary. 2. Right front fender will be reinstalled temporarily to check gaps and finishing. 3. Left fender will be dented and finished for paint process. 4. Finished fender will receive a coat of imported etch primer. 5. Left fender will be reinstalled temporarily to check gaps and finish. <p>Front End:</p> <ol style="list-style-type: none"> 1. A finished bonnet will get a coat of imported etch primer. 2. Bonnet hinges will be cleaned, serviced and oiled. 3. Hinges will be refitted and bonnet will also be put back to check lock mechanism and also gaps and finish. 4. Headlights will be sourced and fitted 5. Side lights will be refitted to check finishing. 	1 Job		1 Job

	<p>6. Overriders will be reinstalled on the bumper</p> <p>7. Bumper will be reinstalled to check fitting and gaps.</p> <p>8. Bonnet lock cable will be installed and lock opening mechanism checked</p> <p>9. Bonnet gap adjusting knobs will be fitted and bonnet adjusted accordingly.</p> <p>Rear End:</p> <p>1. All patch work will be done and finished.</p> <p>2. Imported etch primer will be applied.</p> <p>3. Bumpers will be reinstalled temporarily to check fitting and gaps</p> <p>4. Now we have the main structure of the car repaired and strong.</p> <p>5. All body panels back on the frame.</p>				
9	<p>Prime and paint body complete including color sand and polish. Metallic colors are slightly more.</p> <p>1. Painters will start work on the body panels , two at a time.</p> <p>2. Each panel will be thoroughly cleaned again, sanded down and body fillers will be applied where necessary.</p> <p>3. Each panel will then be dry sanded to finish and prepare for a coat of 2K primer.</p> <p>4. After all panels are coated in 2K primer, panels will be dismantled again.</p> <p>5. Each panel underside will be cleaned down and will get a coat of 2K primer.</p> <p>6. Special attention will be given to the areas hidden when body is refitted.</p> <p>7. Engine bay will be repaired and painted to be ready for the engine to be fitted.</p>	1 Job		1 Job	
10	Under coat Chassis complete and paint black under dash. Includes black paint on floor of speeder.	1 Job		1 Job	
11	Install factory, tarpaper sound installation.	1 Job		1 Job	
12	Strip paint all chassis components	1 Job		1 Job	

13	Strip and paint all engine sheet metal, including repairs	1 Job		1 Job	
14	Strip, hot-tank, repair, seal and paint fuel tank – T6 Strip, hot-tank , repair, seal and paint fuel tank – A/T5	1 Job		1 Job	
15	<p>Install all chassis components including wiring, suspension, brakes, transaxle, wheels, horns and all dash components (the stage includes rebuilding of steering box and adjustment and setup of brakes and suspension). As per site Requirement.</p> <ol style="list-style-type: none"> 1. All steering components will be dismantled , cleaned, repaired where necessary and refilled with new oil / grease as required. 2. Steering column bush will be checked and repaired / replaced if required. 3. Steering column will be cleaned , sanded down and painted in body color before fitting 4. All wheel bearings will be cleaned and re-greased. 5. Steering wheel will be taken off the column. It will be cleaned and painted if required and horn ring will be rechromed. <p>Brakes:</p> <ol style="list-style-type: none"> 1. Drums will be machined 2. Wheel cylinders will be repaired or replaced as required 3. Master cylinder will be repaired or replaced 4. Brake booster will be repaired or replaced as required 5. Brake pipes will be replaced with new 6. Brake hose pipes will be replaced with new 7. Brake bleeding nipples will be cleaned and repaired or replaced as necessary 8. Brake shoes will be refurbished 	1 Job		1 Job	
16	Install hood seal and hood with latches, install step plate seals and narrow alu.strips, install doorstops and doors with latches and strikers, install rear lid with latch (as per Requirement)	1 Job		1 Job	

17	<p>Interior complete with all trim and components (price depends on materials selected and model)</p> <ol style="list-style-type: none"> 1. Seats are missing and will be refabricated 2. Seats frame will be de-rusted and coated in primer and subsequently painted 3. New leatherite will be used for refurbishing the seats and other panels. 4. Door panels will be refurbished. 5. Qtr Panels will be refurbished. 6. Soft top frame will be taken off , cleaned, serviced before putting it back. 7. New soft top will be fabricated and installed. 8. Carpet under lay will be installed before installing the new carpet and mats. 	1 Job		1 Job	
18	<p>Install windshield on speedster/Roadster and all side glass on Coupe (door glass is installed prior to door panel/interior installation and is included in the body assembly stage (as per site Requirement)</p>	1 Job		1 Job	
19	<p>Install bumpers, trim and all remaining exterior body items, including assembly of bumpers and other parts (as per site Requirement)</p> <ol style="list-style-type: none"> 1. All exterior and interior trim to be restored. 2. Rearview mirror is missing and will be replaced. 3. Door mirror will be installed if required. 4. All metal trip will be re-chromed as required. 5. All silver and pewter parts will be buffed. 6. Wheel caps are missing and will be sourced 7. All missing trim, moldings, monograms, etc. will be sourced and replaced. 8. Rear lights lens are broken and will be sourced 9. Exhaust system will be repaired or replaced as necessary 10. Tires will be replaced 11. Door rubbers , bonnet rubber, dickey rubber will be replaced. 12. Any other work necessary to complete car's restoration. 	1 Job		1 Job	

20	<p>Rebuild engine (as per site Requirement)</p> <ol style="list-style-type: none"> 1. Engine will be dismantled and cleaned thoroughly 2. It will be sent to machine shop for machining. 3. Machine shop will advise main and big end bearing sizes. 4. Crank thrust washers, cam bearings will be checked and replaced if necessary. 5. Crankshaft and Camshaft will be repaired as necessary 6. Pistons will be replaced if necessary. 7. New piston rings will be installed. 8. New Main and Bigend bearings will be installed if required. 9. New timing chain will be installed if required. 10. Connecting rods will be checked for damage and repaired if required. 11. New Gasket kit will be installed. 12. Water body will be reconditioned with new parts 13. Radiator will be checked and repaired or replaced if necessary 14. New hose pipes will be installed 15. New water jackets plugs will be installed 16. Main and rear main seals will be replaced 17. Cylinder head will be overhauled, including new seats, guides, valves, seals if required. 18. New head gasket will be installed 19. Rocker shaft bushes will be checked and replaced if required. 20. Valve cover breather pipe will be replaced 21. Valve cover gaskets will be replaced 22. Inlet manifold will be polished inside and out 23. Carburetor will be overhauled and new parts fitted or carburetor will be replaced. 24. All fuel lines will be replaced 25. Tank will be cleaned, checked for leaks, 	1 Job		1 Job	
----	--	----------	--	-------	--

	<p>repaired or replaced as necessary.</p> <p>26. Distributor will be overhauled.</p> <p>27. Oil filter will be replaced</p> <p>28. Engine shall be reassembled for a start up.</p> <p>Gearbox:</p> <p>1. Gearbox will be dismantled for inspection</p> <p>2. Gearbox will be repaired if required</p> <p>3. Gearbox when ready will be mated to the engine on the floor.</p> <p>4. Self starter will be fitted.</p> <p>5. Driveshaft will be sent to a machine shop for balancing. U joints and crosses will be checked for wear and tear and replaced or repaired as necessary.</p>				
21	Dyno test engine (optional), includes break-in and optimizing of jetting, timing , etc. Also includes all dyno run sheets	1 Job		1 Job	
22	<p>Electrical Work (as per site Requirement)</p> <p>1. Complete wiring loom will be replaced if required.</p> <p>2. Dashboard is missing, will refabricate new</p> <p>3. Chrome trim will be rechromed or repolished as required.</p> <p>4. Meter Cluster is missing.</p> <p>5. Missing clock will be replaced.</p> <p>6. All switches will be restored.</p> <p>7. New battery will be installed</p> <p>8. New solenoid switch will be installed if required.</p> <p>9. Horn will be repaired or replaced as needed.</p>	1 Job		1 Job	
23	Rebuild transaxle (as per Requirement)	1 Job		1 Job	
24	Install engine in car , test and run	1 Job		1 Job	
25	Road – test car approx. 50 mile, finish fine adjustments	1 Job		1 Job	
26	<p>Suspension original</p> <p>1. Entire front and rear suspension will be dismantled.</p>	1 Job		1 Job	

	<ul style="list-style-type: none"> 2. Parts will be cleaned and powder coated. 3. All rubber parts will be replaced. 4. Tierods, ball joints, king pins, etc. will be cleaned and filled with new grease and oil. 5. Coil springs will be refitted with new gaiters 6. Rear leaf springs will be dismantled, cleaned and greased – bushes replaced. 7. Differential would be cleaned from inside and filled in with new oil. 8. Differential tube seals will be replaced if required. 				
27	Total hours and hours @ \$90/hr. labour rate	1 Job		1 Job	
28	Total parts and materials, and total sublet (as per site Requirement)	1 Job		1 Job	
29	Total Estimate				
GRAND TOTAL					
Total Rupees in Words:					

Employer's Sign & Stamp

Firm/Company's Sign & Stamp



NO. AE/DP&DWS/CT&AD/2016-17/090
GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
DIRECTORATE OF PLANNING & DEVELOPMENT WORKS SINDH,
BUNGALOW NO. C-82, BLOCK-02, SCHEME-05, CLIFTON, KARACHI
KARACHI DATED/ 31 / 07 2017

To

The Managing Director,
SPPRA, Government of Sindh,
Karachi.

SUBJECT: **SUBMISSION OF PROCUREMENT PLAN 2017-18.**

I am directed to submit herewith Procurement Plan of Directorate of Planning & Development Works Sindh, Culture, Tourism & Antiquities Department Government of Sindh, Karachi for your kind perusal as per SPPRA Rules / Policy.

Mangi
o/c (AKHTIAR AHMED MANGI)
Assistant Engineer
DP&DWS

C.C. to:-

01. PS to Secretary, Culture, Tourism & Antiquities Department, Govt. of Sindh.
- ✓ 02. Office File.

Annual Procurement Plan of
Directorate of Planning & Development Works Sindh
Culture, Tourism & Antiquities Department
Works, Goods & Services
Financial Year 2017-18

Sr. No.	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP # /	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
A - (ON-GOING SCHEMES/PROJECTS)														
1	Establishment of Museum at Kotdigi, District Khairpur			38.827	2.014	0.000	2.014	ADP-81	Single Stage One Envelope		2nd Qtr			
2	Establishment of Sindh Cultural Heritage Institute at Karachi and Up-gradation of National Museum of Pakistan at Karachi			340.963	45.000	5.000	50.000	ADP-82	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
3	Protection, Preservation & Promotion of Protected Archaeological Sites and Monuments in Sindh			333.860	55.000	10.000	65.000	ADP-84	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
4	Protection, Preservation, Promotion & Development of World Heritage Site of Moen-Jo-Daro			285.429	54.200	8.800	63.000	ADP-85	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
5	Protection, Preservation, Promotion & Development of World Heritage Site of Makli Hill Monuments Thatta			471.882	50.000	15.000	65.000	ADP-86	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
6	Protection, Preservation, Promotion & Development of Bhambhore Site at Gharo District Thatta			255.306	51.400	13.600	65.000	ADP-87	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
7	Research, Compilation, Consolidation and Printing of History of Sindh			51.813	0.000	11.502	11.502	ADP-88	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
8	Establishment of Motels, Improvement/Renovation of Existing Motels/Resorts in Sindh at Sehwan, Thatta including Umerkot			183.611	39.300	0.700	40.000	ADP-91	Single Stage One Envelope	1st Qtr				Cap: Civil Works Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
9	Establishment of Archaeological Museum at Sukkur			29.529	2.352	0.000	2.352	ADP-92	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
10	Construction of Office of the Department of Antiquities at Karachi & Sub Offices at Jamshoro & Sukkur			234.866	41.745	18.255	60.000	ADP-93	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
11	Establishment of Cell for Scientific Investigation & Rehabilitation of Traditional Mural Paintings at Karachi and Thatta			99.551	33.122	0.000	33.122	ADP-94	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
12	Rehabilitation of Board of Revenue Office Barrack - 79			224.282	164.282	18.790	183.072	ADP-95	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
13	Conservation / Rehabilitation & Rescue of Jamia Mosque Zangipur District Jacobabad			47.752	21.608	0.000	21.608	ADP-96	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
14	Conservation / Rehabilitation of Jamia Mosque Hyder Wagho District Jacobabad			60.640	36.598	0.000	36.598	ADP-97	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
15	Preservation & Restoration of Historical Towns and Villages in Sindh (Khairpur, Tharparkar, Umerkot, Matiari, Shikarpur, Dadu, T.M Khan & S.B.A)			199.786	60.000	10.000	70.000	ADP-98	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
16	Conservation / Restoration / Shifting of Dangerous Houses and Development of Pucca Fort, Hyderabad			412.840	50.000	5.000	55.000	ADP-99	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
17	Construction of N.A Baloch Institute at Jamshoro			117.177	29.830	5.939	35.769	ADP-100	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
18	Missing Allied Facilities at Motel Nagarparkar			20.000	0.100	0.000	0.100	ADP-101	Single Stage One Envelope		2nd Qtr			
19	Preservation of Old Chief Court Session Court Khairpur			60.000	17.129	12.871	30.000	ADP-102	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.

20	Construction of Museum, Library & Allied Facilities at Dargah Sharif Hazrat Allama Mian Ohulain Muhammad Mahessar Kamal Dero at Taluka Ghambat			60.000	11.806	13.194	25.000	ADP-103	Single Stage One Envelope		2nd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
21	Restoration of Mitla Ram Hostel Karachi			86.876	0.000	39.739	39.739	ADP-104	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
22	Establishment of Institution for Preservation of Tangible Heritage			53.899	0.026	0.000	0.026	ADP-105	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr		
23	Conservation, Preservation, Rehabilitation & Face Lifting of Front Side Road of Quaid-e-Azam Muhammad Ali Jinnah House Museum at Karachi			42.992	22.586	7.808	30.394	ADP-106	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
24	Rehabilitation of Archaeological Museum & Missing Facilities at Umerkot			50.000	3.438	34.062	37.500	ADP-107	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
25	Conservation of Masoom Shah Jo Minaro at Sukkur			39.774	29.774	0.000	29.774	ADP-108	NCB (Pre-Qualification / Single Stage One Envelope)				
26	Improvement of Cultural Village at Sindh Provincial Museum Hyderabad			20.000	3.914	0.000	3.914	ADP-109	Single Stage One Envelope				
27	Cultural Village at Bhitshah District Matiari			48.000	27.773	8.227	36.000	ADP-110	Single Stage One Envelope			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
28	Establishment of Sindh Art Gallery at Karachi			49.850	37.350	0.000	37.350	ADP-111	NCB (Pre-Qualification / Single Stage One Envelope)				
29	Restoration & Conservation of Kotdiji Fort District Khairpur			147.060	35.894	0.000	35.894	ADP-112	NCB (Pre-Qualification / Single Stage One Envelope)				
30	Construction of Auditorium Hall, Rest House and Main Entrance Gate at Dargah Hazrat Sardar Ahmed Shah Lakiyari Taluka Saeedabad District Matiari			100.000	37.000	0.000	37.000	ADP-113	Single Stage One Envelope				
31	Construction of Guest House for Writers and Artist in Karachi			40.000	27.783	2.217	30.000	ADP-114	Single Stage One Envelope			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
32	Construction of Guest House for Writers and Artist in Hyderabad			40.000	27.783	2.217	30.000	ADP-115	Single Stage One Envelope			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
33	Construction of Rest House Picnic Point for Tourist at River Site at Jamshoro			30.000	19.901	2.599	22.500	ADP-116	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
34	Establishment of Auditorium at Dadu			20.000	12.336	2.664	15.000	ADP-117	Single Stage One Envelope			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
35	Establishment of Majid Bhurgari Institute of Language Engineering at Hyderabad			40.000	25.058	4.942	30.000	ADP-118	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
36	Provision of Ferry Service at Sukkur and Keenjhar Lake to Facilitate the Tourists			40.000	17.961	7.039	25.000	ADP-119	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
37	Construction of Compound Wall and Missing Facilities at M.H Panhwar Institute Faculty Jamshoro			15.000	0.000	5.750	5.750	ADP-120	Single Stage One Envelope			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
38	Construction of Rest House at Rani Kot			39.614	27.374	2.240	29.614	ADP-121	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
39	Construction of Compound Wall and Musafir Khana at Dodo Soomro District Badin			7.473	1.193	1.280	2.473	ADP-122	Single Stage One Envelope			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
40	Construction of Tourist Huts & Picnic Points at Nareri Lake District Badin			7.619	0.971	0.648	1.619	ADP-123	NCB (Pre-Qualification / Single Stage One Envelope)			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
41	Improvement/Renovation of Tourists Facilities at Mithi Rest House at Tharparkar			95.966	20.000	0.000	20.000	ADP-124	Single Stage One Envelope			3rd Qtr	
42	Restoration of Sir John Marshall Vehicle and Making A Replica of Same Vehicle			14.998	0.000	14.698	14.698	ADP-125	Single Stage One Envelope		1st Qtr		Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
43	Promotion of Cultural Heritage of Sindh Through Telecasts Documentaries Dramas Music School and National & International Exchange Programmes			59.320	0.000	56.118	56.118	ADP-126	Single Stage One Envelope			3rd Qtr	Rev. Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.

44	Preservation Conservation and Restoration of Building of Juffel Huns Public School Karachi		30 000	22,300	3,000	23,300	ADP-127	NCB (Pre-Qualification / Single Stage One Envelope)		3rd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
45	Conservation of Existing JMB Girls Secondary School Karachi		40,000	15,000	0,000	15,000	ADP-128	NCB (Pre-Qualification / Single Stage One Envelope)			
B - (NEW SCHEMES/PROJECTS)											
46	Provision of Missing Facilities at Kashi Institute at Bhitshah and Conservation & Restoration of Dabgeer Mosque at Thatta		70,000	17,500	0,000	17,500	ADP-129	Single Stage One Envelope		3rd Qtr	
47	Establishment of Sindh Institute of Music & Performing Arts (SIMPA) at Janshoro		70,000	0,000	17,500	17,500	ADP-130	Single Stage One Envelope		3rd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
48	Establishment Expansion & Improvement of Galleries in Museums of Sindh		140,000	27,953	7,047	35,000	ADP-131	Single Stage One Envelope		3rd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
49	Establishment & Improvement of Sambara Inn Larkana		85,000	16,500	4,750	21,250	ADP-132	Single Stage One Envelope		3rd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
50	Restoration & Conservation of Historical Tower in Sindh		80,000	20,000	0,000	20,000	ADP-133	NCB (Pre-Qualification / Single Stage One Envelope)		3rd Qtr	
51	Establishment of Museum & Research Center at Arcaeological Site Chanhyo Jo Daro at Nawab Shah		20,000	5,000	0,000	5,000	ADP-134	NCB (Pre-Qualification / Single Stage One Envelope)		3rd Qtr	
52	Establishment of Museum & Research Center at Arcaeological Site Birhmanabad / Mansura (Museum) at Sanghar		20,000	5,000	0,000	5,000	ADP-135	NCB (Pre-Qualification / Single Stage One Envelope)		3rd Qtr	
53	Establishment of Cultural Village at Umerkot		20,000	5,000	0,000	5,000	ADP-136	NCB (Pre-Qualification / Single Stage One Envelope)		3rd Qtr	
54	Missing Allied Facilities of Tourism Information Centre at PITHM Karachi		30,000	7,500	0,000	7,500	ADP-137	Single Stage One Envelope		3rd Qtr	
55	Missing Allied Facilities Motel at Hakwbay Karachi		40,000	8,000	2,000	10,000	ADP-138	Single Stage One Envelope		3rd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items ETC.
56	Missing Allied Facilities Motel & Tourist Information Center at Mocn Jo Daro Larkana		30,000	7,500		7,500	ADP-139	Single Stage One Envelope		3rd Qtr	
57	Establishment of Amjad Sabri Institute of Sufi Music and Qawali at Karachi		60,000	15,000	0,000	15,000	ADP-140	Single Stage One Envelope		3rd Qtr	
58	Missing Allied Facilities of Cultural Complex at Sukkur		70,000	17,500	0,000	17,500	ADP-141	Single Stage One Envelope		3rd Qtr	
59	Missing Allied Facilities of Motel/Hotel at Garhi Khuda Bux Bhutto Larkana		70,000	17,500	0,000	17,500	ADP-142	Single Stage One Envelope		3rd Qtr	
60	Acceleration of Additional Facilities at Culture Center Kamal Dero		35,000	8,750	0,000	8,750	ADP-143	Single Stage One Envelope		3rd Qtr	
C - (M&R WORKS)											
CULTURAL COMPLEX											
61	Repair & Maintenance of Marvi Cultural Complex Bhalwa		3,000			0,000	M&R	Single Stage One Envelope	1st Qtr		
62	Repair, Maintenance & Improvement of Shaheed Benazir Bhutto Cultural Complex Mithi		3,000			3,000	M&R	Single Stage One Envelope	1st Qtr		
63	Repair & Maintenance of Sachal Sarmast Complex Daraza Sharif.		3,000			3,000	M&R	Single Stage One Envelope	1st Qtr		
64	Repair & Maintenance of Bhitshah Cultural Complex at Bhitshah		4,000			4,000	M&R	Single Stage One Envelope	1st Qtr		
LIBRARIES											
65	Repair & Maintenance of Sir Shah Nawaz Bhutto Memorial Library Larkana.		13,000			13,000	M&R	Single Stage One Envelope	1st Qtr		
66	Repair & Renovation of Qadir Baksh Bedil Public Library Shikarpur		5,000			5,000	M&R	Single Stage One Envelope	1st Qtr		
67	Repair & Renovation of Khan Bahadur Ahmed Khan Bhutto Memorial Library Naudero, Larkana		3,000			3,000	M&R	Single Stage One Envelope	1st Qtr		
68	Repair & Renovation of Bhitshah Library at Bhitshah		4,000			4,000	M&R	Single Stage One Envelope	1st Qtr		
69	Repair & Renovation of Shaheed Mohtarma Benazir Bhutto Library Sachal Goth Karachi.		4,000			4,000	M&R	Single Stage One Envelope	1st Qtr		

70	Repair & Maintenance of Additional Facilities at Shamsul Ulema Daudpota Library Hyderabad.		4,000		4,000	M&R	Single Stage One Envelope	1st Qtr				
71	Repair & Maintenance of Hasrat Mohani Library at Hyderabad.		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
72	Lal Shahbaz Libray Sehwan		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
73	Allama I.I. Qazi Library Dadu		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
74	Mirpur Khas Library		50,000		50,000	M&R	Single Stage One Envelope	1st Qtr				
75	Liaquat Memorial Library Karachi		8,000		8,000	M&R	Single Stage One Envelope	1st Qtr				
	MUSEUMS				0,000	M&R	Single Stage One Envelope	1st Qtr				
76	Repair & Renovation of Amri Museum Dadu.		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
77	Repair & Maintenance of Folk Art & Craft Museum at Sehwan.		4,000		4,000	M&R	Single Stage One Envelope	1st Qtr				
78	State Museum Khairpur		4,000		4,000	M&R	Single Stage One Envelope	1st Qtr				
79	City Museum Shikarpur		4,000		4,000	M&R	Single Stage One Envelope	1st Qtr				
80	Thatta Museum		5,000		5,000	M&R	Single Stage One Envelope	1st Qtr				
81	Laor Museum, Badin		4,000		4,000	M&R	Single Stage One Envelope	1st Qtr				
82	Scientific Museum, Tando Mohammad Khan		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
	REST HOUSE				0,000	M&R	Single Stage One Envelope	1st Qtr				
83	Repair & Maintenance of Rest House in Umerkot Fort.		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
84	Repair & Renovation of Mukhi House at Hyderabad.		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
	DIFFERENT BUILDINGS				0,000	M&R	Single Stage One Envelope	1st Qtr				
85	Repair & Renovation of Directorate of Planning & Development Works Sindh, CT&AD Government of Sindh.		8,000		8,000	M&R	Single Stage One Envelope	1st Qtr				
86	Repair & Renovation of Sachal Academy Khairpur.		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
87	External Development (Land Seeping) Mehron Arts Council at Hyderabad.		3,000		3,000	M&R	Single Stage One Envelope	1st Qtr				
88	Repair & Renovation of Bilawal Institute of Historical Research at Nawab Shah.		3,000		3,000							
89	Repair & Renovation of Open Air Theater Khairpur.		3,000		3,000							
90	Old Mukhtarkari Building Shikarpur		5,000		5,000							
91	STDC, Head Office		12,000		12,000							
92	Mamal Ji Mari, Gholki		7,000		7,000							
93	Kai Bridges Rest House Jamshoro		10,000		10,000	M&R	Single Stage One Envelope	1st Qtr				
	D - (REGULAR BUDGET)											
94	Travel & Transportation: Transportation of Goods		0,127		0,127	Budgeted	Single Stage One Envelope	1st Qtr				
95	General : Stationery		1,050		1,050	Budgeted	Single Stage One Envelope	1st Qtr				
96	General : Printing & Publication		27,000		27,000	Budgeted	Single Stage One Envelope	1st Qtr				
97	General : Uniforms & Protective Clothing		0,105		0,105	Budgeted	Single Stage One Envelope	1st Qtr				
98	General : Cost of Other Stores		1,811		1,811	Budgeted	Single Stage One Envelope	1st Qtr				
99	General : Others		3,576		3,576	Budgeted	Single Stage One Envelope	1st Qtr				
100	Repair & Maintenance of Transport		0,771		0,771	Budgeted	Single Stage One Envelope	1st Qtr				
101	Repair & Maintenance of Machinery & Equipment		0,392		0,392	Budgeted	Single Stage One Envelope	1st Qtr				
102	Repair & Maintenance of Furniture		0,165		0,165	Budgeted	Single Stage One Envelope	1st Qtr				


 (AKHTIAR AHMED MANGI)
 Assistant Engineer