



# OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION MATIARI

No: XEN (B) TC/G-55/ 620 of, 2017-18

Date: 1-8-2017

## **NOTICE INVITING TENDERS**

Sealed Tenders of works mentioned below are invited from all intending Contractors under SPPRA's Rules 2010.

Sr. #	ADP No	NAME OF SCHEME	Tender Cost in Million	Bid Security	Tender Fee	Completion Period
1	110	Up-Grading of BHU Allah Dino Sand to 'A' type RHC Taluka & District Matiari (Phase-II) (G/Floor & F/Floor)	10.000	200,000	3000	12 Months
2	111	Up-Grading of D.C Dispensary Khanote to the level of BHU Taluka Hala District Matiari (External Development)	3.000	60,000	2000	12 Months
3	113	Up-Grading of BHU @ Karam Khan Nizamani to the level of 'A' type RHC Taluka Hala District Matiari (Phase-II) (G/Floor & F/Floor)	10.000	200,000	3000	12 Months
4	116	Renovation of THQ Hospital Saeedabad Taluka Saeedabad (Remaining Work)	5.000	100,000	3000	12 Months
5	137	Construction of Makhdoom Mohammad Zaman Talib-ul-Moula Auditorium Hall Saeedabad Taluka Saeedabad District Matiari (Phase-II) (Remaining Work)	3.000	60,000	2000	12 Months

- Copy of C.N.I.C, NTN, List of technical persons, List of Machinery / Equipments, Financial Capability and PEC certificate registration with Pakistan Engineering Council (PEC) is mandatory for Works costing more than Rs. 4.0 (M) shall be required at the time of submission of tender documents.
- The Blank Tender Forms can be obtained on payment of Bid Documents Fee as (non-refundable).
- Conditional tenders and tender without accompanying of bid security shall not be considered.
- The tenders will be opened in the presence of the tender opening committee / procurement committee and bidders or their authorized representatives.
- The procurement agency may reject all or any tender / bid or proposals at any time prior to the acceptances of a bid or proposals subject to the relevant provision of SPPRA Rules.
- Tender documents will be issued up to 12 Noon and opened on the same day at 1 P.M.
- In Case the undersigned is out of Head Quarter, undesirable circumstances on submission / opening Date & Time or if Govt. declares Holiday the Tender shall be submitted / opened on the next working day at the same time & venue.
- Undertaking on Stamp paper that firm as not involved in any kind of litigation Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organization.

### **PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS**

Sr. No.	Particulars	1 <sup>st</sup> attempt	In case of Un-responded work (s) / Poor Response 2 <sup>nd</sup> attempt
1.	Date of receipt of application and issuance of tenders from publication to closing date.	25-08-2017	11-09-2017
2.	Date of receipt of tenders (receipt of tenders up to 12 Noon & shall be opened within 01 hour of the dead line).	25-08-2017	11-09-2017

### **Copy forwarded with complements to the**

- The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
- The Secretary Information & Technology Government of Sindh Karachi along with soft copy for wide publicity on Government website.
- The Chief Engineer, Buildings Department Hyderabad, for favor of kind information.
- The Superintending Engineer, Works & Services Department Matiari, for favor of kind information.
- The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
- The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
- The Assistant Engineers, Matiari/Hala/Saeedabad for information & wide publicity.
- Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.

*[Signature]*  
Executive Engineer  
BUILDINGS DIVISION  
Matiari



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi dated the 9<sup>th</sup> November, 2013.

**NOTIFICATION**

No. E&A(W&S)3-9/91/2013(Vol-VIII): With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Buildings Division, Matiari excluding procurement involving foreign exchange with the following composition:-

- |      |  |          |
|------|--|----------|
| i)   | Executive Engineer,<br>Buildings Division,<br>Matiari.                 | Chairman |
| ii)  | Executive Engineer,<br>Public Health Engineering Division,<br>Matiari. | Member   |
| iii) | Divisional Accounts Officer,<br>Buildings Division,<br>Matiari.        | Member   |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 of SPPRA-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2013(Vol-VIII)

Karachi dated the 9<sup>th</sup> November, 2013.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Buildings/Highways), Hyderabad.
5. The Chairman / Members of the Committee.
6. PS to Minister Works & Services Department.
7. PS to Secretary Works & Services Department.
8. PA to Additional Secretary (Tech), Works & Services Department.
9. The Deputy Secretary (Tech) Works & Services Department.
10. The Deputy Secretary (Admn), W&SD.
11. The Deputy Secretary Staff to Chief Secretary Sindh,
12. The Deputy Director, PM&E Cell, W&SD.
13. Notification file.

**(MUHAMMAD ZAKIR)  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**

GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 7th January, 2015.

CORRIGENDUM

W&S/3-9/91/2014: This Department's Notifications dated 09-11-2013 regarding constitution of Procurement Committees of Highways Division, Buildings Division and Education Works Division, Matari is amended to the extent that now Mr. Ali Muhammad Jat, Executive Engineer, Auqaf Department, Government of Sindh will be the Member of the Procurement Committees as a replacement of Mr. Suhail Ahmed Memon, Executive Engineer, Public Health Engineering Division, Matari, who has expressed his inability to continue as a Member of the Procurement Committee as conveyed by Superintending Engineer (Works & Services), Matari vide his letter No.AB/G-148/1302 dated 03-12-2014.

Other functions and responsibilities of the Committees shall remain the same.


QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH

W&S/3-9/91/2014

Karachi dated the January, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer Building / Highways, Hyderabad.
5. The Superintending Engineer, Works & Services Department, Matari.
6. The Deputy Director, PM&E Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
- ✓ 9. The Chairman / Members of the Committee.
10. Notification file.

  
07/01/2015  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH





**OFFICE OF THE  
SUPERINTENDING ENGINEER  
WORKS AND SERVICES DEPARTMENT  
MATIARI**

Office No. 022-2760044  
Fax No. 022-2760049

No. AB/G-148/1378

Dated:- 22/12/2016.

To,

✓ The Executive Engineer Highways,  
The Executive Engineer Buildings,  
Matiari.

SUBJECT:- CORRINGENDUM.

Please find enclosed herewith a copy of Corringendum No. E&A(W&S)3-9/91-13 dated 19-12-2016 received from Works and Services Department Government of Sindh Karachi regarding re-constituted Complaint Redressal Committee for information.

(HABIB-UR-REHMAN KAZI)  
SUPERINTENDING ENGINEER

1. Copy to Master File.

SUPERINTENDIN GENGINEER

*[Signature]*  
22/12/2016

*[Signature]*  
XEN



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 19<sup>th</sup> December, 2016

**CORRINGENDUM**

**No. E&A(W&S)3-9/91-13:** In partial modification of this department's Notification dated: 05-01-2015. Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby re-constituted in the office of Executive Engineer, (Highways / Buildings) Division, Matiari :-

- |  |          |
|--|----------|
| 1. Superintending Engineer (W&S), Matiari.           | Chairman |
| 2. District Accounts Officer , Matiari               | Member   |
| 3. Atif Nazar Consultant Engineers Private Limited . | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-31(4) and (5) of Sindh Public Procurement Rule-2010.


**AIJAZ AHMED MEMON**  
SECRETARY TO GOVERNMENT OF SINDH

No. E&A(W&S)3-9/91-13

Karachi, dated the 19<sup>th</sup> December, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Chairman / Members of the Committee.
3. The Chief Engineer (Highways Buildings), Hyderabad.
4. The Executive Engineer, (Highways/ Buildings) Division, Matiari.
5. The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi.
6. P.S to Minister, Works & Services Sindh, Karachi.
7. P.S to Secretary, Works & Services Department, Karachi.
8. Notification file.

  
19/12/16  
(ABDUL GHAFOOR GOPANG)  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

AB  
B  
27/12/2016  
S.E.  
Mr. Memon  
Mr. Jis cuss  
Mr. Jis cuss  
27/12

## ANNUAL PROCUREMENT PLAN 2017-18

Sr. #	Discription of Procrument	Quantity (when applicable)	Estimate Unit (Cost Where Applicable)	Estimate Cost Total	Funds Allocated	Sources of Funds ADP / Non ADP	Proposed Procurement Method	Timing of Procrument				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2	3	4	5	6	7	8	9				10
1	Up-Gradation of D.C Dispensary Khanote to the level of BHU Taluka Hala District Matiari	--	--	3.000	Subject to Allocation & Release of Funds	District ADP	--do--	✓				Tenders are subject to Allocation & Release of Funds
2	Rehabilitation / Renovation of Existing Taluka Hospital Matiari (W/S & S/F & Drainage)	--	--	1.000	--do--	District ADP	--do--					--do--
3	Establishment of Trauma Center & Dialysis Unit in Taluka Hospital Matiari (W/S S/F, E.I & Drainage)	--	--	1.000	--do--	District ADP	--do--					--do--
4	Renovation of THQ Hospital Saeedabad Taluka Saeedabad District Matiari	--	--	5.000	--do--	District ADP	--do--	✓				--do--
5	Up Gradation of BHU Hala Old to level of A-Type RHC Taluka Hala (W/S & S/F, Drainage, E.I Work, Int: & Ext: Development)	--	--	3.000	--do--	District ADP	--do--					--do--
6	Establishment of Community Information Technology Awareness Centre @ U.C Hala Old Taluka Hala (W/S & S/F, Drainage, E.I Work, Int: & Ext: Development)	--	--	4.000	--do--	District ADP	--do--					--do--
7	Construction of Office Building for Taluka Mukhtiarkar Hala District Matiari (F/Floor Work)	--	--	4.000	--do--	District ADP	--do--					--do--
8	R/Rehbl: of Deputy District Officer (Revenue) Office & Mukhtairkar Office Taluka Hala. (Scheme Under Revision) & Repair/Renovation of Makhdoom Mohammad Zaman Talib-ul-Moula Imam Bargah (Karbalae-Moula) Main City Hala (W/S S/F)	--	--	1.000	--do--	District ADP	--do--					--do--
9	Constt: of Makhdoom Muhammad Zaman Talib-ul-Moula Auditorium Hall @ Saeedabad Taluka Saeedabad District Matiari (Phase II) (Balance Work)	--	--	3.000	--do--	District ADP	--do--	✓				--do--
10	Construction of Deputy Commissioner House @ Matiari District Matiari (W/S & S/F and Drainage)	--	--	2.000	--do--	District ADP	--do--					--do--
11	Construction of Residance House for Assistant Commissioner Matiari / New Saeedabad District Matiari & Construction of C/Wall @ Revenue Rest House Bhitshah (W/S & S/F and Drainage)	--	--	4.000	--do--	District ADP	--do--					--do--
12	Construction of Disposal work & Surface Drains Makhdoom Muhalla Urban Drainage Schemes Hala Taluka Hala District Matiari (Balance Work)	--	--	3.000	--do--	District ADP	--do--					--do--
13	Renovation of RHC Bhaledino Kaka, Taluka Saeedabad. (W/S & S/F and Drainage, E.I Work)	--	--	3.500	--do--	District ADP	--do--					--do--

Sr. #	Discription of Procrument	Quantity (when applicable)	Estimate Unit (Cost Where Applicable)	Estimate Cost Total	Funds Allocated	Sources of Funds ADP / Non ADP	Proposed Procrument Method	Timing of Procrument				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2	3	4	5	6	7	8	9				10
14	Up-Gradation of BHU Allah Dino Sand to 'A' type RHC Taluka & District Matiari (Phase II)	--	--	10.000	--do--	District ADP	--do--	✓				--do--
15	Up-Gradation of BHU @ Karam Khan Nizamani to the level of A – Type RHC Taluka Hala District Matiari	--	--	10.000	--do--	District ADP	--do--	✓				--do--

  
**EXECUTIVE ENGINEER**  
 (Buildings) Division Works & Services  
 Department Matiari.