Schedule “B” 
constructing retaining wall along Ghar Branch RD 72 R/side = 600 ft. (p-1). 
	QTY:
	ITEm
	Rate
	Per
	Amount

	43200.00 cft.
	1
	Excavation in foundation of building bridges  and  other structure  i/c dagbelling dressing refilling around the structure with  excavated  earth watering  ramming lead up to one chain & lift up to 50 in ordinary soil. 
	3176.25
	%0cft.
	137214.00

	3000.00 sft.
	2
	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2nd class.
	7000.00
	%sft.
	210000.00

	10200.00 cft.
	3
	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.
	12595.00
	%cft.
	1284690.00

	8400.00 cft.
	4
	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4.
	12501.41
	%cft.
	1050118.44

	25200.00 cft.
	5
	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.
	12574.38
	%cft.
	3168743.76

	450.00 cft.
	6
	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.
	14429.25
	%cft.
	64931.63

	7500.00 sft.
	7
	Cement Plaster 1:2 upto 12ft. height ¾” thick.
	3056.62
	%sft.
	229246.50

	9000.00 sft.
	8
	Cement Plaster 1:2 upto 12ft. height ½” thick.
	2496.72
	%sft.
	224704.08

	57600.00 cft.
	09
	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.  
	2117.5
	%0cft.
	121968.00

	57600.00 cft.
	10
	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10”x5”x3” or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors  ( 2 Miles ).
	502.52
	%cft.
	289451.52

	270.00 Rft.
	11
	Supplying & Fixing plastic pipe 1” dia for weeping holes. (Market Rate) (2 Nos. every 20feet. distance).
	50.00
	P. Rft.
	13500.00

	60.00 Days
	12
	Full hire charges of pumping set per day inclusive of wage of driver and assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c cost of erection and dismantling after completion of the job. (P.H Schedule. 
	1500.00
	P. Day
	90000.00

	600.00 Hrs.
	13
	For working the pump beyond 8 hours the following payment shall be made. The hire of the pumping set itself being for 24 hours. (P.H Schedule.  
	250.00
	P. Hour
	150000.00

	Total
	7034569.00

	Rate quoted by Contractor at         % above as per Schedule “B”
	

	G. Total
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