Schedule “B” 
constructing retaining wall along rice canal rd 152 and 191 R/side  
	QTY:
	ITEm
	Rate
	Per
	Amount

	61320.00 cft.
	1
	Excavation in foundation of building bridges  and  other structure  i/c dagbelling dressing refilling around the structure with  excavated  earth watering  ramming lead up to one chain & lift up to 50 in ordinary soil. 
	3176.25
	%0cft.
	194768

	3780.00 sft.
	2
	Erection & removal of centering for RCC or plain cement concrete works of deodar wood 2nd class.
	7000.00
	%sft.
	118216

	14682.50 cft.
	3
	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:3:6.
	12595.00
	%cft.
	1849261

	12600.00 cft.
	4
	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4.
	12501.41
	%cft.
	1575178

	48825.00 cft.
	5
	Pacca Brick work other than building i/c striking of joints upto 20ft. height in cement sand mortar ratio 1:5.
	12574.38
	%cft.
	6139441

	577.50 cft.
	6
	Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening and washing of stone aggregate w/o shuttering) Ratio 1:2:4.
	14429.25
	%cft.
	83329

	12407.50 sft.
	7
	Cement Plaster 1:2 upto 12ft. height ¾” thick.
	3056.62
	%sft.
	379250

	14332.50 sft.
	8
	Cement Plaster 1:2 upto 12ft. height ½” thick.
	2496.72
	%sft.
	357842

	95970.00 cft.
	09
	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.  
	2117.50
	%0cft.
	203216

	95970.00 cft.
	10
	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10”x5”x3” or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors  ( 2 Miles ).
	407.00
	%cft.
	390598

	58.33 Days
	11
	Full hire charges of pumping set per day inclusive of wage of driver and assistant fuel or electric energy plate forms required for placing pumps etc, at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c cost of erection and dismantling after completion of the job. (P.H Schedule. 
	2496.72
	P. Day
	145642

	233.33 Hrs.
	12
	For working the pump beyond 8 hours the following payment shall be made. The hire of the pumping set itself being for 24 hours. (P.H Schedule.  
	250.00
	P. Hour
	58333

	Total
	11495074

	Rate quoted by Contractor at         % above as per Schedule “B”
	

	G. Total
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