Schedule “B” 
Revamping/Rehabilitation Earth work along rice canal rd 142 to 315 ip = 14 Rds & nip side= 23 Rds. (P-01). 
	QTY:
	ITEm
	Rate
	Per
	Amount

	2220000.00 sft.
	1
	Jungle Clearance and removing within 100 feet (a) light.
	75.63
	%0 sft.
	167898.60

	42.00 Acres
	2
	Ploughing 3 times.
	1769.63
	P. Acre
	74324.46

	3406950.00 cft.
	3
	Borrow Pit Excavation undressed lead up to 100ft in ordinary soil.  
	2117.50
	%0cft.
	7214216.63

	3406950.00 cft.
	4
	Dressing and leveling of earth work to designed section, etc complete (b) ordinary or hard soil.
	187.55
	%0cft.
	638973.47

	681390.00 cft.
	5
	Carriage of 100 cft / ton of all material like stone, aggregate, spawl, Coal, Lime, Surkhi etc B.G. Rail fastening points and crossing bridges, girders, pipes sheet, rails, M.S bars etc of 1000 Nos. Bricks 10”x5”x3” or 150 cft. of timber or 100 Maunds of fuel wood by trucks or other means by the contractors        ( 2 Miles ).
	502.52
	%cft.
	3424121.03

	Total
	11519534.00

	Rate quoted by Contractor at         % above as per Schedule “B”
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