
SCHEDULE OF QUANTITIES

WORK No: 01
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
  6,08,081 (+) O/R

Earnest Money Rs:
12,162 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE LINE 36 INCH DIA AT STREET No: 30 TO STREET No:32, IN BLOCK “B” AT MUHAMMADI ROAD SHER SHAH UC-01, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	2880 Cft
	4650.00
	1000 Cft
	13,392.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

……………………………..…36” Dia………………….……..
	160 Rft
	1568.00
	P/Rft
	2,50,880.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	04 Nos
	9307.86
	Each
	37,231.00

	4.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	2592 Cft
	2760.00
	1000 Cft
	7,154.00

	5.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	75 Nos
	1906.60
	Each
	1,42,995.00

	6.
	Shifting and fixing R.C.C. pre-cast ring slab in C.C. 1:2:4 etc.
	75 Nos
	563.00
	Each
	42,225.00

	7.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………...…21” Dia………………….………...
	125 Nos
	913.63
	Each
	1,14,204.00
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	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	8.
	Supply of Labour on Hiring Basis for lifting the Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	282 Nos
	
	Each
	

	Total Estimated Cost
	6,08,081 (+)

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

I/We hereby quoted Rates @                                    %  above/below the S/R

(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 02
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
  6,77,082 (+) O/R

Earnest Money Rs:
13,542 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE 18” DIA BLOCK “A” NEW CUSTOM GODOWN IN SHER SHAH UC-02, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	3456 Cft
	4650.00
	1000 Cft
	16,070.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

……………………………..…18” Dia………………….……..
	192 Rft
	618.00
	P/Rft
	1,18,656.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	08 Nos
	9307.86
	Each
	74,463.00

	4.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	3110 Cft
	2760.00
	1000 Cft
	8,584.00

	5.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	75 Nos
	1906.60
	Each
	1,42,995.00

	6.
	Shifting and fixing R.C.C. pre-cast ring slab in C.C. 1:2:4 etc.
	75 Nos
	563.00
	Each
	42,225.00

	7.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………...…21” Dia………………….………...
	300 Nos
	913.63
	Each
	2,74,089.00
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	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	8.
	Supply of Labour on Hiring Basis for lifting the Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	40 Labours
	
	Per Labour
	

	9.
	Hiring of Machinery with POL.
	
	
	
	

	i).
	Excavator………………………………………………………....
	40 Hours
	
	P/Hour
	

	ii).
	Dumper……………………………………………………………
	40 Hours
	
	P/Hour
	

	iii).
	Tractor……………………………………………………………..
	24 Hours 
	
	P/Hour
	

	Total Estimated Cost
	6,77,082 (+)

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

I/We hereby quoted Rates @                                    %  above/below the S/R

(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 03
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      8,38,343/-

Earnest Money Rs:
         16,767/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE LINE AT MUHAMMADI ROAD SHER SHAH UC-01, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	25056 Cft
	4650.00
	1000 Cft
	1,16,510.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

……………………………..…18” Dia………………….……..
	1200 Rft
192 Rft
	412.00
618.00
	P/Rft
P/Rft
	4,94,400.00
1,18,656.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	05 Nos
	9307.86
	Each
	46,539.00

	4.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	22550 Cft
	2760.00
	1000 Cft
	62,238.00

	Total Estimated Cost
	8,38,343.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

I/We hereby quoted Rates @                                    %  above/below the S/R
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 04
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:   4,30,442 (+) O/R

Earnest Money Rs:
8,609 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF NALLAH TOOFAN GALI IN BHIT ISLAND UC-41, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	520 Cft
	5445.00
	%Cft
	28,314.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	520 Cft
	337.00
	P/Cft
	1,75,240.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.422 Cwt
	5001.70
	P/Cwt
	67,132.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,30,442 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

                                                                  *********************************


I/We hereby quoted Rates @                           %  above/below the S/R


(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 



   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 05
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:   4,22,454 (+) O/R

Earnest Money Rs:
8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF NALLAH CHAIRMAN MOHALLAH BHIT ISLAND UC-41, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE
                                                                  *********************************

I/We hereby quoted Rates @                           %  above/below the S/R

(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 06
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,26,870/-

Earnest Money Rs:
         18,537/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF JETTY / C.C. TILES BHIT ISLAND UC-41, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Earth work excavation undressed road cutting etc.
	6875 Cft
	2208.37
	1000 Cft
	7,799.00

	2.
	Cement concrete plain i/c placing compating, finishing and curing, complete (including screening and washing of stone aggregate without shuttering ratio 1:4:8.
	3630 Cft
	9416.00
	%Cft
	3,41,811.00

	3.
	Coloured cement tiles (Pattern 11” x 11” x 1” of approved shade and pattern laid flat in 1:2 gray cement mortar over a bed of ¾” thick grey cement mortar 1:2.
	11000 Sft
	5247.82
	%Sft
	5,77,260.00

	Total Estimated Cost
	9,26,870.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

I/We hereby quoted Rates @                                    %  above/below the S/R
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 07
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      6,21,285/-

Earnest Money Rs:
         12,426/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	CONSTRUCTION OF DUST BIN AT BHIT ISLAND UC-41, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for foundation of building brigs and other structure i/c dressing refilling, around structure with excavate earth watering and ramming lead upto 05 feet.
	1440 Cft
	3176.25
	1000 Cft
	4,574.00

	2.
	Cement concrete plain i/c placing compating, finishing and curing, complete (including screening and washing of stone aggregate without shuttering ratio 1:4:8.
	1240 Cft
	11288.75
	%Cft
	1,39,981.00

	3.
	P/L 1:3:6 Block Masonry wall above 6” thick set in 1:6 cm in ground floor super structure i/c racking out joints and curing etc complete.
	1364 Cft
	14621.44
	%Cft
	1,99,436.00

	4.
	Cement Plaster ½” thick.
	2558 Sft
	2283.93
	%Sft
	58,423.00

	5.
	Providing and laying 2” thick topping and concrete (1:2:4) i/c surface finishing and dividing into panels.
	2000 Sft
	3275.50
	%Sft
	65,510.00

	6.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10’ x 5’ x 3’ or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	14400 Cft
	1065.04
	%Cft
	1,53,361.00

	Total Estimated Cost
	6,21,285.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

I/We hereby quoted Rates @                                    %  above/below the S/R
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 08
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:       OPEN RATE

Earnest Money Rs:
       2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	S/FIXING FIBER SHADE GLASS COMMUNITY CENTER BHIT ISLAND UC-41, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Supplying and fixing Fiber Glass corrugated sheet roofing i/c necessary framing as per approved design by Engineer Incharge with over laps and G.I. hook, nuts,  bolts, screw, washer and bitumen washer etc complete in all respect.
	1750 Sft
	
	P/Sft
	

	Total Estimated Cost
	Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

I/We hereby quoted Rates Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 09
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 8,98,189 (+) O/R

Earnest Money Rs:
17,964 (+) 2% of O/R
Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L C.C. FLOORING GALI No: 63, JINNAH ROAD UC-01, SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Preparing sub-grade including earth excavation or filling to an average depth of 9” dressing to camber and consolidation with power roller.
	13,000 Sft
	526.28
	%Sft
	68,416.00

	2.
	Cement Concrete brick or stone ballast 1½” to 2” gauge (1:4:8).
	4,290 Cft
	9416.28
	%Cft
	4,03,958.00

	3.
	Providing and laying 2” thick topping and concrete (1:2:4) i/c surface finishing and dividing into panels.
	13,000 Sft
	3275.50
	%Sft
	4,25,815.00

	4.
	Supply of Labour on Hiring Basis for lifting the Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	60 Labour
	
	Per Labour
	

	Total Estimated Cost
	8,98,189 (+)
OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

I/We hereby quoted Rates @                           %  above/below the S/R

(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 10
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 9,41,385 (+) O/R

Earnest Money Rs:
18,828 (+) 2% of O/R
Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE 12” DIA AT AKBER ROAD AND NEAR SADDIQUE-E-AKBER MASJID IN SHER SHAH UC-01, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	6750 Cft
	4650.00
	1000 Cft
	31,388.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

……………………………..…12” Dia………………….……..
	900 Rft
	412.00
	P/Rft
	3,70,800.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	38 Nos
	9307.86
	Each
	3,53,699.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 38 Rft
	1609.15
	P/Rft
	( - ) 61,148.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	6075 Cft
	2760.00
	1000 Cft
	16,767.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	35 Nos
	1906.60
	Each
	66,731.00

	7.
	Shifting and fixing R.C.C. pre-cast ring slab in C.C. 1:2:4 etc.
	35 Nos
	563.00
	Each
	19,708.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………...…21” Dia………………….………...
	157 Nos
	913.63
	Each
	1,43,440.00


Cont’d Page No: 02

Page No: 02

	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	9.
	Supply of Labour on Hiring Basis for lifting the Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	60 Labour
	
	Per Labour
	

	Total Estimated Cost
	9,41,385 (+)

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

I/We hereby quoted Rates @                           %  above/below the S/R

(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 11
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:   4,22,454 (+) O/R

Earnest Money Rs:
8,449 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF NALLAH AISHA MASJID ROAD UC-44, BHUTTA VILLAGE KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	635 Nos
	
	Each
	

	Total Estimated Cost
	4,22,454 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

                                                                  *********************************


I/We hereby quoted Rates @                           %  above/below the S/R


(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 



   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 12
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:   4,35,591 (+) O/R

Earnest Money Rs:
8,712 (+) 2% of O/R


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	IMPROVEMENT OF NALLAH FAIZAN-E-OLIA MADRASSA UC-44, BHUTTA VILLAGE KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	525 Cft
	5445.00
	%Cft
	28,586.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	525 Cft
	337.00
	P/Cft
	1,76,925.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	14.06 Cwt
	5001.70
	P/Cwt
	70,324.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge.
	621 Nos
	
	Each
	

	Total Estimated Cost
	4,35,591 (+)

Open Rate


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

                                                                  *********************************


I/We hereby quoted Rates @                           %  above/below the S/R


(+) Open Rate Rs:_________________ for complete work/job.

The total amount is Rs:
         (Rupees: 



   (In Figure)
(In Word)

Contractor’s Signature:


Address:

