Karachi Water & Sewerage Board

Office of the Executive Engineer, Bin Qasim town, main Razzagabad
Health Centre near TMA Office, Karachi.Cell No.# 03339205558

No. EE/Bin Qasim /Sew /NIT/KW&SB/2017-2018/ 3< /' Dated:- 2S5 — 03 - Wl 2~

NOTICE INVITING TENDER THROUGH WEBSITE(UNDER 0IMILLION)
(ON ITEM RATE BASIS)

Scaled Tender is invited Signal stage one Envelope System As per SPPRA Rules-2010 for the Work mentioned below.-
S.No Name of Work DETAILL

! Name of work 1. Cleaning desilting RCC Sewer line 24”dia at main
Quaidabad Sweet dish College UC-07 Bin QasimTown
(Estimate Cost Rs.9,99,198/-)
2 ’ Name . Address & phone no ol D.D.O | EXECUTIVE ENGINEER (Sew) Bin Qasim town, main Razzaqabad health Centre
|
l

near TMA Office . Karachi Cell NO, 03339205558

Eligibility of Firm/Bidder . Minimum three 3 years experience of relevant ficld

Il. Turn over at least 2.5 Million of last three years.

1. Registration with federal Board of Revenue(FBR)or income Tax, sale tax in case
of procurement of Goods registration with Pakistan Engineer Council (where
applicable) Bidder / Contractor should having NTN / Registration with Sindh
Revenue Board (SR13),

' ’ IV. Any other factor deemed to be relevant by the procuring agency subject

| to provision of Rule-44 ( However this clause shall not be applicd by KW&SH
| on this instant case.

| | Tender can be purchased In charge revenue accounts section finance department KW&SH head office

i

Annexy building of KBCA at civie centre Karachi from 9.00 AM to 100 PM. in any
warking day except the date opening of the tender
5 Bid Sccurity, 2% ol quoted amount in shape of pay order/Bank draft from any schedule bank of
Pakistan in the favor ol KW&SEH must be accompanied with the tender otherwise the
tenders shall be treated as invalid & rejected. -
[ o lender Fee R& 1,000 /= in shape ol Pay Order in the same of KWE&ESB. (non refundable)
' Start Date ol issuance of Tenders/last w.e. - date of Hoisting o NIT on SPPRA website/one day before the date
| date of issuance of tenders, ol opening tender
8 | Date ol opening & submission off Tender will be submittedon | L‘ = 6"?—')()” at 2.00 PM. and will be
| | Tenders. | opened on the same date a1 2.30 P.M
| 4 | Un-responded. Tender will be again Issue Date from 17 day of hosting | Submission on_g.5— lo-2v | ?.al 2:00 pm
issued/submitted/opened on 1o [_r,.cﬁ = %!'}_ and will be opened at 2:30 pm
(2" Auempt)
10, Submission fopening Venue, Tender will be opened by the Procurement Committee-1. at the oftice of the
| Director Design near COD Filter plant bloek-17 Gulshan-e-Igbal. Karachi.
1 Source of Funding. Own Funds of K.W.&S8.8. [
12.. | Scope of work | For improvement ol Sewerage System in the arca,

Note * Tender and biding documents can be seen & download from SPPRA website wwiwv. SPPRA Sindh gov pak

*The participants must quote the rates both in wordsd Gigures along with telephone numbers. mobile
numbers postal address fax nomber must be mentioned - bids

* Iy mconvenient situation created in the eity or Govt will announce any holiday on opening date of
tender Shall be submiuttediopened on next working day at same time & venue

* The procuning agency may reect any bid o relevant provisions of SPPRA-2010 and may cancel the
Bididine process at any tme prior to acceptance of bid or propoesal as per Rule-25 of SPPRA -2010

Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated os .
rejected and mvalid then & there. lc_ W

* Oflers should be receved in seal cover.

Bid must be n sealed cover and experience certificate for 3 year of simifar nature of job tirmover of
least last three vears must be atached with the bid

*Debarred Contractor bid cinmot be accepted

© Inease ol any required information regarding work to the concerned officer as peritem No 01 may he
contacted o r lus oflice may be visited.

KARACH! WATER AND SEWERAGE BOARD.




OFFICE OF THE EXECUTIVE ENGINEER, BIN QASIM TOWN (SEW)

KARACHI WATER AND SEWERAGE BOARD.

REVISED ANNUAL PROCUREMENT PLAN FOR YEAR 2017-2018.

Quantity Estimated  Estimated
(Where unit total  cost.
applicable)  cost{Where (in Million

allocated (in funds

Million Rs,) (ADP /Non

lFund Source of

Proposed Timing of Procurements
procurement method. 2017-2018

Timing of Procurements
2017-2018.

line 24" dia at main Quaidabad
Sweet dish College UC-07 Bin
QasimTown

- - Rs.0.999
Million

4 Million
B.G. No. KW&SB
0-023-21

Website. Under rule  Ist
17(i) of SPPRA Otr.

§.No: | Deseription of Procurement applicable  Rs) ADP) st 2" Qtr. 3 [ 4P Ist s 37 FLO
Otr, Qtr O Que.  Qur.  OQtr.
1. Supply of Bamboos for Bin
Qasim  town  Sewerage  for |
Sewerage for the year 2017- | |
2018, 5 : Rs.0.246 0.25 Million | Website. Under rule | Ist
Million B.GQ-023-13  KWA&SB 17(i) of SPPRA Otr. - -
2. Providing Shifting and fixing of
ROC Ring Slab for U.('s = Ra. 0,997 2.5 Million
6,7,8.9,10 Bin Qasim town - Million B.G. No. KW&SB Website. Under rule  Ist - - -
(Sew) Q- 023-17 17(i) of SPPRA - O,
3. (_’lk-arling d('sillll-l-lﬂ ROC . I B B |
Sewerage  pipe  line  247dia Rs.0.985 4 Million
:;“"dh'll!t(_%-'_:ﬂg' tf*;"'; ':; "';;!“ Million B.G. No. KW&SB | Website. Under rule
ar UL LLELTTE B b Bin = 3 171 % SI'PR 2nd Otr, - o
oy Q-023-21 17(i) of SPPRA nd Qtr.
4. Manufacturing and Supplying 125.0,999 1.7 Million
OF manhole Covers 24%dia in - - Million B.G.N0.023-14 KWA&SB Website,  Under rule
Bin Qusim town (Sew). 17(i) of SPPRA B g Otr, - 3
3 Cleaning desilting RCC Sewer : 0 R - T

EXECUTI
BIN QASI?

ENGINEER(SEW )
TOWN K.W&SB.



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT :
PHONE NO. 021 — 99231464 - 021 — 99231463 i

| ! ~ ) =
Na. KW&SB/D.M.D/IHRD&A/1259 Dated: 23™ November, 2014

- CORRIGENDUM

ifi pursuance of office order Nc. KW&SB/D.M.D/HRD&A/O19, dated
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for comphance of Rule-31 of SPPRA, and Corrigendum  No.
}(W&SB,}‘HRD&ND.M.DIS-&I!#, dated 30.10.2015, Syed Iftikhar-ul-Hassan, i
D.A.O., AG Sindh may be read as Nember instead of Sr. Director (HRM),
KMC asiMember.

Tlhis issues with the approval of Managing Director, KW&SB.

9%,

i WD/J‘,

{ Dy. Manag;ng Dlrecjm (HRD&A)

; KW&SB
DISTRIBUTION ;

1. Dy. Managing Direc*‘or (TS) KW&SB

2. Dy. Managin ng o B igstorion {'”lr..“.:‘.."g, KW&SB

3. Sr. Director {riranve), fKWESE / Convener Committee.

4. Chief Englneer Korangi, KW&SE / Member/Secretary.

5. Chief Engineer, Central, KMC!Member

wed [ftiknai-ul-rlassan,£.A.C., A.G. Sindh / Member.

ivisional Accounts Officer (South), KW&SB / Member

8. Sr. Director (HRM), KMC.

9. S.E. East, KW&SB

10. Directar (IT) KW&SB

11. Director Adminisiration, KW&SB

12. Executive Engineer, (Sew-ll), Jamshed Town, KW&SB
- 13.AD (LFA) KW&SB

14.A0 (ESTT) KW&SB

15. Office Copy.

16. Master File.

c.c. to Managing Director, KW&SB



' E.Chlr‘Engmeer (W&s)| No. }

. Inviaed e, &E@ "2 [1._| Director D esagn & Estmate | Convener / Chairman
_ 3:“:;"“ M».._GH . Superintending Engineer (Concerned) [ Member
: . fa”_|-3. - | Representative of D.G. (TS), KMC | Member
O / ﬂ 4, | Representative of Finance Advisor, KMC | Member
5. |AO./D. A.0./AA.O. (Concerned) Membcr!Secrclary

- .t } 5
KARACHI WATER & SEWERAGE BOARD
HUMN RESOURCES DEVELOPMENT AND ADMINISTRATION DI:I‘AHTMLN[

FHON-E NO. 021 - - 99231464 - 021 — 9823145

-~

& o e BE o I = .
e * : No. KW&SB/SR. DIR.//HRD&A/397 . ‘ Dated: 14™ April, 2016

i i

" OFFICE ORDER

- The lJrnr‘ureineijl Comnilites-| Is re-conslitutod as per Rulo 07 of Sindh

R S Pub|la Procurement Rules=2010, for partarning Uis luiwbidin passuilsg i
v A Iblgel af [3kan Igml far lhe works for witich evalualion fepeil ruquuuu lo b
% gt helahd en 8indh Public Prasuramant Authorlly aw unde::

-

Sr Nominee W o PoEfﬂoﬁ nkP.C. "

Committee-l.

The Concefne& Superintending Engineer shall maintain the record of .

', o, Procurement proceedmgs as requu'ed ‘under Rule-9 of SPPRA-2010.

This issues on the recommendauon of Chicf Engincer (IPD)D.M D.
(Planning) KW& 8 and with-the approval or Managing Direcler, KWE&SB vide
para S/N. z e _

_D_l_S.:r.e!:a.gmrs. Jel 3l f ).

sl . “1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. M) KW&SB
- . .. 2. Dy. Managing Director. (Planning)fCE (IPD) KW&SD
Ief Enrgineer (VWS) KW&SB - ;
: 4.' Directar: nes:gn&EsumatefConvener!Chalrman Commlttee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB ‘ My . Mz
. 7. Director (IT) KW&SB . = = - ,.,j .
. 8. Directos (I&C) M.D Sectt: KW&SB wfaliedt
9. Staff Officerto Vice Chairman, KW&SB ﬁv (I"‘W
| 10.AD'(LFA) KW&SB y - ol )
11.AO (ESTT) KW&S8 v - Cr y &W i
— .1 12.AO (Budget) KW&SB o DA e

- l 13.1A0-Il KW&SB
14. Office Copy.
185. Master File.

. ) ‘ ‘c.C. to Managing Director, KW&SB
' 00-2016

The ofﬂce of the Dlrector Design ehall be headquarter for Proc.uremenl

SR ‘D EC&TOR UIRI
:‘j;%’ b GaEu DI85




No. KW&SB/D.M.D/HRD&A/919

KARACH[ WATER & SEWERAGE BOARD

MAN auncts BEVELOPAMENT AND ADMINISTRATION DEPARTMENT
o = HOME HO. 021 - 99231464 - 021 = 3922146]

Daled: 22:10-2015

OFFICE ORDER

wilh Immediate elfecl, for Gompliance of Rule-31.0f SPPR, A Complainl -

Bedms{al Commillee (CRC) is conslituled comprising of the lollowing:

1
- 2
3,
4,
S

Dy. Managing Direclor (Financs), KW&SB Convener

Chief Enginesr (Korangi), KW&SB ' Member/Secralary
Chief Enginoer (Cenlral), KMC - Membaor
Direclor Administration, KMC . Mamber

Divisional Accounls Officer (Soulh), KW&SB  Member

This issues on lhe recommendalion of Dy. Managing Direclor (TS)

KW&SB, Dy. Managing Diractor (Planning), KW&SB and wilh the approval of

Managing Director, KW&SB.

akeel Ahmed)
anaging Direclor (HRD&A)
KW&SB t

DISTRIBUTION

!".‘”\9’9‘;‘-}"1‘\3;-*

10.
1.
1Z
13.
14,

Masler File.. - .

Dy. Managing Dlraclor (TS) KW&sB
Oy. Managing Direclor (Finance) KW&SBJConvsnar Commillee

" Dy. Managing Direclor (Planning) KW&SB

Chief Engineer, Korangi, KW&S8/Member/Secrelary Commillee.

- Chiefl Engineer, Cenlral, KMC/Member of lhc Commillea.
* Dirgctor Adminislration, KMC}Membw of the Cornrnlllne

Divisional Accounls Officer (South) KW&SS
Direclor (IT) KW&SB

" Director Personnel, KW&SB -

Direclor Admlnlslral.lon. KW&S B

‘AD (LFA) KW&SB

AO (ESTT) KW&SB" 3 £ Wy
Olfice Copy. ' '

¢.C. lo Managing Direclor, KW&SE




1

i_.
P
i.

i

- |

PROCUREMENT OF WORKS

w (For Contracts Costing up to Rs 2.5 MILLION)

STANDARD BIDDING DOCUMENT a«

~ Standard: Btddm%x;pgcumem is intended as-a model for admeasurements
(Perccntage Ratafﬁnﬁﬁﬁ' _Q_-j.f'for unift: ‘ratés'in’a‘Bill:of Quantities) types of contract.
The main text: J;cfer’ 10 mcasuremcnts contracts.




S.NO

01.

OFFICE OF THE EXECUTIVE ENGINEER (SEW)BIN QASIM TOWN

KARACHI WATER & SEWERAGE BOARD

suslecT:- Cleaning desilting RCC Sewer line 24“dia at main Quaidabad

Sweet dish College UC-07 Bin QasimTown

DESCRIPTION OF WORK

Cleaning inside sewerage lines completely
restoring original silt From space diameter
of pipe lines by labour and cquipment
(mechanicallv/electrically driven) il
accessories like pullevs steal rope buckets
and draggers sizing from 6710 187dia their
to and from pulling action (no of passes
shall be as many as required ) would under
taken into phases("p:hase entire  length
from down stream to up streambringing
down peak hours sewerage to flow inside
pipe (as free Now) and in 2™ phase from up
stream 1o down stream ol entire length
causing  no silis observed  in the
bucket67dia  to 18 dia jexcept  only
sewerage water and [inally passing a steal
ball of dia 127 lesser than the the diameler
ol pipe but not exceeding 487dia ball even
for larger dia pipe 1o ensure  perfeet
cleaning The job includes all the hire/cost
ol cquipment and  accessories ol above
winching  machine  Adevise  alongwith

tractors/engines with drum set having steal
rope pulley mounted over it steal bucket
from 67dia to 187dia hooks and other
protection like safety barriers. trallic signs.
traflic cones, ensuring no damage w0 pipe
line along with ensuring safety 1o labour

land ather public properly /lives and
removal of silt /solids during the silting and

satistuction ol site engineer
20 i,

clearance of site cte complete as per full [

QTY

4774 RIt

[/We hereby quoted Rs. (in words)

RUPEES
IN
FIGURES

SCHEDULE “ B”

RATE

RUPEES IN WORDS

EXECUTIVE ENGINEER

BIN QASIM TOWN( SEW)

K.W.&.S.B

Signature & stamp of the Contractor

Address.

PER
UNIT

ITEM

P/RIL

Total :-

AMOUNT
RUPEES




Evaluation Criteria of the tender upto 2.5 million.

1. Contractor having NTN and copy must be available with tender in case of
supply item the GST registration must be available water tender.

2. The Pay order of bid Security as mentioned in NIT and must be available
with tender.

3. Experience certificate of similar nature of job must be available with the
tender.

4. Similar nature of Bidding Document from upto 2.5 million of SPPRA
with filling Bidding Data & Contractor Data must be available with BOQ
otherwise the tender can not be accepted.

5. Rate must be quoted in figure & words by contactor. °

6. Bid shall be properly signed by contractor with stamped, address and
contact No.

7. If the estimate are based on Sch.2012 and premium can be allowed within
allowable limit .

8. If the estimate are preparing on M.R and 10% profit is included in R.A &
excess quoted cost cannot be conceder.

9. Conditional bid cannot be accepted.
10. Bid must be submitted in sealed cover.
11. Debarred contractors bid can not be accepted

12. Experience certificate for 3 year of similar nature of job turn over of at
least last three year must be attached with the bid.

13. Contractor must be registered in Sindh revenue board.

AB HEED

ExectXtve Engineer
Bin Qasim (Sew) KW&SB



Draft Bidding Document for Worksupto 2.5M

Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

. This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is sngnod

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
. percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procunng Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time

AB

.. -smdhwm = M | www.pprasindh.gov.@Xecutive Engineer
) oot ’“‘" " Bin Qasim (Sew) KW&SB



Draft Biddlng Document for ‘Worksup to 2.5 M :

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for

each.

" The envelope containing the tender documents shall refer the name and number of the

work.

6. All works shall be measured by standard instruments according to the rules. '

T Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9 Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

- (O) '.Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
e

Smdh Public Procurement Rzgulatory Authority | www.pprasindh.gov.pk EXCuLIh € ...ngmee;

Bin Qasim (Sew) KW&SB



Draft Bidding Document for workers upto 2.5 million.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a) Name of procuring Agency :- KARACHI WATER & SEWERAGE BOARD.

(b) Brief Description of Works :- Cleaning desilting RCC Sewer line 24"dia at main
Quaidabad Sweet dish College UC-07 Bin QasimTown

(c) Procuring Agency’s address:- Karachi Water & Sewerage Board Office of the Executive Engineer, Bin
Qasim town, main Razzagabad Health Center near TMA Office, Karachi.
Cell No.03339205558

(d) Estimated Cost :- Rs. 9,99,198/-

{e) Amount of Bid Security :- 2% (ful in lump sum amount in % age of bid amount /estimate cost. But not
exceeding 5%

(f) Period of Bid Validity (days) :- 90 days.

(g) Security Deposit (including bid security):- 10% ( in %age of bid amount/estimated cost equal to 10%)

{h) Percentage, if any, to be deducted from bills:- 08% Security Deposit Deduct from bill.

(i) Deadline for Submission of Bids along with time :- 2:00 PM

(j) Venue, Time, and Date of Bid Opening:- Director (D&E),situated at block-17 Gulshan-e-lgbal near
COD Filter Plant, Karachi at 2:30 PM.

(k) Time for Completion from written order of commence:- 15 days

(1) Liquidity damages:- 1000/= (0.05 of Estimated Cost or Bid cost per day of delay, but total not

(m) Bid issued to Firm  M/s,

(n)Deposit Receipt No. _ Dated

Exedutive Engineer Authority issuing bidding document



v ol

Draft Bidding Document for Works upto 2.5 M

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment

for work.

The contractor shall proceed with the works with due expedition and without delay and

complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for complctmn of any work exceeds one month, to achieve progress on the
prorate basns

Clause - 21 qundated Damages The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor’s liabilities.

Clause — 3: Termination of the Contract.

(A) Procﬁring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i)  contractor causes a breach of any clause of the Contract;
(ii) the progress of any particular portion of the work is unsatisfactory and

. notice of 10 days has expired;
(iii)  in the case of abandonment of the work owing to the serious illness or death

of the contractor or any other cause.
(iv) contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of

the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

() to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;
(ii)  to finalize the work by measuring the work done by the contractor.

Sipdh Public Procurement Regulatory Authority | mmmﬁxecutive Engineer
| Bin Qasim (Sew) KW&S:



* . Drait Bidding Document focWods ug I 25M . _

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:- _

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(ii)  however, the contractor can claim for the work done at site duly certified by
" the executive engineer in writing regarding the performance of such work
and has not been paid.
Procuring Agcncy/Engmeer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
- accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiativeg before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended comnpletion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.

EED

Sindh Public Procurment Refuiatory Authority | www pprasindh.govEKecutive Engineer g -
-~ Dasim (Sew) KW&S



* _ Draft Bidding I.‘.‘-o-cdn'_ngnt for Works up to 2.5M

Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to

- deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause - 9: isxuance of Variation and Repeat Orders.

(A)

®

Agen‘cy may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and nhysical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he a to do them in the

| | , Aﬁr"
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In casé the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority. '

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded

by more than 15%, and then Engineer can adjust the rates for those quantities

_ causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to usz of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects

Correction Period mentioned in notice.
(C) Uncorrected Defects:

() In the case of any such failurc, the Engincer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

f’«ﬁ%%ﬁ-ﬁe‘ﬁo
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(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under-or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access: .

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasor{ﬁble notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considéred to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such

foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money

lying with the Engineer.
: AB&i : ,
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be

paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract

any part of the works without the prior consent of the Engineer. Any such consent shall

not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be fingl, conclusive and binding on all parties to the contract upon all questions
relating to 'the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concemning the works, or the

execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the

sale thereof.

ABDL NAHEED
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Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advanée is not allowed. .

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(ii) ~ Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
' consumption basis, but not later than period more than three months (even
if unutilized).
Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Contractor

Excoutive Enginzer
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Quantities Description of item to be executed at Rate

Item No site Unit Amount in
- Rupees
1 2 3 4 5 6
Amount TOTAL (2)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)
Total (A) = a+b in words & figures:
Contractor Exetuti Engin@er{Proca'ing Agency
Drooutive Ligmaer
Bin Qasiini (Sew) KW&SE
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(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities

Description of item to be executed at Rate

site

Unit

Amount in
Rupees

Contractor

Total (B) in words & figures:

3§ e e

EXTOUNUNE Cngilien
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*

Summary of Bill of Quantities.
Cost of Bid Amount
' 1. (A) Cost based on Composite Schedule of Rates.

2 (B) Cost based on Non-Offered Schedule of Rates

e

: . |
TOTAL COST OF BID( C) = Total (A) + Total (B)

I

T . _ Cbntrflctor o' ExéduﬁVe E!!Bii!&f_fprocuring Agency..
‘ | Exzcuins Dngjine
L‘ Bin Qasim (Sew) KW&SE
[ "

LY ]

.




	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18
	Page 19
	Page 20
	Page 21

