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BENAZIR BHUTTO SHAHEED UNIVERSITY, LYARI, KARACHI, SINDH
No.BBSU/PD/EE/NIT/2017/" 5 &5 Karachi dated: 30 .08.2017
“SAY NO TO CORRUPTION”

NOTICE INVITING TENDER

Procuring Agency invites sealed bids in “single stage — Two enveloped procedure for Supply & Purchase tender & single stage —
Single enveloped procedure for Civil works ™ from all the interested bidders fulfilling terms & conditions under SPRRA rules 2010 (Amended
2013) for the following work.

Name of works. Estimated Cost Earnest Time of Tender Fee Rs.
Rs. M Money. Completion
Providing & fixing Multi media for all Class rooms of 5 03 Months 1000
Main campus 2.00 2%
Purchase of Student chair for Chakiwara campus 1.00 2% 03 Months 1000
Repair & Maintenance of faculty Building. Cement 2% 03 Months 1000
work, Color works, plaster work & grill works Doors 4.00
& Windows etc.
Supply / Purchase of Stationary Items 250 03 Months 1000
e 2%
Supply / Purchase of Toiletry Items 2.00 2% 03 Months 1000
Providing & fixing server and firewall urgent required 5.00 2% 03 Months 1000
for IT security propose for HEC Requirement. )
Supply / Purchase of Chemical and lab equipment for 2.00 2% 03 Months 1000
Main Campus &labs. =
Supply / Purchase Furniture of for Faculty and campus 2.00 2% 03 Months 1000
Supply / Purchase of Furniture & Equipment for 2 00 2% 03 Months 1000
Electronics Labs B
Supply /Purchase of Printing ltems of BBSU 2.00 2% 03 Months | 1000
Installation of Power Factor & miscellanies work for 3.0 2% 03 Months 1000
Chakiwara campus ) | |
12 Supply & Fixing 02 Ton Floor Standing A.C for 5 30 2% 03 Months | 1000 |
Auditorium hall urgent required and civil works - _l___ ]
13.| Treatment of termite spray for all building 1.00 2% 03 Months 1000
|
14.| Providing & fixing Boxing Ring and allied training 1.50 2% 03 Months 1000 |
facilities/ program of BBSUL ) |
15.| Maintenance & miscellaneous civil works for 2% 03 Months 1000 |
Pharmacy building i.e. Animal house. store works & 2.00 |
girls common room
16.| Supply / Purchase of Furniture for Staff. Main campus 55 2% 03 Months | 1000
& Chakiwara campus - |

2. The intending participants can submit their applications along with the below listed documents requirement for the purpose of issuance of
bidding documents of work during office hours with immediate effect. No bidding documents will be provided without the payment of cost shown
above (not refundable) of bidding documents which shall be in the shape of pay order /Demand Draft in favor of Executive Engineer Benazir Bhutto
Shaheed University. Lyari Karachi.

The tender documents downloaded from Sindh PPRA website, shall only be entertained if exclusively accompanied with pay order / deposit
receipt as the cost of bidding documents in favor of “Executive Engineer, Benazir Bhutto Shaheed University, Lyari Karachi.”.

3 The Tenders will be issued from 31-08-2017 to 18-09-2017 and will be received back on 19-09-2017 up to 1:00 P.M. and will be

opened on the same day @ 2:00 P.M. in presence of Procurement Committee and participating bidders or their authorized representatives who wish
to be present on the occasion. In case of tenders remains un-responded. the schedule for 2nd attempt will be as under:-
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Date of issue
Date of iving and n;
Tender should be sold from 20-09-2017 to 05-10-2017. Sealed envelop of tenders shall be received on
30-10-2017 up tol 1:00 AM,

And open on same day at 12:00 PN

Eligibility / Conditions:-

Valid Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs for items
shown above.

Documentary evidence of work of equivalent cost or above executed in last 3 vears and Certificate of satisfactory completion showing
date of start and completion

List of work is progress along with copy of letter of award.

List of machinery and equipment available with status of its ownership.

Registration with license Tax Department (NTN Copy) , General Sale Tax Registration (GST) and Sindh Revenue Board (Sales Tax
Registration) and copy of CNIC.

% Undertaking on stamp paper that firm is not involved in any litigations, Department rifl, abandoned or unnecessary delay in completion
of any work in the Government Departments.

The 2% Earnest money shall be submitted in favor of “Executive Engineer. Benazir Bhutto Shaheed University. Lyar Karachi.™.in shape
of call deposit issued from scheduled bank. accompanied with bidding documents.

Cheques shall not be entertained for this purpose.

Certificate of bank showing credit worthiness along-with current bank statement.

Affidavit to the effect that firm has not been black listed.

Affidavit to the effect that all documents, particulars and information furnished is true and correct.

In case the applicant not fulfills SPPRA Rules-2010 (Amended 2013) or aforesaid conditions the applications for issuance of bidding
document will not be entertained.

The Competent Authority reserves the right to reject any or all the tenders in accordance with SPPRA Rules 10 (Amended 2013),
Conditional Tenders will not be entertained.

Advertisement can be seen on BBSUL website (wow.w. BBSUL edu.pki and SPPRA website
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Benazir Bhutto Shaheed University Fakir Muhammad Dura Khan Road, Near "Kashti Chowk”, Lyarti,
Karachi, Postal code: 75660. Tel: 021-32744018



BBSU(, KARACH]
REGISTRAR OFFICE

SAY NO TO CORRUPTION . . ]B)]B
)

Qut Wa rad No
BENAZIR BHUTTO SHAHEED UNIVERSITY LYARI, KARACHI,

([ESTABL I‘EHED THROLGH AN r\t.'T (3F‘ E:INDH AbSEMBL‘r’ 2010 & ACCREDI r‘r D BY HIGHER EDUCATION COM\-‘HSSIDN]

No./BBSULK/Admin/2016 /DS5Z 2 Karachi dated: 23-11-2016
OFFICE OF THE REGISTRAR

NOTIFICATION

A Procurement Committee as per SPPRA rules comprising (05
Members), 03 from Benazir Bhutto Shaheed University Lyari, Karachi, and 02 from
the Government Departments is hereby constituted as under, for Purchasing
Equipment & Furniture etc.

1. Dean, Faculty of Education Chairman

2. Project Director/Executive Engineer Member/Secretary
3. Director Finance Member

4. Representative of Industries Department, Member

Government of Sindh (Not below BPS-18)

5. Representative of Education & Literacy Department, Member
(Planning & Development Wing), 2
Government of Sindh (Not below BPS-18)

1

\
. \ \L)

Prof. arida Azim Lodhi
ACTING REGISTRAR
Copy for information& record to:

i. P.A. to Vice-Chancellor
ii. Concerned Officials

iii. Concerned File

iv. Master File

Benazir Bhutto Shaheed University Fakir Muhammed Dura Khan Road, Near "Kashti Chowk", Lyari,
Karachi. Tel: 021-32744023
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BENAZIR BHUTTO SHAHEED UNIVERSITY, LYARI, KARACHI, H"M“-(S

(ESTABLISHED THROUGH AN ACT OF SINDH ASSEMBLY 2010 & ACCREDITED BY HIGHER EDUCATION COMMISSION)

-No./BBSULK/Admin/2015/€ 8¢ + Karachi dated: 02-12-2015
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SAY NO TO CORRUPTION ’ ]gﬁﬁ

NOTIFICATION

The competent authority has been pleased to constitute a Complaint
Redressal Committee of the following Officers as per SPPRA rule-31

1. Mr. Abdul Munaf Advani
Director Finance, BBSUL

2. Mr. Khadim Hussain Merani,
Deputy Accountant General Sindh
Karachi

3. Mr. Amjad Shaikh,
Resident Engineer Bharia

Copy for informationé record to:

i. P.A. to Vice-Chancellor
ii. Concerned Officials

iii. Personal File

iv. Master File

Benazir Bhutto Shaheed University Fakir Muhammed Dura Khan Road, Near "Kashti Chowk", Lyari,
Karachi. Tel: 021-34255294
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BENAZIR BHUTTO SHAHEED UNIVERSITY, LYARI, KARACHI, SINDH

Annual Procurement Plan
(Works, Goods & Services)
Finical Year 2017-18

Standing A.C for Auditorium

| Two Envelope

Title of Procurement Estimated / Actual | Method Tentative/ Tentative/ Tentative/ Tentative Deadline/ Remarks
Cost Actual date of Actual closing Actual date of | Actual date for
NIT date of NIT award Contract Execution

Source of Funding: Government of Sindh and University
Providing & fixing Multi Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
media for all Class rooms of 2.00 Two Envelope
Main campus
Purchase of Student chair for Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
Chakiwara campus 100 Two Envelope
Repair & Maintenance of Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
faculty Building, Cement Single Envelope
work, Color works, plaster 4.00
work & erill works Doors &
Windows etc.
Supply / Purchase of 2 50 Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
Stationary ltems = Two Envelope
Supply / Purchase of Toiletry 2.00 Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
Items o Two Envelope

—E;Hwiding & fixing server and Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
firewall urgent required for I'T 5.00 Two Envelope
security propose for HEC .
Requirement.
Supply / Purchase of Chemical Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
and lab equipment for, Main 2.00 Two Envelope
Campus and labs.
Supply / Purchase Furniture of 200 Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
for Faculty and campus = Two Envelope
Supply / Purchase of Furniture Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
& Equipment for Electronics 2.00 Two Envelope
Lab
Supply /Purchase of Printing 2.00 Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
Items of BBSU . Twa Envelope
Installation of Power Factor & Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
miscellanies work for 3.0 Two Envelope
Chakiwara campus
Supply & Fixing 02 Ton Floor 250 Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
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BENAZIR BHUTTO SHAHEED UNIVERSITY, LYARI, KARACHI, SINDH

hall urgent required and civil

works

Treatment of termite spray for (.00 Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
all building ' Two Envelope

Providing & fixing Boxing Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
Ring and allied training 1.50 Two Envelope

facilities/ program of BBSUL

Maintenance & miscellaneous Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
civil works for Pharmacy Single Envelope

building i.e. Animal house, 2.00

store works & girls common

room

Supply / Purchase of Furniture Single Stage 31.08.2017 18.09.2017 October 2018 January 2018
for Staff, Main campus & 2.5 Two Envelope

Chakiwara campus
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