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SUMMARY OF COST
S# SUB HEAD TOTAL AMOUNT

BUILDING WORK
1| Cost of Civil Work (Scheduled Items) (Page No. 02 - 15) Rs=
2 Cost of Civil Work ( Non-Scheduled Items) (Page No. 16 - 21) Rs=
(A) Rs=

PLUMBING WORK
5| Costof Plumbing Work (Scheduled Items) (Page No. 22 - 26) Rs=
6 | Cost of Plumbing Work (Non-Scheduled Items) (Page No. 27 - 29) Rs=
(B) Rs=

ELECTRICAL WORK
7 | Cost of Electrical Work (Scheduled Items) (Page No. 30 - 40) Rs=
8 | Cost of Electrical Work (Non-Scheduled Items) (Page No. 41 - 47) Rs=
(C) Rs=
Total Cost of Work (A+B+C) Rs=
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CONSULTING ARCHITECT, ENGINEERS

CONSTRUCTION OF GIRLS HOSTEL, ICCBS,
UNIVERSITY OF KARACHI
BILL OF QUANTITIES

Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S#

DESCRIPTION

QUANTITY | UNIT RATE AMOUNT

CLEARING OF SITE

Clearing jungle (dense) by cutting, removing all
shrubs, trees, upto 6 inches (152 mm) girth, etc. and
taking out their entire roots and filling the hollows
with earth complete with dressing, consolidating
and watering the filling including stacking the
serviceable materials and disposal of useless
materials as directed, lead upto 10 chains (305 Rm),
cost of earth included. (Page No. 11/2)

Cutting to a required gradient in gravelly soil and
and filling the excavated stuff in 6 inches (152 mm)
layers in depressions where required or disposing
the same complete with levelling, dressing,
watering the filling and consolidation etc. as
required, lead upto one chain (30.5 Rm) average,
and lift upto 5 feet (1.52 m). (Page No. 11/8+12/19)
EXCAVATION FOR FOUNDATION

Excavation for foundations and drains in all kinds of
soil (except gravelly and murum soil wet silt, clay or
mud, conglomeration of gravel and boulders, soft,
sandy or disintegrated and hard rock) and back
filling the excavated material all round the trenches
including breaking clods, watering, consolidation by
ramming in layers not exceeding 9 inches in depth
to full compaction, dressing and disposal of surplus
excavated stuff as directed, lead up to one chain
and lift upto 5 feet(Page No. 17/01)

Lift From 5 Feet. To 8 feet. (Page No. 17/01+20/28)

HARD ROCK

Excavation for foundations and drains in strata of
conglomeration gravel and boulders by hammering.
Chiselling and jumper work including stacking if
serviceable and unserviceable materials separately ,
lead upto one chain (30.5 R.m) and lift upto 5
feet(1.52m) Page # 17/05

DEWATERING

Bailing or pumping out sub-soil water during
excavation, concreting, cast in situ concrete or
masonry work in foundation etc. (only three
operations to be allowed, trench volume under
water to be measured first time for excavation,
second time for concreting, and third time for cast
in situ concrete or masonry work in foundaton
etc,.(Page No. 21/40)

49,700.00 | Sft% 109.55 54446.35

49,700.00 | Cft% 791.62 393,435.14

30,200.00 | Cft% 535.09 161,597.18

100.00 Cft% 612.44 612.44

500.00 Cft% 2,410.85 12,054.25

1,000.00 Cft% 298.35 2,983.50
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S#

DESCRIPTION

QUANTITY

UNIT

RATE

AMOUNT

10

EARTH FILLING MURUM

Supplying, stacking and spreading murum from
approved quarries to required slop including
consolidation by ramming and watering etc
complete (26/10)

Filling excavated earth avaible at site in foundation,
plinth or underfloor, etc. including breaking clods,
dressing, watering, consoildation by ramming in
layers not exceeding 9" (229 mm) in depth to full
compaction complete within lead of one chain (30.5
r.m) and lift 5 feet (1.25m) (25/01)

STONE SOLING

Providing and laying soling stones 6 inches to 9
inches size under floors including packing with
spawls and chips and consolidating etc. complete.
(Page No. 190/1)

C.C. 1:4:8 WITH SR CEMENT

Providing and laying 1:4:8 (1 cement 4 sand and 8
coarse aggregate) cement concrete using graded
stone ballast 2 inches and down gauge in
foundation including leveling, compacting and
curing etc. complete. (Page No. 29/13+157/154)

SUB FLOORING 1:4:8

Providing and laying 1:4:8 cement concrete bed
under florrs using fraded stone ballast 2 inches (51
mm) and down gauge with leveling, ramming,
watering and curing etc. complete. (Page No. 190/2)

SITU 1:3:6

Providing and laying in situ 1:3:6 (1 cement 3 sand
and 6 coarse aggregate) cement concrete in walls
more than 6" in thickness in superstructure using
Screened Graded Bajri 3/4" and down gauge
including form work, compacting, curing and
removal of form work etc. complete ground Floor
(Page No. 53/2+157/154)

9,000.00

12,000.00

9,500.00

3,200.00

4,600.00

1,200.00

Cft%

Cft%

Cft%

Cft%

Cft%

Cft%

2,634.21

242.29

3,251.34

10,638.44

10,315.56

17,399.59

237,078.90

29,074.80

308,877.30

340,430.08

474,515.76

208,795.08
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S#
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QUANTITY

UNIT

RATE

AMOUNT

11

12

13

14

DAMP PROOF COURSE

Providing and laying 2 inches (51 mm) thick damp
proof course with cement concrete 1:2:4 cast in situ
using graded screened bajri of 3/4 inch (19 mm) and
down gauge mixed with any approved water
proofing agent including compacting, curing form
work and its removal etc. complete, but excluding
the cost of water proofing agent. (Page No. 47/3)

COLUMN FOUNDATION SRC

Providing and laying reinforced with SR cement
concrete using crush graded boulders 3/4 inch and
down gauge having a minimum works cube crushing
strength of 3000 Ibs. per sq inch at 28 days with a
mix not leaner than 1:2:4 in column footing of
required shape including form work and its removal,
compacting, leveling and curing etc. complete but
excluding the cost of reinforcement, in foundation
basement and plinth. (Page No.
135/1+157/154+156/136)

PLINTH BEAMS

Providing and laying reinforced cement concrete
using crush graded boulders 3/4 inch (19 mm) and
down gauge having a minimum works cube crushing

strength of 3000 lbs. per sq inch (23.24 N/mmz) at
28 days with a mix not leaner than 1:2:4 in plinth
beams of required shape and design including form
work and its removal, compacting and curing etc.
but excluding the cost of reinforcement, tn
foundation basement and plinth. (Page No.
136/8+156/136)

BITUMEN COATING

Providing a coat of bitumen emulsion at 10 Lbs. per
% Sft(0.49 Kg/sm) on walls and floor in groundfloor.
(Page 48/12)

1,350.00

5,800.00

1,800.00

16,000.00

Sft%

Cft%

Cft%

Sft%

2,659.79

17,916.28

18,172.93

684.08

35,907.17

1,039,144.24

327,112.74

109,452.80
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15

16

17

R.C.C. COLUMNS IN SUPER STRUCTURE

Providing and laying reinforced cement concrete
using crush graded boulders 3/4 inch and down
gauge having a minimum works cube crushing
strength of 3750 Ibs. per sq inch and 28 days with a
mix not leaner than 1:1%:3 in columns of square or
rectangular shape of regular section including form
work and its removal, compacting and curing etc.
but excluding the cost of reinforcement, in the

Ground floor. (Page No. 138/24+156/136+137)
1st floor. (Page No. 138/24+156/136+137+150/92)

Stair Tower
Emergency Stair

R.C.C. BEAMS & LINTELS

Providing and laying reinforced cement concrete
using crush graded boulders 3/4 inch and down
gauge having a minimum works cube crushing
strength of 3000 lbs. Per sq inch at 28 days with a
mix not leaner than 1:2:4 in straight beams, lintels
cantilever beams of required shape or section
including form work and its removal, compacting
and curing etc. complete but excluding the cost of
reinforcement, in

Ground floor. (Page No. 141/38+156/136)

1st floor. (Page No. 141/38+150/92+156/136)

Stair Tower

R.C.C. LIFT WALLS

Providing and laying reinforced cement concrete
using crush graded boulders 3/4 inch and down
gauge having a minimum works cube crushing
strength of 3750 Ibs. per sq inch at 28 days with a
mix not leaner than 1:1%:3 in straight walls more
than 6" thick including form work and its removal,
compacting and curing etc. but excluding the cost of
reinforcement in foundation basement and plinth.

Ground Floor (Page No. 139/30+156/136+137)

1st Floor (Page No. 139/30+156/136+137+150/92)

Lift Tower

2,900.00
1,100.00

150.00
300.00

2,800.00
2,400.00

400.00

400.00

260.00

170.00

Cft%
Cft%

Cft%
Cft%

Cft%
Cft%

Cft%

Cft%

Cft%

Cft%

23,282.95
24,232.15

24,232.15
24,232.15

20,668.60
21,617.80

21,617.80

21,586.18

22,535.38

22,535.38

675,205.55
266,553.65

36,348.23
72,696.45

578,720.80
518,827.20

86,471.20

86,344.72

58,591.99

38,310.15
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18

19

20

COPING AND CORNICE OF WALLS

Providing and laying reinforced cement concrete
using crush graded boulders 3/4 inch (19 mm) and
down gauge having a minimum works cube crushing
strength of 3000 Ibs. per sq inch (23.24 N/mm2) at
28 days with a mix not leaner than 1:2:4 in in coping
and cornice of walls moulded to design including
form work and its removal, compacting and curing
etc. but excluding the cost of reinforcement, in
ground floor. (Page No. 148/82+156/136)

R.C.C. STAIRS

Providing and laying reinforced cement concrete
using crush graded boulders 3/4 inch and down
gauge having a minimum works cube crushing
strength of 3000 Ibs. per sq inch at 28 days with a
mix not leaner than 1:2:4 in straight stairs and
landing of required section including form work and
its removal, compacting and curing etc. complete
but excluding the cost of reinforcement, in
basement plinth and

Ground Floor. (Page No. 143/50+156/136)

1st floor. (Page No. 143/50+150/92+156/136)

Emergency Stair

R.C.C. CANTILEVERED SLABS

Providing and laying reinforced cement concrete
using crush graded boulders 3/4 inch and down
gauge having a minimum works cube crushing
strength of 3000 Ibs. per sq inch at 28 days with a
mix not leaner than 1:2:4 in ordinary cantilevered
slab, horizontal sun-shade or chajja tapered or
straight average 5" (127mm)to to 6:(152mm) thick
including form work and its removal, compacting
and curing etc. complete but excluding the cost of
reinforcement, in basement plinth

Ground floor(Page No. 145/60+156/136)

1st floor. (Page No. 145/60+150/92+156/136)

100.00

200.00

200.00
800.00

300.00

300.00

Cft%

Cft%

Cft%
Cft%

Cft%

Cft%

24,175.74

25,989.63

26,938.83
26,938.83

21,732.85

22,682.05

24,175.74

51,979.26

53,877.66
215,510.64

65,198.55

68,046.15
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21

22

23

R.C.C. SLABS

Providing and laying reinforced cement concrete
using crush graded boulders 3/4 inch (19 mm) and
down gauge having a minimum works cube crushing
strength of 3000 lbs. per sq inch (23.24 N/mmz) at
28 days with a mix not leaner than 1:2:4 in ordinary
slab 5" to 6"including form work and its removal
compacting and curing etc. complete but excluding
the cost of reinforcement, in basement plinth

Ground floor. (Page No. 144/56+156/136)
1st floor. (Page No. 144/55+150/92+156/136)
Stair Tower

STEEL REINFORCEMENT

Providing and laying cold worked twisted ribbed
steel reinformed bars with minimum yield stress of
60,000 PSI with and including the cost of
straightening, cutting, bending, binding, wastage,
complete in all kinds of RCC Work...Page 159/168...

Extra for 1st Floor
and emergency stair

160/171 including stair tower

BLOCK MASONRY 4" TO 6"

Providing and laying 1:3:6 cement concrete solid
block masonry machine made 4 to 6 inches (102
mm to 152 mm) thick using graded screened bajri
3/4 inch (19 mm) and down gauge set in lime
cement mortar 1:1:6 including scaffolding, raking
out joints and curing etc. complete in ground floor
superstructure.

Ground Floor (Page No. 77/44+81/92+82/100)

1st floor. (Page No. 77/44+80/70+81/92+82/100)

Stair Tower

5,400.00

4,400.00

150.00

140,000.00

48,000.00

600.00

400.00

100.00

Cft%

Cft%

Cft%

Per Kg

Per Kg

Cft%

Cft%

Cft%

20,143.93

21,093.19

21,093.19

110.89

1.45

15,933.28

16,757.05

16,757.05

1,087,772.22

928,100.36

31,639.79

15,524,600.00

69,600.00

95,599.68

67,028.20

16,757.05




Page No. 8

CONSTRUCTION OF GIRLS HOSTEL, ICCBS,
UNIVERSITY OF KARACHI
BILL OF QUANTITIES

SHARZAD
A@S@@ﬂ&?@@

CONSULTING ARCHITECT, ENGINEERS

Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S#

DESCRIPTION

QUANTITY

UNIT

RATE

AMOUNT

24

Q o o o

25

o o T o

27

BLOCK MASONRY MORE THAN 6"

Providing and laying 1:3:6 cement concrete solid
block masonry machine made more than 6 inches
(152 mm) thick using graded screened bajri 3/4 inch
(19 mm) and down gauge set in lime cement mortar
1:6 including scaffolding, raking out joints and
curing etc. complete in. ground floor superstructure.

Gound Floor (Page No. 76/34+81/92+82/100)
1st floor. (Page No. 76/34+80/70+81/92+82/100)

Stair Tower
Emergency Stair

CEILING / WALL PLASTER

%" (13 mm) thick cement plaster 1:3 on ceiling,
walls and columns etc., in basement, plint ground
floor including making edges, corners and curing
etc. complete. 320/3

Ground Floor (Page No. 320/3)

1st floor (Page No. 320/2+327/87)

Stair Tower

Emergency Stair

EXTERNAL WALLS PLASTER

3/4" inch thick CEMENT PLASTER 1:6 ON WALLS
and column etc. in basement plinth mezzanine and
ground floor including making edges corners and
curing etc. complete.

Ground Floor (Page No. 320/10)

1st floor (Page No. 320/10+327/87)

Stair Tower/ Parapit Wall, Emergency Stair

VENEERED DOOR SHUTTER

Providing and fixing 1-1/2 inches thick solid core
deodar wood flushed veneered door shutter with
and including the cost of commercial ply wood
facing 3mm thick 3 ply on both sides,fixed over best
quality deodar wood frame 2 inches wide alround 6
inches wide lock rail and 2nd class deodar wood
solid core,i/c 1/4 inch thick best quality deodar
wood lipping on all sides as per approved
drawing,manufactured under power driven
hydraulic press , including the cost of approved iron
fittings but excluding the cost of handles and locking
arrangement. Page 265/61a)

10,000.00
8,900.00

1,000.00
1,500.00

32,800.00
32,000.00
4,500.00
1,800.00

12,000.00
11,550.00
5,600.00

2,300.00

Cft%
Cft%

Cft%
Cft%

Sft%
Sft%
Sft%
Sft%

Sft%
Sft%
Sft%

Sft

15,075.78
15,899.55

15,899.55
15,899.55

2,083.60
2,237.47
2,237.47
2,237.47

2,094.03
2,247.90
2,247.90

571.68

1,507,578.00
1,415,059.95

158,995.50
238,493.25

683,420.80
715,990.40
100,686.15

40,274.46

251,283.60
259,632.45
125,882.40

1,314,864.00
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28

29

30

ALUMINUM WINDOW/ VENTILATOR

Providing and fixing fully glazed Bronze anodized
aluminium Sliding windows as per British standard
manufactured by Lucky, Alcop, Krusdon, Pakistan
cable and A.C.P. (fixing through their approved
fabricators), Executive model section double or
single glazed 101mm x 37 mm and 1.6 mm thick
including the cost of aluminum netting, fittings, with
all accessories cutting hole etc and making good
damages to walls etc. complete as required in any
floor as per direction of engineer-in-charge but
excluding the cost of glass panes. (Page No.
245/71)including stair tower

IRON GRILL

Providing and fixing M.S.Square Bars at required.
Spacing with horizontal flat iron as per approved
design, i/c making holes, fixing, with sunk iron
screws. Two coats of red oxide paint etc. Complete
required in any floor (Page No. 239/34)

M.S. DOOR FRAME 5.73" x 2%

Providing and M.S. moulded steel door frame of
5.73" x 24" manufactured from mild steel sheet of
18 gauge conforming to BSS. 1245 having a single
rebate size 14" %" with provision of 3 Nos. M.S.
plate, section 1%" x %" (2 Nos 6 inch long welded
with frame at not less than 10 points and 1 No; 12
inch long welded with frame at not less than 20
points), with holes and threads for fixing steel
hinges, fitted with one locking box of same sheet
(point welded inside the frame), 6 Nos 6 inches long
flat iron fixing lugs, of 1%" x 3/16" section, treated
with special red oxide primer coat all round
including cutting holes and filling the cavity with
cement concrete 1:2:4 etc. in any floor at any height
complete as directed by the Engineer-in-Charge.
(Page No. 240/44)

2,400.00

7,000.00

1,060.00

Sft

Kg

Rft

683.72

141.80

185.34

1,640,928.00

992,600.00

196,460.40
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31

32

33

34

M.S. DOOR FRAME 4" x 2%

Providing and M.S. moulded steel door frame of 4"
x 2%" manufactured from mild steel sheet of 18
gauge conforming to BSS. 1245 having a single
rebate size 1" %" with provision of 3 Nos. M.S.
plate, section 1%" x %" (2 Nos 6 inch long welded
with frame at not less than 10 points and 1 No; 12
inch long welded with frame at not less than 20
points), with holes and threads for fixing steel
hinges, fitted with one locking box of same sheet
(point welded inside the frame), 6 Nos 6 inches long
flat iron fixing lugs, of 1%" x 3/16" section, treated
with special red oxide primer coat all round
including cutting holes and filling the cavity with
cement concrete 1:2:4 etc. in any floor at any height
complete as directed by the Engineer-in-Charge.
(Page No. 240/43)

VINYL DISTEMPERING

Distempering with vinyl distemper (ICl) Deluxe
Painted of approved make and shade in two coats
over and including the cost of one priming coat of
lime wash including sand papering, dusting, and
filling the holes, cracks and inequalities, at any
height in any floor. Page No. 333/151) including
Stair Tower & Emergency Stair

WEATHER SHIELD PAINT

Painting three coats with weather shield paint
deluxe (ICI) make of approved shade on plaster
surface (External and including the cost of cleaning
the surface, sand papering etc. complete at any
height in any floor. (Page No. 334/172) including
Stair Tower & Emergency Stair

PAINTING IRON WORK

Painting iron work with synthetic enamel paint of
approved make and shade two coats over and
including the cost of one priming coat complete at
any height in any floor. (Page No. 333/159) including
Stair Tower & Emergency Stair

650.00

19,200.00

7,000.00

2,600.00

Rft

Sft%

Sft%

Sft%

157.12

1,053.54

1,406.88

2,776.62

102,128.00

202,279.68

98,481.60

72,192.12
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35

36

37

38

39

PAINTING WOOD WORK

Painting wood work with synthetic enamel paint of
approved make and shade two coats over and
including the cost of one priming cost complete at
any height in any floor. (Page No. 333/160) including
Stair Tower & Emergency Stair

COLOUR GLAZED TILE FLOORING

Providing and laying floor of 6mm (approx:%4") thick
Colour Glazed Tiles 12"x12" (304mm x 304m) of
master make (Pakistani) first grade in ground floor
laid over 1" (25mm) thick cement mortar 1:2 (1
cement and 2 sand) including joints and washing the
tile with white cement slurry and curing etc.
complete Ground Floor (196/63)

First Floor (196/63+197/60)

COLOUR GLAZED TILE DADO & SKIRTING

Providing & Fixing 4"(6mm approx.) thick if
Pakistani make first grade Colour Glazed Tiles
8"x10" (203mm x 254mm) size in dado and skirting
in ground floor over %" (13mm) thick base of
cement mortar 1:3 setting of tiles in slurry of grey
cement over mortar base including filling the jointd
with white cement and washing the tiles ,curing and
cleaning etc. complete Ground Floor (218/49)

First Floor (218/49+51)

WOODEN BEADING

Providing and fixing on frames etc. with sunken iron
screws best quality deodar wood molding beading,
architrave etc. of approved design over one sq.inch.
(6.45 Sg.m) in cross section as required. (Page No.
284/230)

ALUMINIUM SHEET ON BATHROOM DOORS
Providing & fixing aluminium sheet of 22 gauge
(1.15mm thick) on wooden surface with sunken
aluminium screw of required size as per direction of
Engineer-in-Charge. (Page No.357/30)

4,600.00

800.00

700.00

3,500.00

2,500.00

2,000.00

200.00

Sft%

Sft%

Sft%

Sft%

Sft%

Rft

Sft

2,585.22

18,359.60

18,554.73

9,914.62

10,210.10

70.68

225.13

118,920.12

146,876.80

129,883.11

347,011.70

255,252.50

141,360.00

45,026.00
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40

41

42

43

44

45

TINTED GLASS

Providing and fixing Tinted Glass panes 5 mm thick
to M.S. Box pipe / Aluminum door's windows and
ventilators etc including the cost of labour but
excluding the cost of M.S square pipe beading,
rubber, packing and screw in any floor at any height.
(Page No. 254/120)

PLAIN GLASS

Providing and fixing Plain Glass panes 5mm thick to
M.S. Box Pipe / Aluminium doors, windows and
ventilators etc including the cost of labours but
excluding the cost of M.S squre pipe beading,
rubber packing and screw in any floor at any height
(Page No. 254/119)

BATHROOM DOOR LOCK

Providing and fixing with brass screws Alpha knob
set bath latch of approved design No. 8000 Japan
make, cutting wood to required shape and size with
two operating keys as per direction of the Engineer-
in-Charge. (Page No. 303/77) including First Floor

ROOM DOOR LOCK

Providing and fixing with brass screws Alpha knob
set lock of approved design (No. 7000), Japan
making, cutting wood to required shape and size
with two operating keys as per direction of the
Engineer-in-Charge. (Page No. 303/76) including
First Floor

HYDRAULIC DOOR CLOSER

Providing and fixing with brass screws or specially
supplied screws hydraulic door closer of approved
design No. 72, Japan make, cutting wood etc., to
required shape and size as per direction of the
engineer-in-charge. (Page No. 303/70) including
First Floor & Stair Tower

DRIP COURSE

Making drip course %" x %" (13mm x9.5mm) size
under R.C.C or C.C coping and chajja etc, complete
in all floors including cost of extra cement mortarar
1:3 and curing etc complete (Page 322/25)

2,500.00

100.00

36

60

900

Sft

Sft

Each

Each

Each

Rft%

106.11

88.91

2376.86

2531.56

2,420.50

630.14

265,275.00

8,891.00

85,566.96

151,893.60

19,364.00

5,671.26
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46

47

48

49

50

PLASTER BAND

Making 1/2" thick plaster band 4" to 6" wide with
1:4 cement mortar in all floors including curing etc.
complete ( Page No. 322/26)

ALUMINIUM SWING DOOR

Providing and fixing fully glazed Champagne
anodized aluminium Swing door with top and
bottom frame only as per British standard
manufactured by Luckh, Alcop, Krudson, Pakistan
Cables and A.C.P. (fixing through their approved
fabricators), Deluxe model section, 101.6mm x
44.5mm and 2mm thick including the aluminium
fittings, with all accessories cutting hole etc. and
making good damages to walls etc. complete as
required in any floor including the cost of glass pans
12 mm as per direction of engineer-in-charge. (Page
248/88)

PLINTH PROTECTION

Excavation for foundations and drains in all kinds of
soil (except gravelly and murum soil wet silt, clay or
mud, conglomeration of gravel and boulders, soft,
sandy or disintegrated and hard rock) and back
filling the excavated material all round the trenches
including breaking clods, watering, consolidation by
ramming in layers not exceeding 9 inches in depth
to full compaction, dressing and disposal of surplus
excavated stuff as directed, lead up to one chain
and lift upto 5 feet(Page No. 17/01)

Providing and laying 1:4:8 (1 cement 4 sand and 8
coarse aggregate) cement concrete using graded
stone ballast 2 inches and down gauge in
foundation including leveling, compacting and
curing etc. complete. (Page No. 29/13+36¢/64)

STONE SOLING

Providing and laying soling stones 6 inches to 9
inches size under floors including packing with
spawls and chips and consolidating etc. complete.
(Page No. 190/1)

260

104.00

2,600.00

650.00

970.00

Rft%

Per Sft

Cft%

Cft%

Cft%

1,545.14

450.24

535.09

10,638.44

3,251.34

4,017.36

46,824.96

13,912.34

69,149.86

31,538.00
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51

52

53

54

55

56

EARTH FILLING PLINTH PROTECTION

Supplying earth from approved outside sources
within a radius of 5 miles (8 km) including digging,
loading and unloading and filling in foundation
trenches, plinth or under floor, etc. including
breaking clods, dressing, watering and consolidation
by ramming in layers not exceeding 9 inches (229
mm) in depth to full compaction complete within a
;lead of one chain (30.5 R.m) and lift of 5 feet (1.52
m). Ground Floor (Page No. 25/8)

SITU 1:3:6

Providing and laying in situ 1:3:6 (1 cement 3 sand
and 6 coarse aggregate) cement concrete in walls
more than 6" in thickness in superstructure using
Screened Graded Bajri 3/4" and down gauge
including form work, compacting, curing and
removal of form work etc. complete ground Floor
(Page No. 53/2+157/154)

SUB FLOORING 1:4:8

Providing and laying 1:4:8 cement concrete bed
under florrs using fraded stone ballast 2 inches (51
mm) and down gauge with leveling, ramming,
watering and curing etc. complete. (Page No. 190/2)

SPIRIT POLISH

Applying French or spirit polishing, two coat of
approved make on wood work at any height in any
floor (Page No. 336/ 89)

FINISH FLOOR

Providing and laying floors of 2" (51mm) thick 1:2:4
cement concrete using graded screened bajri %"
(19mm) and down gauge in ground floor laid in
panels including form work, consoildation, finishing
and curing etc. complete (190/6)

C.CGOLA

Providing and laying gola 3" x 3" (76 mm x 76 mm)
concrete 1:2:4 using graded screened bajri at
junction of roof slab and walls and finished with
cement plaster 1:4 including curing etc. complete.
(Page No. 358/141)

1,950.00

1,700.00

490.00

100.00

1,950.00

900.00

Cft%

Cft%

Cft%

Sft%

Cft%

Rft%

2,467.50

17,399.59

10,315.56

1,878.96

3,053.25

1,368.16

48,116.25

295,793.03

50,546.24

1,878.96

59,538.38

12,313.44
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57

58

59

C.CJALI

Providing and laying 1:4 precast reinforced or plain
cement concrete jali upto 2" (51mm) thick in
required shape including form work and its removal,
compacting and curing etc complete but excluding
the cost ofreinforcement, in ground floor ( no
deduction for holes shall be made (Page No.
150/90)

PORCELAIN TILES FLOORING IN KITCHEN /
ENTRANCE

Providing & laying light/ colour unglazed vitrified
porcelain tiles (polished) not exceeding 1600 Sqg. cm
each on walls & floor foreign make (italian or
equivalent except China make) in any floor laid with
dry bond (stile bond) over existing floor including
jointing the tiles with joint filler of approved quality
as per directionby the Engineer-incharge (209/60)

EXPANSION JOINTS

Providing and fixing 16 0z.(4.89Kg/Sqm) aluminium
sheet covering of approved shape and design to
Expansion Joints of roof slab (with soltted holes)
with wooden gutties and screws etc complete (Page
No. 355/102)

Providing and fixing 16 0z.(4.89Kg/Sgm) aluminium
sheet covering of Expansion Joints in wall and
columns as per approved design including providing
clamps and fixing with screws and rawal plugs or
wooden gutties including making slotted holesetc
complete (Page No. 355/103)

30.00

265.00

50.00

50.00

Cft%

Sft%

Per Sft

Per Sft

29,712.83

24,596.12

625.32

678.32

8,913.85

65,179.72

31,266.00

33,916.00

COST OF CIVIL WORKS (SCHEDULED ITEMS)
% BELOW / ABOVE

TOTAL COST OF SCHEDULE ITEMS

RS

RS

RS

37,064,600.15
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60

61

62

63

64

DUMMY COLUMNS

Providing and laying in situ 1:3:6 (1 cement 3 sand
and 6 coarse aggregate) cement concrete using
crushed graded boulders 3/4 inch (19 mm) and
down gauge on roof including form work,
compacting, curing and removal of form work etc.
complete as per drawings, specification and
directed by the Engineer-in-Charge

MATT FINISH (INTERNAL PAINT)

Providing, applying three coats of Matt Finish of
approved shade & colour on internal surface over
plastered surface. Preparation of base, filling, putty
rubbing, one priming coat including cost of all
materials, labours, tools, tackels, scaffolding,
transporting, hoisting at any floor and height etc
complete as per specification and as directed by the
Engineer-in-Charge

TERMITE PROOFING

Providing Termite Proofing Treatment in
foundation, column trenches and floor by means of
spraying with the pressure of under 150 PSI with the
solution of anti-termite approved chemical as per
manufacturer/plant protection specification as
directed by the Engineer-in-charge. (Analyzed Rate)

MARBLE SLAB ON KITCHEN COUNTER

Providing and fixing 1" thick prepolished marble slab
2'-0" wide of approved colour and quality in kitchen
counter including making, fixing, errecting,
installing, with cost of all materials, labours, tool,
hoisting, transporting etc Complete in all respect as
per drawings, specification instructions of the
Engineer

RAIN WATER SPOUT

Providing and fixing flat base Rain Water Precast
Spout of required length including cost of all
materials, labours, tools, tackles, scaffolding,
hoisting jointing of approved size & design
embeding with all accessories as per drawing,
specification and as directed by the Engineer

400.00

51,500.00

18,500.00

55.00

14.00

Cft%

Sft

Sft

P.Sft

No
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65

66

67

WOODEN KITCHEN CABINET

Providing and making best quality Kitchen shelf with
front shutter door of teak partake including fixing of
approved size and internal finish fixed on Wall
Mounted including polishing, beading all fitting
fitures such as letches, handles, locking
arrangements complete with all accessories with
cost of all materials, labours, tool, hoisting,
transporting etc Complete in all respect as per
drawings, specification instructions of the Engineer
(front face of cabinets shall be measured for
payment)

Providing and making best quality Kitchen shelf with
front shutter door of teak partake including fixing of
approved size and internal finish fixed on Floor
Mounted including polishing, beading all fitting
fitures such as letches, handles, locking
arrangements complete with all accessories with
cost of all materials, labours, tool, hoisting,
transporting etc Complete in all respect as per
drawings, specification instructions of the Engineer
(front face of cabinets shall be measured for
payment)

EXTERNAL TEXTURED TILE (FASADE)

Providing and fixing Textured tile of approved make,
quality, colour and shade including rough base
plaster, complete in all respect at any hieght upto
entire satisfaction of the Architect/ Engineer.
(Surface area will be measured for payment)and as
dorected by the Architect Engineer

EXTERNAL FACING BLOCK

Providing and laying of facing block in any shape and
colour having the size of 390mm x 180mm x 90mm
having the strenght +5% (1500 Psi) manufactured by
Envicrete or equivalent should be included for fixing
at the whole building (Ground Floor + First Floor) of
required Colour block or of any other size, shape
and colour set in 1:3 cement sand mortar includeing
filing the joints with neat cement slurry using colour
pigment etc. complete block must be laid in correct
alignment and level including scaffolding at any
height and level complete as per drawing design
and as directed by the Engineer In charge

90.00

90.00

P.Sft

Sft

Sft

Rate
Required
Only

Rate
Required
Only
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68

69

70

Providing and laying of facing block in any shape and
colour having the size of 400mm x 200mm x 40mm
having the strenght +5% (1500 Psi) manufactured by
Envicrete or equivalent should be included for fixing
at the whole building (Ground Floor + First Floor) of
required Colour block or of any other size, shape
and colour set in 1:3 cement sand mortar includeing
filing the joints with neat cement slurry using colour
pigment etc. complete block must be laid in correct
alignment and level including scaffolding at any
height and level complete as per drawing design
and as directed by the Engineer In charge

Providing and laying 12" X 4" X 1.5" size of required
colour block or of any other size, shape and colour
for edges of exterior windows and ventilators set in
1:3 cement and sand mortar including filling the
joints with neat cement slurry using colour pigment
etc, complete block must be laid to correct
alignment and level including scaffolding etc
complete as per drawing, design and as directed by
the Engineer-in-Charge.

Providing and laying 4" X 4" X 1%4” size of required
colour block or of any other size, shape and colour
for edges of exterior windows and ventilators set in
1:3 cement and sand mortar including filling the
joints with neat cement slurry using colour pigment
etc, complete block must be laid to correct
alignment and level including scaffolding etc
complete as per drawing, design and as directed by
the Engineer-in-Charge.

Providing and laying 12" X 4" X 3" size of required
colour block or of any other size, shape and colour
for edges of exterior windows and ventilators set in
1:3 cement and sand mortar including scaffolding
etc complete as per drawing, design and as directed
by the Engineer-in-Charge.

11,000.00

Sft

Sft

Sft

Sft

Rate
required
only

Rate
required
only

Rate
required
only
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71

72

73

74

FOAM CONCRETE IN SUNK AREA

Providing and laying foam concrete 18" thick in sunk
toilet areas with cement concrete 1:6 mixed with
mico-air 100 as manufactured by DUGUSSA or
equivalent @ 100 ml / 100 kg of cement, all as per
specifications, drawings and including 2" thick
concrete 1:2:4 on top mixed with water proofing
admixture of approved manufacturer laid to slope
(all floors)

FALSE CEILING

Aluminum perforalisng false ceiling insing panels of
size 2"-0" 1 x 4 as per approved suspension system
and all acessories complete with all accessories as
per drawing, specification and directed by the
Engineer

BOTICINA MARBLE FLOOR/ BOARDER

Providing and laying Boticina or approved quality
marble floor tile %" thick of approved size & quality
laid over bed of C.C. 1:4 using cement and
screened sand mix with larger grain size not
exceeding 1", in approved pattern including filling
of joints using white cement and pigment (if
required) in match color of marble tiles including,
grinding and chemical polish complete in all respect
as per instructions by the Architect / Engineer.
(Ground Floor).

F.Floor including stair tower

BOTICINA MARBLE SKIRTING

Providing and laying Boticina or approved quality
marble skirting %" thick tile of approved size and
quality on walls or wherever required or shown
over drawing over 2" inch thick rough plaster of
1:6 cement sand mortar, including grinding, wax
polishing, rounding corners, straightening of edges,
leveling , curing and finishing etc. complete at any
floor and height etc. complete all as per approval of
Architect / Engineer. (Ground Floor)

F.Floor including stair tower

1,480.00

950.00

9,700.00

7,000.00

1,800.00

1,200.00

Per Cft

P.Sft

Sft

Sft

Sft

Sft
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75

76

77

78

BOTICINA MARBLE TO STAIR STEPS

Providing and laying boticina marble to stair steps
using 1" thick full length marble slab of approved
quality laid over bed of C.C. 1:3 using cement and
screened sand mix with larger grain size not
exceeding 2" inch including filling of joints using
white cement and pigment (if required) in match
color of marble tiles including, grinding and wax
polish complete in all respect as per instructions by
the Architect / Engineer. (G.Floor)

F.Floort including stair tower

BOTICINA MARBLE TO STAIR RISER

Providing and laying boticina marble to stair Riser
using 3/8" inch thick of approved quality laid over
bed of C.C. 1:6 using cement and screened sand
mix with larger grain size not exceeding ¥%2" inch
including filling of joints using white cement and
pigment (if required) in match color of marble
tiles including, grinding and wax polish complete in
all respect as per instructions by the Architect /

Fnainear (1ct Flnnr)
F.Floort including stair tower

WOODEN HAND RAIL

Providing and fixing Deodar wooden hand rail over
M.S Flat Iron with balustrade of M.S Square Bar amd
horizontal bracing of M.S Square bar including cost
of cutting, fitting, welding, grunding, embeding the
braces and post in floor and wall making good with
cement concrete 1:2:4, 2 coat of painting with a
base of Red Oxide including painting or polishing on
wooden surface, screwing, aligning at any height
and any floor with cost of all materials, labours,
tools, tackles, hoisting etc complete as per drawing,
specification and directed by the Engineer

CEMENT SAND MOTIVE PLASTER

Providing & laying 2" thick cement sand motive
plaster on elevation as per drawing, specification &
directed by the Engineer

150.00

150.00

100.00

100.00

150.00

85.00

Sft

Sft

Sft

Sft

Per Rft

Sft
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79

80

81

82

83

ROOF SCREED

Providing and laying average 3" thick CC.1:2:4
screed using graded screened bajri %" inch and
down gauge laid in proper gradient and slope etc.
complete including glass dividing strips and making
3" x 3" C.C gola at parapet and roof junction etc.
complete with painting the surface with plastic
bitumen No 3 or 4 @ of 15 Ibs per %Sft blinded with
sand @ 2 Cft Per %Sft complete in all respect as per
instructions by the Architect / Engineer. (1st Floor)

ALUMINIUM CHANNEL

Providing %" Aluminium Channel in Grooves as per
drawing, specfication & directed by the Engineer In
Charge

CC PLAIN OVER STAIR STEPS

Providing and laying floors of 2 inches (51 mm) thick
1:2:4 cement concrete using graded screened bajri
3/4 inch (19 mm) and down gauge in ground floor
laid in panels including form work, consolidation,
finishing and curing etc. complete in all respect as
per instructions by the Architect / Engineer.
(Ground & First Floor)

Emergency Stair.

RAILING EMERGENCY STAIR CASE

Providing and fixing M.S Hollow Pipe Handrail
(Heavy gauge) 2" dia compromg pf balustrade of MS
Heavy guagu 1%" dia and bacing M.S Pipe heavy
gauge 1" dia including cost of cuttting, fitting,
embedding the braces and post in floor and walls
and making good with cement concrete 1:2:4 in any
floor (Emergency Stair Case)

ALUMINIUM NOSING ON STAIR STEPS

Providing and fixing aluminium angle 1-%"” X 1-%” X
1/8" (38 mm X 38 mm X 3.2 mm) in corners with
rawl plugs and aluminium screws etc. complete in
all respect as shown on the drawings and as
directed by the Engineer. (Ground & First Floor)

Emergency Stair.

11,000.00

980.00

400.00

300.00

400.00

Sft

Sft

Sft

Per Rft

Rft

TOTAL COST OF CIVIL WORKS (NON-SCHEDULE ITEM)

RS
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1 EUROPEAN WC

Providing and fixing Pakistani make best available
quality European style white glazed earthenware wash
down W.C.Pan complete with and including the cost of
a plastic seat (PVC cover and buffers 3 galls. (13.6 litres)
white glazed earthenware low level flushing cistern
with siphon fittings, 1-1/2 inches (40mm) dia white
porcelain enamelled flush bend, 3/4 inch (20mm) dia, 35.00 EACH | 4,804.67 168,163.38
G.l. warning pipe carried outside and bent vertically
downwards and making requisite number of holes in
walls, plinth and floor for pipe connections and making
good in cement concrete 1:2:4. (Page No. 6/43)

2 PAKISTANI WC

Providing and fixing squatting type W.C.Pan in white
vitreous China with integral treads (Pakistani) orissa
pattern and C.I. trap 100mm dia. Complete with and
including the cost of 13.6 liters best quality low level
plastic flushing cisterl with internal fittings complete,
PVC flushing pipe suitable for this type with fittings and
making requisite number of holes in walls, plinth and
floor for pipe connections and making good in cement
concrete 1:2:4 (Page No. 3/43)

1.00 EACH | 3,424.92 3,424.92

3 LABATORY BASIN

Providing and fixing 25 inches x 18 inches (635 mm x
457 mm) lavatory basin with Pedestal in white glazed
earthenware (Pakistani) complete with and including
the cost of Brass oxidized bolts kit built into wall /2 inch
(15 mm) dia. Chrome plated mixer 1-1/4" inches
(32mm) rubber plug and chrome plated brass chain, 1-
1/4 inches (32 mm) dia brass waste of approved 35.00 EACH | 5,931.96 207,618.60
pattern, 1-1/4 inches (32 mm) dia. Malleable iron or
C.P. brass traps malleable iron or brass unions and
making requisite number of holes in walls plinth and
floor for pipe connections and making god in cement
concrete 1:2:4. (Page No. 8,10/44)
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4 STOP COCK
Providing 1/2 inch (15 mm) dia plastic connection
complete with a 1/2 |nrjh.(15 .m.m) dia brass st.op c.ock 70.00 EACH 333.70 23,359.00
two brass nuts and lining jointed to plastic pipe.
(Page No. 17/45)
5 GLASS MIRROR
Providing and fixing 24 inches x 18 inches (610 mm x 35.00 EACH 595.30 20,835.50
457 mm) looking mirror of Imported glass 5 mm thick
fixing with CP clamps and screws. (Page No. 5/47)
6 BATHROOM ACCESSORIES
Providing and fixing bath room accessories of set of 7
pieces consist of one cosmatic shelf, one towel rod
with bracket, one Soap dish, one tooth brush holder
with glass and cover, one tissue paper holder, one 35.00 EACH | 3,986.62 139,531.70
double hook, one towel ring etc complete of approved
quality as per direction of Engineer In-charge (Page No.
10/47)
7 UPVC PIPES CLASS D
Providing and fixing un platisized polyvinyl chloride
pipe (P.V.C) "D" class and specials etc. including cutting
and fitting complete with and including the cost of
cutting trench upto 1-1/2 feet deep refilling, watering,
ramming, and disposal of surplus earth within one
chain and after cleaning the pipe and cartage within 10
miles (16.09 km.) (working pressure 12 kg/cm2 ). (Page
No. 21/57)
a) Do. Do. 6inches (150 mm) dia pipe. 27/57 0.00 RFT 509.08 0
b) Do Do. 4inches (100 mm) dia pipe. 25/57 430.00 RFT 328.36 141194.8
c) Do Do. 3inches (80 mm) dia pipe. 24/57 650.00 RFT 207.10 134615
d) Do Do. 2inches (50 mm) dia pipe. 23/57 50.00 RFT 110.30 5515
e Do Do. 6inches (150 mm) dia pipe. 27/57 450.00 RFT 509.08 229086
f Do Do. 8inches (200 mm) dia pipe. 28/57 100.00 RFT 711.21 71121
8 EXCAVATION
Excavation in all kinds of soil, murum, hard, average or
soft |nc|.ud|ng lift up to 5 feet (1.52 m) and lead up to 5,000.00 | %CFT £99.70 29985
one chain (30.48 m). (Page No. 5/73)
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9 ADDITIONAL LIFT
Add for additional lift of every three feet (0.91 m) or
part thereof in items 1 to 14.. (Page No 15/74) 1,000.00 [ %CFT 77.35 773.5

10 BACK FILLING
Filling and disposal of earth. (Page No. 28/75) 4,000.00 | %CFT 360.15 14406

11 MANHOLE CONNECTIONS

Making connection with the existing manhole including
the cost of cutting holes in walls, making them good in
cement concrete 1:2:4 and .making the required 1.00 EACH 128.30 128.3
channel etc., complete . (Page No. 13/86)

12 CUTTING HOLES

Cutting holes in walls 9 inches and 8 inches (229 mm
and 203mm) thick and making them good in cement 10.00 EACH 291.03 2910.3
concrete 1:2:4. (Page No. 11/86)

13 MANHOLE TYPE A

Providing manhole type 'A' size 2 feet x 1% feet
(610mm x 457mm) (inside dimensions) x 2 feet
(610mm) deep as pre approved design and
specifications complete for 4 inches to 12 inches (100
to 305mm) dia pipes up to 3 feet-11 inches (1.19 m)
depth with cast iron cover and frame 16 inches (406
mm) dia. inside (weight= 1 Cwt. 1Qtr.) or 63.5 kg. fixed
in 4 inches (100mm) thick RCC 1:2:4 slab, 8 inches, (203
mm) thick C.C 1:3:6 block masonry walls set in 1:3 CM;
6 inches (150 mm) thick 1:3:6 C.C in foundation 1:2:4 20.00 EACH | 6,481.67 129633.40
C.C in benching, % inches (13mm) thick cement plaster
in 1:3 CM. to all inside wall surface, channels and
benching etc. and to top including making requisite
number of main and branch channels but excluding the
cost of excavation, back filling and diposal of excavated
stuff, manhole cover and frame (Page No. 1/79)
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHARZAD
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CONSULTING ARCHITECT. ENGINEERS

Pak P.W.D SCHEDULE 2012 (PLUMBING WORKS)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

14

15

O Q

(e)

—_ — = —

o

RCC CONCRETE

Providing & laying R.C.C 1:2:4 slab cover 3" thick
average (precost complete with M.S flat iron, M.S bars
embedded in concrete) of any shape including the cost
of reinforcement and welding etc. as per direction of
Engineer Incharge. Add if RCC Cover is used. (Page No.
29/84)

G | PIPES

Providing G.l. pipes, specials and clamps etc., including
fixing cutting and fitting complete with and including
the cost of breaking through walls and roof, making
good etc., painting 2 coats after cleaning the pipe etc.;
with white zinc paint with pigment to match the colour
of the building and testing with water to a pressure
head of 200 feet (61 M) and cartages within 10 miles
(16.09 km.) (ILLM). 1/2 inch (15mm) dia. (Page No.
1/54)

Do. Do. 3/4inch (20 mm) dia. 2/54
Do. Do. 1inch (25 mm)dia.3/54
Do. Do. 1-1/2inch (40mm) dia. 5/54
Do. Do. 2inch (50 mm) dia. 6/54

UPVC PIPES CLASS E

Providing and fixing un platisized polyvinyl chloride
pipe (u.P.V.C) "E" class with specials) and clamps etc.,
including cutting and fitting, complete with and
including the cost of breaking through walls and roof
and making good etc.; after cleaning the pipe and
cartage within 10 miles (16.09 km) (working pressure

12 kg/cm®): 3/4 inch (20 mm) dia. (Page No. 11/56)

Do. Do. 3/4inch (20 mm) dia. 11/56
Do. Do. 1inch (25 mm)dia. 12/56
Do. Do. 1-1/2inch (40mm) dia. 14/56
Do. Do. 2inch (50 mm) dia. 15/56
Do. Do. 2-1 /2inch (65 mm) dia. 16/56

rate only

80.00
40.00
rate only

rate only

rate only
rate only
rate only
400.00

rate only

Cft

RFT

RFT
RFT
RFT
RFT

RFT
RFT
RFT
RFT
RFT

664.80

67.82

88.28
127.37
178.90
242.48

35.21
42.23
82.10
113.90
164.59

7062.4
5094.8
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BILL OF QUANTITIES
Pak P.W.D SCHEDULE 2012 (PLUMBING WORKS)

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

17 | BALL VALVE
Providing and fixing dia ball valve (with PVC Ball) made
to B.S.S. 1212..... (Page No0.16/58)

a) Do. Do. 3/4inch (20 mm) dia Do. 10/58 2.00 Each 151.76 303.52
b) Do. Do. 1linch (25 mm)dia Do..11/58 2.00 Each 250.76 501.52
c) Do. Do. 1-1/2inches (40 mm)dia Do. 12/58 rate only Each 431.51
d) Do. Do. 2inches (50 mm)dia Do. 13/58 rate only | Each 585.51

18 | Providing and fixing 1/2 inches (15 mm) dia full way
brass valves with wheels threaded or flanged ends with
rubber washers, (standard pattern).. Item No 6 /305

Do. Do. 1-1/2inches (40 mm)dia Do. 2.00 Each | 1,335.75 2671.5
Do. Do. 2inches (50 mm)dia Do.. 4.00 Each | 1,379.85 5519.4
Do. Do. 2-1/2inches (40 mm)dia Do. rate only Each | 1,555.75
Do. Do. 3inches (50 mm)dia Do.. rate only Each | 2,226.00

19 S.S KITCHEN SINK

Providing and fixing approved quality Stainless Steel
sink 48" x 20" Pak made(Atlas) complete with brass
oxidized bolt kit/angle iron brackets built into wall %"
dia CP sink mixer 1%" rubber plug and CP brass chain
1%" CP brass waste 1%" dia malleable iron or CP brass
bottle trap with malleable iron or brass unions and 1.00 Each | 13,176.77 13,176.77
makings requisite number of holes in walls, plinth and
floor for pipe connections and making good in cement
concrete 1:2:4 or as directed by the Enginer In-Charge
(Page No. 22/45)

20 | STANDING WALL SHOWER

Providing and fixing Standing Wall Shower of CP brass 3

Knobs of approved quality mixer unit and movable 35.00 Each | 4,489.28 157,124.80

shower head complete. (Page No. 20/45 )

SUB TOTAL RS 1,513,756.11
% BELOW / ABOVE RS

TOTAL COST OF SCHEDULE ITEMS RS
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS
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BILL OF QUANTITIES

SHARZAD
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CONSULTING ARCHITECT. ENGINEERS

NON-SCHEDULE (PLUMBING WORKS)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

21

22

23

24

o Q
—_ = —

(g)

25

T-STOP COCK

Providing and fixing CP Brass regular T-Stop cock 1
/2" dia meter with crystal plastic knob Master Make or
equivalent all complete in approved make with all
accessories as per specifed including making requisite
numbers of holes in concrete and masonary, floor as
required and making good with concrete 1:2:4 (
Master or Equivalent )

FLOOR DRAIN GRATING

Providing & fixing Floor Drain Grating 6"x6"( 150mm
x150mm) Stain less Steel heavy Type 10mm thick,
Master Make /Super Asia or equivalent complete as
per dirction.

FLOOR DRAIN UPVC

Providing and fixing UPVC Floor Drain confirming to
ASTM D-2466 Schedule 40, including cost of jointing
solvent, cutting and fitting etc and cartage complete.
With 3/8" stainless steel grating 6"x 6"of approved
make as per specification or as directed by Architect /
Engineer

3" dia

Providing and fixing best available quality UPVC soil and
vent pipe with all fittings e.g plug bends, plain bends,
tees, branches of required degree and cowls etc.
including cutting and fitting and extra painting to match
the colour of the building. (including clamps)

4"dia

3" dia

2' dia

CLEAN OUT

Providing and fixing UPVC Clean Out confirming to
ASTM D-2466 Schedule 40, with 3/8" thick Stain less
steel or brass cover including cost of jointing solvent,
cutting and fitting etc and cartage complete.

4"dia
3" dia

70.00

70.00

70.00

300.00
100.00
rate only

rate only
rate only

Each

Each

Each

RFT
RFT
RFT

Each
Each
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NON-SCHEDULE (PLUMBING WORKS)

S.NO DESCRIPTION Qry UNIT RATE AMOUNT

26 | PPR COLD & HOT WATER PIPES
Supply, install and commission PP-R COLD & HOT
Water pipes SDR 6 ( PN 20) piping system including
cutting & breaking wall etc & making good complete in
all respects with all fittings & special & accessories as
per drawings and specifications .

a) | 3/4inch Diameter 175.00 RFT
b) 1inch Diameter 475.00 RFT
¢) | 11/4inch Diameter rateonly | RFT
d) | 11/2inch Diameter rate only RFT
e) | 2inch Diameter rate only RFT

26 | GATE VALVES
Supply, install and commission Gate Valves with
accessories as per drawings & specifications.

a) | 11/2inch Diameter 2.00 Each
b) | 2inch Diameter 4.00 Each
¢) | 21/2inch Diameter rateonly | Each

27 OVERHEAD TANK

Supply, install and commission Fiber Glass Water Over
Head Tank capacity 1000 Gallons best quality of
approved make complete in all respect including
fitting, fixtures walls etc at any place, location & at any 2.00 Each
height or as directed by Architect/ Engineer.

28 | EYE WASH

Supply, installation / manufacture eye wash & shower
basin with bib cock shower including G.I pipe valves
fittings complete in all respect as per sample located in
other buildings or as directed by the Architect/
Engineer

4.00 Each
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CONSULTING ARCHITECT. ENGINEERS

BILL OF QUANTITIES
NON-SCHEDULE (PLUMBING WORKS)
S.NO DESCRIPTION Qry UNIT RATE AMOUNT
30 DOUBLE BIB COCK - MUSLIM SHOWER
Providing & fixing complete in all respect chrome
plated Muslim Double Bib Cock with Muslim Shower
. 35.00 each
best quality (Master Make) or equlent or as approved
by the Architect/ Engineer
31 HANDLE VALVE
Providing & fixing full way handle valves with wheels
threaded for flanged ends with rubber washer
(standard pattern) Complete in all respect or as
approved by the Engineer
a Do. Do. % inches (20 mm) dia Do. 15.00 Each
b Do. Do. 1linches (25 mm)dia Do. 20.00 Each
C Do. Do. 1-1/2inches (40 mm)dia Do. 15.00 Each
d Do. Do. 2inches (50 mm)dia Do.. Rates Only
32 DOUBLE BIB COCK - MUSLIM SHOWER
Providing & fixing complete in all respect chrome
plated Muslim Double Bib Cock with Muslim Shower
35.00 each

best quality (Master Make) or equlent or as approved
by the Architect/ Engineer

TOTAL COST OF NON SCHEDULE
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CONSULTING ARCHITY

CONSTRUCTION OF GIRLS HOSTEL, ICCBS,
UNIVERSITY OF KARACHI

SUMMARY OF COST
SUB HEAD TOTAL AMOUNT

GIRLS HOSTEL

SCHEDULE ITEMS
C.os't of Intfarnal Electrification Wiring, Accessorie, (Page No. 31 - 34) Rs=
Fitting & Fixture, etc
Cost of Main Cable (Page No. 35 - 35) Rs=
Cost of Internal Electrification Main or Sub Main (Page No. 36 - 37) Rs=
Cost of Fire Alarm System (Page No. 38 - 38) Rs=
Cost of Telephone (Page No. 39 - 39) Rs=
Cost of Gas Installation (Page No. 40 - 40) Rs=

NON- SCHEDULE ITEMS
Cost of Electrical Work (Non-Schedule Items) (Page No. 41 - 47) Rs=
Total Cost of Girls Hostel Electrical Work Rs=
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SHAHRZAD

CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

PAK.PWD SR-2004 (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT RATE AMOUNT

SUB HEAD: INTERNAL ELECTRIFICATION

Wiring for light, fan or call bell point with (3/.029")
PVC insulated wire in 20 mm?, (3/4") dia PVC
conduit recessed in the wall, column, roof ,
including 1mm? single core PVC insulated wire as
ECC as required. (2-4-01) (Pak/AGE/Fast)

Wiring for plug point with (3/.029") PVC insulated
wire in 20 mm (3/4")dia PVC conduit recessed in the
wall, column, roof , including 1mm?, single core PVC
insulated wire as ECC as required. (2-14-04)
(Pak/AGE/Fast)

Wiring for call bell point with (3/.029") PVC
insulated wire in 20 mm?, (3/4")dia PVC conduit
recessed in the wall, column, roof , including 1mm?
single core PVC insulated wire as ECC as
required.(use when Push button out side the
premises) (2-14-02) (Pak/AGE/Fast)

ACCESSORIES

Providing & fixing 10 Amps Polycarbonate flame
retardant S.P switch with fancy required gang plate
fixed on die fabricated, powder coated metal board
recessed in wall or column including connection as
required. (E31-36/1/2A Clipsal make) 2-74-01

Providing & fixing 10 Amps Polycarbonate flame
retardant Bell Push with fancy gang plate fixed on
die fabricated, powder coated, metal board
recessed in wall or column including connection as
required. (E31MBPR Clipsal make) Page No. 81, Iltem
No. 2-74-03

Providing & fixing 13 Amps Polycarbonate flame
retardant 3-Pin switch socket unit with fancy gang
plate fixed on die fabricated, powder coated metal
board recessed in wall or column including
connection as required. (E15 Clipsal make) 2-74-05

438

147

438

147

Per

. 675.32 295,790.16
Point

Per

. 350.64 51,544.08
Point

Per

. 913.49 913.49
Point

Each 138.22 60,540.36

Each 397.54 397.54

Each 444.84 65,391.48
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHAHRZAD

PAK.PWD SR-2004 (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

10

11

12

Providing & fixing 15 Amps Polycarbonate flame
retardant 3-Pin switch socket unit with fancy gang
plate fixed on die fabricated, powder coated metal
board recessed in wall or column including
connection as required. (Clipsal make) 2-74-06

Providing & fixing Polycarbonate flame retardant,
400 watts fan dimmer with plate fixed on die
fabricated, powder coated, metal board recessed in
the wall or column including connection as required.
(E32V400F Clipsal make) 2-74-11

FITTING & FIXTURES

Providing & installing 140 Cm (56") sweep ceiling
fan with blades, canopy, strandard length of down
rod including connection with 14.0076" flexable
wire complete as required. (without regulator)
Millat / Pak / Asia / Younas / Climax / Royal. (2-106-
03)

Providing & installing 120 Cm (48") sweep ceiling
fan with blades, canopy, strandard length of down
rod including connection with 14.0076" flexable
wire complete as required. (without regulator)
Millat / Pak / Asia / Younas / Climax / Royal. (2-106-
02)

Providing & installing 30 Cm (12") sweep, Plastic
body Exhaust fan complete with blades, motor, etc
fixed in existing hole including connection with
14/.0076" flexable wire complete as required Millat
/ Pak / Asia / Younas / Climax / Royal. (2-110-03)

Providing & installing 30 Cm (12") sweep, mettalic
body Exhaust fan complete with blades, motor, etc
fitted in existing hole including connection with
14/.0076" flexable wire complete as required
Millat/Pak/Asia/ Younas/Climax/ Royal.

65

65

31

Each

Each

Each

Each

Each

Each

514.58

943.58

2,088.00

2,063.00

1,419.00

1,400.00

1,029.16

61,332.70

135,720.00

2,063.00

43,989.00

1,400.00
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHAHRZAD

PAK.PWD SR-2004 (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

13

14

15

16

17

18

19

20

Providing & fixing basic button surface type fitting
complete with TL'D 1 x 36 white daylight lamp,
starter, electromagnetic ballast and capasitor as
philics, Cat, (TMS-015/136) (2-88-49)

Making hole in the wall for 12" to 16" sweep metalic
exhaust fan and fixing of holefast, duly palaster and
making good the damage as required. (2-110-03)

Providing & fixing Cubical type metal sheet
Distribution board with locking arrangment as per
drawing ,vermin protected duly powder coated
paint i/c all fastening material including wiring with
suitable gauge PVC x PVC wire complete as
required. (2-83-01) (Hussain co/ Nadeem co.)

Providing & fixing cubical type metal sheet vermin
protected LT pannel board as per drawing with
locking arragement duly powder coated I/c all
fastening devices and electrical wire/ leads for
internal connection complete as required for pannel
and ups DB. (2-83-02) (Hussain co/ Nadeem co.)

Providing & fixing 6 to 32 Amps, DP MCCB fixed on
metal board recessed in the wall duly covered with
fiber sheet, I/c inter-connection as required. (2-82-
01) (Traski, Senidar)

Providing & fixing pilot lamp set fitted on existing
board I/c connection as required. (2-86-01) (Traski,

Senidar)

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on

existing board, i/cinter-connection as required. (2

81-01) (Traski, Senidar)

Providing & fixing 10 to 60 Amps,( High Breaking
Capacity) T.P MCCB fixed on existing board , i/c
inter-connection as required. (2-81-04) (Traski,
Senidar)

76

32

50

25

52

18

158

23

Each

Each

Per Sft

Per Sft

Each

Set

Each

Each

1,264.00

359.69

2,420.00

4,372.50

1,803.45

220.00

418.00

4,576.00

96,064.00

11,510.08

121,000.00

109,312.50

93,779.40

3,960.00

66,044.00

105,248.00
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PAK.PWD SR-
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

2004 (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

21

22

23

24

25

Providing & fixing 500 to 800 Amps,(Adjustabale -
High Breaking Capacity) 4 Pole circuit breaker fixed
on existing board , I/c inter-connection as
required. (2-81-22) (Traski, Senidar)

Providing & fixing 75 to 100 Amps, (Low Breaking
Capacity) TP MCCB Fixing on Existing Board. (2-81-
05) (Traski, Senidar)

Providing & fixing 10 to 60 Amps, (High Breaking
Capacity) TP MCCB Fixing on Existing Board. (2-81-
04) (Traski, Senidar)

Providing & fixing 160 to 250 Amps,(Adjustabale -
High Breaking Capacity) 4 Pole circuit breaker fixed
on existing board , I/c inter-connection as
required. (2-81-19) (Traski, Senidar)

Supply & fixing 20mm ( 3/4") dia PVC conduit with
all especial such as bends, sockets, Junction etc
fitted on surface as required. (2-67-01) (Gelco,
Jaddah)

8,000

Each

Each

Each

Each

Per
Rft

105,578.00

4,108.50

4,576.00

28,050.00

17.74

316,734.00

32,868.00

36,608.00

168,300.00

141,920.00

Sub Total Schedule Items

% Below/ Above on all Scheduled Items

Cost of Scheduled Items (Electrical Work)

(A)

Rs=

Rs=

Rs=

2,023,458.95
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHAHZAD
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LANNERS

PAK.PWD SR-2004 (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

26

27

28

29

MAIN CABLING

Wiring for sub-main 4 x 16mm?, PVC inslated wire
450/750 volts grade, single core, stranded copper
conductor wire in 30mm (1%") dia PVC conduit
recessed in the wall, column and roo etc including
2.5mm? PVC insulated wire single core wire as ECC
as required (2-43-06)

Providing & laying 4 core, 50 mm?, PVC insulated &
PVC sheathed, 600/1000 volts grade with stranded
copper conductor , un armoured, LT cable in
existing all kind of conduit or cable duct as per Pak.
P.W.D specification as required. (3-4-04)

Providing & laying 4 core, 150 mm?, PVC insulated
& PVC sheathed, 600/1000 volts grade with
stranded copper conductor, un armoured, L.T cable
in existing all kind of conduit or cable duct as per
Pak. P.W.D specification as required. (3-4-08)

Providing & laying 4 core, 300 mm?, PVC insulated
& PVC sheathed, 600/1000 volts grade with
stranded copper conductor, un armoured, L.T cable
in existing all kind of conduit or cable duct as per
Pak. P.W.D specification as required. (3-4-11)

600

50

20

300

P.Rft

P.Rft

P.Rft

P.Rft

210.26

294

834.64

1,678.37

126,156.00

14,707.00

16,692.80

503,511.00

Sub Total

Below / Above on Scheduled Items 48 to 49 |;e Rs.140863/-

Below / Above on Scheduled Items 50 to 51 I;e Rs.520203.80/-

Rs=

Rs=

Rs=

661,066.80

169,035.60

1,144,448.36

Cost of Scheduled Items (Electrical Work)

(c)

Rs=

1,974,550.76
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHAHRZAD

PAK.PWD SR-2004 (Elect. Work)

S.NO

DESCRIPTION

QTyY

UNIT

RATE

AMOUNT

30

31

32

33

34

35

MAIN OR SUB MAIN

Wiring for sub-main with 3x 2.5 mm?, PVC insulated
wire 300/500 volts grade, single core, stranded
copper conductor wire in 20 mm (3/4")dia PVC
conduit recessed in the wall, column and roof etc as
required. (2-40-02) (Pak./ Poineer- Fast)

Wiring for sub-main with 2x 4 mm?, PVC insulated
wire 300/500 volts grade, single core, stranded
copper conductor wire in 20 mm (3/4")dia PVC
conduit recessed in the wall, column and roof etc
including 1.5 mm? PVC insulated wire single core
wire as ECC as required. (2-41-03) (Pak./ Poineer-
Fast)

Wiring for sub-main with 2x 6 mm?, PVC insulated
wire 300/500 volts grade, single core, stranded
copper conductor wire in 25 mm (1")dia PVC
conduit recessed in the wall, column and roof etc
including 2.5 mm? PVC insulated wire single core
wire as ECC as required. (2-41-04) (Pak./ Poineer-
Fast)

Wiring for sub-main with 4x 10 mm?, PVC insulated
wire 300/500 volts grade, single core, stranded
copper conductor wire including 2.5 mm PVC
insulated wire core awire as ECC in all kinds of
existing or given conduit.cable duct as required. (2-
35-05) (Pak./ Poineer- Fast)

Wiring for sub-main with 3x 1.5 mm?, PVC insulated
wire 300/500 volts grade, single core, stranded
copper conductor wire including 2.5 mm PVC
insulated wire core awire as ECC in all kinds of
existing or given conduit.cable duct as required. (2-
34-01) (Pak./ Poineer- Fast)

Wiring for sub-main with 4x 16 mm?, PVC insulated
wire 450/750 volts grade, single core, stranded
copper conductor wire in 30 mm (1%") dia PVC
conduit recessed in the wall. column and roof etc
including 2.5 mm PVC insulated wire core wire as
ECC as required. (2-43-06) (Pak./ Poineer- Fast)

3,500

5,000

5,000

2,000

2,000

2,000

Per
Rft

Per
Rft

Per
Rft

Per
Rft

Per
Rft

Per
Rft

43.07

50.39

36.50

88.06

20.87

210.26

150,745.00

251,950.00

182,500.00

176,120.00

41,740.00

420,520.00
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTyY UNIT RATE AMOUNT

Supply & drawing of 16 mm?, single core, PVC
insulated wire in all kinds of existing or given Per
36 conduit/cable duct as required. (2-32-06) (Pak./ 1,000 Rft 32.96 32,960.00
Poineer- Fast)

Supply & drawing of 10 mm?, single core, PVC
insulated wire in all kinds of existing or given Per
37 | conduit/cable duct as required.(2-23-05) (Pak./ 1,000 Rft 21.43 21,430.00
Poineer- Fast)

Sub Total Rs= 1,277,965.00
% Below/ Above on all Scheduled Items Rs=

Cost of Scheduled Items (Electrical Work) (B) Rs=
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHAHRZAD

PAK.PWD SR-2004 (Elect. Work)

S.NO

DESCRIPTION

QTyY

UNIT

RATE

AMOUNT

38

39

40

SUB HEAD: FIRE ALARM SYTEM (CONVENTIONAL)

Providing and fixing ,testing and commissioning of
04 zone fire alarm control panel surface /recessed
mounting type with full switching programming
capabilities ,system suitable operation of 230 volts
50hz with full functionality as per specification of
manufacturer with proper staff and tools and plants
etc complete with 2 bell sector 3 ampere charge
and battery backup complies with allied
components approved make or as approved by the
Engineer in-charge as required. MAKE;- Secutron
(Canada), Ziton (U.K), Protecto (USA) (7-2-02)

Providing and fixing, testing and commissioning of
ionization smoke detector(dual chamber) complies
to en54pt.7 with full functionality as per
specification of manufacturer/ drawing with
proper staff and tools and plants etc complete with
allied components approved make or as approved
by the Engineer in-charge as required. (7-02-06)
MAKE;- Secutron (Canada ), Ziton (U.K), Protecto
(USA)

Providing and fixing testing and commissioning of
heat detector complies to en54pt.5. with allied
components with full functionality as per
specification of manufacturer/ drawing with
proper staff and tools and plants etc complete with
allied components approved make or as approved
by the Engineer in-charge as required. MAKE;-
Secutron (Canada ), Ziton (U.K), Protecto (USA)

67

Job

Job

Job

47,702.00

3,278.00

3,531.00

47,702.00

219,626.00

21,186.00

Sub Total

% Below / Above on Scheduled Items

Cost of Scheduled Items (Electrical Work)

(B)

Rs=

Rs=

Rs=

288,514.00

144,257.00

432,771.00
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
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BILL OF QUANTITIES

SHAHZAD
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CONSULTIN G ARCHITECT, ENGINEERS & PLANNER

PAK.PWD SR-2004 (Elect. Work)

S.NO

DESCRIPTION

QTyY

UNIT

RATE

AMOUNT

41

42

SUB HEAD: TELEPHONE

Providing & fixing Polycarbonate flame retardant
Telephone socket 4 contact single 2 line with fancy
gang plate fixed on die fabricated, powder coated
metal board recessed in wall or column including
connection as required. (E31RJ64SM Clipsal make)
(2-74-10)

Providing & fixing Polycarbonate flame retardant
data socket unit with 8 contact cat 5 with fancy
gang plate fixed on die fabricated, powder coated
metal board recessed in wall or column including
connection as required. (E31RJ64SM Clipsal make)
(2-74-09)

50

50

Each

Each

565.84

1,231.34

28,292.00

61,567.00

Sub Total

% Below/ Above on all Scheduled Items

Cost of Scheduled Items (Electrical Work)

(B)

Rs=

Rs

Rs

89,859.00
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHARZAD

SSOCIATES
NGINEERS 8 PLANNERS

PAK.PWD SR-2004 (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

43

44

45

46

47

49

50

51

GAS INSTALLATION

Providing & fixing low pressure gas G.l pipe 13mm
(1/2”) dia (medium) with special such as bend,Tee,
union and socket etc as required. (4-1-01)

Providing & fixing low pressure gas G.| pipe 20mm
(3/4”) dia (medium) with special such as bend,Tee,
union and socket etc as required. (4-1-02)

Providing and fixing brass gas cock 15mm (1/2") dia
as required. (4-1-09)

Providing and fixing brass gas cock 20mm (3/4") dia
as required. (4-1-10)

Providing and fixing brass valve ball type screw both
ends complete with steel handle washer/ nut 15mm
(1/2") dia as required. (4-1-11)

Providing and fixing cooking range superior quality 5
burner 34" size auto ignition model or equivalent as
approved complete with rotary cabinet oven grill etc
complete in all respect i/c making necessary
connection with gas line as required. (4-3-05)

Providing & fixing double gas burner (Chullah)
superior quality made of stainless steel with rail
cocks i/c making gas connection as approved by the
Engineer in-charge as required. (4-3-09)

Providing & fixing gas tandoor 48 nozzle made of
cast iron with plate sheet i/c making necessary gas
connection complete in all respect as approved by
the Engineer in-charge as required. (4-3-11)

300

100

26

Per
Rft

Per
Rft

Nos

Nos

Nos

Nos

No

No

53.17

65.75

121.55

143.55

171.60

16,492.00

1,474.00

4,852.00

15,951.00

6,575.00

3,160.30

430.65

514.80

32,984.00

1,474.00

4,852.00

Sub Total
% Below/ Above on all Scheduled Items

Cost of Scheduled Items (Electrical Work)

(B)

Rs

Rs=

Rs

65,941.75
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHAHRZAD

Non-Schedule Items (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

48

52

53

54

55

GAS GEYSER

Providing and installing gas geyser 60 gallons
capacity as approved by the Engineer incharge low
consumption fully automatic thermostat control
(foreign make) heaving one pilot holder and one
large burner both operated on gas I/c making
connection.

SUB HEAD FIRE ALARM

DRY CHEMICAL POWDER TYPE - 5KG TYPE

Dry chemical powder type fire extinguisher of 5 Kgs.
Capacity, with initial filling in brand new cylinder
with powder coated finish, fitted with Gun metal
union, high pressure CO2 gas cartridge, discharge
hose, wall mounting bracket etc. complete,
confirming to 15:2171.

Providing and fixing testing & commissioning fire
indication light connected with fire panel / smoke or
head detector as required before installation may
be approved by the Engineer-In-Charge

EXTRENAL HYDRANT

Supplying, installing, testing and commissioning of
yard hydrant comprising of the following, Single
headed hydrant valve as per IS 5290, made of
gunmetal with 63 mm dia instantaneous outlet of
80 mm dia fanged inelt ,Blank caps , chain and hand
wheels etc.

INTERNAL HYDRANT

Supplying, erecting and commissioning of Landing
Hydrants comprising of the following in the Fire
duct; Single headed hydrant valve as per IS 5290,
made of gunmetal with 63 mm dia

Hose reel drum of swinging type with 19mm dia
Rubber braided hose of 36M. length with Gate valve
( upstream) and Shut off nozzle, complete.

30.00

68.00

4.00

4.00

4.00

Nos

Each

Each

Each

Each

Each

Required
Rate

Required
Rate

Required
Rate
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHAHRZAD

Non-Schedule Items (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

56

57

58

59

60

61

BUTTERFLY VALVES

Supplying, Installing, testing and commissioning Cl
butterfly valves ( PN 16) slim seal standard lever
operated type confirming to IS Standard with
required flanges, nuts, bolts etc. complete.

80mm Nominal Dia
100mm Nominal Dia
150mm Nominal Dia

AIRRELEASE VALVE
Supplying and fixing approved make 25mm dia.
Automatic air release valve

SUB HEAD: FITTING & FIXTURE

Providing and fixing 1' X 1' size imported concealed
/ surface type LED pannel light 15 - 18 W. complete
in all respect including connection as approved by
the  Engineer-in-Charge. (imported or as
recommended by Engineer)

Providing and fixing 6" size (round / square shape)
imported concealed / surface type LED pannel light
15 - 18 W. complete in all respect including
connection as approved by the Engineer-in-Charge.
(imported or as recommended by Engineer)

Providing and fixing 1' feet long LED mirror light
fitting imported surface type 5-6 W. complete in all
respect including connection as approved by the
Engineer-in-Charge. (imported or as recommended
by Engineer)

Providing and fixing 18 watt LED garden light fitting
with decorative base plate having 3 to 4 feet height
with glass complete in all respect including
connection as approved by the Engineer-in-Charge.
(imported or as recommended by Engineer)

4.00

4.00

224

40

50

15

Each

Each

Point

Point

Point

Point

Required
Rate

Required
Rate
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHAHRZAD

Non-Schedule Items (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

62

63

64

65

66

Providing and fixing 24 watt LED gate light fitting
with decorative base plate having 18" to 24" height
with glass complete in all respect including
connection as approved by the Engineer-in-Charge.
(imported or as recommended by Engineer)

Providing and fixing 70W imported concealed /
surface type LED Flood light weather proof.
complete in all respect including connection as
approved by the Engineer-in-Charge. (imported or
as recommended by Engineer)

SUB HEAD: NETWORKING

Supplying, Termination, Installing and deploying,
CAT-6 ethernet wires for all the required nodes
mentioned in drawings with end to end fluke testing
in %" dia PVC pipes, proper harnessed and
structured cabling including labelling, tagging at
both ends and fixing them in communication racks,
with available manageable switches copper /SFP
Modules as Duplex SFP ports / for Fiber uplinks,
with Cable Manager, patch panels inside to
accommodate each and every node, with all
accessories complete in respect as needed or as
required, Make 3-M / Schneider/ Vivanco
(114 Nodes for Wired Connection and 56 Nodes for
Wireless AP's and etc)

Supply, Installation, Fixing and termination of single

gang network faceplates with 1/O's fixed in it with RJ:

45 connector jack and CAT-6 UTP wire, with all
accessories complete in all respect as needed or as
required, Make 3-M / Schneider / Vivanco

Supply, Installation and deploying of network I/O's
UTP, CAT-6, RJ-45 as connecting port with all
accessoris complete in respect as needed or as
required, Make 3-M/Schneider/ Vivanco (Chain,
Germany)

10,000

172

172

Point

Point

Per Rft

Each

Each




Page No. 44

CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHAHRZAD

Non-Schedule Items (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

67

68

69

70

71

72

73

Supplying, Providing, deploying and instalkling of
Ethernet Patch Panels, Cable managers and Cable
Organizers for the same deployed Ethernet CAT-6
data Wires/ nodes as RJ-45 with I/O's in available
communicatin racks, with all accessories complete
in all respect as needed or as required,Make 3-M/
Schneider/ Vivanco

Supplying, Providing, and installing communication
Rack 24U with all rack mount and other required
accessories, with one sliding tray an two fixed trays
with bolts and nuts, with 3M/ Pamduit front

Cable Organizers of Combox and with 12 Sockets
PDU's of TOTEN/ APC/ Emrson/ Shineder (6 German
and Universal), with all required accessories
complete in all respect as needed or as required,
Make TOTEN both PDU and Communication Rack.

Deploying 1 Meter Long CAT-6 UTP RJ-45 to RJ-45
data wire for connceting both ends from patch
panel to switch with in the rack Make 3-M /
Schneider/ Vivanco

Deploying 3 Meter Long CAT-6 UTP RJ-45 to RJ-45
data wire as drop cable from faceplate to system
Make 3-M/ Schneider/ Vivanco

Supplying, Providing, Installing and configuring 24-
Port GIGABIT CISCO, layer-3 Manageable, fully
loaded PoE-Switch, with atleast 2 SFP ports for
duplex with all Rack mount and required accessories
complete in all respect as needed or as required

Supplying, Providing, Installing and configuring 24-
Port GIGABIT CISCO, layer-2 Manageable, fully
loaded PoE-Switch, with atleast 2 SFP ports for
duplex with all Rack mount and required accessories
complete in all respect as needed or as required

172

172

700

Each

Each

Each

Each

Each

Each

Each
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
UNIVERSITY OF KARACHI

BILL OF QUANTITIES

SHAHRZAD

Non-Schedule Items (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

74

75

76

77

78

79

80

81

82

Providing of Fiber SC to SC 12 core tie, odf 12 ports
or as per need 3 meter patch coat, size as per
requirement Make 3-M/ Schneider/ Vivanco

Providing of Fiber LC to LC 12 core tie, odf 12 ports
or as per need 3 meter, size as per requirement
make improted SM/ 3M/ Vivanco / Cisco / Fincer

Fixing and providing of SFP Fiber Modules for
Provided switches Fincer /SM (LC to LC 6) (SC to SC
4) Make Vivanco / Cisco / Fincer

Providing and supplying of RUKUS T-710 (Outdoor)
4x4 MIMO AC Standard WAP (Model T-710)

Providing and Suplying of RUKUS R-710 4x4 MIMO
AC800H

Providing laying, termination Optical Fiber Cable 12
Core in %" PVC Conduit, Recessed as per required
from main data center to the building with proper
ODF termination of pigtels in all respect. Make Ptcl,
Pak Cable, Primer Cable

TELEPHONE SET & CABLING

Providing and installing testing and commissioning
Complete Digital Telephone set approved colour
and designe as approved by the Engineer as
required.

Wiring for 02 pair cable PVC Insulated for the
Telephone set in an existing conduit recessed in the
wall or column as required or as approved by the
Engineer In charge. (Pak cable or eugivalent)

Wiring for 25 pair cable PVC Insulated for the
Telephone set in an existing conduit recessed in the
wall or column as required or as approved by the
Engineer In charge. (Pak cable or eugivalent)

16

20

6.00

550.00

50

3,000

300

Each

Each

Each

Each

Each

Meter

Nos

P.Rft

P.Rft

Lump sum
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CONSTRUCTION OF GIRLS HOSTEL ICCBS,
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BILL OF QUANTITIES

SHAHRZAD

Non-Schedule Items (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

83

84

85

86

87

88

89

Providing and installing testing and commissioning
Complete Digital Telephone DB Board made of
heavy gauge metel shset and powder coated with
locking arrangements i/c telephone connectors set
as approved as approved by the Engineer as
required.

Supply and laying of TV coxial cable 75 ohms in 1"
dia PVC conduit or channel with hoising and box as
required make WISI Geremany / Contech USA) or
equivalent as approved by the Engineer-in-Charge.

Providing & fixing upto 250 Amps, 4 pole, three
phase bus bar strip fitted in given Distribution board
complete with bus bar insulator, screws , bolts etc
as required. Complete in all respect as per direction
of the Engineer-in-Charge.

CCTV

Supply of indoor/ outdoor IP camera 2-4 Mega
Pixcel Bullet Type 2.8mm Lense, 1980(H) x 1105 (V)
upto 2000(H) x 1221(V) pixels Min illumination Day
/ Night complete in all respect as approve by the
Engineer Incharge as required imported make

Supply and fixing NVR Recording H.264, AHD 1080P
display HDMI, Full HD, VGA, Supported 04 Sata HDD
upto 8TB 16 Channcal INVR complete in all respect
as approve by the Engineer Incharge as required
imported make

Supply and fixing POE Networking Giga Switch 8
ports as per requirememt at site complete in all
respect as approve by the Engineer Incharge as
required imported make

Installation, Testing, Commissioning programming &
handingover charges of above CCTV system
equipments.

2,000

16

P.Sft

P.Rft

Job

Nos

Nos

Nos

Job
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BILL OF QUANTITIES

Non-Schedule Items (Elect. Work)

S.NO

DESCRIPTION

Qry

UNIT RATE AMOUNT

90

91

92

93

Providing and fixing, testing and commissioning of
manual call point break glass with flush type with
spare glass with allied components with full
functionality as per specification of manufacturer/
drawing with proper staff and tools and plants etc
approved make or as approved by the Engineer in-
charge as required. MAKE;- Secutron (Canada ),
Ziton (U.K), Protecto (USA)

Providing and fixing, testing and commissioning of
addressable electronic sounder with flush unit with
addressable base with full functioning switching
programming  capabilities ,system as per
specification & recommended of drawing /
manufacturer with allied components with T&P etc
approved make/model or as approved by the
engineer in-charge as required. MAKE;- Secutron
(Canada), Ziton (U.K), Protecto (USA)

EARTHING

Providing and installing special earthing set (result
must be below 2 ohms between earth and netural
points) connecting and testing of earth electrodes
with complete with 1 x 70 mm, (10 Rft) connected
with 2 x 35mm? copper conductor (110 Rft) in 4" dia
G.| Pipe 100' deep bore in the ground with machine
for laying and earth rod at the top level of earth rod
%" thick 1' x 1' size copper plate fixed with %" dia
brass nuts and two %" size brass nuts for earth
conductor connecting wire inclduing refilling with 2
bags earth powder the job as pre instruction of the
Engineer-in-charge

Providing and fixing ATS Switch 200 amps in existing
main panel board operation with 380/440 Volts AC
supply including interconnections. Complete in all
respect as per instruction of the Engineer-in-Charge.

18

Job

Each

Job

Job

Cost of Electrical Items (NS)




