
CONSTRUCTION OF GIRLS HOSTEL AT ICCBS,

UNIVERSITY OF KARACHI

SUMMARY OF COST

S #

1 Cost of Civil Work (Scheduled Items) (Page No. 02 - 15) Rs=

2 Cost of Civil Work ( Non-Scheduled Items) (Page No. 16 - 21) Rs=

(A) Rs=

5 Cost of Plumbing Work (Scheduled Items) (Page No. 22 - 26) Rs=

6 Cost of Plumbing Work (Non-Scheduled Items) (Page No. 27 - 29) Rs=

(B) Rs=

7 Cost of Electrical Work (Scheduled Items) (Page No. 30 - 40) Rs=

8 Cost of Electrical Work (Non-Scheduled Items) (Page No. 41 - 47) Rs=

(C) Rs=

Rs=

SUB HEAD TOTAL AMOUNT

BUILDING WORK

Total Cost of Work (A+B+C)

PLUMBING WORK

ELECTRICAL WORK
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

 UNIVERSITY OF KARACHI

BILL OF QUANTITIES

            Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S # DESCRIPTION QUANTITY UNIT RATE AMOUNT

1 CLEARING OF SITE

Clearing jungle (dense) by cutting, removing all

shrubs, trees, upto 6 inches (152 mm) girth, etc. and

taking out their entire roots and filling the hollows

with earth complete with dressing, consolidating

and watering the filling including stacking the

serviceable materials and disposal of useless

materials as directed, lead upto 10 chains (305 Rm),

cost of earth included. (Page No. 11/2)

49,700.00 Sft% 109.55 54446.35

2 Cutting to a required gradient in gravelly soil and

and filling the excavated stuff in 6 inches (152 mm)

layers in depressions where required or disposing

the same complete with levelling, dressing,

watering the filling and consolidation etc. as

required, lead upto one chain (30.5 Rm) average,

and lift upto 5 feet (1.52 m). (Page No. 11/8+12/19)

49,700.00 Cft% 791.62 393,435.14

3 EXCAVATION FOR FOUNDATION

a Excavation for foundations and drains in all kinds of

soil (except gravelly and murum soil wet silt, clay or

mud, conglomeration of gravel and boulders, soft, 

sandy or disintegrated and hard rock) and back

filling the excavated material all round the trenches

including breaking clods, watering, consolidation by

ramming in layers not exceeding 9 inches in depth

to full compaction, dressing and disposal of surplus

excavated stuff as directed, lead up to one chain

and lift upto 5 feet(Page No. 17/01)

30,200.00 Cft% 535.09 161,597.18

b Lift From 5 Feet. To 8 feet. (Page No. 17/01+20/28) 100.00 Cft% 612.44 612.44

4 HARD ROCK

Excavation for foundations and drains in strata of

conglomeration gravel and boulders by hammering.

Chiselling and jumper work including stacking if

serviceable and unserviceable materials separately ,

lead upto one chain (30.5 R.m) and lift upto 5

feet(1.52m) Page # 17/05

500.00 Cft% 2,410.85 12,054.25

5 DEWATERING

Bailing or pumping out sub-soil water during

excavation, concreting, cast in situ concrete or

masonry work in foundation etc. (only three

operations to be allowed, trench volume under

water to be measured first time for excavation,

second time for concreting, and third time for cast

in situ concrete or masonry work in foundaton

etc,.(Page No. 21/40)

1,000.00 Cft% 298.35 2,983.50
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

 UNIVERSITY OF KARACHI

BILL OF QUANTITIES

            Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S # DESCRIPTION QUANTITY UNIT RATE AMOUNT

6 EARTH FILLING MURUM

Supplying, stacking and spreading murum from

approved quarries to required slop including

consolidation by ramming and watering etc

complete (26/10)

9,000.00 Cft% 2,634.21 237,078.90

a

Filling excavated earth avaible at site in foundation,

plinth or underfloor, etc. including breaking clods,

dressing, watering, consoildation by ramming in

layers not exceeding 9" (229 mm) in depth to full

compaction complete within lead of one chain (30.5

r.m) and lift 5 feet (1.25m) (25/01)

12,000.00 Cft% 242.29 29,074.80

7 STONE SOLING

Providing and laying soling stones 6 inches to 9

inches size under floors including packing with

spawls and chips and consolidating etc. complete.

(Page No. 190/1)

9,500.00 Cft% 3,251.34 308,877.30

8 C.C. 1:4:8 WITH SR CEMENT

Providing and laying 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using graded

stone ballast 2 inches and down gauge in

foundation including leveling, compacting and

curing etc. complete. (Page No. 29/13+157/154)

3,200.00 Cft% 10,638.44 340,430.08

9 SUB FLOORING 1:4:8  

Providing and laying 1:4:8 cement concrete bed

under florrs using fraded stone ballast 2 inches (51

mm) and down gauge with leveling, ramming,

watering and curing etc. complete. (Page No. 190/2)

4,600.00 Cft% 10,315.56 474,515.76

10 SITU 1:3:6

Providing and laying in situ 1:3:6 (1 cement 3 sand

and 6 coarse aggregate) cement concrete in walls

more than 6" in thickness in superstructure using

Screened Graded Bajri 3/4" and down gauge

including form work, compacting, curing and

removal of form work etc. complete ground Floor

(Page No. 53/2+157/154)

1,200.00 Cft% 17,399.59 208,795.08
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

 UNIVERSITY OF KARACHI

BILL OF QUANTITIES

            Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S # DESCRIPTION QUANTITY UNIT RATE AMOUNT

11 DAMP PROOF COURSE

Providing and laying 2 inches (51 mm) thick damp

proof course with cement concrete 1:2:4 cast in situ

using graded screened bajri of 3/4 inch (19 mm) and

down gauge mixed with any approved water

proofing agent including compacting, curing form

work and its removal etc. complete, but excluding

the cost of water proofing agent. (Page No. 47/3)

1,350.00 Sft% 2,659.79 35,907.17

12 COLUMN  FOUNDATION SRC

Providing and laying reinforced with SR cement

concrete using crush graded boulders 3/4 inch and

down gauge having a minimum works cube crushing

strength of 3000 lbs. per sq inch at 28 days with a

mix not leaner than 1:2:4 in column footing of 

required shape including form work and its removal,

compacting, leveling and curing etc. complete but

excluding the cost of reinforcement, in foundation

basement and plinth. (Page No.

135/1+157/154+156/136)

5,800.00 Cft% 17,916.28 1,039,144.24

13 PLINTH BEAMS

Providing and laying reinforced cement concrete

using crush graded boulders 3/4 inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3000 Ibs. per sq inch (23.24 N/mm2) at

28 days with a mix not leaner than 1:2:4 in plinth 

beams of required shape and design including form

work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, tn

foundation basement and plinth. (Page No.

136/8+156/136)

1,800.00 Cft% 18,172.93 327,112.74

14 BITUMEN COATING

Providing a coat of bitumen emulsion at 10 Lbs. per

% Sft(0.49 Kg/sm) on walls and floor in groundfloor.

(Page 48/12)
16,000.00 Sft% 684.08 109,452.80
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

 UNIVERSITY OF KARACHI

BILL OF QUANTITIES

            Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S # DESCRIPTION QUANTITY UNIT RATE AMOUNT

15 R.C.C. COLUMNS IN SUPER STRUCTURE 

Providing and laying reinforced cement concrete

using crush graded boulders 3/4 inch and down

gauge having a minimum works cube crushing

strength of 3750 lbs. per sq inch and 28 days with a

mix not leaner than 1:1½:3 in columns of square or

rectangular shape of regular section including form

work and its removal, compacting and curing etc.

but excluding the cost of reinforcement, in the 

a Ground floor. (Page No. 138/24+156/136+137) 2,900.00 Cft% 23,282.95 675,205.55

b 1st floor. (Page No. 138/24+156/136+137+150/92) 1,100.00 Cft% 24,232.15 266,553.65

c Stair Tower 150.00 Cft% 24,232.15 36,348.23

d Emergency Stair 300.00 Cft% 24,232.15 72,696.45

16 R.C.C. BEAMS & LINTELS

Providing and laying reinforced cement concrete

using crush graded boulders 3/4 inch and down

gauge having a minimum works cube crushing

strength of 3000 Ibs. Per sq inch at 28 days with a

mix not leaner than 1:2:4 in straight beams, lintels

cantilever beams of required shape or section

including form work and its removal, compacting

and curing etc. complete but excluding the cost of

reinforcement, in 
a Ground floor. (Page No. 141/38+156/136) 2,800.00 Cft% 20,668.60 578,720.80

b 1st floor. (Page No. 141/38+150/92+156/136) 2,400.00 Cft% 21,617.80 518,827.20

c Stair Tower 400.00 Cft% 21,617.80 86,471.20

17 R.C.C. LIFT WALLS

Providing and laying reinforced cement concrete

using crush graded boulders 3/4 inch and down

gauge having a minimum works cube crushing

strength of 3750 lbs. per sq inch at 28 days with a

mix not leaner than 1:1½:3 in straight walls more

than 6" thick including form work and its removal,

compacting and curing etc. but excluding the cost of

reinforcement in foundation basement and plinth. 

a Ground Floor (Page No. 139/30+156/136+137) 400.00 Cft% 21,586.18 86,344.72

b 1st Floor (Page No. 139/30+156/136+137+150/92) 260.00 Cft% 22,535.38 58,591.99

c Lift Tower 170.00 Cft% 22,535.38 38,310.15
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

 UNIVERSITY OF KARACHI

BILL OF QUANTITIES

            Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S # DESCRIPTION QUANTITY UNIT RATE AMOUNT

18 COPING AND CORNICE OF WALLS

Providing and laying reinforced cement concrete

using crush graded boulders 3/4 inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3000 Ibs. per sq inch (23.24 N/mm2) at

28 days with a mix not leaner than 1:2:4 in in coping

and cornice of walls moulded to design including

form work and its removal, compacting and curing

etc. but excluding the cost of reinforcement, in

ground floor. (Page No. 148/82+156/136)

100.00 Cft% 24,175.74  24,175.74

19 R.C.C. STAIRS 

Providing and laying reinforced cement concrete

using crush graded boulders 3/4 inch and down

gauge having a minimum works cube crushing

strength of 3000 lbs. per sq inch at 28 days with a

mix not leaner than 1:2:4 in straight stairs and

landing of required section including form work and

its removal, compacting and curing etc. complete

but excluding the cost of reinforcement, in

basement plinth and 

a Ground Floor. (Page No. 143/50+156/136) 200.00 Cft% 25,989.63 51,979.26

b 1st floor. (Page No. 143/50+150/92+156/136) 200.00 Cft% 26,938.83 53,877.66

c Emergency Stair 800.00 Cft% 26,938.83 215,510.64

20 R.C.C. CANTILEVERED SLABS

Providing and laying reinforced cement concrete

using crush graded boulders 3/4 inch and down

gauge having a minimum works cube crushing

strength of 3000 lbs. per sq inch at 28 days with a

mix not leaner than 1:2:4 in ordinary cantilevered

slab, horizontal sun-shade or chajja tapered or

straight average 5" (127mm)to to 6:(152mm) thick

including form work and its removal, compacting

and curing etc. complete but excluding the cost of

reinforcement, in basement plinth 

a Ground floor(Page No. 145/60+156/136) 300.00 Cft% 21,732.85 65,198.55

b 1st floor. (Page No. 145/60+150/92+156/136) 300.00 Cft% 22,682.05 68,046.15
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

 UNIVERSITY OF KARACHI

BILL OF QUANTITIES

            Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S # DESCRIPTION QUANTITY UNIT RATE AMOUNT

21 R.C.C. SLABS

Providing and laying reinforced cement concrete

using crush graded boulders 3/4 inch (19 mm) and

down gauge having a minimum works cube crushing

strength of 3000 Ibs. per sq inch (23.24 N/mm2) at

28 days with a mix not leaner than 1:2:4 in ordinary

slab 5" to 6"including form work and its removal

compacting and curing etc. complete but excluding

the cost of reinforcement, in basement plinth

a  Ground floor. (Page No. 144/56+156/136) 5,400.00 Cft% 20,143.93 1,087,772.22

b 1st floor. (Page No. 144/55+150/92+156/136) 4,400.00 Cft% 21,093.19 928,100.36

c Stair Tower 150.00 Cft% 21,093.19 31,639.79

22 STEEL REINFORCEMENT

Providing and laying cold worked twisted ribbed

steel reinformed bars with minimum yield stress of

60,000 PSI with and including the cost of

straightening, cutting, bending, binding, wastage,

complete in all kinds of RCC Work…Page 159/168...

140,000.00 Per Kg 110.89 15,524,600.00

a
Extra for 1st Floor 160/171 including stair tower

and emergency stair
48,000.00 Per Kg 1.45 69,600.00

23 BLOCK MASONRY 4" TO 6"

Providing and laying 1:3:6 cement concrete solid

block masonry machine made 4 to 6 inches (102

mm to 152 mm) thick using graded screened bajri

3/4 inch (19 mm) and down gauge set in lime

cement mortar 1:1:6 including scaffolding, raking

out joints and curing etc. complete in ground floor

superstructure.  

a Ground Floor (Page No. 77/44+81/92+82/100) 600.00 Cft% 15,933.28 95,599.68

b 1st floor.  (Page No. 77/44+80/70+81/92+82/100) 400.00 Cft% 16,757.05 67,028.20

c Stair Tower 100.00 Cft% 16,757.05 16,757.05
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

 UNIVERSITY OF KARACHI

BILL OF QUANTITIES

            Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S # DESCRIPTION QUANTITY UNIT RATE AMOUNT

24 BLOCK MASONRY MORE THAN 6"

Providing and laying 1:3:6 cement concrete solid

block masonry machine made more than 6 inches

(152 mm) thick using graded screened bajri 3/4 inch

(19 mm) and down gauge set in lime cement mortar

1:6 including scaffolding, raking out joints and

curing etc. complete in. ground floor superstructure. 

a Gound Floor (Page No. 76/34+81/92+82/100) 10,000.00 Cft% 15,075.78 1,507,578.00

b 1st floor.  (Page No. 76/34+80/70+81/92+82/100) 8,900.00 Cft% 15,899.55 1,415,059.95

c Stair Tower 1,000.00 Cft% 15,899.55 158,995.50

d Emergency Stair 1,500.00 Cft% 15,899.55 238,493.25

25 CEILING / WALL PLASTER

½" (13 mm) thick cement plaster 1:3 on ceiling,

walls and columns etc., in basement, plint ground

floor including making edges, corners and curing

etc. complete. 320/3

a Ground Floor (Page No. 320/3) 32,800.00 Sft% 2,083.60 683,420.80

b 1st floor (Page No. 320/2+327/87) 32,000.00 Sft% 2,237.47 715,990.40

c Stair Tower 4,500.00 Sft% 2,237.47 100,686.15

d Emergency Stair 1,800.00 Sft% 2,237.47 40,274.46

26 EXTERNAL WALLS PLASTER 

3/4" inch thick CEMENT PLASTER 1:6 ON WALLS

and column etc. in basement plinth mezzanine and

ground floor including making edges corners and

curing etc. complete.  

a Ground Floor (Page No. 320/10) 12,000.00 Sft% 2,094.03 251,283.60

b 1st floor (Page No. 320/10+327/87) 11,550.00 Sft% 2,247.90 259,632.45

c Stair Tower/ Parapit Wall, Emergency Stair 5,600.00 Sft% 2,247.90 125,882.40

27 VENEERED DOOR SHUTTER

Providing and fixing 1-1/2 inches thick solid core

deodar wood flushed veneered door shutter with

and including the cost of commercial ply wood

facing 3mm thick 3 ply on both sides,fixed over best

quality deodar wood frame 2 inches wide alround 6

inches wide lock rail and 2nd class deodar wood

solid core,i/c 1/4 inch thick best quality deodar

wood lipping on all sides as per approved

drawing,manufactured under power driven

hydraulic press , including the cost of approved iron

fittings but excluding the cost of handles and locking

arrangement. Page 265/61a)

2,300.00 Sft 571.68 1,314,864.00
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

 UNIVERSITY OF KARACHI

BILL OF QUANTITIES

            Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S # DESCRIPTION QUANTITY UNIT RATE AMOUNT

28 ALUMINUM WINDOW/ VENTILATOR

Providing and fixing fully glazed Bronze anodized

aluminium Sliding windows as per British standard

manufactured by Lucky, Alcop, Krusdon, Pakistan

cable and A.C.P. (fixing through their approved

fabricators), Executive model section double or

single glazed 101mm x 37 mm and 1.6 mm thick

including the cost of aluminum netting, fittings, with

all accessories cutting hole etc and making good

damages to walls etc. complete as required in any

floor as per direction of engineer-in-charge but

excluding the cost of glass panes. (Page No.

245/71)including stair tower

2,400.00 Sft 683.72 1,640,928.00

29 IRON GRILL

Providing and fixing M.S.Square Bars at required.

Spacing with horizontal flat iron as per approved

design, i/c making holes, fixing, with sunk iron

screws. Two coats of red oxide paint etc. Complete

required in any floor (Page No. 239/34)

7,000.00 Kg 141.80 992,600.00

30 M.S. DOOR FRAME 5.73" x 2½

Providing and M.S. moulded steel door frame of

5.73" x 2½" manufactured from mild steel sheet of

18 gauge conforming to BSS. 1245 having a single

rebate size 1½" ½" with provision of 3 Nos. M.S.

plate, section 1½" x ¼" (2 Nos 6 inch long welded

with frame at not less than 10 points and 1 No; 12

inch long welded with frame at not less than 20

points), with holes and threads for fixing steel

hinges, fitted with one locking box of same sheet

(point welded inside the frame), 6 Nos 6 inches long

flat iron fixing lugs, of 1¼" x 3/16" section, treated

with special red oxide primer coat all round

including cutting holes and filling the cavity with

cement concrete 1:2:4 etc. in any floor at any height

complete as directed by the Engineer-in-Charge.

(Page No. 240/44) 

1,060.00 Rft 185.34 196,460.40
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 UNIVERSITY OF KARACHI

BILL OF QUANTITIES

            Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S # DESCRIPTION QUANTITY UNIT RATE AMOUNT

31 M.S. DOOR FRAME 4" x 2½

Providing and M.S. moulded steel door frame of 4"

x 2½" manufactured from mild steel sheet of 18

gauge conforming to BSS. 1245 having a single

rebate size 1½" ½" with provision of 3 Nos. M.S.

plate, section 1½" x ¼" (2 Nos 6 inch long welded

with frame at not less than 10 points and 1 No; 12

inch long welded with frame at not less than 20

points), with holes and threads for fixing steel

hinges, fitted with one locking box of same sheet

(point welded inside the frame), 6 Nos 6 inches long

flat iron fixing lugs, of 1¼" x 3/16" section, treated

with special red oxide primer coat all round

including cutting holes and filling the cavity with

cement concrete 1:2:4 etc. in any floor at any height

complete as directed by the Engineer-in-Charge.

(Page No. 240/43) 

650.00 Rft 157.12 102,128.00

32 VINYL DISTEMPERING

Distempering with vinyl distemper (ICI) Deluxe

Painted of approved make and shade in two coats

over and including the cost of one priming coat of

lime wash including sand papering, dusting, and

filling the holes, cracks and inequalities, at any

height in any floor. Page No. 333/151) including

Stair Tower & Emergency Stair

19,200.00 Sft% 1,053.54 202,279.68

33 WEATHER SHIELD PAINT

Painting three coats with weather shield paint

deluxe (ICI) make of approved shade on plaster

surface (External and including the cost of cleaning

the surface, sand papering etc. complete at any

height in any floor. (Page No. 334/172) including

Stair Tower & Emergency Stair

7,000.00 Sft% 1,406.88 98,481.60

34 PAINTING IRON WORK

Painting iron work with synthetic enamel paint of

approved make and shade two coats over and

including the cost of one priming coat complete at

any height in any floor. (Page No. 333/159) including 

Stair Tower & Emergency Stair

2,600.00 Sft% 2,776.62 72,192.12



Page No. 11

CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

 UNIVERSITY OF KARACHI
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35 PAINTING WOOD WORK

Painting wood work with synthetic enamel paint of

approved make and shade two coats over and

including the cost of one priming cost complete at

any height in any floor. (Page No. 333/160) including 

Stair Tower & Emergency Stair

4,600.00 Sft% 2,585.22 118,920.12

36 COLOUR GLAZED TILE FLOORING

Providing and laying floor of 6mm (approx:¼") thick

Colour Glazed Tiles 12"x12" (304mm x 304m) of

master make (Pakistani) first grade in ground floor

laid over 1" (25mm) thick cement mortar 1:2 (1

cement and 2 sand) including joints and washing the

tile with white cement slurry and curing etc.

complete Ground Floor (196/63)

800.00 Sft% 18,359.60 146,876.80

a First Floor (196/63+197/60) 700.00 Sft% 18,554.73 129,883.11

37 COLOUR GLAZED TILE DADO & SKIRTING

Providing & Fixing ¼"(6mm approx.) thick if

Pakistani make first grade Colour Glazed Tiles

8"x10" (203mm x 254mm) size in dado and skirting

in ground floor over ½" (13mm) thick base of

cement mortar 1:3 setting of tiles in slurry of grey

cement over mortar base including filling the jointd

with white cement and washing the tiles ,curing and

cleaning etc. complete Ground Floor (218/49)

3,500.00 Sft% 9,914.62 347,011.70

a First Floor (218/49+51) 2,500.00 Sft% 10,210.10 255,252.50

38 WOODEN BEADING

Providing and fixing on frames etc. with sunken iron

screws best quality deodar wood molding beading,

architrave etc. of approved design over one sq.inch.

(6.45 Sq.m) in cross section as required. (Page No.

284/230)

2,000.00 Rft 70.68 141,360.00

39 ALUMINIUM SHEET ON BATHROOM DOORS

Providing & fixing aluminium sheet of 22 gauge

(1.15mm thick) on wooden surface with sunken

aluminium screw of required size as per direction of

Engineer-in-Charge. (Page No.357/30)

200.00 Sft 225.13 45,026.00
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40 TINTED GLASS

Providing and fixing Tinted Glass panes 5 mm thick

to M.S. Box pipe / Aluminum door's windows and

ventilators etc including the cost of labour but

excluding the cost of M.S square pipe beading,

rubber, packing and screw in any floor at any height.

(Page No. 254/120)

2,500.00 Sft 106.11 265,275.00

41 PLAIN GLASS

Providing and fixing Plain Glass panes 5mm thick to

M.S. Box Pipe / Aluminium doors, windows and

ventilators etc including the cost of labours but

excluding the cost of M.S squre pipe beading,

rubber packing and screw in any floor at any height

(Page No. 254/119)

100.00 Sft 88.91 8,891.00

42 BATHROOM DOOR LOCK

Providing and fixing with brass screws Alpha knob

set bath latch of approved design No. 8000 Japan

make, cutting wood to required shape and size with

two operating keys as per direction of the Engineer-

in-Charge. (Page No. 303/77) including First Floor

36 Each 2376.86 85,566.96

43 ROOM DOOR LOCK

Providing and fixing with brass screws Alpha knob

set lock of approved design (No. 7000), Japan

making, cutting wood to required shape and size

with two operating keys as per direction of the

Engineer-in-Charge. (Page No. 303/76) including

First Floor

60 Each 2531.56 151,893.60

44 HYDRAULIC DOOR CLOSER

Providing and fixing with brass screws or specially

supplied screws hydraulic door closer of approved

design No. 72, Japan make, cutting wood etc., to

required shape and size as per direction of the

engineer-in-charge. (Page No. 303/70) including

First Floor & Stair Tower

8 Each 2,420.50 19,364.00

45 DRIP COURSE

Making drip course ½" x ⅜" (13mm x9.5mm) size

under R.C.C or C.C coping and chajja etc, complete

in all floors including cost of extra cement mortarar

1:3 and curing etc complete (Page 322/25)

900 Rft% 630.14 5,671.26
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46 PLASTER BAND

Making 1/2" thick plaster band 4" to 6" wide with

1:4 cement mortar in all floors including curing etc.

complete ( Page No. 322/26)

260 Rft% 1,545.14 4,017.36

47 ALUMINIUM SWING DOOR

Providing and fixing fully glazed Champagne 

anodized aluminium Swing door with top and

bottom frame only as per British standard

manufactured by Luckh, Alcop, Krudson, Pakistan

Cables and A.C.P. (fixing through their approved

fabricators), Deluxe model section, 101.6mm x

44.5mm and 2mm thick including the aluminium

fittings, with all accessories cutting hole etc. and

making good damages to walls etc. complete as

required in any floor including the cost of glass pans

12 mm as per direction of engineer-in-charge. (Page

248/88)

104.00 Per Sft 450.24 46,824.96

48 PLINTH PROTECTION

Excavation for foundations and drains in all kinds of

soil (except gravelly and murum soil wet silt, clay or

mud, conglomeration of gravel and boulders, soft, 

sandy or disintegrated and hard rock) and back

filling the excavated material all round the trenches

including breaking clods, watering, consolidation by

ramming in layers not exceeding 9 inches in depth

to full compaction, dressing and disposal of surplus

excavated stuff as directed, lead up to one chain

and lift upto 5 feet(Page No. 17/01)

2,600.00 Cft% 535.09 13,912.34

49

Providing and laying 1:4:8 (1 cement 4 sand and 8

coarse aggregate) cement concrete using graded

stone ballast 2 inches and down gauge in

foundation including leveling, compacting and

curing etc. complete. (Page No. 29/13+36c/64)

650.00 Cft% 10,638.44 69,149.86

50 STONE SOLING

Providing and laying soling stones 6 inches to 9

inches size under floors including packing with

spawls and chips and consolidating etc. complete.

(Page No. 190/1)

970.00 Cft% 3,251.34 31,538.00



Page No. 14

CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

 UNIVERSITY OF KARACHI

BILL OF QUANTITIES

            Pak. P.W.D SCHEDULE 2012 (CIVIL WORKS)

S # DESCRIPTION QUANTITY UNIT RATE AMOUNT

51 EARTH FILLING PLINTH PROTECTION

Supplying earth from approved outside sources

within a radius of 5 miles (8 km) including digging,

loading and unloading and filling in foundation

trenches, plinth or under floor, etc. including

breaking clods, dressing, watering and consolidation

by ramming in layers not exceeding 9 inches (229

mm) in depth to full compaction complete within a

;lead of one chain (30.5 R.m) and lift of 5 feet (1.52

m). Ground Floor (Page No. 25/8)

1,950.00 Cft% 2,467.50 48,116.25

52 SITU 1:3:6

Providing and laying in situ 1:3:6 (1 cement 3 sand

and 6 coarse aggregate) cement concrete in walls

more than 6" in thickness in superstructure using

Screened Graded Bajri 3/4" and down gauge

including form work, compacting, curing and

removal of form work etc. complete ground Floor

(Page No. 53/2+157/154)

1,700.00 Cft% 17,399.59 295,793.03

53 SUB FLOORING 1:4:8

Providing and laying 1:4:8 cement concrete bed

under florrs using fraded stone ballast 2 inches (51

mm) and down gauge with leveling, ramming,

watering and curing etc. complete. (Page No. 190/2)

490.00 Cft% 10,315.56 50,546.24

54 SPIRIT POLISH

Applying French or spirit polishing, two coat of

approved make on wood work at any height in any

floor (Page No. 336/ 89)

100.00 Sft% 1,878.96 1,878.96

55 FINISH FLOOR

Providing and laying floors of 2" (51mm) thick 1:2:4

cement concrete using graded screened bajri ¾" 

(19mm) and down gauge in ground floor laid in

panels including form work, consoildation, finishing

and curing etc. complete (190/6)

1,950.00 Cft% 3,053.25 59,538.38

56 C.C GOLA

Providing and laying gola 3" x 3" (76 mm x 76 mm)

concrete 1:2:4 using graded screened bajri at

junction of roof slab and walls and finished with

cement plaster 1:4 including curing etc. complete.

(Page No. 358/141)

900.00 Rft% 1,368.16 12,313.44
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57 C.C JALI

Providing and laying 1:4 precast reinforced or plain

cement concrete jali upto 2" (51mm) thick in

required shape including form work and its removal,

compacting and curing etc complete but excluding

the cost ofreinforcement, in ground floor ( no

deduction for holes shall be made (Page No.

150/90)

30.00 Cft% 29,712.83 8,913.85

58
PORCELAIN TILES FLOORING IN KITCHEN /

ENTRANCE

Providing & laying light/ colour unglazed vitrified

porcelain tiles (polished) not exceeding 1600 Sq. cm

each on walls & floor foreign make (italian or

equivalent except China make) in any floor laid with

dry bond (stile bond) over existing floor including

jointing the tiles with joint filler of approved quality

as per directionby the Engineer-incharge (209/60)

265.00 Sft% 24,596.12 65,179.72

59 EXPANSION JOINTS

Providing and fixing 16 oz.(4.89Kg/Sqm) aluminium

sheet covering of approved shape and design to

Expansion Joints of roof slab (with soltted holes)

with wooden gutties and screws etc complete (Page

No. 355/102)

50.00 Per Sft 625.32 31,266.00

a

Providing and fixing 16 oz.(4.89Kg/Sqm) aluminium

sheet covering of Expansion Joints in wall and

columns as per approved design including providing

clamps and fixing with screws and rawal plugs or

wooden gutties including making slotted holesetc

complete (Page No. 355/103)

50.00 Per Sft 678.32 33,916.00

COST OF CIVIL WORKS (SCHEDULED ITEMS) RS =

_________ % BELOW / ABOVE RS =

TOTAL COST OF SCHEDULE ITEMS RS =

37,064,600.15
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60 DUMMY COLUMNS

Providing and laying in situ 1:3:6 (1 cement 3 sand

and 6 coarse aggregate) cement concrete using

crushed graded boulders 3/4 inch (19 mm) and

down gauge on roof including form work,

compacting, curing and removal of form work etc.

complete as per drawings, specification and

directed by the Engineer-in-Charge

400.00 Cft%

61 MATT FINISH (INTERNAL PAINT)

Providing, applying three coats of Matt Finish of

approved shade & colour on internal surface over

plastered surface. Preparation of base, filling, putty

rubbing, one priming coat including cost of all

materials, labours, tools, tackels, scaffolding,

transporting, hoisting at any floor and height etc

complete as per specification and as directed by the

Engineer-in-Charge

51,500.00 Sft

62 TERMITE PROOFING

Providing Termite Proofing Treatment in

foundation, column trenches and floor by means of

spraying with the pressure of under 150 PSI with the

solution of anti-termite approved chemical as per

manufacturer/plant protection specification as

directed by the Engineer-in-charge. (Analyzed Rate)

18,500.00 Sft

63 MARBLE SLAB ON KITCHEN COUNTER

Providing and fixing 1" thick prepolished marble slab

2'-0" wide of approved colour and quality in kitchen

counter including making, fixing, errecting,

installing, with cost of all materials, labours, tool,

hoisting, transporting etc Complete in all respect as

per drawings, specification instructions of the

Engineer

55.00 P.Sft

64 RAIN WATER  SPOUT

Providing and fixing flat base Rain Water Precast

Spout of required length including cost of all

materials, labours, tools, tackles, scaffolding,

hoisting jointing of approved size & design

embeding with all accessories as per drawing,

specification and as directed by the Engineer

14.00 No
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65 WOODEN KITCHEN CABINET

Providing and making best quality Kitchen shelf with

front shutter door of teak partake including fixing of

approved size and internal finish fixed on Wall 

Mounted including polishing, beading all fitting

fitures such as letches, handles, locking

arrangements complete with all accessories with

cost of all materials, labours, tool, hoisting,

transporting etc Complete in all respect as per

drawings, specification instructions of the Engineer

(front face of cabinets shall be measured for

payment) 

90.00 P.Sft

a Providing and making best quality Kitchen shelf with

front shutter door of teak partake including fixing of

approved size and internal finish fixed on Floor 

Mounted including polishing, beading all fitting

fitures such as letches, handles, locking

arrangements complete with all accessories with

cost of all materials, labours, tool, hoisting,

transporting etc Complete in all respect as per

drawings, specification instructions of the Engineer

(front face of cabinets shall be measured for

payment) 

90.00

66 EXTERNAL TEXTURED TILE (FASADE)

Providing and fixing Textured tile of approved make,

quality, colour and shade including rough base

plaster, complete in all respect at any hieght upto

entire satisfaction of the Architect/ Engineer.

(Surface area will be measured for payment)and as

dorected by the Architect Engineer

Sft

Rate 

Required 

Only

.

67 EXTERNAL FACING BLOCK

a

Providing and laying of facing block in any shape and

colour having the size of 390mm x 180mm x 90mm

having the strenght +5% (1500 Psi) manufactured by

Envicrete or equivalent should be included for fixing

at the whole building (Ground Floor + First Floor) of

required Colour block or of any other size, shape

and colour set in 1:3 cement sand mortar includeing

filing the joints with neat cement slurry using colour

pigment etc. complete block must be laid in correct

alignment and level including scaffolding at any

height and level complete as per drawing design

and as directed by the Engineer In charge

Sft

Rate 

Required 

Only
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b

Providing and laying of facing block in any shape and

colour having the size of 400mm x 200mm x 40mm

having the strenght +5% (1500 Psi) manufactured by

Envicrete or equivalent should be included for fixing

at the whole building (Ground Floor + First Floor) of

required Colour block or of any other size, shape

and colour set in 1:3 cement sand mortar includeing

filing the joints with neat cement slurry using colour

pigment etc. complete block must be laid in correct

alignment and level including scaffolding at any

height and level complete as per drawing design

and as directed by the Engineer In charge

11,000.00 Sft

68 Providing and laying 12" X 4" X 1.5" size of required

colour block or of any other size, shape and colour

for edges of exterior windows and ventilators set in

1:3 cement and sand mortar including filling the

joints with neat cement slurry using colour pigment

etc, complete block must be laid to correct

alignment and level including scaffolding etc

complete as per drawing, design and as directed by

the Engineer-in-Charge. 

Sft

Rate 

required 

only

69 Providing and laying 4" X 4" X 1½” size of required

colour block or of any other size, shape and colour

for edges of exterior windows and ventilators set in

1:3 cement and sand mortar including filling the

joints with neat cement slurry using colour pigment

etc, complete block must be laid to correct

alignment and level including scaffolding etc

complete as per drawing, design and as directed by

the Engineer-in-Charge.

Sft

Rate 

required 

only

70 Providing and laying 12" X 4" X 3" size of required

colour block or of any other size, shape and colour

for edges of exterior windows and ventilators set in

1:3 cement and sand mortar including scaffolding

etc complete as per drawing, design and as directed

by the Engineer-in-Charge.

Sft

Rate 

required 

only
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71 FOAM CONCRETE IN SUNK AREA

Providing and laying foam concrete 18" thick in sunk

toilet areas with cement concrete 1:6 mixed with

mico-air 100 as manufactured by DUGUSSA or

equivalent @ 100 ml / 100 kg of cement, all as per

specifications, drawings and including 2" thick

concrete 1:2:4 on top mixed with water proofing

admixture of approved manufacturer laid to slope

(all floors) 

1,480.00 Per Cft

72 FALSE CEILING

Aluminum perforalisng false ceiling insing panels of

size 2"-0" 1 x 4 as per approved suspension system

and all acessories complete with all accessories as

per drawing, specification and directed by the

Engineer

950.00 P.Sft

73 BOTICINA  MARBLE FLOOR/ BOARDER

Providing and laying Boticina or approved quality

marble floor tile ¾" thick of approved size & quality

laid over bed of C.C. 1:4 using cement and

screened sand mix with larger grain size not

exceeding 1", in approved pattern including filling

of joints using white cement and pigment (if

required) in match color of marble tiles including,

grinding and chemical polish complete in all respect

as per instructions by the Architect / Engineer.

(Ground Floor).

9,700.00 Sft

a F.Floor including stair tower 7,000.00 Sft

74 BOTICINA MARBLE  SKIRTING

Providing and laying Boticina or approved quality

marble skirting ⅜" thick tile of approved size and

quality on walls or wherever required or shown

over drawing over ½" inch thick rough plaster of

1:6 cement sand mortar, including grinding, wax

polishing, rounding corners, straightening of edges,

leveling , curing and finishing etc. complete at any

floor and height etc. complete all as per approval of

Architect / Engineer. (Ground Floor)

1,800.00 Sft

a F.Floor including stair tower 1,200.00 Sft
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75 BOTICINA  MARBLE TO STAIR STEPS

Providing and laying boticina marble to stair steps

using 1" thick full length marble slab of approved

quality laid over bed of C.C. 1:3 using cement and

screened sand mix with larger grain size not

exceeding ½" inch including filling of joints using

white cement and pigment (if required) in match

color of marble tiles including, grinding and wax

polish complete in all respect as per instructions by

the Architect / Engineer. (G.Floor)

150.00 Sft

a F.Floort including stair tower 150.00 Sft

76 BOTICINA  MARBLE TO STAIR RISER

Providing and laying boticina marble to stair Riser

using ⅜" inch thick of approved quality laid over

bed of C.C. 1:6 using cement and screened sand

mix with larger grain size not exceeding ½" inch

including filling of joints using white cement and

pigment (if required) in match color of marble

tiles  including, grinding and wax polish  complete in 

all respect as per instructions by the Architect /

Engineer. (1st Floor)

100.00 Sft

a F.Floort including stair tower 100.00 Sft

77 WOODEN HAND RAIL

Providing and fixing Deodar wooden hand rail over

M.S Flat Iron with balustrade of M.S Square Bar amd

horizontal bracing of M.S Square bar including cost

of cutting, fitting, welding, grunding, embeding the

braces and post in floor and wall making good with

cement concrete 1:2:4, 2 coat of painting with a

base of Red Oxide including painting or polishing on

wooden surface, screwing, aligning at any height

and any floor with cost of all materials, labours,

tools, tackles, hoisting etc complete as per drawing,

specification and directed by the Engineer

150.00 Per Rft

78 CEMENT SAND MOTIVE PLASTER

Providing & laying 2" thick cement sand motive

plaster on elevation as per drawing, specification &

directed by the Engineer

85.00 Sft
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79 ROOF SCREED

Providing and laying average 3" thick CC.1:2:4

screed using graded screened bajri ¾" inch and

down gauge laid in proper gradient and slope etc.

complete including glass dividing strips and making

3" x 3" C.C gola at parapet and roof junction etc.

complete with painting the surface with plastic

bitumen No 3 or 4 @ of 15 lbs per %Sft blinded with

sand @ 2 Cft Per %Sft complete in all respect as per

instructions by the Architect / Engineer. (1st Floor)

11,000.00 Sft

80 ALUMINIUM CHANNEL

Providing ¾" Aluminium Channel in Grooves as per

drawing, specfication & directed by the Engineer In

Charge

980.00 Sft

81 CC PLAIN OVER STAIR STEPS

Providing and laying floors of 2 inches (51 mm) thick

1:2:4 cement concrete using graded screened bajri

3/4 inch (19 mm) and down gauge in ground floor

laid in panels including form work, consolidation,

finishing and curing etc. complete in all respect as

per instructions by the Architect / Engineer.

(Ground & First Floor)

Emergency Stair. 400.00 Sft

82 RAILING EMERGENCY STAIR CASE

Providing and fixing M.S Hollow Pipe Handrail

(Heavy gauge) 2" dia compromg pf balustrade of MS

Heavy guagu 1½" dia and bacing M.S Pipe heavy

gauge 1" dia including cost of cuttting, fitting,

embedding the braces and post in floor and walls

and making good with cement concrete 1:2:4 in any

floor  (Emergency Stair Case)

300.00 Per Rft

83 ALUMINIUM NOSING ON STAIR STEPS

Providing and fixing aluminium angle 1-½” X 1-½” X

1/8" (38 mm X 38 mm X 3.2 mm) in corners with

rawl plugs and aluminium screws etc. complete in

all respect as shown on the drawings and as

directed by the Engineer. (Ground & First Floor)

Emergency Stair. 400.00 Rft

RS =TOTAL COST OF CIVIL WORKS (NON-SCHEDULE ITEM)
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1 EUROPEAN WC

Providing and fixing Pakistani make best available

quality European style white glazed earthenware wash

down W.C.Pan complete with and including the cost of

a plastic seat (PVC cover and buffers 3 galls. (13.6 litres)

white glazed earthenware low level flushing cistern

with siphon fittings, 1-1/2 inches (40mm) dia white

porcelain enamelled flush bend, 3/4 inch (20mm) dia,

G.I. warning pipe carried outside and bent vertically

downwards and making requisite number of holes in

walls, plinth and floor for pipe connections and making

good in cement concrete 1:2:4. (Page No. 6/43)

35.00 EACH 4,804.67 168,163.38

2 PAKISTANI WC

Providing and fixing squatting type W.C.Pan in white

vitreous China with integral treads (Pakistani) orissa

pattern and C.I. trap 100mm dia. Complete with and

including the cost of 13.6 liters best quality low level

plastic flushing cisterl with internal fittings complete,

PVC flushing pipe suitable for this type with fittings and

making requisite number of holes in walls, plinth and

floor for pipe connections and making good in cement

concrete 1:2:4 (Page No. 3/43)

1.00 EACH 3,424.92 3,424.92

3 LABATORY BASIN

Providing and fixing 25 inches x 18 inches (635 mm x

457 mm) lavatory basin with Pedestal in white glazed

earthenware (Pakistani) complete with and including

the cost of Brass oxidized bolts kit built into wall /2 inch

(15 mm) dia. Chrome plated mixer 1-1/4" inches

(32mm) rubber plug and chrome plated brass chain, 1-

1/4 inches (32 mm) dia brass waste of approved

pattern, 1-1/4 inches (32 mm) dia. Malleable iron or

C.P. brass traps malleable iron or brass unions and

making requisite number of holes in walls plinth and

floor for pipe connections and making god in cement

concrete 1:2:4. (Page No. 8,10/44)

35.00 EACH 5,931.96 207,618.60

Pak P.W.D SCHEDULE 2012 (PLUMBING WORKS)
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4 STOP COCK

Providing 1/2 inch (15 mm) dia plastic connection

complete with a 1/2 inch (15 mm) dia brass stop cock

two brass nuts and lining jointed to plastic pipe.

(Page No. 17/45)

70.00 EACH 333.70 23,359.00

5 GLASS MIRROR

Providing and fixing 24 inches x 18 inches (610 mm x

457 mm) looking mirror of Imported glass 5 mm thick

fixing with CP clamps and screws. (Page No. 5/47)

35.00 EACH 595.30 20,835.50

6 BATHROOM ACCESSORIES

Providing and fixing bath room accessories of set of 7

pieces consist of one cosmatic shelf, one towel rod

with bracket, one Soap dish, one tooth brush holder

with glass and cover, one tissue paper holder, one

double hook, one towel ring etc complete of approved

quality as per direction of Engineer In-charge (Page No.

10/47)

35.00 EACH 3,986.62 139,531.70

7 UPVC PIPES CLASS D

Providing and fixing un platisized polyvinyl chloride

pipe (P.V.C) "D" class and specials etc. including cutting

and fitting complete with and including the cost of

cutting trench upto 1-1/2 feet deep refilling, watering,

ramming, and disposal of surplus earth within one

chain and after cleaning the pipe and cartage within 10

miles (16.09 km.) (working pressure 12 kg/cm2 ). (Page

No. 21/57)

a) Do.   Do.  6 inches (150 mm) dia pipe. 27/57 0.00 RFT 509.08 0

b) Do   Do.   4 inches (100 mm) dia pipe. 25/57 430.00 RFT 328.36 141194.8

c) Do   Do.   3 inches (80 mm) dia pipe. 24/57 650.00 RFT 207.10 134615

d) Do   Do.   2 inches (50 mm) dia pipe. 23/57 50.00 RFT 110.30 5515

e Do   Do.   6 inches (150 mm) dia pipe. 27/57 450.00 RFT 509.08 229086

f Do   Do.   8 inches (200 mm) dia pipe. 28/57 100.00 RFT 711.21 71121

8 EXCAVATION

Excavation in all kinds of soil, murum, hard, average or

soft including lift up to 5 feet (1.52 m) and lead up to

one chain (30.48 m). (Page No. 5/73)
5,000.00 %CFT 599.70 29985

Pak P.W.D SCHEDULE 2012 (PLUMBING WORKS)
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9 ADDITIONAL LIFT

Add for additional lift of every three feet (0.91 m) or

part thereof in items 1 to 14.. (Page No 15/74) 1,000.00 %CFT 77.35 773.5

10 BACK FILLING

 Filling and disposal of earth. (Page No. 28/75) 4,000.00 %CFT 360.15 14406

11 MANHOLE CONNECTIONS

Making connection with the existing manhole including

the cost of cutting holes in walls, making them good in

cement concrete 1:2:4 and .making the required

channel etc., complete . (Page No. 13/86)

1.00 EACH 128.30 128.3

12 CUTTING HOLES

Cutting holes in walls 9 inches and 8 inches (229 mm

and 203mm) thick and making them good in cement

concrete 1:2:4. (Page No. 11/86)

10.00 EACH 291.03 2910.3

13 MANHOLE TYPE A

Providing manhole type 'A' size 2 feet x 1½ feet

(610mm x 457mm) (inside dimensions) x 2 feet

(610mm) deep as pre approved design and

specifications complete for 4 inches to 12 inches (100

to 305mm) dia pipes up to 3 feet-11 inches (1.19 m)

depth with cast iron cover and frame 16 inches (406

mm) dia. inside (weight= 1 Cwt. 1Qtr.) or 63.5 kg. fixed

in 4 inches (100mm) thick RCC 1:2:4 slab, 8 inches, (203

mm) thick C.C 1:3:6 block masonry walls set in 1:3 CM;

6 inches (150 mm) thick 1:3:6 C.C in foundation 1:2:4

C.C in benching, ½ inches (13mm) thick cement plaster

in 1:3 CM. to all inside wall surface, channels and

benching etc. and to top including making requisite

number of main and branch channels but excluding the

cost of excavation, back filling and diposal of excavated

stuff, manhole cover and frame (Page No. 1/79)

20.00 EACH 6,481.67 129633.40

Pak P.W.D SCHEDULE 2012 (PLUMBING WORKS)
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14 RCC CONCRETE

Providing & laying R.C.C 1:2:4 slab cover 3" thick

average (precost complete with M.S flat iron, M.S bars

embedded in concrete) of any shape including the cost

of reinforcement and welding etc. as per direction of

Engineer Incharge. Add if RCC Cover is used. (Page No.

29/84)

rate only Cft 664.80

15 G I PIPES

Providing G.I. pipes, specials and clamps etc., including

fixing cutting and fitting complete with and including

the cost of breaking through walls and roof, making

good etc., painting 2 coats after cleaning the pipe etc.;

with white zinc paint with pigment to match the colour

of the building and testing with water to a pressure

head of 200 feet (61 M) and cartages within 10 miles

(16.09 km.) (ILLM). 1/2 inch (15mm) dia. (Page No.

1/54)

RFT 67.82

a) Do.   Do.   3/4 inch (20 mm) dia. 2/54 80.00 RFT 88.28 7062.4

b) Do.   Do.   1 inch (25 mm) dia. 3/54 40.00 RFT 127.37 5094.8

c) Do.   Do.   1-1/2inch (40mm) dia. 5/54 rate only RFT 178.90

d) Do.   Do.   2inch (50 mm) dia. 6/54 rate only RFT 242.48

16 UPVC PIPES CLASS E

Providing and fixing un platisized polyvinyl chloride

pipe (u.P.V.C) "E" class with specials) and clamps etc.,

including cutting and fitting, complete with and

including the cost of breaking through walls and roof

and making good etc.; after cleaning the pipe and

cartage within 10 miles (16.09 km) (working pressure

12 kg/cm
2
): 3/4 inch (20 mm) dia. (Page No. 11/56)

a) Do.   Do.   3/4 inch (20 mm) dia. 11/56 rate only RFT 35.21

b) Do.   Do.   1 inch (25 mm) dia. 12/56 rate only RFT 42.23

c) Do.   Do.   1-1/2inch (40mm) dia. 14/56 rate only RFT 82.10

d) Do.   Do.   2inch (50 mm) dia. 15/56 400.00 RFT 113.90

e) Do.   Do. 2-1 /2inch (65 mm) dia. 16/56 rate only RFT 164.59

Pak P.W.D SCHEDULE 2012 (PLUMBING WORKS)
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

17 BALL VALVE

Providing and fixing dia ball valve (with PVC Ball) made

to B.S.S. 1212..... (Page No.16/58)

a) Do.   Do.   3/4 inch (20 mm) dia   Do. 10/58 2.00 Each 151.76 303.52

b) Do.    Do.    1 inch (25 mm) dia   Do.. 11/58 2.00 Each 250.76 501.52

c) Do.   Do.   1-1/2 inches (40 mm) dia   Do. 12/58 rate only Each 431.51

d) Do.   Do.   2 inches (50 mm) dia   Do. 13/58 rate only Each 585.51

18 Providing and fixing 1/2 inches (15 mm) dia full way

brass valves with wheels threaded or flanged ends with

rubber washers, (standard pattern)..  Item No 6 /305

Do.   Do.   1-1/2 inches (40 mm) dia   Do. 2.00 Each 1,335.75 2671.5

Do.   Do.   2 inches (50 mm) dia   Do.. 4.00 Each 1,379.85 5519.4

Do.   Do.   2-1/2 inches (40 mm) dia   Do. rate only Each 1,555.75

Do.   Do.   3 inches (50 mm) dia   Do.. rate only Each 2,226.00

19 S.S KITCHEN SINK

Providing and fixing approved quality Stainless Steel

sink 48" x 20" Pak made(Atlas) complete with brass

oxidized bolt kit/angle iron brackets built into wall ½"

dia CP sink mixer 1¼" rubber plug and CP brass chain

1¼" CP brass waste 1¼" dia malleable iron or CP brass

bottle trap with malleable iron or brass unions and

makings requisite number of holes in walls, plinth and

floor for pipe connections and making good in cement

concrete 1:2:4 or as directed by the Enginer In-Charge

(Page No. 22/45)

1.00 Each 13,176.77 13,176.77

20 STANDING WALL SHOWER

Providing and fixing Standing Wall Shower of CP brass 3 

Knobs of approved quality mixer unit and movable 

shower head complete. (Page No. 20/45 )

35.00 Each 4,489.28 157,124.80

SUB TOTAL RS 1,513,756.11

_________ % BELOW / ABOVE RS

TOTAL COST OF SCHEDULE ITEMS RS

Pak P.W.D SCHEDULE 2012 (PLUMBING WORKS)
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES
NON-SCHEDULE (PLUMBING WORKS)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

21  T-STOP COCK

Providing and fixing CP Brass regular T-Stop cock 1

/2" dia meter with crystal plastic knob Master Make or

equivalent all complete in approved make with all

accessories as per specifed including making requisite

numbers of holes in concrete and masonary, floor as

required and making good with concrete 1:2:4 (

Master or Equivalent )

70.00 Each

22 FLOOR DRAIN GRATING

Providing & fixing Floor Drain Grating 6"x6"( 150mm

x150mm) Stain less Steel heavy Type 10mm thick,

Master Make /Super Asia or equivalent complete as

per dirction.

70.00 Each

23  FLOOR DRAIN UPVC

Providing and fixing UPVC Floor Drain confirming to

ASTM D-2466 Schedule 40, including cost of jointing

solvent, cutting and fitting etc and cartage complete.

With 3/8" stainless steel grating 6"x 6"of approved

make as per specification or as directed by Architect /

Engineer

a 3" dia 70.00 Each

24

Providing and fixing best available quality UPVC soil and

vent pipe with all fittings e.g plug bends, plain bends,

tees, branches of required degree and cowls etc.

including cutting and fitting and extra painting to match 

the colour of the building. (including clamps)

a) 4"dia 300.00 RFT

b) 3" dia 100.00 RFT

c) 2' dia rate only RFT

25 CLEAN OUT 

Providing and fixing UPVC Clean Out confirming to

ASTM D-2466 Schedule 40, with 3/8" thick Stain less

steel or brass cover including cost of jointing solvent,

cutting and fitting etc  and  cartage  complete.

a) 4"dia rate only Each

b) 3" dia rate only Each
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES
NON-SCHEDULE (PLUMBING WORKS)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

26 PPR COLD & HOT WATER PIPES

Supply, install and commission PP-R COLD & HOT

Water pipes SDR 6 ( PN 20) piping system including

cutting & breaking wall etc & making good complete in

all respects with all fittings & special & accessories as

per drawings and specifications . 

a) 3/4Inch Diameter 175.00 RFT

b) 1 inch Diameter 475.00 RFT

c) 1 1/4 inch Diameter rate only RFT

d) 1 1/2 inch Diameter rate only RFT

e) 2 inch Diameter rate only RFT

26 GATE VALVES

Supply, install and commission Gate Valves with

accessories as per drawings & specifications.

a) 1 1/2 inch Diameter 2.00 Each

b) 2 inch Diameter 4.00 Each

c) 2 1/2 inch Diameter rate only Each

27 OVERHEAD TANK 

Supply, install and commission Fiber Glass Water Over

Head Tank capacity 1000 Gallons best quality of

approved make complete in all respect including

fitting, fixtures walls etc at any place, location & at any

height or as directed by Architect/ Engineer. 

2.00 Each

28 EYE WASH

Supply, installation / manufacture eye wash & shower

basin with bib cock shower including G.I pipe valves

fittings complete in all respect as per sample located in

other buildings or as directed by the Architect/

Engineer

4.00 Each
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES
NON-SCHEDULE (PLUMBING WORKS)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

30 DOUBLE BIB COCK - MUSLIM SHOWER

Providing & fixing complete in all respect chrome

plated Muslim Double Bib Cock with Muslim Shower

best quality (Master Make) or equlent or as approved

by the Architect/ Engineer

35.00 each

31 HANDLE VALVE

Providing & fixing full way handle valves with wheels

threaded for flanged ends with rubber washer

(standard pattern) Complete in all respect or as

approved by the Engineer

a Do.   Do.   ¾ inches (20 mm) dia   Do. 15.00 Each

b Do.   Do.   1 inches (25 mm) dia   Do. 20.00 Each

c Do.   Do.   1-1/2 inches (40 mm) dia   Do. 15.00 Each

d Do.   Do.   2 inches (50 mm) dia   Do.. Rates Only

32 DOUBLE BIB COCK - MUSLIM SHOWER

Providing & fixing complete in all respect chrome

plated Muslim Double Bib Cock with Muslim Shower

best quality (Master Make) or equlent or as approved

by the Architect/ Engineer

35.00 each

TOTAL COST OF NON SCHEDULE
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CONSTRUCTION OF GIRLS HOSTEL, ICCBS,

UNIVERSITY OF KARACHI

SUMMARY OF COST

S #

1
Cost of Internal Electrification Wiring, Accessorie, 

Fitting & Fixture, etc
(Page No. 31 - 34) Rs=

Cost of Main Cable (Page No. 35 - 35) Rs=

2 Cost of Internal Electrification Main or Sub Main (Page No. 36 - 37) Rs=

3 Cost of Fire Alarm System (Page No. 38 - 38) Rs=

3 Cost of Telephone (Page No. 39 - 39) Rs=

4 Cost of Gas Installation (Page No. 40 - 40) Rs=

6 Cost of Electrical Work (Non-Schedule Items) (Page No. 41 - 47) Rs=

Rs=

SUB HEAD TOTAL AMOUNT

Total Cost of Girls Hostel Electrical Work

GIRLS HOSTEL

SCHEDULE ITEMS

NON- SCHEDULE ITEMS
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CONSTRUCTION OF  GIRLS HOSTEL ICCBS, 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES

PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

SUB HEAD: INTERNAL ELECTRIFICATION

1

Wiring for light, fan or call bell point with (3/.029")

PVC insulated wire in 20 mm², (3/4") dia PVC

conduit recessed in the wall, column, roof ,

including 1mm² single core PVC insulated wire as

ECC as required. (2-4-01) (Pak/AGE/Fast)

438
Per 

Point
675.32 295,790.16

2

Wiring for plug point with (3/.029") PVC insulated

wire in 20 mm (3/4")dia PVC conduit recessed in the

wall, column, roof , including 1mm², single core PVC

insulated wire as ECC as required. (2-14-04)

(Pak/AGE/Fast)

147
Per 

Point
350.64 51,544.08

3

Wiring for call bell point with (3/.029") PVC

insulated wire in 20 mm², (3/4")dia PVC conduit

recessed in the wall, column, roof , including 1mm²

single core PVC insulated wire as ECC as

required.(use when Push button out side the

premises) (2-14-02) (Pak/AGE/Fast)

1
Per 

Point
913.49 913.49

ACCESSORIES

4

Providing & fixing 10 Amps Polycarbonate flame

retardant S.P switch with fancy required gang plate

fixed on die fabricated, powder coated metal board

recessed in wall or column including connection as

required. (E31-36/1/2A  Clipsal make) 2-74-01

438 Each 138.22 60,540.36

5

Providing & fixing 10 Amps Polycarbonate flame

retardant Bell Push with fancy gang plate fixed on

die fabricated, powder coated, metal board

recessed in wall or column including connection as

required. (E31MBPR Clipsal make) Page No. 81, Item

No. 2-74-03

1 Each 397.54 397.54

6

Providing & fixing 13 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including

connection as required. (E15 Clipsal make) 2-74-05

147 Each 444.84 65,391.48
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CONSTRUCTION OF  GIRLS HOSTEL ICCBS, 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES

PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

7

Providing & fixing 15 Amps Polycarbonate flame

retardant 3-Pin switch socket unit with fancy gang

plate fixed on die fabricated, powder coated metal

board recessed in wall or column including

connection as required. (Clipsal make) 2-74-06

2 Each 514.58 1,029.16

8

Providing & fixing Polycarbonate flame retardant,

400 watts fan dimmer with plate fixed on die

fabricated, powder coated, metal board recessed in

the wall or column including connection as required.

(E32V400F Clipsal make) 2-74-11

65 Each 943.58 61,332.70

FITTING & FIXTURES

9

Providing & installing 140 Cm (56") sweep ceiling

fan with blades, canopy, strandard length of down

rod including connection with 14.0076" flexable

wire complete as required. (without regulator)

Millat / Pak / Asia / Younas / Climax / Royal. (2-106-

03)

65 Each 2,088.00 135,720.00

10

Providing & installing 120 Cm (48") sweep ceiling

fan with blades, canopy, strandard length of down

rod including connection with 14.0076" flexable

wire complete as required. (without regulator)

Millat / Pak / Asia / Younas / Climax / Royal. (2-106-

02)

1 Each 2,063.00 2,063.00

11

Providing & installing 30 Cm (12") sweep, Plastic

body Exhaust fan complete with blades, motor, etc

fixed in existing hole including connection with

14/.0076" flexable wire complete as required Millat

/ Pak / Asia / Younas / Climax / Royal. (2-110-03)

31 Each 1,419.00 43,989.00

12

Providing & installing 30 Cm (12") sweep, mettalic

body Exhaust fan complete with blades, motor, etc

fitted in existing hole including connection with

14/.0076" flexable wire complete as required

Millat/Pak/Asia/ Younas/Climax/ Royal.

1 Each 1,400.00 1,400.00
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CONSTRUCTION OF  GIRLS HOSTEL ICCBS, 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES

PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

13

Providing & fixing basic button surface type fitting

complete with TL'D 1 x 36 white daylight lamp,

starter, electromagnetic ballast and capasitor as

philics, Cat, (TMS-015/136) (2-88-49)

76 Each 1,264.00 96,064.00

14

Making hole in the wall for 12" to 16" sweep metalic

exhaust fan and fixing of holefast, duly palaster and

making good the damage as required. (2-110-03) 
32 Each 359.69 11,510.08

15

Providing & fixing Cubical type metal sheet

Distribution board with locking arrangment as per

drawing ,vermin protected duly powder coated

paint i/c all fastening material including wiring with

suitable gauge PVC x PVC wire complete as

required.  (2-83-01) (Hussain co/ Nadeem co.)

50 Per Sft 2,420.00 121,000.00

16

Providing & fixing cubical type metal sheet vermin

protected LT pannel board as per drawing with

locking arragement duly powder coated I/c all

fastening devices and electrical wire/ leads for

internal connection complete as required for pannel

and ups DB. (2-83-02)  (Hussain co/ Nadeem co.)

25 Per Sft 4,372.50 109,312.50

17

Providing & fixing 6 to 32 Amps, DP MCCB fixed on

metal board recessed in the wall duly covered with

fiber sheet, I/c inter-connection as required. (2-82-

01) (Traski, Senidar)

52 Each 1,803.45 93,779.40

18

Providing & fixing pilot lamp set fitted on existing

board I/c connection as required. (2-86-01) (Traski,

Senidar)

18 Set 220.00 3,960.00

19

Providing & fixing 6 to 32 Amps, S.P MCCB fixed on

existing board , i/c inter-connection as required. (2-

81-01) (Traski, Senidar)

158 Each 418.00 66,044.00

20

Providing & fixing 10 to 60 Amps,( High Breaking

Capacity) T.P MCCB fixed on existing board , i/c

inter-connection as required. (2-81-04) (Traski,

Senidar)

23 Each 4,576.00 105,248.00
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CONSTRUCTION OF  GIRLS HOSTEL ICCBS, 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES

PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

21

Providing & fixing 500 to 800 Amps,(Adjustabale -

High Breaking Capacity) 4 Pole circuit breaker fixed

on existing board , I/c inter-connection as

required.  (2-81-22) (Traski, Senidar)

3 Each 105,578.00 316,734.00

22

Providing & fixing 75 to 100 Amps, (Low Breaking

Capacity) TP MCCB Fixing on Existing Board. (2-81-

05) (Traski, Senidar)

8 Each 4,108.50 32,868.00

23

Providing & fixing 10 to 60 Amps, (High Breaking

Capacity) TP MCCB Fixing on Existing Board. (2-81-

04) (Traski, Senidar)
8 Each 4,576.00 36,608.00

24

Providing & fixing 160 to 250 Amps,(Adjustabale -

High Breaking Capacity) 4 Pole circuit breaker fixed

on existing board , I/c inter-connection as

required.  (2-81-19) (Traski, Senidar)

6 Each 28,050.00 168,300.00

25

Supply & fixing 20mm ( 3/4") dia PVC conduit with

all especial such as bends, sockets, Junction etc

fitted on surface as required. (2-67-01) (Gelco,

Jaddah)

8,000
Per 

Rft
17.74 141,920.00

Sub Total Schedule Items Rs= 2,023,458.95

________ % Below/  Above on all Scheduled Items Rs=

Cost of Scheduled Items (Electrical Work) (A) Rs=
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CONSTRUCTION OF  GIRLS HOSTEL ICCBS, 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES

PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

MAIN CABLING

26

Wiring for sub-main 4 x 16mm², PVC inslated wire

450/750 volts grade, single core, stranded copper

conductor wire in 30mm (1¼") dia PVC conduit

recessed in the wall, column and roo etc including

2.5mm² PVC insulated wire single core wire as ECC

as required (2-43-06)

600 P.Rft 210.26 126,156.00

27

Providing & laying 4 core, 50 mm², PVC insulated &

PVC sheathed, 600/1000 volts grade with stranded

copper conductor , un armoured, L.T cable in

existing all kind of conduit or cable duct as per Pak.

P.W.D specification as required.  (3-4-04)                                                                                                                            

50 P.Rft 294 14,707.00

28

Providing & laying 4 core, 150 mm², PVC insulated

& PVC sheathed, 600/1000 volts grade with

stranded copper conductor , un armoured, L.T cable

in existing all kind of conduit or cable duct as per

Pak. P.W.D specification as required. (3-4-08)                                                                                                                                     

20 P.Rft 834.64 16,692.80

29

Providing & laying 4 core, 300 mm², PVC insulated

& PVC sheathed, 600/1000 volts grade with

stranded copper conductor , un armoured, L.T cable

in existing all kind of conduit or cable duct as per

Pak. P.W.D specification as required. (3-4-11)                                                                                                                                     

300 P.Rft 1,678.37 503,511.00

Sub Total Rs= 661,066.80

 Below / Above on Scheduled Items 48 to 49 I;e Rs.140863/- Rs= 169,035.60

 Below / Above on Scheduled Items 50 to 51 I;e Rs.520203.80/- Rs= 1,144,448.36

Cost of Scheduled Items (Electrical Work) ( C ) Rs= 1,974,550.76
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CONSTRUCTION OF  GIRLS HOSTEL ICCBS, 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES
PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

MAIN OR SUB MAIN

30

Wiring for sub-main with 3x 2.5 mm², PVC insulated

wire 300/500 volts grade, single core, stranded

copper conductor wire in 20 mm (3/4")dia PVC

conduit recessed in the wall, column and roof etc as

required. (2-40-02) (Pak./ Poineer- Fast)

3,500
Per 

Rft
43.07 150,745.00

31

Wiring for sub-main with 2x 4 mm², PVC insulated

wire 300/500 volts grade, single core, stranded

copper conductor wire in 20 mm (3/4")dia PVC

conduit recessed in the wall, column and roof etc

including 1.5 mm² PVC insulated wire single core

wire as ECC as required. (2-41-03) (Pak./ Poineer-

Fast)

5,000
Per 

Rft
50.39 251,950.00

32

Wiring for sub-main with 2x 6 mm², PVC insulated

wire 300/500 volts grade, single core, stranded

copper conductor wire in 25 mm (1")dia PVC

conduit recessed in the wall, column and roof etc

including 2.5 mm² PVC insulated wire single core

wire as ECC as required. (2-41-04) (Pak./ Poineer-

Fast)

5,000
Per 

Rft
36.50 182,500.00

33

Wiring for sub-main with 4x 10 mm², PVC insulated

wire 300/500 volts grade, single core, stranded

copper conductor wire including 2.5 mm PVC

insulated wire core awire as ECC in all kinds of

existing or given conduit.cable duct as required. (2-

35-05) (Pak./ Poineer- Fast)

2,000
Per 

Rft
88.06 176,120.00

34

Wiring for sub-main with 3x 1.5 mm², PVC insulated

wire 300/500 volts grade, single core, stranded

copper conductor wire including 2.5 mm PVC

insulated wire core awire as ECC in all kinds of

existing or given conduit.cable duct as required. (2-

34-01) (Pak./ Poineer- Fast)

2,000
Per 

Rft
20.87 41,740.00

35

Wiring for sub-main with 4x 16 mm², PVC insulated

wire 450/750 volts grade, single core, stranded

copper conductor wire in 30 mm (1¼") dia PVC

conduit recessed in the wall. column and roof etc

including 2.5 mm PVC insulated wire core wire as

ECC  as required. (2-43-06) (Pak./ Poineer- Fast)

2,000
Per 

Rft
210.26 420,520.00
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CONSTRUCTION OF  GIRLS HOSTEL ICCBS, 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES
PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

36

Supply & drawing of 16 mm², single core, PVC

insulated wire in all kinds of existing or given

conduit/cable duct as required. (2-32-06) (Pak./

Poineer- Fast)

1,000
Per 

Rft
32.96 32,960.00

37

Supply & drawing of 10 mm², single core, PVC

insulated wire in all kinds of existing or given

conduit/cable duct as required.(2-23-05) (Pak./

Poineer- Fast)

1,000
Per 

Rft
21.43 21,430.00

Sub Total Rs= 1,277,965.00

________ % Below/  Above on all Scheduled Items Rs=

Cost of Scheduled Items (Electrical Work) (B) Rs=
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CONSTRUCTION OF  GIRLS HOSTEL ICCBS, 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES
PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

SUB HEAD: FIRE ALARM SYTEM (CONVENTIONAL)

38

Providing and fixing ,testing and commissioning of

04 zone fire alarm control panel surface /recessed

mounting type with full switching programming

capabilities ,system suitable operation of 230 volts

50hz with full functionality as per specification of

manufacturer with proper staff and tools and plants

etc complete with 2 bell sector 3 ampere charge

and battery backup complies with allied

components approved make or as approved by the

Engineer in-charge as required. MAKE;- Secutron

(Canada ), Ziton (U.K), Protecto (USA) (7-2-02)

1 Job 47,702.00 47,702.00

39

Providing and fixing, testing and commissioning of

ionization smoke detector(dual chamber) complies

to en54pt.7 with full functionality as per

specification of manufacturer/ drawing with

proper staff and tools and plants etc complete with

allied components approved make or as approved

by the Engineer in-charge as required. (7-02-06)

MAKE;- Secutron (Canada ), Ziton (U.K), Protecto

(USA)

67 Job 3,278.00 219,626.00

40

Providing and fixing testing and commissioning of

heat detector complies to en54pt.5. with allied

components with full functionality as per

specification of manufacturer/ drawing with

proper staff and tools and plants etc complete with

allied components approved make or as approved

by the Engineer in-charge as required. MAKE;-

Secutron (Canada ), Ziton (U.K), Protecto (USA)

6 Job 3,531.00 21,186.00

Sub Total Rs= 288,514.00

______  % Below / Above on  Scheduled Items Rs= 144,257.00

Cost of Scheduled Items (Electrical Work) (B) Rs= 432,771.00
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CONSTRUCTION OF  GIRLS HOSTEL ICCBS, 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES
PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

SUB HEAD: TELEPHONE

41

Providing & fixing Polycarbonate flame retardant

Telephone socket 4 contact single 2 line with fancy

gang plate fixed on die fabricated, powder coated

metal board recessed in wall or column including

connection as required. (E31RJ64SM Clipsal make)

(2-74-10)

50 Each 565.84 28,292.00

42

Providing & fixing Polycarbonate flame retardant

data socket unit with 8 contact cat 5 with fancy

gang plate fixed on die fabricated, powder coated

metal board recessed in wall or column including

connection as required. (E31RJ64SM Clipsal make)

(2-74-09)

50 Each 1,231.34 61,567.00

Sub Total Rs= 89,859.00

________ % Below/  Above on all Scheduled Items Rs=

Cost of Scheduled Items (Electrical Work) (B) Rs=
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CONSTRUCTION OF  GIRLS HOSTEL ICCBS, 

UNIVERSITY OF KARACHI

BILL OF QUANTITIES

PAK.PWD SR-2004 (Elect. Work)

S.NO DESCRIPTION QTY UNIT RATE AMOUNT

GAS INSTALLATION

43

Providing & fixing low pressure gas G.I pipe 13mm

(1/2”) dia (medium) with special such as bend,Tee,

union and  socket etc as required. (4-1-01)
300

Per 

Rft
53.17 15,951.00

44

Providing & fixing low pressure gas G.I pipe 20mm

(3/4”) dia (medium) with special such as bend,Tee,

union and  socket etc as required. (4-1-02)
100

Per 

Rft
65.75 6,575.00

45
Providing and fixing brass gas cock 15mm (1/2") dia

as required. (4-1-09)
26 Nos 121.55 3,160.30

46
Providing and fixing brass gas cock 20mm (3/4") dia

as required. (4-1-10)
3 Nos 143.55 430.65

47

Providing and fixing brass valve ball type screw both

ends complete with steel handle washer/ nut 15mm

(1/2") dia as required.  (4-1-11)

3 Nos 171.60 514.80

49

Providing and fixing cooking range superior quality 5

burner 34" size auto ignition model or equivalent as

approved complete with rotary cabinet oven grill etc 

complete in all respect i/c making necessary

connection with gas line as required. (4-3-05)

2 Nos 16,492.00 32,984.00

50

Providing & fixing double gas burner (Chullah)

superior quality made of stainless steel with rail

cocks i/c making gas connection as approved by the

Engineer in-charge as required. (4-3-09)

1 No 1,474.00 1,474.00

51

Providing & fixing gas tandoor 48 nozzle made of

cast iron with plate sheet i/c making necessary gas

connection complete in all respect as approved by

the Engineer in-charge as required. (4-3-11)

1 No 4,852.00 4,852.00

Sub Total Rs= 65,941.75

________ % Below/  Above on all Scheduled Items Rs=

Cost of Scheduled Items (Electrical Work) (B) Rs=
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GAS GEYSER

48

Providing and installing gas geyser 60 gallons

capacity as approved by the Engineer incharge low

consumption fully automatic thermostat control

(foreign make) heaving one pilot holder and one

large burner both operated on gas I/c making

connection. 

6 Nos

SUB HEAD FIRE ALARM

DRY CHEMICAL POWDER TYPE - 5KG TYPE

52

Dry chemical powder type fire extinguisher of 5 Kgs.

Capacity, with initial filling in brand new cylinder

with powder coated finish, fitted with Gun metal

union, high pressure CO2 gas cartridge, discharge

hose, wall mounting bracket etc. complete,

confirming to IS:2171.

30.00 Each

Providing and fixing testing & commissioning fire

indication light connected with fire panel / smoke or

head detector as required before installation may

be approved by the Engineer-In-Charge

68.00 Each

EXTRENAL HYDRANT

53

Supplying, installing, testing and commissioning of

yard hydrant comprising of the following, Single

headed hydrant valve as per IS 5290, made of

gunmetal with 63 mm dia instantaneous outlet of

80 mm dia fanged inelt ,Blank caps , chain and hand

wheels etc.

4.00 Each
Required 

Rate

INTERNAL HYDRANT

54

Supplying, erecting and commissioning of Landing 

Hydrants comprising of the following in the Fire

duct; Single headed hydrant valve as per IS 5290,

made of gunmetal with 63 mm dia

4.00 Each
Required 

Rate

55

Hose reel drum of swinging type with 19mm dia

Rubber braided hose of 36M. length with Gate valve

( upstream) and Shut off nozzle, complete. 4.00 Each
Required 

Rate
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BUTTERFLY VALVES

56

Supplying, Installing, testing and commissioning CI

butterfly valves ( PN 16) slim seal standard lever

operated type confirming to IS Standard with

required flanges, nuts, bolts etc. complete.

4.00 Each
Required 

Rate

a 80mm Nominal Dia

b 100mm Nominal Dia

c 150mm Nominal Dia

AIRRELEASE VALVE

57
Supplying and fixing approved make 25mm dia.

Automatic air release valve
4.00 Each

Required 

Rate

SUB HEAD: FITTING & FIXTURE

58

Providing and fixing 1' X 1' size imported concealed

/ surface type LED pannel light 15 - 18 W. complete

in all respect including connection as approved by

the Engineer-in-Charge. (imported or as

recommended by Engineer) 

224 Point

59

Providing and fixing 6" size (round / square shape)

imported concealed / surface type LED pannel light

15 - 18 W. complete in all respect including

connection as approved by the Engineer-in-Charge.

(imported or as recommended by Engineer) 

40 Point

60

Providing and fixing 1' feet long LED mirror light

fitting imported surface type 5-6 W. complete in all

respect including connection as approved by the

Engineer-in-Charge. (imported or as recommended

by Engineer) 

50 Point

61

Providing and fixing 18 watt LED garden light fitting

with decorative base plate having 3 to 4 feet height

with glass complete in all respect including

connection as approved by the Engineer-in-Charge.

(imported or as recommended by Engineer) 

15 Point
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62

Providing and fixing 24 watt LED gate light fitting

with decorative base plate having 18" to 24" height

with glass complete in all respect including

connection as approved by the Engineer-in-Charge.

(imported or as recommended by Engineer) 

2 Point

63

Providing and fixing 70W imported concealed /

surface type LED Flood light weather proof.

complete in all respect including connection as

approved by the Engineer-in-Charge. (imported or

as recommended by Engineer) 

6 Point

SUB HEAD: NETWORKING

64

Supplying, Termination, Installing and deploying,

CAT-6 ethernet wires for all the required nodes

mentioned in drawings with end to end fluke testing

in ¾" dia PVC pipes, proper harnessed and

structured cabling including labelling, tagging at

both ends and fixing them in communication racks,

with available manageable switches copper /SFP

Modules as Duplex SFP ports / for Fiber uplinks,

with Cable Manager, patch panels inside to

accommodate each and every node, with all

accessories complete in respect as needed or as

required, Make 3-M / Schneider/ Vivanco

(114 Nodes for Wired Connection and 56 Nodes for

Wireless AP's and etc)

10,000 Per Rft

65

Supply, Installation, Fixing and termination of single

gang network faceplates with I/O's fixed in it with RJ-

45 connector jack and CAT-6 UTP wire, with all

accessories complete in all respect as needed or as

required, Make 3-M / Schneider / Vivanco

172 Each

66

Supply, Installation and deploying of network I/O's

UTP, CAT-6, RJ-45 as connecting port with all

accessoris complete in respect as needed or as

required, Make 3-M/Schneider/ Vivanco (Chain,

Germany)

172 Each
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67

Supplying, Providing, deploying and instalkling of

Ethernet Patch Panels, Cable managers and Cable

Organizers for the same deployed Ethernet CAT-6

data Wires/ nodes as RJ-45 with I/O's in available

communicatin racks, with all accessories complete

in all respect as needed or as required,Make 3-M/

Schneider/ Vivanco

172 Each

68

Supplying, Providing, and installing communication

Rack 24U with all rack mount and other required

accessories, with one sliding tray an two fixed trays

with bolts and nuts, with 3M/ Pamduit front

4 Each

69

Cable Organizers of Combox and with 12 Sockets

PDU's of TOTEN/ APC/ Emrson/ Shineder (6 German

and Universal), with all required accessories

complete in all respect as needed or as required,

Make TOTEN both PDU and Communication Rack.

4 Each

70

Deploying 1 Meter Long CAT-6 UTP RJ-45 to RJ-45

data wire for connceting both ends from patch

panel to switch with in the rack Make 3-M /

Schneider/ Vivanco

172 Each

71

Deploying 3 Meter Long CAT-6 UTP RJ-45 to RJ-45

data wire as drop cable from faceplate to system

Make 3-M/ Schneider/ Vivanco

700 Each

72

Supplying, Providing, Installing and configuring 24-

Port GIGABIT CISCO, layer-3 Manageable, fully

loaded PoE-Switch, with atleast 2 SFP ports for

duplex with all Rack mount and required accessories

complete in all respect as needed or as required

4 Each

73

Supplying, Providing, Installing and configuring 24-

Port GIGABIT CISCO, layer-2 Manageable, fully

loaded PoE-Switch, with atleast 2 SFP ports for

duplex with all Rack mount and required accessories

complete in all respect as needed or as required

4 Each
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74

Providing of Fiber SC to SC 12 core tie, odf 12 ports

or as per need 3 meter patch coat, size as per

requirement Make 3-M/ Schneider/ Vivanco
8 Each

75

Providing of Fiber LC to LC 12 core tie, odf 12 ports

or as per need 3 meter, size as per requirement

make improted SM/ 3M/ Vivanco  / Cisco / Fincer
16 Each

76

Fixing and providing of SFP Fiber Modules for

Provided switches Fincer /SM (LC to LC 6) (SC to SC

4) Make Vivanco / Cisco / Fincer
20 Each

77

Providing and supplying of RUKUS T-710 (Outdoor)

4x4 MIMO AC Standard WAP (Model T-710) 4 Each

 
78

Providing and Suplying of RUKUS R-710 4x4 MIMO

AC 800 H 
6.00 Each Lump sum

79

Providing laying, termination Optical Fiber Cable 12

Core in ¾" PVC Conduit, Recessed as per required

from main data center to the building with proper

ODF termination of pigtels in all respect. Make Ptcl,

Pak Cable, Primer Cable

550.00 Meter

TELEPHONE SET & CABLING

80

Providing and installing testing and commissioning

Complete Digital Telephone set approved colour

and designe as approved by the Engineer as

required.

50 Nos

81

Wiring for 02 pair cable PVC Insulated for the

Telephone set in an existing conduit recessed in the

wall or column as required or as approved by the

Engineer In charge.  (Pak cable or euqivalent)

3,000 P.Rft

82

Wiring for 25 pair cable PVC Insulated for the

Telephone set in an existing conduit recessed in the

wall or column as required or as approved by the

Engineer In charge.  (Pak cable or euqivalent)

300 P.Rft
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83

Providing and installing testing and commissioning

Complete Digital Telephone DB Board made of

heavy gauge metel shset and powder coated with

locking arrangements i/c telephone connectors set

as approved as approved by the Engineer as

required.

5 P.Sft

84

Supply and laying of TV coxial cable 75 ohms in 1"

dia PVC conduit or channel with hoising and box as

required make WISI Geremany / Contech USA) or

equivalent as approved by the Engineer-in-Charge. 

2,000 P.Rft

85

Providing & fixing upto 250 Amps, 4 pole, three

phase bus bar strip fitted in given Distribution board

complete with bus bar insulator, screws , bolts etc

as required. Complete in all respect as per direction

of the Engineer-in-Charge.

6 Job

CCTV 

86

Supply of indoor/ outdoor IP camera 2-4 Mega

Pixcel Bullet Type 2.8mm Lense, 1980(H) x 1105 (V)

upto 2000(H) x 1221(V) pixels Min illumination Day

/ Night complete in all respect as approve by the

Engineer Incharge as required imported make

16 Nos

87

Supply and fixing NVR Recording H.264, AHD 1080P

display HDMI, Full HD, VGA, Supported 04 Sata HDD

upto 8TB 16 Channcal INVR complete in all respect

as approve by the Engineer Incharge as required

imported make

1 Nos

88

Supply and fixing POE Networking Giga Switch 8

ports as per requirememt at site complete in all

respect as approve by the Engineer Incharge as

required imported make

3 Nos

89

Installation, Testing, Commissioning programming &

handingover charges of above CCTV system

equipments. 
1 Job
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90

Providing and fixing, testing and commissioning of

manual call point break glass with flush type with

spare glass with allied components with full

functionality as per specification of manufacturer/

drawing with proper staff and tools and plants etc

approved make or as approved by the Engineer in-

charge as required. MAKE;- Secutron (Canada ),

Ziton (U.K), Protecto (USA)

18 Job

91

Providing and fixing, testing and commissioning of

addressable electronic sounder with flush unit with

addressable base with full functioning switching

programming capabilities ,system as per

specification & recommended of drawing /

manufacturer with allied components with T&P etc

approved make/model or as approved by the

engineer in-charge as required. MAKE;- Secutron

(Canada ), Ziton (U.K), Protecto (USA)

4 Each

EARTHING

92

Providing and installing special earthing set (result

must be below 2 ohms between earth and netural

points) connecting and testing of earth electrodes

with complete with 1 x 70 mm, (10 Rft) connected

with 2 x 35mm² copper conductor (110 Rft) in 4" dia

G.I Pipe 100' deep bore in the ground with machine

for laying and earth rod at the top level of earth rod

⅛" thick 1' x 1' size copper plate fixed with ½" dia

brass nuts and two ¼" size brass nuts for earth

conductor connecting wire inclduing refilling with 2

bags earth powder the job as pre instruction of the

Engineer-in-charge

2 Job

93

Providing and fixing ATS Switch 200 amps in existing

main panel board operation with 380/440 Volts AC

supply including interconnections. Complete in all

respect as per instruction of the Engineer-in-Charge. 

1 Job

Cost of Electrical Items (NS)


