



**OFFICE OF THE EXECUTIVE ENGINEER (AUTO)
DISTRICT MUNICIPAL CORPORATION SOUTH**

No: EE/B&R/DMC/South/207/2017

Dated: -07-09-2017

The Director (ENF-I),
SPPRA,
Government of Sindh,
Karachi.

Subject: NIT EE/B&R/SD/DMC/South/ 002 /2017 Dated: 06-09-2017 to be Opened on 27-09-2017

Enclosed please find herewith following documents in respect of above mentioned NIT for uploading / hoisting on SPPRA website.

- 1- Copy of NIT
- 2- Notification of Procurement Committee
- 3- Notification of Complaint Redressal committee
- 4- Annual Procurement Plan 2017-18.
- 5- Standard Bidding Documents along with terms and condition


EXECUTIVE ENGINEER (B&R)
D.M.C (SOUTH)

Enclosed: -

- i) Hard Copy & Soft Copy
- ii) Pay Order amounting to Rs. 2,000/-

P.O.No. 05441166

This portion to be detached by the payee before presentation

National Bank of Pakistan
K.M.C. BRANCH, M.A. JINNAH ROAD KARACHI.
(0283)

Pay to Director ENF-1 SPPRA
07.07.2017

We enclose our payment order for

Rs. 2000/-

on account of Washed

Latif

This payment order must be endorsed by the payee before payment. If presented at this branch for cash, proper identification will be required.

Officer _____ Op. Manager / Manager _____
Authorize Sig No. _____ Authorize Sig No. _____

Account Payee Only



NBP
National Bank of Pakistan

K.M.C. BRANCH, M.A. JINNAH ROAD
KARACHI. (0283)

NOT OVER 2000/-
Pay to Director ENF-1 SPPRA Or Order
Rupees Two Thousand only

Please do not write below this line.

⑈05441166⑈0700283⑈000000000000000000⑈020⑈

P.O. No. 05441166

Stationery/Ref No:

070917

PKR 2000/-

[Handwritten Signature]

Officer _____ Op. Manager / Manager _____
Authorize Sig No. _____ Authorize Sig No. _____



OFFICE OF THE EXECUTIVE ENGINEER
B&R SADDAR DIVISION
DISTRICT MUNICIPAL CORPORATION SOUTH KARACHI
B&R Office Hiralal Ganathara road near Mujhaid Masjid Karachi,
Phone # 99211429-99211390 Fax # 99213061
e-mail :dmcsouth123@g.mail.com

No: EE/B&R/SD/DMC/South/ 002 /2017

Dated: 06-09-2017

NOTICE INVITING TENDER

According to the SPPRA Rule-2010 (Amended 2013) the sealed covers tenders (Single Stage one envelope Method) is invited for the following works from all eligible interested Contractors / Firms / Parties, etc.

Sr.#	NAME OF SCHEME	ESTIMATED COST	BID SECURITY	TENDER COST
01	Cleaning / de-silting of nallah and replacement of RCC pre-cast slab at City Railway Colony UC-26 Saddar Division DMC South.	9,94,994/-	2% of Quoted amount	1,000/-
02	Replacement of sewerage pipe line and improvement of street by c.c. floor near Mubarak Masjid and bridge colony near gate No.10 & UC-26 Saddar Division DMC South.	9,93,815/-	2% of Quoted amount	1,000/-
03	Replacement of RCC pre-cast slab / Cleaning of nallah from Railway dispensary to Mubarkah Masjid Saddar Division DMC South	9,94,697/-	2% of Quoted amount	1,000/-
04	Repair of footpath in front of Supreme Court & surrounding area Saddar Division DMC South	9,96,300/-	2% of Quoted amount	1,000/-
05	Repair of footpath trenches near Agha Khan Jamat Khana block-7 Saddar Division DMC South.	9,95,132/-	2% of Quoted amount	1,000/-
-06	Cleaning and de-silting of nallah opp. St. Michal school i/c c.c. flooring block-7 Clifton Saddar Division DMC South.	9,94,582/-	2% of Quoted amount	1,000/-
07	Repair / maintenance of road trenches Sea Breeze apartment near Bukhtawar Park Block-5, Saddar Division DMC South.	9,92,889/-	2% of Quoted amount	1,000/-
08	Repair of road trenches Block-5 near Shahr-e-Iran Clifton Saddar Division DMC South.	9,92,057/-	2% of Quoted amount	1,000/-
09	Improvement of sewerage system i/c C.C flooring at Rasoolabad, Usmanabad & Baba Pat Saddar Division DMC South.	9,99,200/-	2% of Quoted amount	1,000/-
10	Providing laying water supply pipe line 4" dia at Ahmed Raza Khan road UC-29 Hijrat Colony Saddar Division DMC South.	9,95,992/-	2% of Quoted amount	1,000/-
11	De-silting of Nallah through Manually / Mechanically in front of Nabila saloon, Clifton, block #4 Saddar Division DMC South.	9,96,250/-	2% of Quoted amount	1,000/-
12	Providing and laying R.C.C Roof at Nallah block #4, UC-31 Saddar Division DMC South.	9,97,182/-	2% of Quoted amount	1,000/-
13	Repair of C.C wall on nallah side near Kuwait embassy Clifton, UC-31 Saddar Division DMC South.	9,91,225/-	2% of Quoted amount	1,000/-
14	Providing and laying PRECAST r.c.c SLAB AT Nallah in front of Hyper star towards shah rasool colony, Clifton block #4 Saddar Division DMC South.	9,97,500/-	2% of Quoted amount	1,000/-
15	De-silting / Cleaning of Nallah through Manually/Machanically in front of Kuwait embassy towards shah rasool colony, Clifton UC-31, Saddar Division DMC South.	9,98,800/-	2% of Quoted amount	1,000/-
16	De-silting/Cleaning of Nallah through Manually / Mechanically in front of Hyper star, Clifton block #4 UC-31, Saddar Division DMC South.	9,99,950/-	2% of Quoted amount	1,000/-
17	Providing and laying R.C.C Roof at Nallah in front of Mehdi homes Clifton block # 4 Saddar Division DMC South.	9,99,649/-	2% of Quoted amount	1,000/-
18	Improvement & Repair of road in front of U.B.L Branch near D.J Science College Saddar Division DMC South.	9,96,884/-	2% of Quoted amount	1,000/-

Cont.....Page # 02

19	Improvement / Tranches Repair on road near Pakistan chowk Saddar Division DMC South.	9,94,917/-	2% of Quoted amount	1,000/-
20	Removing of debris / cleaning of Nallah in different areas of Saddar Division DMC South.	9,97,150/-	2% of Quoted amount	1,000/-
21	Providing fixing Flexo hump (speed breaker) at Mirza Adam Khan road Saddar Division DMC South.	9,91,900/-	2% of Quoted amount	1,000/-
22	Supplying & Fixing of Rubber Bump near Bizango chowk Saddar Division DMC South.	9,89,625/-	2% of Quoted amount	1,000/-
23	Providing fixing rubber speed breaker (Flexo) at Aslam road and surrounding area Saddar Division DMC South.	9,96,450/-	2% of Quoted amount	1,000/-
24	Providing /Fixing kerb Block pavar in front of Kuwait Embassy Clifton Block-4 Saddar Division DMC South.	9,98,500/-	2% of Quoted amount	1,000/-
25	Providing/Laying R.C.C roof upon nallah in front of origin School & surrounding area Saddar Division DMC South.	9,94,500/-	2% of Quoted amount	1,000/-
26	Cleaning of chocked sewerage line by winching machine in different area of UC-31, Saddar Division DMC South.	9,94,311/-	2% of Quoted amount	1,000/-
27	De-silting / cleaning of nallah at Bagh-e-Zohar street opp. Jalani Center & Edhi Center Kharadar, Saddar Division DMC South.	9,98,546/-	2% of Quoted amount	1,000/-

TERMS & CONDITIONS:

1. Tenders schedule shall be as follows:-

SCHEDULE	DATE & TIME	VENUE
Receiving of Applications and Issuance of Tenders	11-09-2017 To 26-09-2017	Executive Engineer B&R Saddar Division Office, DMC (South) situated at Hiralal Ganathara road near Mujhaid Masjid Karachi
Dropping of Tenders (by hand)	<u>27-09-2017</u> at 2:00 pm	In the office of the Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi.
Opening of Tenders	<u>27-09-2017</u> at 2:30 pm	Procurement Committee open the Tender in the office of Superintending Engineer, DMC (South), situated at KRS Captain road, near Haqani Chowk, Karachi.


SCHEDULE OF 2ND TIME

2. In case of any reasons, if the tenders are not responded on the above date, the next date for submission of bid will be **16-10-2017** up to 2:00 pm and will be opened on same date at 2:30 PM and tender documents will also be available from **28-09--2017 to 13-10-2017** during office hours.

FUNDS PROVISION:-

3. Provision / availability of Council funds / budget
4. The bidding documents will be issued to the interested Firms/Contractors on submission of written request on company / firm letter head i/c on payment of non-refundable tender cost mentioned against each work in shape of pay order from any scheduled Bank on Firm / Company Account in favor of **District Municipal Corporation South, Karachi**, and bidding document can also be downloaded from the SPPRA Website (www.pprasindh.gov.pk) with tender fee mentioned as above by mail or by hand.
5. The Bid Security equal to 2% of estimated amount in shape of pay order from any scheduled Bank on Company / Firm Account in favour of **District Municipal Corporation South, Karachi** must be enclosed with tender / bid documents otherwise the tender will be rejected.
6. The inserted contractors / proprietor will be showed / provided original currant NIC, valid PEC and SRB and also Contractors must mention their complete and correct present/postal address in tender documents and quote the rates both in-words and in-figures. Incomplete / Conditional tenders will not be accepted.
7. If any fake documents are found then the tender is liable to be rejected/cancelled without any compensation with penalty as per rules.

9. Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
10. All the tenders will be dropped as per above Schedule up to 02:00 pm and will be opened by the Procurement Committee, in the office of the Superintending Engineer, DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 02:30 pm in presence of the such Contractors / Parties / Firms / Bidders who wish to be present.
11. In case, the date of opening declared as a Public Holiday by the Government OR non-working day due to any reason, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
12. The Procuring Agency may reject all or any bids/tenders at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPPRA Rules-2010 (Amended 2013).
13. Tenders will not be received / accepted after the schedule date & time.
14. Bid validity period :-90 Days
15. **Eligibility Criteria:-**
 - i) NTN Certificate
 - ii) Valid professional Tax
 - iii) Relevant experience (minimum 3 years)
 - iv) Turn-over at least three years
 - v) Registration with Sindh Revenue Board
 - vi) Affidavit that firm has never been black listed


EXECUTIVE ENGINEER B&R
SADDAR DIVISION
DMC SOUTH KARACHI

Director (ENF-I) SPPRA, Government of Sindh Karachi
with a request to upload on the website of SPPRA

Copy for information:-

1. Chairman, D.M.C. South
2. Municipal Commissioner , D.M.C. South
3. Superintending Engineer, D.M.C. South
4. Accounts Officer, D.M.C. South
5. Notice Board




OFFICE OF THE CHARIMAN
DISTRICT MUNICIPAL CORPORATION
SOUTH-KARACHI

No.Chairman/DMC/S/PSI 064/2017, Dated: - 25-08-2017

NOTIFICATION

As required under Rule-7 of Sindh Public Procurement Rules, 2010 (Amended 2013) a Procurement Committee for undertaking repair / maintenance and development works pertaining to DMC South Karachi during the current financial year 2017-18 is hereby constituted on following officers.

1. Superintending Engineer, DMC (South), Karachi.	Chairman
2. Executive Engineer (Concerned), DMC (South), Karachi.	Secretary
Assistant Executive Engineer, (Mr. Muhammad Nadeem) KW & SB District South Karachi	Member



The functions and responsibilities of procurement committee shall be as under:-

(Rule-8 SPPRA Rules 2010):-

- i) Preparing bidding documents.
- ii) Carrying out technical as well as financial evaluation of the bids.
- iii) Preparing evaluation report as provide in Rules 45.
- iv) Making recommendations for the award of contract to the competent authority.

(Malik Muhammad Fayyaz)
CHARIMAN
DMC (SOUTH), KARACHI

Chairman
District Municipal Corporation
South-Karachi

Copy for information to:-

1. Director (ENF)SPPRA, Govt. of Sindh
2. Municipal Commissioner, DMC (South)
3. Accounts Officer, DMC (South)
4. ADLFA South Karachi
5. All Concerned



OFFICE OF THE
CHAIRMAN
DISTRICT MUNICIPAL CORPORATION
SOUTH KARACHI


Address: - KRS Captain road, near Haqani Chowk, Karachi

No: Chairman/PS/DMC/South/054/2017 Dated: 13 -07-2017

NOTIFICATION

As required under Rule-31 of Sindh Public Procurement Rules,2010 (Amended 2013) a Committee for Complaint Redressal of Grievances and settlement of disputes is hereby constituted from District Municipal Corporation (South) Karachi for the Financial Year 2017-18 consisting upon following:-

- | | |
|---|----------|
| 1- Municipal Commissioner,
DMC (South), Karachi. | Chairman |
| 2- Accounts Officer,
DMC (South), Karachi. | Member |
| 3- Assistant Executive Engineer,
(Mr. Waseem Ahmed),
District Council Karachi | Member |




(Malik Muhammad Fayaz)
Chairman
District Municipal Corporation
South Karachi.


Copy for information to:-


1. The Municipal Commissioner, DMC South
2. The Superintending Engineer, DMC South
3. The Accounts Officer, DMC South
4. Assistant Executive Engineer, District Council Karachi
5. Master File.

**ANNUAL PROCUREMENT PLAN (YEAR 2017-18)
FOR PROCUREMENT WORKS IN B&R DEPARTMENT DMC (SOUTH)**

ADP / BG No./Sub.BG No	Name of scheme	Allocated funds	Cost of ongoing works (exp. Already incurred)	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works (c-e)	Nature of procurement	Method of procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
M04-A-002	Repair / Maintenance of Roads/streets, Footpath, Drains, Nallahs, water system & other works including purchase of Bitumen & other materials etc.	75,000,000	-----	-----	-----	-----	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair of footpath in front of Supreme Court & surrounding area Saddar Division DMC South		-----	-----	996,300	996,300	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair of footpath trenches near Agha Khan Jamat Khana block-7 Saddar Division DMC South.		-----	-----	995,132	995,132	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Cleaning and de-silting of nallah opp. St. Michal school i/c c.c. flooring block-7 Clifton Saddar Division DMC South.		-----	-----	994,582	994,582	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair / maintenance of road trenches Sea Breeze apartment near Bukhtawar Park Block-5, Saddar Division DMC South.		-----	-----	992,889	992,889	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Repair of road trenches Block-5 near Shahr-e-Iran Clifton Saddar Division DMC South.		-----	-----	992,057	992,057	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Improvement & Repair of road in front of U.B.L Branch near D.J Science College Saddar Division DMC South.		-----	-----	996,884	996,884	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Improvement / Tranches Repair on road near Pakistan chowk Saddar Division DMC South.		-----	-----	994,917	994,917	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course



ASIM ALI KHAN
Member Procurement Committee
Executive Engineer DMC South



MUHAMMAD NADEEM
Member Procurement Committee
Asstt. Executive Engineer DMC South


Abdul Razzak Junejo
Superintending Engineer
DMC (South)

ADP / BG No./Sub.BG No	Name of scheme	Allocated funds	Cost of ongoing works (exp. Already incurred)	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works (c-e)	Nature of procurement	Method of procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
M04-A-002	Providing fixing Flexo hump (speed breaker) at Mirza Adam Khan road Saddar Division DMC South.		---	---	991,900	991,900	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Supplying & Fixing of Rubber Bump near Bizango chowk Saddar Division DMC South.		---	---	989,625	989,625	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Providing fixing rubber speed breaker (Flexo) at Aslam road and surrounding area Saddar Division DMC South.		---	---	996,450	996,450	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-002	Providing /Fixing kerb Block pavar in front of Kuwait Embassy Clifton Block-4 Saddar Division DMC South.		---	---	998,500	998,500	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Repair/ Maint of walls, Slabs & Nallahs of Saddar Division.	13,000,000	---	---	---	---	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Cleaning / de-silting of nallah and replacement of RCC pre-cast slab at City Railway Colony UC-26 Saddar Division DMC South.		---	---	994,994	994,994	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Replacement of sewerage pipe line and improvement of street by c.c. floor near Mubarak Masjid and bridge colony near gate No.10 & UC-26 Saddar Division DMC South.		---	---	993,815	993,815	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Replacement of RCC pre-cast slab / Cleaning of nallah from Railway dispensary to Mubarkah Masjid Saddar Division DMC South		---	---	994,697	994,697	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Improvement of sewerage system i/c C.C flooring at Rasoolabad, Usmanabad & Baba Pat Saddar Division DMC South.		---	---	999,200	999,200	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course


ASIM ALI KHAN
Member Procurement Committee
Executive Engineer DMC South



MUHAMMAD NADEEM
Member Procurement Committee
Asstt.Executive Engineer DMC South


Abdul Razzak Junejo
Superintending Engineer
DMC (South)


ADP / BG No./Sub.BG No	Name of scheme	Allocated funds	Cost of ongoing works (exp. Already incurred)	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works (c-e)	Nature of procurement	Method of procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
M04-A-003	Providing laying water supply pipe line 4" dia at Ahmed Raza Khan road UC-29 Hijrat Colony Saddar Division DMC South.		-----	-----	995,992	995,992	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	De-silting of Nallah through Manually / Mechanically in front of Nabila saloon ,Clifton, block #4 Saddar Division DMC South.		-----	-----	996,250	996,250	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Providing and laying R.C.C Roof at Nallah block #4, UC-31 Saddar Division DMC South.		-----	-----	997,182	997,182	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Repair of C.C wall on nallah side near Kuwait embassy Clifton, UC-31 Saddar Division DMC South.		-----	-----	991,225	991,225	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Providing and laying PRECAST r.c.c SLAB AT Nallah in front of Hyper star towards shah rasool colony, Clifton block #4 Saddar Division DMC South.		-----	-----	997,500	997,500	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	De-silting / Cleaning of Nallah through Manually/Machanically in front of Kuwait embassy towards shah rasool colony, Clifton UC-31, Saddar Division DMC South.		-----	-----	998,800	998,800	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	De-silting/Cleaning of Nallah through Manually / Mechanically in front of Hyper star, Clifton block #4 UC-31 , Saddar Division DMC South.		-----	-----	999,950	999,950	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
M04-A-003	Providing and laying R.C.C Roof at Nallah in front of Mehdi homes Clifton block # 4 Saddar Division DMC South.		-----	-----	999,649	999,649	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course


ASIM ALI KHAN
Member Procurement Committee
Executive Engineer DMC South



MUHAMMAD NADEEM
Member Procurement Committee
Asstt:Executive Engineer DMC South


Abdul Razzak Junejo
Superintending Engineer
DMC (South)

ADP / BG No./Sub.BG No	Name of scheme	Allocated funds	Cost of ongoing works (exp. Already incurred)	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works (c-e)	Nature of procurement	Method of procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
D04-A-001	Improvement Construction & Cleaning of Nallahs i/c Retaining Walls	5,000,000	-----	-----	-----	-----	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
D04-A-001	Removing of debris / cleaning of Nallah in different areas of Saddar Division DMC South.		-----	-----	997,150	997,150	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
D04-A-001	Providing/Laying R.C.C roof upon nallah in front of origin School & surrounding area Saddar Division DMC South.		-----	-----	994,500	994,500	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
D04-A-001	Cleaning of choked sewerage line by winching machine in different area of UC-31, Saddar Division DMC South.		-----	-----	994,311	994,311	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course
D04-A-001	De-silting / cleaning of nallah at Bagh-e-Zohar street opp. Jalani Center & Edhi Center Kharadar, Saddar Division DMC South.		-----	-----	998,546	998,546	Works and Services	SPPRA Rule 15(b) & 16	In due course	In due course	In due course


 ASIM ALI KHAN
 Member Procurement Committee
 Executive Engineer DMC South


 MUHAMMAD NADEEM
 Member Procurement Committee
 Asstt:Executive Engineer DMC South


 Abdul Razzak Junejo
 Superintending Engineer
 DMC (South)

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids. in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
 - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen. and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in instalments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 01

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Cleaning / de-silting of nallah and replacement of RCC pre-cast slab at City Railway Colony UC-26 Saddar Division DMC South.

Estimate Cost : Rs. 9,94,994/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:01

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works:- Cleaning / de-silting of nallah and replacement of RCC pre-cast slab at City Railway Colony UC-26 Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,94,994/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Cleaning / de-silting of nallah and replacement of RCC pre-cast slab at City Railway Colony
UC-26 Saddar Division DMC South.

Tender No. (01) / (2016-2017)
(ITEM BASED ON SCHEDULE RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
3	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Rait M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	28443	1065.04	% Cft	302929
Total Amount of Schedule Items					Rs. 302929/-

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Cleaning & desilting of nallah by manually / labour nallah gang in daily wages basis etc. complte.	37924	O/R	P/Cft	
2	Hiring of excavator with driver helper , fue & shifting or fixing slabl etc comp.	35	O/R	P/hour	
4	Providig & fixing R.C.C Precast Slab 1:2:4 CC using M,S bar NO5 3/8 dia longtional 1/4 inch 8"clc and clc ilc loading & un loading etc complete.	75	O/R	Each	
	size (4'x1'x 0.42)	13		Each	
	size (5'x1'x 0.42)				
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER
DMC (SOUTH)

ASSTT. EX. ENGINEER
DMC (SOUTH)

EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 302929/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3		Rs. _____
GRAND TOTAL (A+B)		Rs. _____

- I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
- I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 02

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Replacement of sewerage pipe line and improvement of street by c.c. floor near Mubarak Masjid and bridge colony near gate No.10 & UC-26 Saddar Division DMC South.

Estimate Cost : Rs. 9,93,815/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (SPP)
D.M.C. (South)

BIDDING DATA

Work NO:02

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Replacement of sewerage pipe line and improvement of street by c.c. floor near Mubarak Masjid and bridge colony near gate No.10 & UC-26 Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,93,815/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Replacement of sewerage pipe line and improvement of street by c.c. floor near Mubarak Masjid and bridge colony near gate No.10 UC-26 Saddar Division DMC South


Tender No. (02) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	125	3327.50	% Sft	4159
2	Excavation for pipe line in trenches etc. complete	5635	3600.00	%.0 Cft	20286
3	Providing RCC pipes & Collars of Class "B" and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft. A) 9" Dia B) 12" Dia	270 200	163.00 286.00	P/Rft P/Rft	44010 57200
4	Back filling the earth i/c leveling & dressing etc. complete.	5178	2760.00	%.0 Cft	14291
5	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching 1/2" thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels 3/4 dia M.s footrest @ 12" dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the In-charge.	15	14529.29	Each	217939
6	Add / deduct per ft depth	14	2538.62	P/Feet	(-) 35541
7	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1312	1437.00	%.0 Cft	1885
8	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	1894	1065.04	% Cft	20172
10	Providing and laying 2" thick topping cement concert i/c surface finishing and dividing in to panels. 2" thick (V-III-P-III-P-42/16-C)	12310	3275.50	% Sft	403214
Total:-					Rs. 747615/-


(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
9	P/L Dry stone metal ice computing & wetearing etc comp.		O/R		
		12310		P/Sft	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me



SUB-ENGINEER
DMC (SOUTH)



ASSTT: EX. ENGINEER
DMC (SOUTH)



EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 747615/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	GRAND TOTAL (A+B)	Rs. _____

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

WORK # 03

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Replacement of RCC pre-cast slab / Cleaning of nallah
from Railway dispensary to Mubarkah Masjid Saddar
Division DMC South.

Estimate Cost : Rs. 9,94,697/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____


P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

Executive Engineer (S&R)
D.M.C. (South)

BIDDING DATA

Work N0:03

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Replacement of RCC pre-cast slab / Cleaning of nallah from Railway dispensary to Mubarkah Masjid Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,94,697/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)

DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Replacement of RCC pre-cast slab / Cleaning of nallah from Railway dispensary to Mubarkah Masjid Saddar Division DMC South

Tender No. (03) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling RCC Slab 1:2:4. Etc comp.	390	5445.00	% Sft	21235
3	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Rait M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	22890	1065.04	% Cft	243787
Total:-					Rs. 265022/-

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
2	Cleaninging & desilting of nallah by manually / labour nallah gang lift up to 5" lead up to 3 chain etc. complete.	30000	O/R	P/Cft	
4	Providig & fixing R.C.C Precast Slab 1:2:4 CC using M,S bar NO5 3/8 dia longtional 1/4 inch 8"clc and clc ilc loading & un loading etc complete. size (4'x1'x 0.42)	125	O/R	Each	
5	Hiring of excavator with operate helper & fuel etc comp.	43	O/R	P/hour	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER
DMC (SOUTH)

ASSTT: EX. ENGINEER
DMC (SOUTH)

EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 265022/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	GRAND TOTAL (A+B)	Rs. _____

- I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
- I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 04

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of footpath in front of Supreme Court & surrounding area Saddar Division DMC South.

Estimate Cost : Rs. 9,36,300/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

Executive Engineer (P&R)
D.M.C. (South)

BIDDING DATA

Work NO:04

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of footpath in front of Supreme Court & surrounding area Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,96,300/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____

Executive Engineer (B&R)

DMC South
Executive Engineer (B&R)
D.M.C. (South)

DJSTRIC MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair of footpath in front of Supreme Court & surrounding area Saddar Division DMC South.

Tender No. (04) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling cements concrete plain 1:2:4. (V-III-P-III P-10/19-C)	295	3327.00	% Cft	9816
2	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1009	1437.00	% .0 Cft	1448
3	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	1304	1065.04	% Cft	13888
7	Providing and fixing and paving block flooring having size 197x97x60 mm (Envicrete) of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	3020	199.77	P/Sft	603305
8	Providing and laying 2" thick toping cement concert i/c surface finishing and dividing in to panels. 2" thick (V-III-P-III-P-42/16-C)	1760	3275.50	% Sft	57649
9	1/2" thick cement plaster 1:4 cement motor i/c finishing and curing etc. complete.	967	2283.93	% Sft	22086
10	Preparing the surface and painting with plastic emulsion paint of approved make i/c rubbing the surface with sand paper, filling the voids with chalk / plaster of paris and then painting etc. complete Two Coats New surface (V-III-P-III-P-72/29-A+B)	9000	1305.37	% Sft	117483
Total:-					Rs. 825675/-


(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
4	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made).	325	O/R	P/Rft	
5	Re-fixing kerb stone joinring with 1:4 cm etc comp.	535	O/R	P/Rft	
6	Re-fixing Of paving block floor & fixing over bed of 3"thick hill sand etc comp.	2730	O/R	P/Sft	
Total Amount of Open Rate Item Rs.					


Nomenclature quantities and Rates have been checked by me



SUB-ENGINEER
DMC (SOUTH)



ASSTT: EX. ENGINEER
DMC (SOUTH)



EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 825675/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	GRAND TOTAL (A+B)	Rs. _____

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. I/We read the standard bidding Documents available in SPPRA website (www.pprasingh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

WORK # 05

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of footpath trenches near Agha Khan Jamat Khana
block-7 Saddar Division DMC South.

Estimate Cost : Rs. 9,95,132/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:05

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of footpath trenches near Agha Khan Jamat Khana block-7 Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,95,132/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair of footpath trenches near Agha Khan Jamat Khana block-7 Saddar Division DMC South.

Tender No. (05) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)


Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	935	3327.50	% Cft.	31112
2	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2580	1437.00	% .0 Cft	3707
3	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3515	1065.04	% Cft	37436
6	Providing and fixing and paving block flooring having size 197x97x60 mm (Envicrete) of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	3250	199.77	P/Sft	649253
7	Painting with enamel paint on masonry walls. 2 nd and subsequent coat.	8660	1421.75	% Sft	123124
Total:-					Rs. 844632/-

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
4	P/F Machine made Kerb stone 12"x12"x 6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made) .	400	O/R	P/Rft	
5	P/L 4" compacted thickness dry stone metal with complete watering i/c stone crush dust complete as per direction of the Engineer In-charge.	3250	O/R	P/Sft	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT. EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 844632/- _____ % Above / Below of the S/R .	Rs.
2	PART-B (Item Based on O/R)	Rs.
3	GRAND TOTAL (A+B)	Rs.

- I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
- I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

WORK # 06

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Cleaning and de-silting of nallah opp. St. Michal school i/c
c.c. flooring block-7 Clifton Saddar Division DMC South.

Estimate Cost : Rs. 9,94,582/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____


P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:06

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Cleaning and de-silting of nallah opp. St. Michal school i/c c.c. flooring block-7 Clifton Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,94,582/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Cleaning and de-silting of nallah opp. St. Michal school i/c c.c. flooring block-7 Clifton
Saddar Division DMC South.

Tender No. (06) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)


Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	825	1437.00	%.0 Cft	1186
3	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	14681	1065.04	% Cft	156359
6	1/2" thick cement plaster 1:4 cement motor i/c finishing and curing etc. complete.	3500	2283.93	% Sft	79938
8	Providing and laying 2" thick topping cement concert i/c surface finishing and dividing in to panels. 2" thick (V-III-P-III-P-42/16-C)	5000	3275.50	% Sft	163775
9	Errection and removing wooden shuttering in vertical etc comp.	270	3127.41	% Sft	8444
10	P/L 1:2:4 C.C Cost in situ i/c finishing and curring etc comp.	233	14229.25	% Sft	33154
11	Painting with enamel paint on masonry walls. 2 nd and subsequent coat.	11340	1421.75	% Sft	161226
Total:-					Rs. 604082/-


(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
2	Cleaninig & desilting of nallah by manually / labour i/c. lift up to 5 and lead 1 chain etc. complte.	18750	O/R	P/Cft	
4	Hiring of excavator with operate helper & fuel etc comp.	20	O/R	P/hour	
5	P/L RCC Slab 1:2:4 C.C Using M.S BAR 3/8 DIA 7 NO TIP Etc comp.	16	O/R	Each	
7	P/L 4" compacted thickness dry stone metal with complete watering i/c stone crush dust complete as per direction of the Engineer In-charge.	5000	O/R	P/Sft	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 604082/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	GRAND TOTAL (A+B)	Rs. _____

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 07

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair / maintenance of road trenches Sea Breeze apartment near Bukhtawar Park Block-5, Saddar Division DMC South.

Estimate Cost : Rs. 9,92,889/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority
Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work N0:07

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair / maintenance of road trenches Sea Breeze apartment near Bukhtawar Park Block-5, Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,92,889/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)


DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair / maintenance of road trenches Sea Breeze apartment near Bukhtawar Park Block-5, Saddar Division DMC South.

Tender No. (07) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2504	1437.00	% .0-Cft	3598
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Rait M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	2504	1065.04	% Cft	26669
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2450	5542.24	% Cft	135785
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	14665	64.96	% Sft	9526
5	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain).	7050	4168.40	% Sft	293872
6	Laying mechanically 1.5" thick compacted wearing cours to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer In-charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage) 1.	7615	6873.79	%Sft	523439
Total:-					Rs. 992889/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 992889/- _____ % Above / Below of the S/R Rs. _____

In figure (_____)

1. I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

WORK # 08

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of road trenches Block-5 near Shahr-e-Iran Clifton
Saddar Division DMC South.

Estimate Cost : Rs. 9,92,057/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:08

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of road trenches Block-5 near Shahr-e-Iran Clifton Saddar Division DMC South:
- c) Estimated Cost: - Rs: 9,92,057/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair of road trenches Block-5 near Shahr-e-Iran Clifton Saddar Division DMC South

Tender No. (08) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2400	1437.00	% .0 Cft.	3449
2	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	2400	1065.04	% Cft	25561
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	1852	5542.24	% Cft	102642
4	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	12400	64.96	% Sft	8055
6	Laying mechanically 1.5" thick compacted wearing cours to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer In-charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage) 1.	12400	6873.79	%Sft	852350
Total:					Rs. 992057/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 992057/- _____ % Above / Below of the S/R Rs. _____

In figure (_____)

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 09

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Improvement of sewerage system i/c C.C flooring at Rasoolabad, Usmanabad & Baba Pat Saddar Division DMC South.

Estimate Cost : Rs. 9,99,200/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:09

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Improvement of sewerage system i/c C.C flooring at Rasoolabad, Usmanabad & Baba Pat Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,99,200/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Improvement of sewerage system i/c C.C flooring at Rasoolabad, Usmanabad & Baba Pat Saddar Division DMC South.

Tender No. (09) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	956	3327.50	% Sft	31811
2	Excavation for pipe line in trenches etc. complete	12358	3600.00	%.0 Cft	44489
3	Providing RCC pipes & Collars of Class "B" and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft. A) 9" Dia B) 12" Dia	300 900	142.00 246.00	P/Rft P/Rft	42600 221400
4	Back filling the earth i/c leveling & dressing etc. complete.	10400	2760.00	%.0 Cft	28704
5	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching ½" thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels ¾ dia M.s footrest @ 12" dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the In-charge.	20	14529.29	Each	290586
6	Cartage of 100 CFT / 5 tons of all material like one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	2503	1065.04	% Cft	26658
7	Add / Less for extra depth beyond 5" depth less then 5. Depth deduct at the some rote.	05	1609.15	P/Rft	(-) 8046
8	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2270	5542.24	% Cft	125809
9	Providing and laying 2" thick topping cement concert i/c surface finishing and dividing in to panels. 2" thick (V-III-P-III-P-42/16-C)	5959.07	3275.50	% Sft	195189
Total:-					Rs. 999200/-

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER
DMC (SOUTH)

ASSTT: EX. ENGINEER
DMC (SOUTH)

EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 999200/- _____ % Above / Below of the S/R Rs. _____

In figure (_____)

4. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
5. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
6. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 10

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing laying water supply pipe line 4" dia at Ahmed Raza Khan road UC-29 Hijrat Colony Saddar Division DMC South.

Estimate Cost : Rs. 9,95,992/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority
Executive Engineer (S.R.)
D.M.C. (South)

BIDDING DATA

Work NO:10

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing laying water supply pipe line 4" dia at Ahmed Raza Khan road UC-29 Hijrat Colony Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,95,992/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing laying water supply pipe line 4" dia at Ahmed Raza Khan road UC-29 Hijrat Colony Saddar Division DMC South.

Tender No. (10) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)


Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Scarifying the existing road surface. (v-iii part-vi P.No. 13 S.No. 06)	4050	116.16	%Sft	4704
2	Dismantling and removing road metaling etc.	4050	605.00	% Cft	24502
3	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required lift upto 05' (1.52m) and lead up to 01 chain (30.5M) VOL.IV-PART-VI S.NO5 PG#62 Lift 0'-5'	20250	4650.00	%Cft	94162
4	P/L & fixing in trench i/c fitting, jointing & testing etc complete in all respect the high density polyethylene PE Pipes (HDPE-100) for w/s conforming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051(PN-10)	1350	268.00	P/Rft	361800
5	Providing C.I sluice volve i/c cartage (Improted) (Baic rates BP-No. 49) 4" Dia	02	5460.00	Each	10920
6	Fixing of sluice volve with 2 cast iron tail pieces.one end flanged and other with socket i/c the cost of nuts bolts and rubber packing labour etc. complete. (V-IV-P-VI-P-C-11/12) 4" Dia	02	1532.00	Each	3064
7	Providing fixing M.S tail peace (Dholki) on A.C pipe fabricated 1/2"thick M.S plate, having dimensions and weight as mentioned against each item.it includes the cost of labour and sealing material etc complete. 4" Dia	02	1098.00.	Each	2198
8	Construction of C.C. block masonry chambers (inside dimension) with 24 x 24 C.I. cover frame weighting 65 kg fixed on R.C.C. 1 : 2 : 4 slab 6" thick with steel 1/2" dia to main bars @ 6" C/C 1/4" dia @ 8" C/C distribution bars, 6" thick C.C. 1 : 4 : 6 block masonry wall set in 1 : 6 cm 6" thick C.C. 2 : 4 : 8 in foundation, 2" thick C.C. 1 : 3 : 6 flooring 1/2" thick cement plaster 1 : 6 to all inside wall surfaces, top and bottom slab, outer side wall surfaces, top and bottom slab, outer side wall surfaces 2' - 0" deep upto roof slab i/c. M.S. foot rest 5/8" dia bars every 2' - 0" deep, curing, excavation, de-watering, refilling etc. complete. 4' x 4' x 4'	02	28357.00	Each	56714
9	Full hire charges of the pumping set per day inclusive of wage of driver and Assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 Hp pumping out water from 10 ft deep trench. (v-iv part-vi P.No. 76 S.No. 23)	06	1500.00	P/Day	9000
10	Add or Deduct for extra / less depth then 4 ft of 6 ft dia manholes i/c. footrest.	24	187.20	P/inch	(-) 4493

Cont: on Page #. 02

11	Sand haaro or any other source sand of the same modules of the Fineness (Hill Sand).	4800	2425.00	% Cft	116400
12	Back filling the earth i/c leveling & dressing etc. complete.	15450	2760.00	% 0 Cft	42642
13	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Rait M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	8850	1065.04	% Cft	94256
14	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	3250	5542.24	% Cft	180123
ESTIMATE AMOUNT					Rs:- 995992/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 995992/- _____ % Above / Below of the S/R Rs. _____

In figure (_____)

7. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
8. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
9. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 11

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - De-silting of Nallah through Manually / Mechanically
infront of Nabila saloon ,Clifton, block #4 Saddar Division
DMC South.

Estimate Cost : Rs. 9,26,250/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____


P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:11

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - De-silting of Nallah through Manually / Mechanically in front of Nabila saloon ,Clifton, block #4 Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,96,250/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South


DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - De-silting of Nallah through Manually / Mechanically in front of Nabila saloon ,Clifton, block # 4 Saddar Division DMC South

Tender No. (11) / (2017-2018)
(ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
2	Hiring of excavator with operate helper & fuel etc comp.	149	O/R	P/hour	
4	Hiring dumper removal Garbage with operate helper & fuel etc comp.	152	O/R	P/Trip	
5	Hiring of loader with feul operator and helper for loading et comp.	80	O/R	P/hour	
7	Cleanining & desilting of nallah by manually / labour i/c. lift up to 5 and lead 1 chain etc. complte.	106	O/R	P/Lbr	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open rate amounting Rs. _____ In figure (_____)

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 12

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing and laying R.C.C Roof at Nallah block #4, UC-31
Saddar Division DMC South.

Estimate Cost : Rs. 9,97,182/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:12

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing and laying R.C.C Roof at Nallah block #4, UC-31 Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,97,182/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing and laying R.C.C Roof at Nallah block #4, UC-31 Saddar Division DMC South.


Tender No. (12) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)


Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	900	3327.50	% Cft	29948
2	Dismantling cement concert reinforced spreading reinforce cement for concrete cleaning and straightening the same. (viii-P-iii-P-P-10/20)	1110	5445.00	% Cft	60446
3	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	3210	1065.04	% Cft	34188
5	Fabrication of mild steel reinforcement for cement concert i/c cutting beading laying in position making joint and fastening i/c cast of binding wire (Also i/c reinforced of B) using Tor bars. (V-III-P-III-P-17/8-B)	59	5001.70	P/Cwt	295100
Total:-					Rs. 419682/-


(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
4	P/L Rcc 1:2:4 c.c etc. complete.	1650	350.00	% Cft	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX-ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 419682/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	GRAND TOTAL (A+B)	Rs. _____

- I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
- I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 13

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Repair of C.C wall on nallah side near Kuwait embassy
Clifton, UC-31 Saddar Division DMC South.

Estimate Cost : Rs. 9,91,225/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____


Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work N0:13

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Repair of C.C wall on nallah side near Kuwait embassy Clifton, UC-31 Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,91,225/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____

Executive Engineer (B&R)

DMC South (B&R)
Executive Engineer (B&R)
D.M.C. (South)


DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair of C.C wall on nallah side near Kuwait embassy Clifton, UC-31 Saddar Division DMC South.

Tender No. (13) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	4000	3327.50	% Cft	133100
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	6250	1065.04	% Cft	66565
3	Erection & removal of centering for RCC or plan C.C. work etc Complete (V-III-P-III-P-19/B-II)	5125	3127.41	% Sft	160280
4	Providing and laying 1:2:4 Cast in Situ including curing finishing etc Complete.	4375	14429.25	% Cft	631280
Total:					Rs. 991225/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 991225/- _____ % Above / Below of the S/R Rs. _____

In figure (_____)

10. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
11. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
12. I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 14

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing and laying PRECAST r.c.c SLAB AT Nallah
infront of Hyper star towards shah rasool colony, Clifton
block #4 Saddar Division DMC South.

Estimate Cost : Rs. 9,97,500/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:14

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing and laying precast r.c.c slab at Nallah in front of Hyper star towards Shah Rasool colony, Clifton block #4 Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,97,500/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)


DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Providing and laying PRECAST r.c.c SLAB AT Nallah infront of Hyper star towards shah rasool colony, Clifton block #4 Saddar Division DMC South.


Tender No. (14) / (2017-2018)
(ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Providing & fixing R.C.C Precast Slab 1:2:4 CC using M,S bar NO5 3/8 dia longtional 1/4 inch 8"clc and clc ilc loading & un loading etc. complete. size (6'x1'x 0.42)	140	Open Rate	Each	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open / rate amounting Rs. _____ In figure(_____)

- I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
- Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
- I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 15

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - De-silting / Cleaning of Nallah through Manually /
Machanically infront of Kuwait embassy towards shah
rasool colony, Clifton UC-31, Saddar Division DMC South.

Estimate Cost : Rs. 9,98,800/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____


Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:15

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - De-silting / Cleaning of Nallah through Manually / Mechanically in front of Kuwait embassy towards shah Rasool colony, Clifton UC-31, Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,98,800/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - De-silting / Cleaning of Nallah through Manually/Machanically infront of Kuwait embassy towards shah rasool colony, Clifton UC-31, Saddar Division DMC South


Tender No. (15) / (2017-2018)
(ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Hiring of excavator with operate helper & fuel etc comp.	150	O/R	P/hour	
2	Hiring dumper removal Garbage with operate helper & fuel etc comp.	152	O/R	P/Trip	
3	Hiring of loader with feul operator and helper for loading et comp.	80	O/R	P/hour	
4	Cleanining & desilting of nallah by manually / labour i/c. lift up to 5 and lead 1 chain etc. complte.	106	O/R	P/Lbr	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open rate amounting Rs. _____ In figure(_____)

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

WORK # 16

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - De-silting/Cleaning of Nallah through Manually /
Mechanically in front of Hyper star, Clifton block #4 UC-31
, Saddar Division DMC South.

Estimate Cost : Rs. 9,99,950/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____


Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority.


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work N0:16

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - De-silting/Cleaning of Nallah through Manually / Mechanically in front of Hyper star, Clifton block #4 UC-31, Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,99,950/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)


DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - De-silting/Cleaning of Nallah through Manually / Mechanically in front of Hyper star, Clifton block #4 UC-31 , Saddar Division DMC South.


Tender No. (16) / (2017-2018)
(ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Hiring of excavator with operate helper & fuel etc comp.	150	O/R	P/hour	
2	Hiring dumper removal Garbage with operate helper & fuel etc comp.	152	O/R	P/Trip	
3	Hiring of loader with feul operator and helper for loading et comp.	80	O/R	P/hour	
4	Cleanining & desilting of nallah by manually / labour i/c. lift up to 5 and lead 1 chain etc. comple.	107	O/R	P/Lbr	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open rate amounting Rs. _____ In figure(_____)

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 17

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing and laying R.C.C Roof at Nallah infront of Mehdi homes Clifton block # 4 Saddar Division DMC South.

Estimate Cost : Rs. 9,99,649/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

Executive Engineer (R.R.)
D.M.C. (South)

BIDDING DATA

Work NO:17

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing and laying R.C.C Roof at Nallah in front of Mehdi homes Clifton block # 4 Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,99,649/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing and laying R.C.C Roof at Nallah in front of Mehdi homes Clifton block # 4 Saddar Division DMC South.

Tender No. (17) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	900	3327.50	% Cft	29948
2	Dismantling cement concert reinforced spreading reinforce cement for concrete cleaning and straightening the same. (viii-P-iii-P-P-10/20)	1148	5445.00	% Cft	62509
3	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Rait M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	3248	1065.04	% Cft	34592
5	Fabrication of mild steel reinforcement for cement concert i/c cutting beading laying in position making joint and fastening i/c cast of binding wire (Also i/c reinforced of B) using Tor bars. (V-III-P-III-P-17/8-B)	59	5001.70	P/Cwt	295100
Total:-					Rs. 422149/-

(PART-B: ITEM BASED ON OPEN RATE)

-SR. #	Description of Item	Qty.	Rate	Unit	Amount
4	P/L Rcc 1:2:4 c.c etc. complete.	1650	350.00	% Cft	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER
DMC (SOUTH)

ASSTT: EX-ENGINEER
DMC (SOUTH)

EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 422149/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	GRAND TOTAL (A+B)	Rs. _____

- I/We shall abide all SPPRA Rules-2010 (Amended-2013)
- I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

WORK # 18

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Improvement & Repair of road in front of U.B.L Branch near
D.J Science College Saddar Division DMC South.

Estimate Cost : Rs. 9,96,884/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:18

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Improvement & Repair of road in front of U.B.L Branch near D.J Science College Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,96,884/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)


DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Improvement & Repair of road in front of U.B.L Branch near D.J Science College Saddar
Division DMC South.


Tender No. (18) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails i/c forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2300	1437.00	% .0 Cft	3305
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	2300	1065.04	% Cft	24496
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	1909	5542.24	% Cft	105801
4	Making diagonal groups on roads etc complete.	4200	146.41	%Sft	6149
5	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	9500	64.96	% Sft	6171
6	Laying mechanically 1.5" thick compacted wearing cours to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer In-charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)	9500	6873.79	%Sft	653010
7	Lane Marking / Zebra crossing with chlorinated rubber base paint in 6" inch, and White and Yellow color as per design applying uniformly pressure spray distributor / boiler with automatic temperature controller. Prior to application dust on the existing road surface should be scarified, the road surface shall be cleaned by brush and blower in such a way that the surface shall be free from dust and dirt, all necessary equipments which require at site with emergency indications all desires arrangements methodology will fully comply as per specifications drawing /design as directed by the Engineer in-charge.	12000	41.24	P/Rft	197952
Total:-					Rs. 996884/-


Nomenclature quantities and Rates have been checked by me



SUB-ENGINEER
DMC (SOUTH)



ASSTT: EX. ENGINEER
DMC (SOUTH)



EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 996884/- _____ % Above / Below of the S/R Rs. _____

In figure (_____)

13. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
14. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
15. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 19

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Improvement / Tranches Repair on road near Pakistan chowk Saddar Division DMC South.

Estimate Cost : Rs. 9,94,917/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:19

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Improvement / Tranches Repair on road near Pakistan chowk Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,94,917/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____

Executive Engineer (B&R)


DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Improvement / Tranches Repair on road near Pakistan chowk Saddar Division DMC South

Tender No. (19) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails i/c forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2300	1437.00	% .0 Cft	3305
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	2300	1065.04	% Cft	24496
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2059	5542.24	% Cft	114115
4	Making diagonal groups on roads etc complete.	4700	146.41	%Sft	6881
5	Applying priming coat or tak coat with approved binder at the required rate including cleaning the road surface thoroughly heating to the require departure and spraying the binder with pressure as directed etc complete.	9600	64.96	% Sft	6236
6	Laying mechanically 1.5" thick compacted wearing cours to proper line and grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer In-charge rolling and finishing to design proper grade line level and comber etc (Machinery with POLs Cost of material carriage)	9600	6873.79	%Sft	659884
Total:-					Rs. 814917/-

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
7	Supplying fixing cat eyes of 1face reflected of plastic i/c fixing cutting holes etc comp.	400	Open Rate	Each	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER
DMC (SOUTH)

ASSTT: EX. ENGINEER
DMC (SOUTH)

EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 814917/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	GRAND TOTAL (A+B)	Rs. _____

- I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
- I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 20

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Removing of debris / cleaning of Nallah in different areas
of Saddar Division DMC South.

Estimate Cost : Rs. 9,97,150/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:20

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Removing of debris / cleaning of Nallah in different areas of Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,97,150/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South

Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Removing of debris / cleaning of Nallah in different areas of Saddar Division DMC South


Tender No. (20) / (2017-2018)
(ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Hiring of excavator with operate helper & fuel etc comp.	160	O/R	P/hour	
2	Hiring dumper removal Garbage with operate helper & fuel etc comp.	192	O/R	P/Trip	
3	Hiring of loader with feul operator and helper for loading et comp.	64	O/R	P/hour	
4	Cleanining & desilting of nallah by manually / labour i/c. lift up to 5 and lead 1 chain etc. complte.	49	O/R	P/Lbr	
Total Amount of Open Rate Item Rs.					


Nomenclature quantities and Rates have been checked by me



SUB-ENGINEER
DMC (SOUTH)



ASSTT: EX. ENGINEER
DMC (SOUTH)



EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open rate amounting Rs. _____ In figure(_____)

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 21

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing fixing Flexo hump (speed breaker) at Mirza Adam Khan road Saddar Division DMC South.

Estimate Cost : Rs. 9,91,100/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____


Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (D&R)
D.M.C. (South)

BIDDING DATA

Work N0:21

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing fixing Flexo hump (speed breaker) at Mirza Adam Khan road Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,91,900/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South

Executive Engineer (B&R)
D.M.C. (South)


DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Providing fixing Flexo hump (speed breaker) at Mirza Adam Khan road Saddar Division
DMC South

Tender No. (21) / (2017-2018)
(PART-B:ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Providing & fixing rubber spoil humps yellow & black reflected colour 2" thick from road level & 1.5' wide etc comp with all necessary accessories as per directive of engineer in charge etc. complete. size (6'x1'x 0.42)	109	Open Rate	Each	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open rate amounting Rs. _____ In figure(_____)

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 22

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Supplying & Fixing of Rubber Bump near Bizango chowk
Saddar Division DMC South.

Estimate Cost : Rs. 9,89,625/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:22

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Supplying & Fixing of Rubber Bump near Bizango chowk Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,89,625/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South

Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Supplying & Fixing of Rubber Bump near Bizango chowk Saddar Division DMC South.

Tender No. (22) / (2017-2018)
(ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Providing & fixing rubber spoil humps yellow & black reflected colour 2" thick from road level & 1.5' wide etc comp with all necessary accessories as per directive of engineer in charge etc. complete. size (6'x1'x 0.42)	108.75	Open Rate	Each	
Total Amount of Open Rate Item Rs.					


Nomenclature quantities and Rates have been checked by me



SUB-ENGINEER
DMC (SOUTH)



ASSTT: EX. ENGINEER
DMC (SOUTH)



EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open rate amounting Rs. _____ In figure(_____)

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 23

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing fixing rubber speed breaker (Flexo) at Aslam road and surrounding area Saddar Division DMC South.

Estimate Cost : Rs. 9,96,450/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work N0:23

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing fixing rubber speed breaker (Flexo) at Aslam road and surrounding area Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,96,450/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)


DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Providing fixing rubber speed breaker (Flexo) at Aslam road and surrounding area Saddar
Division DMC South


Tender No. (23) / (2017-2018)
 (ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Providing & fixing rubber spoil humps yellow & black reflected colour 2" thick from road level & 1.5' wide etc comp with all necessary accessories as per directive of engineer in charge etc. complete. size (6'x1'x 0.42)	109.50	Open Rate	Each	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me


 SUB-ENGINEER
 DMC (SOUTH)


 ASSTT: EX. ENGINEER
 DMC (SOUTH)


 EXECUTIVE ENGINEER
 DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on open rate amounting Rs. _____ In figure(_____)

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 24

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing /Fixing kerb Block pavar infront of Kuwait Embassy Clifton Block-4 Saddar Division DMC South.

Estimate Cost : Rs. 9,98,500/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (B&R)
D.M.C. (South)

BIDDING DATA

Work NO:24

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing /Fixing kerb Block pavar infront of Kuwait Embassy Clifton Block-4 Saddar Division DMC South
- c) Estimated Cost: - Rs: 9,98,500/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing /Fixing kerb Block pavar infront of Kuwait Embassy Clifton Block-4 Saddar
Division DMC South.

Tender No. (24) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1152	1437.00	% .0 - Cft	1654
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	3180.20	1065.04	% Cft	33870
4	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	3950	199.77	P/Sft	108420
Total:-					Rs. 824616/-

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
3	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made) .	417	Open Rate	P/Rft	
5	Supplying & laying earth form outside sources i/c lead up to 20 Miles etc. complete	2338	Open Rate	P/Cft	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER
DMC (SOUTH)

ASSTT: EX-ENGINEER
DMC (SOUTH)

EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 824616/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	GRAND TOTAL (A+B)	Rs. _____

1. I/We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 25

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Providing/Laying R.C.C roof upon nallah infront of origin School & surrounding area Saddar Division DMC South.

Estimate Cost : Rs. 9,94,500/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____


Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (S&R)
D.M.C. (South)

BIDDING DATA

Work N0:25

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Providing/Laying R.C.C roof upon nallah in front of origin School & surrounding area Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,94,500/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Providing/Laying R.C.C roof upon nallah in front of origin School & surrounding area Saddar Division DMC South.

Tender No. (25) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	900	3327.50	% Cft	29947
2	Dismantling cement concert reinforced spreading reinforce cement for concrete cleaning and straightening the same. (viii-P-iii-P-P-10/20)	1110	5445.00	% Cft	60440
3	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	3564	1065.04	% Cft	37958
5	Fabrication of mild steel reinforcement for cement concert i/c cutting beading laying in position making joint and fastening i/c cast of binding wire (Also i/c reinforced of B) using Tor bars. (V-III-P-III-P-17/8-B)	62	5001.70	P/Cwt	310105
Total:-					Rs. 994500/-

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
4	P/L Rcc 1:2:4 c.c etc. complete.	1650	337.00	% Cft	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER
DMC (SOUTH)

ASSTT: EX. ENGINEER
DMC (SOUTH)

EXECUTIVE ENGINEER
DMC (SOUTH)

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 994500/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	GRAND TOTAL (A+B)	Rs. _____

- I/We shall abide all SPPRA Rules-2010 (Amended-2013)
- I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 26

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - Cleaning of chocked sewerage line by winching machine in different area of UC-31, Saddar Division DMC South..

Estimate Cost : Rs. 9,94,311/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority


Executive Engineer (E&R)
D.M.C. (South)

BIDDING DATA

Work NO:26

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - Cleaning of chocked sewerage line by winching machine in different area of UC-31, Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,94,311/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Cleaning of chocked sewerage line by winching machine in different area of UC-31, Saddar Division DMC South.

Tender No. (26) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	<p>Cleaning inside sewerage lines completely restoring original silt free space. Dia meter of pipe lines by labour and equipment (mechanically electrically driven) ice accessories like pulley's steel rope, bucket. And draggers sizing from 6" to 18" dia their to and fro pulling action (No of passes (first phase in entire lenth from dawn stream to up stream) bringing dawn pick hours sewerage to flow pipe line (as free flow) and I entire length ensuring no silt is observed in buckets (6" to 18") except only sewage water and finally passing a steel ball of dia 12" lesser then the diameter of the pipe but not exceeding 48" dia bal even for large dia pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engienes with winching drum set having rope pulley's mount over it steel bukets for 6" to 18" dia hooks and other protection likes safety barriers, traffic cones ensuring no other puplic property lives and removal of site etc . complete as per full satisfaction of site Engineer.</p> <p style="text-align: right;">A) 12" dia B) 15" dia C) 18" dia D) 24" dia</p>	2000 1500 1000 2000	80.50 96.60 128.80 209.30	P/Rft P/Rft P/Rft P/Rft	161000 144900 128800 418600
2	<p>Manufacturing and supplying of R.C.C. ring slab of inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" did 8 Nos.. cross linked bars welded and two sunk type hooks, casted in a 1:1:1/2:3 conc. With embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km. Per trip from casting yard to town offices. (A minimum of 25 slabs per trip will be transported)</p>	50	1906.00	Each	95330
3	<p>Manufacturing and supplying R.C.C. manhole cover cast in 1:2:4 concrete ratio 3 inch deep at center reinforced with 3/8" dia tor steel bars at 4" c/c welded to 1/8" thick 2.5 inch deep M.S plate i/c curing. Stacking and transportation within 10 miles 21" Dia</p>	50	913.63	Each	45681
Total:-					Rs. 9,96,311/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)

ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

Cont: on Page #. 02

I/We hereby quoted as follows.

Item Based on S/R amounting Rs. 9,96,311/- _____ % Above / Below of the S/R Rs. _____

In figure (_____)

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. Rate must be quoted on total amount of Schedule rate either Above OR Below not accepted item wise OR part wise.
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 27

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of Work: - De-silting / cleaning of nallah at Bagh-e-Zohar street opp.
Jalani Center & Edhi Center Kharadar, Saddar Division
DMC South

Estimate Cost : Rs. 9,98,546
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000/-

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

Executive Engineer (S&R)
D.M.C. (South)

BIDDING DATA

Work NO:27

- a) Name of Procuring Agency:- District Municipal Corporation South Karachi
- b) Brief Description of Works: - De-silting / cleaning of nallah at Bagh-e-Zohar street opp. Jalani Center & Edhi Center Kharadar, Saddar Division DMC South.
- c) Estimated Cost: - Rs: 9,98,546/-
- d) Amount of Bid Security: - 2% of Quoted Amount
- f) Period of Bid Validity (days):- 90 Days
- g) Security Deposit:-
(Including bid security):- 10%
- h) Percentage, if any,
to be deducted from bills: - 7.5 % Income Tax & 1% Water Charges
- i) Deadline for Submission of Bids,
along with time: - Dated: 27-09-2017 2.00 PM
- j) Venue, Time, and Date of Bid Opening: - Superintending Engineer DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi. at 2.30 P.M Dated:- 27-09-2017
- k) Time for Completion: - 90 Days
- l) Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____


Executive Engineer (B&R)
DMC South
Executive Engineer (B&R)
D.M.C. (South)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - De-silting / cleaning of nallah at Bagh-e-Zohar street opp. Jalani Center & Edhi Center
Kharadar, Saddar Division DMC South

Tender No. (27) / (2017-2018)
(ITEM BASED ON SCHEDULE RATE)

Sr. #	DESCRIPTION OF WORK	QUANTITY	RATE	UNIT	AMOUNT
1	Dismantling cements concrete plain 1:2:4. (viii-P-iii-P-P-10/19-C)	993	3327.50	% Cft	33042
2	Earth work excavation of road side nails i/c forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	1310	1437.00	% .0 Cft	1882
3	Dismantling cement concert reinforced spreading reinforce cement for concrete cleaning and straightening the same. (viii-P-iii-P-P-10/20)	63	5445.00	% Cft	3430
4	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Rait M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 5/10 Miles etc)	3406	1065.04	% Cft	36275
10	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	2100	199.77	P/Sft	419517
Total:-					Rs. 4,94,146/-

(PART-B: ITEM BASED ON OPEN RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
5	Hiring of Excavator i/c operator with helper i/c fuel for broken of building beam and slab etc complete.	24	Open Rate	Per Hours	
6	Cleaning of Nallah by manually labour i/c lift up to 5' and lead up to 1 chain A/R.	144	Open Rate	Per / Labour	
7	Hiring of loader with fuel operator and helper for loading of debris at different point etc complete.	16	Open Rate	Per Hours	
8	Hiring of Dumper for removal of garbage / debris i/c operator with helper i/c fuel etc complete.	13	Open Rate	Per Hours	
9	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made) .	300	Open Rate	P/Rft	
11	P/L RCC pre-cast slab of 1:2:4 c.c. using M.S bars 3/8' 6" c/c/ in long bar & 8" c/c/ distribution bars etc. complete with loading unloading at the site. Size: 7' x 1' x 0.50 Size: 4' x 1' x 0.33	10	Open Rate	Each	
		32		Each	
Total Amount of Open Rate Item Rs.					

Nomenclature quantities and Rates have been checked by me

SUB-ENGINEER
DMC (SOUTH)

ASSTT: EX. ENGINEER
DMC (SOUTH)

EXECUTIVE ENGINEER
DMC (SOUTH)

Cont: on Page #. 02

QUOTED BID (SUMMARY)

I/We hereby quoted as follows.

1	PART-A (Item Based on S/R amounting Rs. 4,94,146/- _____ % Above / Below of the S/R .	Rs. _____
2	PART-B (Item Based on O/R)	Rs. _____
3	GRAND TOTAL (A+B)	Rs. _____

1. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
2. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Signature of the Contractor _____

Address: _____
