

Office Telephone No. 022-2760048

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIARI**

No. XEN(H)/TC/G-55/ 617 /of 2017 Matiari,

Dated: 18-09-2017

NOTICE INVITING TENDERS

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works.

Sr. # / ADP #	Name of Work	Estimated Cost	Call Deposit Amount	Time allowed for Completion	Cost of bidding documents
	Annual Development Programme-2017-18				
01	Recondition of link road from Hyderabad Tando Jam Road to Khanpur Tajpur Road Mile 0/0-0/5	9.500	4,75,000/-	12 Months	3,000/-
02	Construction of Paver Block at Village Khanpur Tajpur	4.000	2,00,000/-	12 Months	2,000/-
03	Construction of link road from G.A Shah Road to Village Jam Samaa Road Mile 0/0-0/6	11.000	5,50,000/-	12 Months	3,000/-
04	Recondition of Internal Road of Oderolal Village Road Mile 0/0-0/5	9.000	4,50,000/-	12 Months	3,000/-
05	Recondition of link road from Oderolal Station Road to Village Buhryoon Road Mile 0/0-0/5	6.000	3,00,000/-	12 Months	3,000/-
06	Construction of Paver Block from Rahu Muhalla to Hack School Hala New	3.000	1,50,000/-	12 Months	2,000/-
07	Construction of Paver Block at Market Chowk Hala New	15.000	7,50,000/-	12 Months	3,000/-
08	Recondition of Oderolal Station Main Bazar Road Mile 0/0-0/5	7.000	3,50,000/-	12 Months	3,000/-
09	Construction of C.C Block at Village Arzi Hakra	2.000	1,00,000/-	12 Months	2,000/-
10	Construction of Paver Block at Village Dato Lorira	3.000	1,50,000/-	12 Months	2,000/-
11	Construction of Paver Block at Different Villages of U.C Ajan Shah	8.250	4,12,500/-	12 Months	3,000/-
12	Construction of Paver Block at Bagri Bazar Hala New	15.000	7,50,000/-	12 Months	3,000/-
13	Recondition of link road from Hala Shahdadpur Road to Village Allah Bux Nizamani via Village Bux Ali Nizamani Road Mile 0/0-0/4	4.500	2,25,000/-	12 Months	3,000/-
14	Recondition / Construction of link road from Makhdoom Aqeel-u-Zaman Road to Village Gul Mohammad Mahar Road Mile 0/0-0/7	10.000	5,00,000/-	12 Months	3,000/-
15	Construction of link road from Jam Wah Road to Village Phull Kaka Eid Gah Road Mile 0/0-0/5	9.000	4,50,000/-	12 Months	3,000/-
16	Constt: of link road from Saeedabad Bakhar Jamali Road to Village Haji Ali Mohammad Kaka Road Mile 0/0-0/4	7.200	3,60,000/-	12 Months	3,000/-
17	Recondition of link road from Bakhar Jamali Road to Village Pahar Jamali Road Mile 0/0-0/4	4.800	2,40,000/-	12 Months	3,000/-
18	Construction of Bridge Over Chandan Escape Near Village Nai Wasi i/c approach to Construction of Road Kot Niaz Memon	8.000	4,00,000/-	12 Months	3,000/-
19	Constt: of Paver Block at Hashmi Imam Bargah & Pir Ameer Ali Shah Hashmi Muhalla & Different Street of Matiari City	8.000	4,00,000/-	12 Months	3,000/-
20	Recondition of Link Road from Naka Stop to Sama Muhalla at Shahpur Village Road Mile 0/0-0/2	1.820	91,000/-	12 Months	2,000/-
21	Construction of Paver Block from Allied Bank to Wanhari Imam Bargah Hala New	14.500	7,25,000/-	12 Months	3,000/-

22	Construction of Paver Block at Kaka Masjid to Makhdoom M. Amin Fahim School and Different Street of Hala New	9.000	4,50,000/-	12 Months	3,000/-
23	Construction of C.C Block at Village Sultan Farash	2.000	1,00,000/-	12 Months	2,000/-
24	Construction of C.C Block at Village Murad Gahoti & Jado Gahoti	1.948	1,00,000/-	12 Months	2,000/-
25	Construction of C.C Block at Village Sarang Machhi	1.955	1,00,000/-	12 Months	2,000/-

1. The intending participants can submit their applications in the office of the undersigned from the date of Hoisting / publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto **10-10-2017** No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
2. The bids will be received back on **10-10-2017** up to 12.00 p.m. and will be opened on the same day @ 1.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain un-responded or are not accepted then the same will be issued and open on the following dates:-

Schedule of Un-Responded Bids.

Date of Issue
2nd = **27-10-2017**

Date of Opening
2nd = **27-10-2017** received upto 12:00 P.M and
Opened on same day @ 1:00 P.M

3. Eligibility / Conditions:-

- i. Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- ii. Bio data of Engineers and technical staff working with the firm.
- iii. List of works in progress indicating cost of each work and copy of letter of award of work.
- iv. All the contractors / firms having produced Pakistan Engineering Council Certificate for the current year may be allowed participate in the tenders after submitting solvency certificate and other required documents as per PPRA rules.
- v. The successful bidder / firm will have to provide 5% performance guarantee within 14 days after receiving of offer letter.
- vi. Registration with Pakistan Engineering Council / Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- vii. The application Shall accompany of tender fee as shown against each for purchase of bidding documents.
- viii. The 5% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- ix. Certificate of bank showing credit worthiness along with current bank statement.
- x. Affidavit to the effect that firm has not been black listed previously by any executing agency.
- xi. Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- xii. Conditional Tenders will not be entertained.
- xiii. The proceeding agency may reject all are any bids subject to relevant provision of SPP rules-2010 / amendment of 2013.
- xiv. In case of firm, list of partners / partnership deed, given full particulars of Directors / Proprietors are others connected alongwith power of attorney. In case of being sole proprietors such under taking on affidavit be furnished.
- xv. Advertisement can be seen on Sindh Government web site (www.Sindh.gov.pk) and SPPRA web site.
- xvi) Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
- xvii) In Case Government announce any public holiday on scheduled dates / if any member of Procurement Committee not present any reason, the tenders will be submitted / opened on next working day, as per usual scheduled in accordance with rule-41 (3) of SPPRA rule-2010.

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI

Copy forwarded with complements to the:

1. The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
2. The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide publicity on Government website.
3. The Chief Engineer, Highways Department Hyderabad, for favour of kind information.
4. The Deputy Commissioner Matiari, for favour of kind information.
5. The Superintending Engineer, Works & Services Department Matiari, for favour of kind information.
6. The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
7. The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
8. The Assistant Engineers, Matiari/Hala for information & wide publicity.
9. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 19th December, 2016

CORRINGENDUM

No. E&A(W&S)3-9/91-13: In partial modification of this department's Notification dated: 05-01-2015. Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby re-constituted in the office of Executive Engineer, (Highways / Buildings) Division, Matiari :-

- | | |
|------------------------------------------------------|----------|
| 1. Superintending Engineer (W&S), Matiari. | Chairman |
| 2. District Accounts Officer , Matiari | Member |
| 3. Atif Nazar Consultant Engineers Private Limited . | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-31(4) and (5) of Sindh Public Procurement Rule-2010.


AIJAZ AHMED MEMON
SECRETARY TO GOVERNMENT OF SINDH

No. E&A(W&S)3-9/91-13

Karachi, dated the 19th December, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Chairman / Members of the Committee.
3. The Chief Engineer (Highways Buildings), Hyderabad.
- ✓ 4. The Executive Engineer, (Highways/ Buildings) Division, Matiari.
5. The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi.
6. P.S to Minister, Works & Services Sindh, Karachi.
7. P.S to Secretary, Works & Services Department, Karachi.
8. Notification file.


19/12/16
(ABDUL GHAFUOR GOPANG)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated: 5/11/2015

NOTIFICATION

No.E&A(W&S)3-9/91-2013 (Matiari): With the approval of Competent Authority, a Complaint Redressal Committees with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Offices of Executive Engineer, (Highways / Buildings) Division, Matiari for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders.

- | | | |
|----|--------------------------------------------------------------------|----------|
| 1. | Superintending Engineer (W&S),
Matiari. | Chairman |
| 2. | Executive Engineer,
Provincial Highways Division,
Hyderabad. | Member |
| 3. | District Accountant Officer,
Matiari. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)3-9/91-2015:

Karachi, dated the 5/11/2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways / Buildings), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.


SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 7th January, 2015

CORRIGENDUM

No. E&A(W&S)3-9/91/2014: This Department's Notifications dated 09-11-2013 regarding constitution of Procurement Committees of Highways Division, Buildings Division and Education Works Division, Matiari is amended to the extent that now Mr. Ali Muhammad Jat, Executive Engineer, Auqaf Department, Government of Sindh will be the Member of the Procurement Committees as a replacement of Mr. Suhail Ahmed Memon, Executive Engineer, Public Health Engineering Division, Matiari, who has expressed his inability to continue as a Member of the Procurement Committee as conveyed by Superintending Engineer (Works & Services), Matiari vide his letter No.AB/G-148/1302 dated 03-12-2014.

2. Other functions and responsibilities of the Committees shall remain the same.


QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2014

Karachi dated the January, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer Building / Highways, Hyderabad.
5. The Superintending Engineer, Works & Services Department, Matiari.
6. The Deputy Director, PM&E Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
- ✓ 9. The Chairman / Members of the Committee.
10. Notification file.


07/01/2015
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

T.C
P.L. check
Adl
8/1



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated the 9th November, 2013.

NOTIFICATION

No. E&A(W&S)3-9/91/2013(Vol-VIII): With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Highways Division, Matiari, excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|--------------------------------------------------------------------------------------------|------------|
| i) | Executive Engineer,
Highways Division,
Matiari. | Chairman ✓ |
| ii) | Executive Engineer,
Public Health Engineering Division,
Matiari. | Member |
| iii) | Divisional Accounts Officer,
(Representative A.G. Sind),
Highways Division, Matiari. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 of SPPRA-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2013(Vol-VIII)

Karachi dated the 9th November, 2013.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Buildings/Highways), Hyderabad.
- ✓ 5. The Chairman / Members of the Committee.
6. PS to Minister Works & Services Department.
7. PS to Secretary Works & Services Department.
8. PA to Additional Secretary (Tech), Works & Services Department.
9. The Deputy Secretary (Tech) Works & Services Department.
10. The Deputy Secretary (Admn), W&SD.
11. The Deputy Secretary Staff to Chief Secretary Sindh,
12. The Deputy Director, PM&E Cell, W&SD.
13. Notification file.

(Signature)

(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

T.C
AR
11/12/13
11/12



OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAYS DIVISION MATIARI

ANNUAL PROCUREMENT PLAN-2017-18
DISTRICT MATIARI



WORKS AND SERVICES DEPARTMENT

ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
(FINANCIAL YEAR-2017-18)

OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION MATIARI

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
01	01	Recondition of link road from Hyderabad Tando Jam Road to Khanpur Tajpur Road Mile 0/0-0/5	--	--	9.500	0.4750	New ADP	National competitive bidding method					Subject to be released of funds
02	02	Construction of Paver Block at Village Khanpur Tajpur	--	--	4.000	0.400	New ADP	--do--					--do--
03	03	Construction of link road from G.A Shah Road to Village Jam Samaa Road Mile 0/0-0/6	--	--	11.000	0.550	New ADP	--do--					--do--
04	04	Recondition of Internal Road of Oderolal Village Road Mile 0/0-0/5	--	--	9.000	0.450	New ADP	--do--					--do--
05	05	Recondition of link road from Oderolal Station Road to Village Buhryoon Road Mile 0/0-0/5	--	--	6.000	0.300	New ADP	--do--					--do--
06	06	Construction of Paver Block from Rahu Muhalla to Hack School Hala New	--	--	3.000	0.150	New ADP	--do--					--do--
07	07	Construction of Paver Block at Market Chowk Hala New	--	--	15.000	0.750	New ADP	--do--					--do--
08	08	Recondition of Oderolal Station Main Bazar Road Mile 0/0-0/5	--	--	7.000	0.350	New ADP	--do--					--do--
09	09	Construction of C.C Block at Village Arzi Hakra	--	--	2.000	0.200	New ADP	--do--					--do--
10	10	Construction of Paver Block at Village Dato Lorira	--	--	3.000	0.300	New ADP	--do--					--do--
11	11	Construction of Paver Block at Different Villages of U.C Ajan Shah	--	--	8.250	0.825	New ADP	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
12	12	Construction of Paver Block at Bagri Bazar Hala New	--	--	15.000	0.750	New ADP	--do--					--do--
13	13	Recondition of link road from Hala Shahdadpur Road to Village Allah Bux Nizamani via Village Bux Ali Nizamani Road Mile 0/0-0/4	--	--	4.500	0.225	New ADP	--do--					--do--
14	14	Recondition / Construction of link road from Makhdoom Aqeel-u-Zaman Road to Village Gul Mohammad Mahar Road Mile 0/0-0/7	--	--	10.000	0.500	New ADP	--do--					--do--
15	15	Construction of link road from Jam Wah Road to Village Phull Kaka Eid Gah Road Mile 0/0-0/5	--	--	9.000	0.450	New ADP	--do--					--do--
16	16	Constt: of link road from Saeedabad Bakhar Jamali Road to Village Haji Ali Mohammad Kaka Road Mile 0/0-0/4	--	--	7.200	0.360	New ADP	--do--					--do--
17	17	Recondition of link road from Bakhar Jamali Road to Village Pahar Jamali Road Mile 0/0-0/4	--	--	4.800	0.240	New ADP	--do--					--do--
18	18	Construction of Bridge Over Chandan Escape Near Village Nai Wasi i/c approach to Construction of Road Kot Niaz Memon	--	--	8.000	0.800	New ADP	--do--					--do--
19	19	Constt: of Paver Block at Hashmi Imam Bargah & Pir Ameer Ali Shah Hashmi Muhalla & Different Street of Matiari City	--	--	8.000	0.800	New ADP	--do--					--do--
20	20	Recondition of Link Road from Naka Stop to Sama Muhalla at Shahpur Village Road Mile 0/0-0/2	--	--	1.820	0.182	New ADP	--do--					--do--
21	21	Construction of Paver Block from Allied Bank to Wanhari Imam Bargah Hala New	--	--	14.500	0.145	New ADP	--do--					--do--
22	22	Construction of Paver Block at Kaka Masjid to Makhdoom M. Amin Fahim School and Different Street of Hala New	--	--	9.000	0.900	New ADP	--do--					--do--
23	23	Construction of C.C Block at Village Sultan Farash	--	--	2.000	0.300	New ADP	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
24	24	Construction of C.C Block at Village Murad Gahoti & Jado Gahoti	--	--	1.948	0.300	New ADP	--do--					--do--
25	25	Construction of C.C Block at Village Sarang Machhi	--	--	1.955	0.300	New ADP	--do--					--do--


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 MATIARI