1)

2)

3)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT

SCIENCES, KHAIRPUR MIR'S

CAFETERIA

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

CIVIL WORKS Rs.  7,635,153.50 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. Rs.

A = Total Schedule + Non-Schedule Items (Civil Works):

PLUMBING WORKS Rs. 321,452.03 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. # Rs.

B = Total Schedule + Non-Schedule Items (Plumbing Works):

ELECTRICAL WORKS Rs. 242,331.00 Rs.

TOTAL = Rs. Rs.

C = Total Schedule + Non-Schedule Items (Electrical Works):

Total A+B+C) Rs.

Rs.

Rs.

Rs.




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

CAFETERIA

CIVIL WORKS

SCHEDULE-B

Rate in [Rate in
S.No. Quantity Description Unit Figure | Words Amount
Rupees |Rupees

SCHEDULE ITEMS:

01. 9,770 Cft  Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto 5 ft. in Ordinary soil. %oCft 3,176.25 31,031.96
(S.I. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 1%2" to 2" gauge
ratio 1:4:8.
820 Cft (a) Infoundation %Cft  9,416.28 77,213.50
(S.1. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):

750 Cft (i) Ratio 1:3:6 %Cft 12,595.00 94,462.50
885 Cft  (ii) Ratio 1:4:8 (Under Floor) %Cft 11,288.75 99,905.44
(S.1. No.5(h) and 5(i) chapter 4 of Schedule of Rates
2012)
04. 2,000 Sft Erection and removal of centering for RCC or plain %Sft  3,127.41 62,548.20

cement concrete works for Partal wood (Vertical).
(S.1. No.19(b)(ii)chapter 4 of Schedule of Rates 2012)

05. 6,460 Cft  Filling, watering and ramming earth in floors with surplus %0Cft  1,512.50 9,770.75
earth from foundation lead upto one chain and lift upto 5

feet.
(S.I. No.21 chapter 1 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).

(a) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.

(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge.

7,200 Cft (a) Ratio 1:2:4 Cft 337.00 2,426,400.00
415 Ccft  (b) Ratio 1-1-1/2-3 (RCC Precast) Cft 349.00 144,835.00
(S.I. No.6(a)(i) ii)(b)&(d) chapter 4 of Schedule of Rates
2012)

Ko Cllge - Cofeter (500) (e, 2017) ./ W) Page-2




S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

07.

08.

09.

10.

11.

12.

13.

14.

15.

16.

17.

310

3,210

3,210
650

3,130

1,335

230

620

2,698

3,000

6,790

6,790

Sft

Sft

Cft
Cft

Cft

Cft

Sft

Cft

Sft

Sft

Sft

Sft

Khairpur College - Cofeteria (80Q) (sep, 2017) AP F/ CW (si)

Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick.

(S.1. No.28(b) chapter 4 of Schedule of Rates 2012)

Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft.
(S.I. No0.70, chapter 18 of Schedule of Rates 2012)

Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.

a) Ground Floor

b) Above Ground Floor

(S.I. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

Supplying and filling sand under floors and pluging in
walls.
(S.1. N0.29 chapter 5 of Schedule of Rates 2012)

Dry rammed brick or stone ballast 14" to 2" gauge.
(S.1. No.2 chapter 4 of Schedule of Rates 2012)

Laying floors of approved white glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.

a) Ground Floor

(S.1. No.24 chapter 8 of Schedule of Rates 2012)

Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.

a) Ground Floor

(S.1. No.38 chapter 8 of Schedule of Rates 2012)

Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:

(a) Under Floor

(S.I. No.38 chapter 7 of Schedule of Rates 2012)

Two coats of bitumen laid hot using 34 Ibs for % Sft over
roof and blinded with sand at one Cft Per % Sft:

(a) Over Roof Top
(S.1. N0.13 chapter 7 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).
a) Ground Floor (Walls only).
(S.I1. No.13(a) chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).
a) Ground Floor (Walls only).
(S.I. No.11(a) chapter 9 of Schedule of Rates 2012)

%Sft

%Sft

%Cft
%Cft

%Cft

%Cft

%Sft

%Sft

Sft

%St

%Sft

%Sft

3,912.85

2,760.99

12,674.36

13,687.74

1,141.25

3,327.50

27,678.86

28,299.30

10.70

1,887.40

2,122.72

2,197.52

12,129.84

88,627.78

406,846.96
88,970.31

35,721.13

44,422.13

63,661.38

175,455.66

28,868.60

56,622.00

144,132.69

149,211.61
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

18.

19.

20.

21.

22.

23.

24.

25.

4,000
1,900

4,000
1,900

310
20

165

180

300

Sft
Sft

Sft
Sft

Nos

Nos

Cwt
Cwt

Rft

Sft

Sft

Khairpur College - Cofeteria (80Q) (sep, 2017) AP F/ CW (si)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).
a) Ground Floor

b) Above Ground Floor

(S.I. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).
a) Ground Floor

b) Above Ground Floor

(S.I. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

Making Khuras on Roof 2'-0" x 2'-0" x 0'-6".
(S.I. No.18 chapter 7 of Schedule of Rates 2012)

Bottom Khuras of brick masonry in cement mortar 1:6
4'x2'x4'1/2", 3" cement concrete (1:4:8).
(S.1. No.19 chapter 7 of Schedule of Rates 2012)

Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars).

a) Ground Floor

b) Above Ground Floor

(S.1. No.8(b) chapter 4 of Schedule of Rates 2012)

Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 4" x 3" for door using 20 guage G.l sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairing
the jambs. The cost also includes all carriage, tools and
plants used in making and fixing.

a) Ground Floor

(S.1. N0.29 chapter 17 of Schedule of Rates 2012)

First class deodar wood, wrought joinery in doors &
windows etc, fixed in position i/c chowkats, hold fasts,
cleats, handles & cords with hooks etc.

Deodar paneled or paneled & glazed or fully glazed. 1-
3/4" thick (shutter only).

a) Ground Floor

(S.1. No.7(b)-25(d) chapter 10 of Schedule of Rates 2012)

Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).

a) Ground Floor

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)

%Sft
%Sft

%St
%St

Each

Each

Cwt
Cwt

Rft

Sft

%Sft

2,122.72
2,122.72

2,197.52
2,197.52

358.68

649.83

5,001.70
5,001.70

228.90

902.93

2,116.41

84,908.80
40,331.68

87,900.80
41,752.88

2,869.44

5,198.64

1,550,527.00
100,034.00

37,768.50

162,527.40

6,349.23
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

26.

217.

28.

29.

30.

31.

32.

33.

6,790

2,700

4,000
1,900

3,000

405

100

200

908

Sft

Sft

Sft
Sft

Sft

Sft

Sft

Sft

Bags

Khairpur College - Cofeteria (80Q) (sep, 2017) AP F/ CW (si)

Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall).

a) Ground Floor

(S.1. No.40(A&B) chapter 9 of Schedule of Rates 2012)

Distempering (3 coats) (on ceiling).
a) Ground Floor
(S.I. No.24(c) chapter 9 of Schedule of Rates 2012)

Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats).

a) Ground Floor

b) Above Ground Floor

(S.1. No0.38(A&B) chapter 9 of Schedule of Rates 2012)

Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area).

(S.1. N0.92 chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position Aluminium Deluxe
model (White) channels, framing for sliding windows and
ventilators of Alcop made with 5 mm thick tinted glass
glazing (Belgium) and aluminium fly screen including
handles, stoppers and locking arrangement etc; complete.
Deluxe model (White).

a) Ground Floor

(S.1. No.84(a) chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position iron/steel grill of 3/4" x

1/4" size flat iron of approved design including painting 3:

coats etc. complete (weight not to be less than 3.7 Lbs/Sft
of finished grill).
(S.I1. N0.26 chapter 17 of Schedule of Rates 2012)

Preparing surface and painting sashes, fan light glazed or
gauzed door and window grill etc. any type (including
edges).
(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates
2012)

Difference of cost of S.R. cement and Portland cement.
(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)

%Sft

%Sft

%Sft
%Sft

Sft

Sft

Sft

%Sft

Bag

2,237.95

1,079.65

2,567.95
2,567.95

9.74

1,592.69

180.50

1,270.83

40.00

151,956.81

29,150.55

102,718.00
48,791.05

29,220.00

645,039.45

18,050.00

2,541.66

36,320.00
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Rate in |Rate in

S.No. Quantity Description Unit Figure | Words Amount
Rupees |Rupees
34. Supplying and fixing in position Aluminium channels
framing for hinged doors of Alcop made with 5 mm thick
tinted glass glazing (Belgium) and Alpha (Japan) locks
including handles, stoppers etc. Deluxe model (White)
with glazed partition.
145 Sft  a) Ground Floor Sft 1,450.76 210,360.20
(S.1. No.83(a) chapter 18 of Schedule of Rates 2012)
TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 7,635,153.50

Khairpur College - Cofeteria (80Q) (sep, 2017) AP F/ CW (si)
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCE:!
KHAIRPUR MIR'S

CAFETERIA
CIVIL WORKS
SCHEDULE-B

Rate in | Rate in
S.No.| Quantity Description Unit | Figures | Words
Rupees | Rupees

NON-SCHEDULE ITEMS:

01. 1,150 Sft Providing and laying Guttca brick facing 21/4"x9"x2Y4"
size of approved design set in cement sand mortar 1:3
including filling the joints with white cement slurry using
colour pigment for matching, including levelling, smooth
finishing, curing and scafolding etc. complete as per
specification and as directed by the Engineer Incharge
(For all height). Sft

02. Providing and laying Soil/Waste/Vent U-PVC pipes and
fittings with plain socket end/spigot ends (heavy grade)
confirming to be BS-4514/1983 Specifications complete,
jointing with best quality solvent cement joint or rubber
ring push fit joint, U-PVC fittings such as bends, tees,
crosses, tee, P-trap, Cowels, Clamps and hangers,
including excavation and backfilliing etc; required for the
proper completion of the job complete in all respects,
pipes and fittings are first class best quality
manufactured by DADEX/AGM or approved equivalent
etc; complete in all respects as per drawing and
specifications and as directed by the Engineer Incharge:

100 Rft a) 110 mm dia (4" dia for Rain water) Rft

03. Providing and laying Porcelain Tiles Floor of approved
size, design and quality laid over 13" thick C.C. 1:2:4
bed floor including filling and grouting the joints with
neat white cement slurry using colour pigment for
matching, including levelling and curing etc; complete as
per specification and as directed by the Engineer
Incharge:

(i) Size of Tile 12" x 12"
2670 Sft a) Ground Floor Sft

04. Providing and laying 12" x 6" size Porceline Tiles
Skirting of approved design and quality set in cement
sand mortar ratio 1:3 including filling the joints with
neat white cement slurry using colour pigment for
matching, including levelling and curing etc; complete as
per specification and as directed by the Engineer
Incharge.

300 Sft a) Ground Floor Sft

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) : Rs.

Khairpur College - Cafeteria (80Q) (Sep, 2017) AP F/CW (NSI)



Khairpur College - Cafeteria (80Q) (Sep, 2017) AP F/CW (NSI)
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

CAFETERIA
PLUMBING WORKS
SCHEDULE-B

Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEMS:

01. Providing R.C.C pipe with collars class "B" and digging
the trenches to required depth & fixing in position
including cutting, fitting and jointing with asphalt
composition and cement mortar 1:1 and testing with water
pressure to a head of 4ft: above the top of the highest pipe
and refilling with excavated stuff.

(S.l. No.2 Chapter-10 of Schedule of Rate of 2012)

280 Rft a) RCC Pipe 6"dia Rft 199.25 55,790.00
100 Rft  b) RCC Pipe 9"dia Rft 250.60 25,060.00
02. 4 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"

and C.l. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each 1,193.17 4,772.68
(S.I. No.1(i), Chapter-10 of Schedule of Rate of 2012)

03. 8 Nos. Supply and fixing concealed stop cock of superior quality
with C.P. head 1/2" dia. Each 509.74 4,077.92
(S.I.No.11(b), Chapter-6 of Schedule of Rate of 2012)

04. 4 Nos. Providing & fixing C.P. brass toilet paper holder of
standard size with chome plated brass brackets complete,
(superior quality). Each  1,071.40 4,285.60
(S.I.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

05. 5 Nos Construction of manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with walls of
B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick
inside of walls and and 1" thick over benching benching
and channel including fixing C.I. manhoel cover with
frame of clear opening 1%"x1%"' of 1.75cwt. embedded in
plain C.C. 1:2:4 and fixing 1"dia M.S. steps 6" wide
projecting 4" from the face of wall at 12" c.c. duly painted
etc; complete as per specifications and drawing No: DP/I
of Public Health Circle Southern Zone Hyderabad.

a) 4" to 12" dia 2'x 2 'x 3'-6". Each  14,748.00 73,740.00
(S.I. No.1(a) Chaper-Il of P.H. Engg. of 2012)

Khaicpur College - Cofeteria (BOG) (Sep, 2017) AP F/ PW/(5) P ag e-9




S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

06.

07.

08.

09.

10.

11.

12.

2 Nos

2 Nos

3 Nos

4 Nos

5 Nos

2 Nos

2 Nos

Khairpur College - Cofeteria (80Q) (sep, 2017) AP F/ PW (sI)

Providing and fixing Orisa type white of colour glazed
earthen ware W.C. Pan with cost, of low level plastic flush
tank of 3 gallons capacity of approved quality including
making requisite number of holes in wall, plinth and floor
and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3
gallons trap and C.1. thimble (superior quality).

(i) with 4 " dia C.1. trap.

(S.I. No.3(a)(i) Page-2)

Providing and fixing European type white glazed earthen
ware wash down W.C Pan complete with including cost of
white/black plastic seat (best quality) lid with C.P brass
hinges best quality buffers 3 gallons plastic finishing with
internal fitting with fitting clamp 3/4" dia and cutting and
making requisite number of holes in walls, plinth and floor
for pipe connection and making good in cement concrete
(S.1.No:4, Chapter 1 of Schedule of Rates 2012)

Providing and fixing 24"x18" lavatory basin in white
glazed earthen ware complete with and including the cost
of earthen ware pedestal white or coloured glazed
(standard pattern), W.I or C.l. cantilever brackets 6 inches
built into walls, painted white in two coats after a primary
coat of red lead paint, a pair of 1/2" dia rubber plug and
chrome plate brass chain 1-1/4" dia malloable iron or CP
brass traps malleable iron or brass unions and making
requisite number of holes in walls, plinth & floor for pipe
connections and making good in cement for pipe
connections and making good in cment concrete 1:2:4
(standard pattern).

(S.I1. No.8 & 9 Page-3)

Providing and fixing in position nyloon connection
complete with 1/2" dia brass stop cock, with pair of brass
nuts and lining joints to nylon connection.

(S.l. No.23 Page-6)

Supplying and fixing in position 1/2" dia CP bib cock,
standard pattern.
(S.1. No.2(i)(b) Page-16)

Supplying and fixing Swan type piller cock of superior
quality single C.P head 1/2" dia.
(S.I. No.16 Page-19)

Supplying and fixing CP muslim shower with double bib
cock and ring pipe etc. complete.

(S.1. No.19-a Page-19)

Each

Each

Each

Each

Each

Each

Each

5,836.60

5,339.40

5,192.17

447.15

150.92

795.30

3,432.00

11,673.20

10,678.80

15,576.51

1,788.60

754.60

1,590.60

6,864.00
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

13.

14.

15.

16.

17.

18.

19.

20.

8 Nos

2 Nos

2 Nos

4 Nos

2 Nos

3 Nos

4 Nos

4 Nos

Khairpur College - Cofeteria (80Q) (sep, 2017) AP F/ PW (sI)

Supplying and fixing concealed tee-stop cock of superior
quality with CP head 1/2" dia.

(S.I. No.12-a Page-18)

Providing and fixing 24"x18" bevelled edge mirror of
belgium glass complete with 1/8" thick hard board and CP
screws fixed to wooden cleats. (Standard Pattern).

(S.I. No.3-a Page-7)

Providing and fixing chrome plated brass 30" long towail
rail. 3/4" dia. Round or square (Standard Pattern).
(S.I. No.1(ii)(a) Page-7)

Supplying and fixing 3/4" dia handle valve (China).
(S.1. No.5(ii) Page-17)

Supplying and fixing 1" dia handle valve (China).
(S.1. No.5(iii) Page-17)

Supplying and fixing 1-1/2" dia handle valve (China).
(S.1. No.5(v) Page-17)

Construction of mainhole of inspection chamber for the
required dia of circular sewer and 3'-6"(1067mm) depth
with walls of B.B in cement mortar 1:3 1/2" thick in side of
walls and 1" (25mm) thick over benching and channel
including fixing C.I manhole cover with frame of clear
opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kg)
embedded in plain the face of wall at 12" (305mm) C.C.
duly painted etc; complete as per specification and drawing
no. D.P/I of Public Health Circular southern zone.

(S.I. No.1(a) Page-46

Providing chambers 15"x9" (inside dimensions) x 24" deep
for house meters with 4-1/2" thick burnt brick masonry
walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"
thick cement plaster in 1:3 C.M to all inside wall surface
and top to 1" thick C.C. 1:2:4 flooring complete with cast
iron hinged cover and frame 15"x9" (inside) clear opening
(W.l Qr) etc; fixed in cement concrete 1:2:4 including
curing, excavation, back filling and disposal of earth etc;
complete.

(S.1. No.4 Page-20)

Each

Each

Each

Each

Each

Each

Each

Each

843.92

1,711.60

1,082.95

271.92

365.42

640.42

14,748.00

4,905.67

6,751.36

3,423.20

2,165.90

1,087.68

730.84

1,921.26

58,992.00

19,622.68
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S.No.| Quantity

Description

Unit

Ratein | Ratein
Figure | Words
Rupees | Rupees

Amount

21. 2 Nos Providing and fixing steel sinks stainless local make

Khairpur College - Cofeteria (80Q) (sep, 2017) AP F/ PW (sI)

complete with cast iron or wraught iron brackets 6 inches
built in wall, 1-1/2" C.P bubber plug chrome plated brass
chain, 1-1/2" C.P brass waste, with 1-1/2" P.V.C waste
pipe and making requisite number of holes in wall and
plinth and floor for pipe connection and making good in
cement concrete 1:2:4.

(S.I. No.19 Page-6, Chapter-1)

Each

5,052.30

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) : Rs.

10,104.60

321,452.03
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

CAFETERIA

PLUMBING WORKS

SCHEDULE-B

Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

NON-SCHEDULE ITEMS:

01. 1 No. Providing and installation of 10 gallons water cooler with
water supply and drainage connections, resting over angle
iron brackets wall mounted at appropriate height with two
nos 1/2" dia C.P. brass taps etc, complete. First class best

locally made quality of MECO. Each
02. 2 Nos Providing and fixing Suigas Cooker double burner made

of Blue Flame or approved equalivalent with necessary

fitting and accessories etc; complete. Each
03. 2 Nos Providing and laying PPRC pipe and fittings to

specification DIM 8077-8078 including all necessary
fitting (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge.

100 Rft @) 17 mm dia (3/4" dia) Rft
70 Rft b) 25 mm (1" dia) Rft
200 Rft c) 38 mm (1-1/2" dia) Rft

Khairpur College - Cofeteria (80Q) (Sep, 2017) AP F/ PW/ (NS) P age- 13




S.No.| Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

04.

100 Rft
70 Rft
280 Rft

Khairpur College - Cofeteria (80Q) (Sep, 2017) AP F./ PW (N))

Providing, laying, fixing and testing soil/waste/vent U-
PVC pipes and fittings with plain socket end/spigot ends
(heavy grade) confirming to be BS-4514/1983
Specifications complete including UPVC fittings with
solvent cement jointing, Dadex or equivalent make as
approved by the Engineer Incharge, complete in all
respects including bends, tees, crosses, tee, P-trap,
cowels, clamps, hangers, reducers, etc; embedded in
floors and walls, clamped to walls, suspended from slab,
making requisite no. of holes and making good in all
respects as per drawing and specifications and as directed
by the Engineer Incharge:

a) 75 mmdia (3" dia:)
b) 110 mm dia (4" dia:)
c) 150 mm dia (6" dia:)

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) :

Rft
Rft
Rft

Rs.
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CAEETERIA

ELECTRICAL WORKS

SCHEDULE-B
Rate in | Rate in
S.No| Quantity Description Unit | Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEM:

1. 86 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00 97,180.00
(Schedule Item No. 124-p15)

2. 14 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm2 (3/4™) PVC conduit recessed in the wall or column as
required. Point  985.00 13,790.00
(Schedule Item No. 126-p15)

3. 37 Point Providing & fixing bakelite ceiling rose with two terminals. Point  72.00 2,664.00
(Schedule Item No. 228-p33)

4. 21 Point Providing & fixing brass ceiling fan 56" (good quality). Point 3185.00 66,885.00
(Schedule Item No. 231-p33)

5. 50 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated
with size 4-7/.064 (16mm?) copper conductor in 1-1/2" dia PVC
conduit on surface. Per Mtr 1213.00 60,650.00
(Schedule Item No. 42 -p6)

6. 14 Point Providing & fixing two pin 5amp plug socket flush type. Point  83.00 1,162.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS): Rs. 242,331.00

Khairpur College - Cafeteria (BOQ) (Sep, 2017) AP F/ EW (51)




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CAFETERIA
ELECTRICAL WORKS

SCHEDULE-B
Rate in |Ratein
S.No| Quantity Description Unit | Figure | Words Amount
Rupees |Rupees
NON SCHEDULE ITEMS:
A SEC-A: WIRING INSTALLATIONS:
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C
PVC cable in 20mm dia high impact PVC conduit recessed in
slab/wall, complete with all accessories, for:
101 8 Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 4 Nos One gang switch plate. Each
202 3 Nos Two gang switch plate. Each
203 1 No. Three gang switch plate. Each
204 6 Nos Four gang switch plate. Each
205 21 Nos Solid state fan dimmer with "ON-OFF" control. Each
206 3 Nos Telephone outlet plates with Jack plug. Each
207 6 Nos Wiring of Exhaust Fan points. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
1. Provide, fix, connect and commission light fixtures Philips
make or equivalent with Philips components as approve,
complete in all respects and ready for use:
101. 3 Nos Philips Type TFD-140 or equivalent complete with 1x40 W
fluorescent lamps. Each
102. 8 Nos Philips Type GKD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
103. 4 Nos Philips Type TMS-140 or equivalent complete with 1x40 W
fluorescent lamps. Each
104. 5 Nos Light fixture wall bracket bulkhead as approved with 1x100W
Each
GLS lamp.
105. 5 Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each

Khairpur College - Cafeteria (BOQ) (Sep, 2017) AP F/ EW (NSI)
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S.No.

Quantity

Description Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

106.

02.

201.

202.

01.

01.

02.

32 Nos

15

30

5

1

Nos

No.

Job

Job

Mtrs

Mtrs

Job

Light fixture ceiling mounted fancy type as approved with

1x100W GLS lamp. Each

Provide, install, connect and commission Exhaust fan,
complete in all respects:

9" dia exhaust fan. Each
12" dia exhaust fan. Each

SEC: D: DISTRIBUTION BOARDS:

Provide, install, connect and commission DB-Cafeteria,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
AJc system and equipped as under:

Incoming:

1-40 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

Outgoing:

9- 10 Amps SP, 7.5 KA, MCBs

3- 15 Amps SP, 7.5 KA, MCBs

3- 30 Amps SP, 7.5 KA, MCBs Each

SEC: E: EARTHING:

Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm x
600MM x 5mm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
x 450 deep inspection chamber, complete with heavy duty C.1.
cover with frame, complete in all respects as per drawings and
specifications. Each

Provide, lay and connect 2x8 SWG copper conductors in
32mm dia G.I. Pipe from earth plate to DB. Mtr

SEC: F: TELEPHONE SYSTEM:

Provide, lay and connect 5 pairs telephone cable, laid in
25mm dia D CLASS PVC conduit recessed underground,
complete with all accessories. Mtr

Provide and install 5 pairs telephone junction box, 1.5mm
thick sheet steel fabricated with hinged door, having 2 x 5
pairs telephone tag blocks. Job

Khairpur College - Cafeteria (BOQ) (Sep, 2017) AP F/ EW (NSI)
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Rate in |Ratein
S.No| Quantity Description Unit | Figure | Words Amount
Rupees |Rupees
03. 23 Nos Provide, wire and connect telephone points wired with 2 pairs
telephone cable in 20mm dia high impact PVC conduit
recessed in floor/wall, complete with all accessories. Each
TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS): Rs.

Khairpur College - Cafeteria (BOQ) (Sep, 2017) AP F/ EW (NSI)
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