
1) CIVIL WORKS Rs. 34,253,499.83  Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. Rs.

A = Total Schedule + Non-Schedule Items (Civil Works):  = Rs.

2) PLUMBING WORKS Rs. 558,975.53       Rs.

Premium Above/Below (………%) Rs.

TOTAL = Rs. # Rs.

B = Total Schedule + Non-Schedule Items (Plumbing Works):  = Rs.

3) ELECTRICAL WORKS Rs. 1,377,539.00    Rs.

TOTAL = Rs. Rs.

C = Total Schedule + Non-Schedule Items (Electrical Works):  = Rs.

Total (A + B + C) Rs.

—

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT

SCIENCES, KHAIRPUR MIR'S

CENTRAL LIBRARY

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

—



S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. 41,160 Cft Excavation in foundation of buildings bridges and other

structures including dag belling, dressing, refilling around

the structure with excavated earth watering and ramming.

lead upto one chain and lift upto 5 ft. in Ordinary soil. %○Cft    3,176.25          130,734.45 

(S.I. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 1½" to 2" gauge 

ratio 1:4:8.

3,400   Cft (a)  In foundation %Cft    9,416.28          320,153.52 

(S.I. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,

finishing and curing complete (including screening and

washing of stone aggregate without shuttering):

3,625   Cft (i)   Ratio  1:3:6 %Cft  12,595.00          456,568.75 

5,781   Cft (ii)  Ratio 1:4:8 (Under Floor) %Cft  11,288.75          652,602.64 

(S.I. No.5(h) and 5(i) chapter 4 of Schedule of Rates 

2012)

04.   47,885 Cft Filling, watering and ramming earth in floors with surplus

earth from foundation lead upto one chain and lift upto 5

feet.

%0Cft    1,512.50            72,426.06 

(S.I. No.21 chapter 1 of Schedule of Rates 2012)

05.   11,573 Sft Erection and removal of centering for RCC or plain

cement concrete works for Partal wood (Vertical).

%Sft    3,127.41          361,935.16 

(S.I. No.19(b)(ii) chapter 4 of Schedule of Rates 2012)

06. Reinforced cement concrete work in all labour and

material except the cost of steel reinforcement and its

labour for bending and binding which will be paid

seperately. This rate also including all kinds of forms,

moulds, lifting, shuttering, curing, rendring and finishing

the exposed surface.(including screening and washing of

shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels

and other structural mambers laid in situ or pre-cast laid

in position complete in all respects.

(i) Ratio 1:2:4, 90 lbs cement, 2 cft sand, 4 cft shingle

1/8" to 1/4" gauge.

36,855 Cft a) Ground Floor Cft       337.00     12,420,135.00 

1,250   Cft b) Above Ground Floor Cft       361.20          451,500.00 

(S.I. No.6(a)(i) & (d) chapter 4 of Schedule of Rates

2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

Quantity

CENTRAL LIBRARY

CIVIL WORKS

SCHEDULE-B
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

07. 1,655   Sft Damp Proof Course with cement sand and shingle

concrete (1:2:4) including 2 coats of asphaltic mixture 2"

thick. %Sft    3,912.85            64,757.67 

(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)

08. 20,957 Sft Vertical damp proof course of 3/4" thick cement plaster

1:2 with bitument @ 20 Lbs per % sft. %Sft    2,760.99          578,620.67 

(S.I. No.70, chapter 18 of Schedule of Rates 2012)

09. Pucca brick work in Ground Floor in cement sand mortar

1:6 including striking of joints.

15,895 Cft a) Ground Floor %Cft  12,674.36       2,014,589.52 

1,405   Cft b) Above Ground Floor %Cft  13,687.74          192,312.75 

(S.I. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

10. 20,500 Cft Supplying and filling sand under floors and pluging in

walls. %Cft    1,141.25          233,956.25 

(S.I. No.29  chapter 5 of Schedule of Rates 2012)

11. 5,781   Cft Dry rammed brick or stone ballast 1½" to 2" gauge. %Cft 3,327.50   192,362.78        

(S.I. No.2  chapter 4 of Schedule of Rates 2012)

12. Laying floors of approved white glazed tiles 1/4" thick in

white cement 1:2 over 3/4" thick cement mortar 1:2

complete.

565      Sft a) Ground Floor %Sft 27,678.86          156,385.56 

(S.I. No.24  chapter 8 of Schedule of Rates 2012)

13. Glazed tile dado 1/4" thick laid in pigment over 1:2

cement sand mortar 3/4" thick including finishing.

1,275   Cft a) Ground Floor %Sft 28,299.30          360,816.08 

(S.I. No.38  chapter 8 of Schedule of Rates 2012)

14. Providing and laying single per layer of polythene sheet

0.13 mm thick for water proofing as per specification and

instructions of Engineer Incharge:

17,515 Sft (a)  Under Floor Sft         10.70          187,410.50 

(S.I. No.38  chapter 7 of Schedule of Rates 2012)

15. Two coats of bitumen laid hot using 34 lbs for % Sft over

roof and blinded with sand at one Cft Per % Sft:

21,550 Sft (a) Over Roof Top %Sft    1,887.40          406,734.70 

(S.I. No.13  chapter 7 of Schedule of Rates 2012)

16. Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).

31,135 Sft a) Ground Floor %Sft 2,122.72   660,908.87        

3,370   Sft b) Above Ground Floor %Sft 2,122.72   71,535.66          

(S.I. No.13(a)  chapter 9 of Schedule of Rates 2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

17. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).

31,135 Sft a) Ground Floor %Sft    2,197.52 684,197.85        

3,370   Sft b) Above Ground Floor %Sft    2,197.52 74,056.42          

(S.I. No.11(a)  chapter 9 of Schedule of Rates 2012)

18. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).

10,923 Sft a) Ground Floor %Sft 2,122.72   231,864.71        

10,000 Sft b) Above Ground Floor %Sft 2,122.72   212,272.00        

(S.I. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

19. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).

10,923 Sft a) Ground Floor %Sft    2,197.52 240,035.11        

10,000 Sft b) Above Ground Floor %Sft    2,197.52 219,752.00        

(S.I. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

20. 22        Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each       358.68              7,890.96 

(S.I. No.18 chapter 7 of Schedule of Rates 2012)

21. 22        Nos Bottom Khuras of brick masonry in cement mortar 1:6

4'x2'x4'1/2", 3" cement concrete (1:4:8). Each       649.83            14,296.26 

(S.I. No.19 chapter 7 of Schedule of Rates 2012)

22. Fabrication of ToR steel reinforcement for cement

concrete including cutting, bending, laying in position

making joints and fastenings including cost of binding

wire (also includes removal of rust from bars).

1,640   Cwt a) Ground Floor Cwt    5,001.70       8,202,788.00 

360      Cwt b) Above Ground Floor Cwt    5,152.95       1,855,062.00 

(S.I. No.8(b) chapter 4 of Schedule of Rates 2012)

23. Providing & Fixing G.I frames/chowkats of size 7" x 2"

or 4½" x 3" for door using 20 guage G.I sheet including

welded hinges and fixing at site with necessary hold fasts.

Filling with cement and slurry of ratio 1:6 and repairing

the jambs. The cost also includes all carriage, tools and

plants used in making and fixing.

596      Rft a) Ground Floor Rft 228.90      136,424.40        

65        Rft b) Above Ground Floor Rft 228.90      14,878.50          

(S.I. No.29 chapter 17 of Schedule of Rates 2012)

24. Preparing new surface and 2 coats of painting over

priming coat on doors and windows any type (including

edges).

1,800   Sft a) Ground Floor %Sft 2,116.41   38,095.38          

200      Sft b) Above Ground Floor %Sft 2,116.41   4,232.82            

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates

2012)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

25. Preparing the surfaces and painting with plastic Emulsion

paint of approved make including rubbing the surface

with sand paper, filling the voids with chalk/plaster of

paris and then painting etc complete (new surface 3 coats)

(on wall).

22,500 Sft a) Ground Floor %Sft 2,237.95   503,538.75        

3,400   Sft b) Above Ground Floor %Sft 2,237.95   76,090.30          

(S.I. No.40(A&B) chapter 9 of Schedule of Rates 2012)

26. Distempering (3 coats) (on ceiling).

12,250 Sft a) Ground Floor %Sft 1,079.65   132,257.13        

(S.I. No.24(c)  chapter 9 of Schedule of Rates 2012)

27. Preparing the surface and painting with weather coat

including rubbing brick/sand paper filling the voids with

chalk/plaster of paris and then painting with weather coat

of approved make (3 coats).

7,423   Sft a) Ground Floor %Sft 2,567.95   190,618.93        

8,000   Sft b) Above Ground Floor %Sft 2,567.95   205,436.00        

(S.I. No.38(A&B) chapter 9 of Schedule of Rates 2012)

28.   21,560 Sft Providing Anti-termite treatment by

spraying/sprinkling/spreading Neptachler 0.5% emulsion

as an over all pre-construction treatment in slab type

construction under the slab and along attached perches or

entrances etc. complete as per direction of Engineer

Incharge (plinth area). Sft           9.74          209,994.40 

(S.I. No.92 chapter 18 of Schedule of Rates 2012)

29. Supplying and fixing in position Aluminium Deluxe

model (White) channels, framing for sliding windows and

ventilators of Alcop made with 5 mm thick tinted glass

glazing (Belgium) and aluminium fly screen including

handles, stoppers and locking arrangement etc; complete.

Deluxe model (White).

315      Sft a) Ground Floor Sft 1,592.69   501,697.35        

(S.I. No.84(a)  chapter 18 of Schedule of Rates 2012)

30. 430      Sft Supplying and fixing in position iron/steel grill of 3/4" x

1/4" size flat iron of approved design including painting 3-

coats etc. complete (weight not to be less than 3.7 Lbs/Sft

of finished grill). Sft       180.50            77,615.00 

(S.I. No.26  chapter 17 of Schedule of Rates 2012)

31.        600 Sft Preparing surface and painting sashes, fan light glazed or

gauzed door and window grill etc. any type (including

edges). %Sft    1,270.83              7,624.98 

(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates

2012)

32.     5,218 Bags Difference of cost of S.R. cement and Portland cement. Bag         40.00          208,720.00 

(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of

Material 2011)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

33.        150 Sft Supplying and fixing in position Aluminium channels

framing for hinged doors of Alcope made with 5mm thick

tinted glass glazing (Belgium) and alpha japan locks

including handles stoppers etc. Deluxe model (White). Sft 1,450.76            217,614.00 

(S.I.No.83(a), chapter 18 of Schedule of Rates 2012)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 34,253,499.83   
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

NON-SCHEDULE ITEMS

01. 2,780   Cft Providing and laying 1:2:4 RCC of specified

strength using approved quality crushed stone and

fine aggregate for Folded Plate slab, and its beams

including steel pipe form work as per drawing and

design levelling, compacting, rodding, vibrating,

finishing, curing etc; complete in all respect but

excluding cost of steel and its fabrication.(For all

height).   (R.A. attached). Cft 450.00       

02. 8,596   Sft Providing and fixing perforated panelling of 1/8"

teak plywood pasted over 1/2" thick chip board with

and including 2"x2" size deodar wood batten in both

direction at 12 inch center to center fixed on existing

surface, including providing 1" glass wool pad of

panelling as shown in drawings with and including

polishing on exposed surfaces and transparent

solignum paint (imported) on rear surface of chip

board and deodar wood etc; complete in all respect

all as per drawings and specification and as directed

by the Engineer Incharge. (R.A. attached).

Sft 450.00       

03. 5,268   Sft Supply and installation of mineral fibre acoustic

ceiling (non-directional) perforated pattern size 2'-

0"x2'-0"x1½" thick and imported Aluminium

extruded section in natural anodized finish 10-12

microns coating comprising of main tee runner and

angle edges trim. Suspension shall be made by mean

of adjustable suspender of 8 SWG galvanized steel

wire and cadmium plated spring clip supported at 4'-

0" centre to centre, suspender shall be fixed to the

slab, beam soffits with nylon anchors 1½" No.12

round headed steel screws and washer; complete in

all respect as per drawing and specifications and as

per directions of the Engineer Incharge. (For all

heights).  (R.A. attached).
Sft 130.00       

Note:

i) Extra frame to hold the light fixtures, an outlets and

other services as per working drawing will be

provided and no extra payment will be made on.

ii) Measurement will be made for the superficial area,

no deduction will be made for the light.

Quantity

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CENTRAL LIBRARY

CIVIL WORKS
 

SCHEDULE-B
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

Quantity

04. 5,500   Sft Providing and laying Guttca brick facing

21/4"x9"x2¼" size of approved design set in cement

sand mortar 1:3 including filling the joints with

white cement slurry using colour pigment for

matching, including levelling, smooth finishing,

curing and scafolding etc. complete as per

specification and as directed by the Engineer

Incharge (For all height).  (Market Rate). Sft 360.00       

05. 200      Rft Providing and fixing balustrade of Rectangular Mild

steel pipe 18 gauge (2"x1") size fixed with 1" x 1/4"

mild steel flat to 2" dia M.S pipe of 18 gauge hand

rail moulded to required details as per drawing and

specifications including polishing the hand rail and

painting the mild steel square bars with 2 coats of

paint priming coat of anticorrosive (red oxide) of

approved manufacture for all floor. 

(R.A. attached).

Rft 808.00       

06. Providing and laying Soil/Waste/Vent U-PVC pipes

and fittings with plain socket end/spigot ends (heavy

grade) confirming to be BS-4514/1983

Specifications complete, jointing with best quality

solvent cement joint or rubber ring push fit joint, U-

PVC fittings such as bends, tees, crosses, tee, P-trap,

Cowels, Clamps and hangers, including excavation

and backfilliing etc; required for the proper

completion of the job complete in all respects, pipes

and fittings are first class best quality manufactured

by DADEX/AGM or approved equivalent etc;

complete in all respects as per drawing and

specifications and as directed by the Engineer

Incharge. (RA attached).

350      Rft a)  110 mm dia (4" dia for Rain water) Rft 385.00       

07. 695      Sft Providing and fixing 1½" thick solid core machine

pressed commercial ply veneered door (single or

double leaf) best quality shutters of first class deodar 

wood skeleton and commercial ply wood (3 ply) on

both sides, openable on one side of approved

manufacturer with and including brass oxidized

fittings such as hinges, tower bolts, handles, al-drop

mortice lock door stopper etc; as per schedule of

hardware etc; complete as per drawings and

specifications (For all height).           (Market Rate). Sft 702.00       

08. 160      Rft Providing and fixing expansion joint of 16 gauge

and 6" wide aluminium sheet cover, with one end

fixed with stainless steel screw and the other end

free in RCC columns and as per detials and

specifications etc; complete. (RA attached). Rft 200.00       
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S.No. Description Unit

 Rate in 

Figures 

Rupees 

 Rate in 

Words 

Rupees 

Quantity

09. 250      Rft Providing and fixing flashing with 22 gauge

stainless steel sheet 16" wide moulded as per design,

one end fixed with rawal plug and stainless steel

screws and the other end kept free as per drawing

and specification etc; complete. (over the top roof).

(RA attached). Rft 300.00       

10. 1,200   Sft Providing and fixing in position thermopor in

expansion joints 1" thick in between different

members of RCC works i.e. columns, beams, etc; as

per drawing and specifications. (R.A. attached). Sft 30.00         

11. 600      Rft Providing and fixing expansion joint 1x1" size

epoxy filling. (RA attached). Rft 353.00       

12. Providing and laying Porcelain Tiles Floor of

approved size, design and quality laid over 1¾"

thick C.C. 1:2:4 bed floor including filling and

grouting the joints with neat white cement slurry

using colour pigment for matching, including

levelling and curing etc; complete as per

specification and as directed by the Engineer

Incharge. (RA No. 3 attached).

(i) Size of Tile 12" x 12" 

17,837 Sft a)  Ground Floor Sft 256.00       

13. Providing and laying 12" x 6" size Porceline Tiles

Skirting of approved design and quality set in

cement sand mortar ratio 1:3 including filling the

joints with neat white cement slurry using colour

pigment for matching, including levelling and curing

etc; complete as per specification and as directed by

the Engineer Incharge. (RA No. 4 attached).

1,715   Sft a)  Ground Floor Sft 244.00       

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) : Rs.
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Amount

      1,251,000.00 

      3,868,200.00 

         684,840.00 

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CENTRAL LIBRARY

CIVIL WORKS
 

SCHEDULE-B
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Amount

      1,980,000.00 

         161,600.00 

134,750.00         

487,890.00         

32,000.00           
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Amount

75,000.00           

36,000.00           

211,800.00         

      4,566,272.00 

         418,460.00 

13,907,812.00    
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

SCHEDULE ITEMS:

01. Providing R.C.C pipe with collars class "B" and digging

the trenches to required depth & fixing in position

including cutting, fitting and jointing with asphalt

composition and cement mortar 1:1 and testing with water

pressure to a head of 4ft: above the top of the highest pipe

and refilling with excavated stuff.

(S.I. No.2(c) & (d) Chapter-10 of Schedule of Rate of

2012)

500 Rft a) RCC Pipe 6"dia Rft        199.25         99,625.00 

50150 Rft b) RCC Pipe 9"dia Rft        250.60         37,590.00 

02. 24 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"

and C.I. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each     1,193.17         28,636.08 

(S.I. No.1(i),  Chapter-10 of Schedule of Rate of 2012)

03. 12 Nos. Supply and fixing concealed stop cock of superior quality

with C.P. head 1/2" dia. Each        509.74           6,116.88 

(S.I.No.11(b),  Chapter-6 of Schedule of Rate of 2012)

04. 12 Nos. Providing & fixing C.P. brass toilet paper holder of

standard size with chome plated brass brackets complete,

(superior quality). Each 1,071.40   12,856.80        

(S.I.No. 2(b),  Chapter-2 of Schedule of Rate of 2012)

05. 4 Nos Construction of manhole or inspection chamber for the

required dia of circular sewer and 3'-6" depth with walls of

B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick

inside of walls and and 1" thick over benching benching

and channel including fixing C.I. manhoel cover with

frame of clear opening 1½"x1½' of 1.75cwt. embedded in

plain C.C. 1:2:4 and fixing 1"dia M.S. steps 6" wide

projecting 4" from the face of wall at 12" c.c. duly painted

etc; complete as per specifications and drawing No: DP/I

of Public Health Circle Southern Zone Hyderabad.

a) 4" to 12" dia 2' x 2 'x 3'-6". Each   14,748.00         58,992.00 

(S.I. No.1(a)  Chaper-II of P.H. Engg. of 2012)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CENTRAL LIBRARY

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

06. 6 Nos Providing and fixing European type white glazed earthen

ware wash down WC pan complete with and including cost

of white/black plastic seat (best quality) and lid with CP

brass hinges and buffers, 3 gallons plastic flushing cisteren

with fitting and clamps 3/4" dia and cutting and making

requisite number of holes in wall plinth and floor for pipe

connections and making good in cement concrete 1:2:4. Each     5,339.40         32,036.40 

(S.I. No.4 Page-2)

07. 9 Nos Providing and fixing 24"x18" lavatory basin in white

glazed earthen ware complete with and including the cost

of earthen ware pedestal white or coloured glazed

(standard pattern), W.I or C.I. cantilever brackets 6 inches

built into walls, painted white in two coats after a primary

coat of red lead paint, a pair of 1/2" dia rubber plug and

chrome plate brass chain 1-1/4" dia malloable iron or CP

brass traps malleable iron or brass unions and making

requisite number of holes in walls, plinth & floor for pipe

connections and making good in cement for pipe

connections and making good in cment concrete 1:2:4

(standard pattern). Each     5,192.17         46,729.53 

(S.I.No.8+9 Page-9 Chapter-1 of Schedule of Rate of

2012)

08. 12 Nos Providing and fixing in position nyloon connection

complete with 1/2" dia brass stop cock, with pair of brass

nuts and lining joints to nylon connection. Each        447.15           5,365.80 

(S.I. No.23 Page-6)

09. 12 Nos Supplying and fixing in position 1/2" dia CP bib cock,

standard pattern. Each        150.92           1,811.04 

(S.I. No.2(i)(b) Page-16)

10. 9 Nos Supplying and fixing Swan type piller cock of superior

quality single C.P head 1/2" dia. Each        795.30           7,157.70 

(S.I. No.16 Page-19)

11. 6 Nos Supplying and fixing CP muslim shower with double bib

cock and ring pipe etc. complete. Each     3,432.00         20,592.00 

(S.I. No.19-a Page-19)

12. 12 Nos Supplying and fixing concealed tee-stop cock of superior

quality with CP head 1/2" dia. Each        843.92         10,127.04 

(S.I. No.12-a Page-18)

13. 12 Nos Providing and fixing 24"x18" bevelled edge mirror of

belgium glass complete with 1/8" thick hard board and CP

screws fixed to wooden cleats. (Standard Pattern). Each     1,711.60         20,539.20 

(S.I. No.3-a Page-7)
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

14. 12 Nos Providing and fixing chrome plated brass 30" long towail

rail. 3/4" dia. Round or square (Standard Pattern). Each     1,082.95         12,995.40 

(S.I. No.1(ii)(a) Page-7)

15. 12 Nos Supplying and fixing 3/4" dia handle valve (China). Each        227.92           2,735.04 

(S.I. No.4(b)(ii),(iii)&(v) Page-17 Chapter-6 of Schedule

of Rate of 2012)

16. 12 Nos Supplying and fixing 1" dia handle valve (China). Each        271.92           3,263.04 

(S.I. No.5(iii) Page-17)

17. 9 Nos Supplying and fixing 1-1/2" dia handle valve (China). Each        970.92           8,738.28 

(S.I. No.5(v) Page-17)

18. 4 Nos Construction of manhole of inspection chamber for the

required dia of circular sewer and 3'-6"(1067mm) depth

with walls of B.B in cement mortar 1:3 1/2" thick in side of

walls and 1" (25mm) thick over benching and channel

including fixing C.I manhole cover with frame of clear

opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kg)

embedded in plain the face of wall at 12" (305mm) C.C.

duly painted etc; complete as per specification and drawing

no. D.P/I of Public Health Circular southern zone. Each   14,748.00         58,992.00 

(S.I. No.1(a) Page-46)

19. 10 Nos Providing chambers 15"x9" (inside dimensions) x 24" deep

for house meters with 4-1/2" thick burnt brick masonry

walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"

thick cement plaster in 1:3 C.M to all inside wall surface

and top to 1" thick C.C. 1:2:4 flooring complete with cast

iron hinged cover and frame 15"x9" (inside) clear opening

(W.I Qr) etc; fixed in cement concrete 1:2:4 including

curing, excavation, back filling and disposal of earth etc;

complete. Each     4,905.67         49,056.70 

(S.I. No.4 Page-20)

20. 6 Nos Providing and fixing Orisa type white of colour glazed

earthen ware W.C. Pan with cost, of low level plastic flush

tank of 3 gallons capacity of approved quality including

making requisite number of holes in wall, plinth and floor

and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3

gallons trap and C.I. thimble (superior quality).

(i) with 4 " dia C.I. trap. Each     5,836.60         35,019.60 

(S.I. No.3(a) Page-2)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 558,975.53      
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

Amount

NON-SCHEDULE ITEMS:

01. 1 No. Providing and installation of 10 gallons water cooler with

water supply and drainage connections, resting over angle

iron brackets wall mounted at appropriate height with two

nos 1/2" dia C.P. brass taps etc, complete. First class best

locally made quality of MECO. Each 52,000.00          52,000.00 

02. 2 Nos Providing and laying PPRC pipe and fittings to

specification DIM 8077-8078 including all necessary

fitting (tees, sockets, elbows, crosses etc.) including heat

fusion joint, required for proper completion of the job

heavy duty, clamping or anchoring pipes to walls or

chipping the walls to embedded pipes in walls and

making good the surface and/or laying underground pipes

including excavation of trenches required and testing the

pipe line with 20 PN, pipes and 25 PN fittings are first

class best quality manufactured by DADEX/AGM or

approved equivalent etc; complete in all respects as per

drawing and specifications and as directed by the

Engineer Incharge: (R.A. Attached).

300 Rft a)  17 mm dia (3/4" dia) Rft 178.00      53,400.00        

125 Rft b)  25 mm (1" dia) Rft 198.00      24,750.00        

150 Rft c)  38 mm (1-1/2" dia) Rft 339.00      50,850.00        

03. Providing, laying, fixing and testing soil/waste/vent U-

PVC pipes and fittings with plain socket end/spigot ends

(heavy grade) confirming to be BS-4514/1983

Specifications complete including UPVC fittings with

solvent cement jointing, Dadex or equivalent make as

approved by the Engineer Incharge, complete in all

respects including bends, tees, crosses, tee, P-trap,

cowels, clamps, hangers, reducers, etc; embedded in

floors and walls, clamped to walls, suspended from slab,

making requisite no. of holes and making good in all

respects as per drawing and specifications and as directed

by the Engineer Incharge: (R.A. Attached).

25 Rft a)  75 mm dia (3" dia:) Rft 350.00      8,750.00          

30 Rft b)  110 mm dia (4" dia:) Rft 385.00      11,550.00        

50 Rft c)  150 mm dia (6" dia:) Rft 400.00      20,000.00        

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) : Rs. 221,300.00      

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CENTRAL LIBRARY

PLUMBING WORKS

SCHEDULE-B

Quantity
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S.No. Description Unit

Rate in 

Figure 

Rupees

Rate in 

Words 

Rupees

SCHEDULE ITEM:

1. 190   Point Wiring for light or fan point with (3/.029") PVC insulated wire

in 20 mm² (3/4") PVC conduit recessed in slab/wall/column as

required. Point 1130.00

(Schedule Item No. 124-p15)

2. 63     Point Wiring for plug point with (3/.029") PVC insulated wire in 20

mm² (3/4") PVC conduit recessed in the wall or column as

required. Point 985.00

(Schedule Item No. 126-p15)

3. 10     Point Providing & fixing bakelite ceiling rose with two terminals. Point 72.00

(Schedule Item No. 228-p33)

4. 91     Point Providing & fixing brass ceiling fan 56" (good quality). Point 3185.00

(Schedule Item No. 231-p33)

5. 75     Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated and

PVC seated with 3.5 core armoured copper conductor 600/1000

watts size 150mm2. Per Mtr. 9632.00

(Schedule Item No. 94 -p11)

6. 10     Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated and

PVC seated with 3.5 core armoured copper conductor 600/1000

watts size 120mm2. Per Mtr. 8260.00

(Schedule Item No. 93 -p11)

7. 63     Point Providing & fixing two pin 5amp plug socket flush type. Point 83.00

(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs.

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

 CENTRAL LIBRARY 

ELECTRICAL  WORKS

SCHEDULE-B

Quantity

Earth work in filling with earth obtained from Providing and Laying floor of 2" thick 1:2:4 Excavation in raft foundations and trenches in all kinds of Earth work in filling with earth Providing and Laying 1:3:6 cast in situ in   Providing and laying 15"x 7 "x 3 " size hollow Providing and applying 3 coats of Providing and laying 1:3:6 cement concrete Providing and laying 1:3:6 cement concrete PrPro
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Amount

214,700.00    

62,055.00      

720.00           

289,835.00    

722,400.00    

82,600.00      

5,229.00        

1,377,539.00 

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

 CENTRAL LIBRARY 

ELECTRICAL  WORKS

SCHEDULE-B
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S.No. Description Unit

Rate in 

Figures 

Rupees

Rate in 

Words 

Rupees

Amount

NON-SCHEDULE ITEMS:

A. SEC-A:  WIRING INSTALLATIONS:

  
1. Wiring with 2 x 2.5 sq. + 1 x 1.5 sq. mm S/C PVC

Cable in 20 mm dia high impact PVC Conduit

recessed in slab/wall, complete with all accessories.

101 102 Nos Circuits for light/fan points Each 1,200.00    122,400.00      

102 6 Nos Set of 8 Light points coontrolled through MCB/DB. Each 15,000.00  90,000.00        

103 63 Nos 5 Amps socket outlet points. Each 2,000.00    126,000.00      

B. SEC-B:  SWITCH ACCESSORIES:

1. Provide, fix and connect following accessories

1.5mm thick sheet steel back box of appropriate

dimensions recessed in walls.

101 5 Nos Single gang switch plate: Each 300.00       1,500.00          

102 27 Nos Double gang switch plate: Each 350.00       9,450.00          

103 11 Nos Four gang switch plate. Each 450.00       4,950.00          

C.

1. Provide, fix, connect and commission light fixtures

Philips make or equivalent with Philips components

as approve, complete in all respects and ready for

use.

101. 16 Nos Providing and fixing of recessed mounting

Fluorescent light fixtures similar to Philips type

TCS-240, complete with all Philips make

components and warm white fluorescent lamps. Each 4,200.00    67,200.00        

102. 112 Nos Providing and fixing of Fluorescent light fixtures,

similar to Philips type GKD - 240, complete with

all Philips make components and day light

florescent lamp. Each 1,800.00    201,600.00      

103. 4 Nos Providing and fixing of Fluorescent light fixtures,

similar to Philips type TMS - 140, complete with

all Philips make components and day light

florescent lamp. Each 3,500.00    14,000.00        

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

CENTRAL LIBRARY

ELECTRICAL WORKS

SCHEDULE-B

Quantity

SEC-C:  LIGHT FITTINGS & FIXTURES:

Earth work in filling with earth obtained Providing and Laying floor of 2" thick Excavation in raft foundations and trenches in Earth work in filling with earth Providing and Laying 1:3:6 cast in situ   Providing and laying 15"x 7 "x 3 " Providing and applying 3 Providing and laying 1:3:6 cement Providing and laying 1:3:6 cement PrPro
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S.No. Description Unit

Rate in 

Figures 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

104. 30 Nos Providing and fixing of Ceiling Mounted recessed

Downlighters PHILIPS make Smart Spark (14.5W

LED), complete in all respect. Each 10,000.00  300,000.00      

105. 10 Nos Providing and fixing of Indoor Wall Bracket light

fixture PHILIPS make, complete in all respects

including 1x18W white PLC lamps, in Auditorium

Area.  Each 2,000.00    20,000.00        

106. 5 Nos Providing and fixing of weather proof / watertight

Outdoor Wall Bracket light fixture PHILIPS make,

complete in all respects including 1x24W white

PLC lamps. Each 2,500.00    12,500.00        

2. 10 Nos Provide, install, connect and commission Exhaust

fan, complete in all respects. Each 3,400.00    34,000.00        

D. SEC-D:  FEEDERS 

1. 30 Mtrs Provide lay and connect sub-feeder from Main DB

& DG Panel to LDB-1 & LDB-2, 3 x 35 sq.mm + 2

x 16 sq.mm S/C PVC Cable in 50 mm dia high

impact PVC Conduit recessed in slab/wall,

complete with all accessories. Mtr 3,400.00    102,000.00      

E. SEC-E:  SWITCH GEAR:

1. Provide, install, connect and commission Main

Distribution Board 1.5mm thick, sheet steel

fabricated, flush type totally enclosed with hinged

front cover suitable for 3 Phase, 4 wire, 50 Hz A/c

system and equipped as under:

Incoming:

1-50 Amp, TP, 10 KA, MCCBs, with Mechanical

Interlock, such that if one is "ON" the other is

"OFF".

6 - Phase indicating lamps

Outgoing:

12 -6 Amps SP,5KA,MCBs

  6 -15 Amps SP,5KA,MCBs

2 Jobs   6 -30 Amps SP,5KA,MCBs Each 65,000.00  130,000.00      

F. SEC-F:  TELEPHONE SYSTEM:

1. 20 Mtrs Provide and lay 5 pairs telephone cable from T&T

to TJB, in 25mm dia "D" class PVC pipe recessed

in slab/wall, complete with all accessories, for. Mtr 350.00       350.00       7,000.00          

2. 1 Job Provide and install 5 pairs telephone junction box,

1.5mm thick sheet steel fabricated with hinged

door, having 2 x 5 pairs telephone tag blocks. Job 5,000.00    5,000.00    5,000.00          
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S.No. Description Unit

Rate in 

Figures 

Rupees

Rate in 

Words 

Rupees

AmountQuantity

G. SEC-G:  PUBLIC ADDRESS SYSTEM:

1. Providing, laying and connecting of wiring of

Public Address system comprising of following

components using 2 core speaker cable with

flexible jacket (WISI Germany make) in 20mm dia

PVC conduit concealed in wall/above false ceiling,

as shown in the drawing.

101 6     Nos Speaker points Each 2,800.00    2,800.00    16,800.00        

102 1     No. Mic points Each 2,000.00    2,000.00    2,000.00          

2. Providing, installation, connection, testing and

commissioning of the following Sound system

components: (TOA make or equivalent).

201 12   Nos False ceiling mounting 6 watt speaker, TOA make. Each 3,500.00    3,500.00    42,000.00        

202 1     No. CD player Each 25,000.00  25,000.00  25,000.00        

203 1     No. Paging Microphone with PTTN Lock Each 4,000.00    4,000.00    4,000.00          

3. 1     No. Providing, installation, connection, testing and

commissioning of 220-watts Dual Channel

Amplifier with 08 auxiliary input 03 microphone

output accessories, (TOA make or equivalent)

complete in all respects. Each 30,000.00  30,000.00  30,000.00        

H. SEC: H:  EARTHING:

1. 1 Job Provide, install, test and commission Earth point

measuring an earth resistance of not more than

"ONE OHM" with 600mm x 600mm x 6mm thick

copper plate, burried 5 meters deep or to the depth

of water table, whichever is less, fill with lime, salt

and charcoal in appropriate ratio, also construct

450 x 450 x 450 deep inspection chamber,

complete with heavy duty C.I. cover frame,

complete in all respects as per drawings and

specifications. Job 40,000.00  36,000.00  40,000.00        

2. 30 Mtrs Provide, lay and connect 2x3/0 SWG Copper

Conductor in 2" dia UPVC Pipe from inspection

chamber to the MDB, burried 2'-0" deep

underground complete in all respects. Mtr 1,850.00    1,850.00    55,500.00        

3. 20 Mtrs Provide, lay and connect 2x1/0 SWG Copper

Conductor in 2" dia UPVC Pipe from inspection

chamber to the A/C Panel & DG Set, burried 2'-0"

deep underground complete in all respects. Mtr 1,350.00    1,350.00    27,000.00        

TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 1,489,900.00   

Earth work in filling with earth obtained Providing and Laying floor of 2" thick Excavation in raft foundations and trenches in Earth work in filling with earth Providing and Laying 1:3:6 cast in situ   Providing and laying 15"x 7 "x 3 " Providing and applying 3 Providing and laying 1:3:6 cement Providing and laying 1:3:6 cement PrPro
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