1)

2)

3)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT
SCIENCES, KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

CIVIL WORKS Rs. 22,103,073.18 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. Rs.
A = Total Schedule + Non-Schedule Items (Civil Works): = Rs.
PLUMBING WORKS Rs. 363,524.00 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. # Rs.
B = Total Schedule + Non-Schedule Items (Plumbing Works): = Rs.
ELECTRICAL WORKS Rs. 509,060.00 Rs.
TOTAL = Rs. Rs.
C = Total Schedule + Non-Schedule Items (Electrical Works): = Rs.

Total A+B+C) Rs.




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP
CIVIL WORKS

SCHEDULE-B

S.No.

Rate in | Rate in
Quantity Description Unit Figure | Words Amount
Rupees | Rupees

01.

02.

03.

04.

05.

06.

SCHEDULE ITEMS:

43,765 Cft  Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto 5 ft. in Ordinary soil. %0Cft 3,176.25 139,008.58
(S.1. No0.18(b) chapter 1 of Schedule of Rates 2012)

Cement concrete brick or stone ballast 1%2" to 2" gauge
ratio 1:4:8.

3,610 Cft (a) Infoundation %Cft 9,416.28 339,927.71
(S.1. No.4(b) chapter 4 of Schedule of Rates 2012)

Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):
2,240 Cft (i) Ratio 1:3:6 %Cft 12,595.00 282,128.00
3,250 Cft (i) Ratio 1:4:8 (Under Floor) %Cft 11,288.75 366,884.38
(S.I. No.5(h) & and 5(i) chapter 4 of Schedule of Rates
2012)

32790 Cft  Filling, watering and ramming earth in floors with surplus %0Cft 1,512.50 49,594.88
earth from foundation lead upto one chain and lift upto 5

feet.
(S.1. No.21 chapter 1 of Schedule of Rates 2012)

1,200 Sft  Erection and removal of centering for RCC or plain %Sft 3,127.41 37,528.92
cement concrete works for Partal wood (Vertical).
(S.1. No.19(b)(ii) chapter 4 of Schedule of Rates 2012)

Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).
(b) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.
(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge.
26,585 Cft a) Ground Floor Cft 337.00 8,959,145.00
320 Cft  b) Above First Floor Cft 349.11 111,715.20
(S.1. No.6(a)(i)&(d) chapter 4 of Schedule of Rates 2012)

pur College - Agricultural Engincering Workshop (80Q) (Sep, 2017) AP F /W (5) F)age_2




S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

07.

08.

09.

10.

11.

12.

13.

14.

15.

16.

17.

930 Sft

7,000 Sft

10,800 Cft

11,390 Cft

3,260 Cft

405 Sft

450 Cft

5,440 Sft

10,250 Sft

10,250 Sft

12,000 Sft

Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick.

(S.1. No.28(b) chapter 4 of Schedule of Rates 2012)

Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft.
(S.1. No0.70, chapter 18 of Schedule of Rates 2012)

Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.

a) Ground Floor

(S.1. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

Supplying and filling sand under floors and pluging in
walls.
(S.1. No.29 chapter 5 of Schedule of Rates 2012)

Dry rammed brick or stone ballast 122" to 2" gauge.
(S.1. No.2 chapter 4 of Schedule of Rates 2012)

Laying floors of approved white glazed tiles 1/4™ thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.

a) Ground Floor

(S.1. No.24 chapter 8 of Schedule of Rates 2012)

Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.

a) Ground Floor

(S.1. No.38 chapter 8 of Schedule of Rates 2012)

Providing & laying C.C. topping cement concrete (1:2:4)
i/c surface finishing and dividing into pannels:

(a) 3" thick in work shops

(S.1. No.16(c) & (d) chapter 8 of Schedule of Rates 2012)

Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:

(@ Under Floor

(S.1. No.38 chapter 7 of Schedule of Rates 2012)

Two coats of bitumen laid hot using 34 Ibs for % Sft over
roof and blinded with sand at one Cft Per % Sft:

(a) Over Roof Top
(S.1. N0.13 chapter 7 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).
a) Ground Floor
(S.1. No.13(a) chapter 9 of Schedule of Rates 2012)

ipur College - Agricultural Engineering Workshop (B0Q) (Sep, 2017) AP F/ CW (5))

%St

%St

%Cft

%Cft

%Cft

%Sft

%Sft

%Sft

Sft

%Sft

%Sft

3,912.85

2,760.99

12,674.36

1,141.25

3,327.50

27,678.86

28,299.30

4,411.82

10.70

1,887.40

2,122.72

36,389.51

193,269.30

1,368,830.88

129,988.38

108,476.50

112,099.38

127,346.85

240,003.01

109,675.00

193,458.50

254,726.40
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

18.

19.

20.

21.

22.

23.

24.

25.

26.

12,000 Sft

8,140 Sft
5,335 Sit

7,590 Sft
4,785 Sft

10 Nos

10 Nos

1,168 Cwt

450 Rft

490 Sft

500 Sft

Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).
a) Ground Floor
(S.1. No.11(a) chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).
a) Ground Floor

b) Above Ground Floor

(S.1. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).
a) Ground Floor

b) Above Ground Floor

(S.1. No.11(a)+29 chapter 9 of Schedule of Rates 2012)

Making Khuras on Roof 2'-0" x 2'-0" x 0'-6".
(S.1. No.18 chapter 7 of Schedule of Rates 2012)

Bottom Khuras of brick masonry in cement mortar 1.6
4'x2'x4'1/2", 3" cement concrete (1:4:8).
(S.1. N0.19 chapter 7 of Schedule of Rates 2012)

Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars).

a) Ground Floor

(S.1. No.8(b) chapter 4 of Schedule of Rates 2012)

Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 42" x 3" for door using 20 guage G.I sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairing
the jambs. The cost also includes all carriage, tools and
plants used in making and fixing.

a) Ground Floor

(S.1. N0.29 chapter 17 of Schedule of Rates 2012)

First class deodar wood, wrought joinery in doors &
windows etc, fixed in position i/c chowkats, hold fasts,
cleats, handles & cords with hooks etc.

Deodar paneled or paneled & glazed or fully glazed. 1-
3/4" thick (shutter only).

a) Ground Floor

(S.1. No.7(b)-25(b) chapter 10 of Schedule of Rates 2012)

Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).

a) Ground Floor

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)

ipur College - Agricultural Engineering Workshop (B0Q) (Sep, 2017) AP F/ CW (5))

%Sft

%Sft
%Sft

%St
%St

Each

Each

Cwt

Rft

Sft

%Sft

2,197.52

2,122.72
2,262.72

2,197.52
2,337.52

358.68

649.83

5,001.70

228.90

902.93

2,116.41

263,702.40

172,789.41
120,716.11

166,791.77
111,850.33

3,586.80

6,498.30

5,841,985.60

103,005.00

442,435.70

10,582.05
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

217.

28.

29.

30.

31.

32.

33.

12,000 Sft

10,250 Sft

8,140 Sft
5,335 Sft

11,000 Sft

150 Sft

133 Sft

640 Sft

Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall).

a) Ground Floor

(S.1. N0.40(A&B) chapter 9 of Schedule of Rates 2012)

Distempering (3 coats) (on ceiling).

a) Ground Floor
(S.I. No.24(c) chapter 9 of Schedule of Rates 2012)

Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats).

a) Ground Floor

b) Above Ground Floor

(S.1. No.38(A&B) chapter 9 of Schedule of Rates 2012)

Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area).

(S.1. N0.92 chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position Aluminium Deluxe
model (White) channels, framing for sliding windows and
ventilators of Alcop made with 5 mm thick tinted glass
glazing (Belgium) and aluminium fly screen including
handles, stoppers and locking arrangement etc; complete.
Deluxe model (White).

a) Ground Floor
(S.1. No.84(a) chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position Aluminium channels
framing for hinged doors of Alcop made with 5 mm thick
tinted glass glazing (Belgium) and Alpha (Japan) locks
including handles, stoppers etc. Deluxe model (White)
with glazed partition.

a) Ground Floor

(S.1. No.83(a) chapter 18 of Schedule of Rates 2012)

Providing and fixing G.I sheet roling shutter using 2
gauge G.I sheet for shutter, side iron channel of 12 gauge
for rolling on 2" dia C.I. pipe including bracket of 20
gauge springs of requisite size and rolling pulley,
necessary hold fasts, nuts bolts, welding, greasing, all
carriage, T&P required for making and fixing in masonry
bore.

(S.1. No.33 chapter 17 of Schedule of Rates 2012)

ipur College - Agricultural Engineering Workshop (B0Q) (Sep, 2017) AP F/ CW (5))

%Sft

%Sft

%Sft
%Sft

Sft

Sft

Sft

Sft

2,237.95

1,079.65

2,567.95
2,567.95

9.74

1,592.69

1,450.76

264.96

268,554.00

110,664.13

209,031.13
137,000.13

107,140.00

238,903.50

192,951.08

169,574.40

Page-5




Rate in [ Ratein
S.No. Quantity Description Unit Figure | Words Amount
Rupees | Rupees

34. 500 Sft  Supplying and fixing in position iron/steel grill of 3/4" x
1/4" size flat iron of approved design including painting 3.
coats etc. complete (weight not to be less than 3.7 Lbs/Sft
of finished grill). Sft 180.50 90,250.00
(S.1. No.26 chapter 17 of Schedule of Rates 2012)

35. 600 Sft  Preparing surface and painting sashes, fan light glazed or
gauzed door and window grill etc. any type (including
edges). %Sft  1,270.83 7,624.98
(S.1.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates
2012)

36. 4,181 Bags Difference of cost of S.R. cement and Portland cement. Bag 40.00 167,240.00
(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)

TOTAL SCHEDULE ITEMS (CIVIL WORKS) :  Rs. 22,103,073.18

pur College - Agricultural Engincering Workshop (80Q) (Sep, 2017) AP F /W (5) F)age_6



KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

CIVIL WORKS

SCHEDULE-B

S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

Amount

01.

02.

03.

1,100 Sft

222 Rft

NON-SCHEDULE ITEMS:

Providing and laying Guttca brick facing
21/4"x9"x2Y4" size of approved design set in cement
sand mortar 1:3 including filling the joints with
white cement slurry using colour pigment for
matching, including levelling, smooth finishing,
curing and scafolding etc. complete as per
specification and as directed by the Engineer
Incharge (For all height).

Providing and laying Soil/Waste/Vent U-PVC pipes
and fittings with plain socket end/spigot ends (heavy
grade) confirming to be  BS-4514/1983
Specifications complete, jointing with best quality
solvent cement joint or rubber ring push fit joint, U-
PVC fittings such as bends, tees, crosses, tee, P-trap,
Cowels, Clamps and hangers, including excavation
and backfilliing etc; required for the proper
completion of the job complete in all respects, pipes
and fittings are first class best quality manufactured
by DADEX/AGM or approved equivalent etc;
complete in all respects as per drawing and
specifications and as directed by the Engineer
Incharge.

a) 110 mm dia (4" dia for Rain water)

Providing and laying Porcelain Tiles Floor of
approved size, design and quality laid over 13"
thick C.C. 1:2:4 bed floor including filling and
grouting the joints with neat white cement slurry
using colour pigment for matching, including
levelling and curing etc; complete as per
specification and as directed by the Engineer
Incharge.

(i) Size of Tile 12" x 12"

4500 Sft a) Ground Floor

Sft

Rft

Sft
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S.No.

Quantity Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

Amount

04.

900

Providing and laying 12" x 6" size Porceline Tiles
Skirting of approved design and quality set in
cement sand mortar ratio 1:3 including filling the
joints with neat white cement slurry using colour
pigment for matching, including levelling and curing
etc; complete as per specification and as directed by
the Engineer Incharge.

Sft a) Ground Floor

TOTAL NON-SCHEDULE ITEMS (CIVIL WORKS) :

rkshop (80Q) (Sep, 2017) AP F/CW (NS)

Sft

Rs.
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

PLUMBING WORKS

SCHEDULE-B
Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees
SCHEDULE ITEMS:
01. 8 Nos. Providing & fixing C.P. Brass Towel Rail complete with
bracket fixing on wooden cleats with 1" long C.P. brass
screws, 30" long 3/4" dia (round standard quality). Each  1,082.95 8,663.60
(S.1. No.1(ii)(a) Chapter-2 of Schedule of Rate of 2012)
02. 4 Nos. Providing & fixing 24"x18" bevelled edge mirror of
Belgium Glass complete with 1/8" thickC.P. Brass Towel
Rail complete with bracket fixing on wooden cleats with 1"
long C.P. brass screws, 30" long 3/4" dia (round standard
quality). Each  1,711.60 6,846.40
(S.1. No.3(a) Chapter-2 of Schedule of Rate of 2012)
03. Providing R.C.C pipe with collars class "B" and digging the
trenches to required depth & fixing in position including
cutting, fitting and jointing with asphalt composition and
cement mortar 1:1 and testing with water pressure to a head
of 4ft: above the top of the highest pipe and refilling with
excavated stuff.
(S.1. No.2(b), (c) & (d) Chapter-10 of Schedule of Rate of
2012)
200 Rft a) RCC Pipe 6"dia Rft 199.25 39,850.00
100 Rft b) RCC Pipe 9"dia Rft 250.60 25,060.00
04. 4 Nos. Providing and fixing 6"x4" gqully trap with 4" outlet
complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"
thick cement plaster (1:3) to the kerb C.l. Grating 6"x6"
and C.l. cover and frame 12"x12" (inside) etc; complete
C.C. Gully traps 6"x6" with C.I. cover and frame. Each 1,193.17 4,772.68
(S.1. No.1(i), Chapter-10 of Schedule of Rate of 2012)
05. Providing and fixing full way gunmetal valves with wheels
threaded or flanged ends with rubber washers, standard
pattern.
(Note: Standard manufacturer by M/s. Anwar Mechanical
Works)
(S.1.No.4(B)(ii),(iii)&(v), Chapter-6 of Schedule of Rate of
2012)
2 Nos a) 1%"dia Each 970.92 1,941.84
4 Nos b) 1"dia Each 271.92 1,087.68
2 Nos c¢) 3/4"dia Each 227.92 455.84
06. 10 Nos. Supply and fixing concealed stop cock of superior quality
with C.P. head 1/2" dia. Each 509.74 5,097.40

(S.1.No.11(b), Chapter-6 of Schedule of Rate of 2012)

iturol Engineering Workshop (80Q) (sep, 2017) AP F/ PW (5I)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

07.

08.

09.

10.

11.

8 Nos.

8 Nos.

10 Nos

4 Nos

8 Nos

Providing & fixing C.P. brass toilet paper holder of standard
size with chome plated brass brackets complete, (superior
quality).

(S.I1.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

Supplying and fixing C.P. Muslim shower with double bib
cock and ring pipe etc; complete.
(S.I.No. 19(a), Chapter-6 of Schedule of Rate of 2012)

Construction of manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with walls of
B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick
inside of walls and and 1" thick over benching benching and
channel including fixing C.I. manhoel cover with frame of
clear opening 1%2"x1%' of 1.75cwt. embedded in plain C.C.
1:2:4 and fixing 1"dia M.S. steps 6" wide projecting 4" from
the face of wall at 12" c.c. duly painted etc; complete as per
specifications and drawing No: DP/I of Public Health Circle
Southern Zone Hyderabad.

a)4"to 12" dia2'x 2 'x 3'-6".

(S.I. No.1(a) Chaper-2 of P.H. Engg. of 2012)

Providing, and fixing European type white glazed earthen
ware wash down WC pan complete with and including cost
of white/black plastic seat (best quality) and lid with CP
brass hingels and buffers, 3 gallons plastic flushing cisteren
with fitting and clamps 3/4" dia and cutting and making
requisite number of holes in walls plinth and floor for pipe
connection and making good in cement concrete 1:2:4.

(S.1. No.4 Page-2 Chapter-1 of Schedule of Rate of 2012)

Providing and fixing 24"x18" lavatory basin in white glazed
earthen ware complete with and including the cost of earthen
ware pedestal white or coloured glazed (standard pattern),
W.I or C.I. cantilever brackets 6 inches built into walls,
painted white in two coats after a primary coat of red lead
paint, a pair of 1/2" dia rubber plug and chrome plate brass
chain 1-1/4" dia malloable iron or CP brass traps malleable
iron or brass unions and making requisite number of holes in
walls, plinth & floor for pipe connections and making good
in cement for pipe connections and making good in cment
concrete 1:2:4 (standard pattern).

(S.1. No.8+9 Page-3 Chapter-1 of Schedule of Rate of 2012)

ipur College - Agricultural Engineering Workshop (80Q) (Sep, 2017) AP F/ P (5)

Each

Each

Each

Each

Each

1,071.40

3,432.00

14,748.00

5,339.40

5,192.17

8,571.20

27,456.00

147,480.00

21,357.60

41,537.36
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Rate in | Rate in

S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

12. 4 Nos Providing and fixing Orisa type white of colour glazed
earthen ware W.C. Pan with cost, of low level plastic flush
tank of 3 gallons capacity of approved quality including
making requisite number of holes in wall, plinth and floor
and making good in cement concrete 1:2:4.
(@) W.C. pan orisa tye 23" with plastic tank of low down 3
gallons trap and C.I. thimble (superior quality).
(i) with 4 " dia C.1. trap. Each 5,836.60 23,346.40
(S.1. No.3(a)(i) Page-2)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS): Rs. 363,524.00

ipur College - Agricultural Engineering Workshop (80Q) (Sep, 2017) AP F/ P (5)
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

PLUMBING WORKS

SCHEDULE-B

Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

NON-SCHEDULE ITEMS:

01. Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fittings (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge.

200 Rft a) 20 mm dia (1/2" dia:) Rft

75 Rft b) 25 mm dia (3/4" dia:) Rft

50 Rft ¢) 32 mmdia (1" dia:) Rft

100 Rft d) 50 mm dia (1%2" dia:) Rft
02. Providing and laying Soil/Waste/Vent U-PVC pipes and

fittings with plain socket end/spigot ends (heavy grade)
confirming to be BS-4514/1983 Specifications complete,
jointing with best quality solvent cement joint or rubber
ring push fit joint, U-PVC fittings such as bends, tees,
crosses, tee, P-trap, Cowels, Clamps and hangers,
including excavation and backfilliing etc; required for the
proper completion of the job complete in all respects,
pipes and fittings are first class best quality manufactured
by DADEX/AGM or approved equivalent etc; complete
in all respects as per drawing and specifications and as
directed by the Engineer Incharge.

75 Rft @) 75 mm dia (3" dia:) Rft
50 Rft b) 110 mm dia (4" dia:) Rft

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) :  Rs.

tural Engineering Workshop (50G) (Sep, 2017) AP F/ W (NSi) P age- 12




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

ELECTRICAL WORKS

SCHEDULE-B

Rate in | Rate in

S.No| Quantity Description Unit | Figure | Words Amount
Rupees |Rupees

SCHEDULE ITEM:

1. 208 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00 235,040.00
(Schedule Item No. 124-p15)

2. 50 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm?2 (3/4") PVC conduit recessed in the wall or column as
required. Point  985.00 49,250.00
(Schedule Item No. 126-p15)

3. 10 Point Providing & fixing bakelite ceiling rose with two terminals. Point  72.00 720.00
(Schedule Item No. 228-p33)

4. 50 Point Providing & fixing brass ceiling fan 56" (good quality). Point  3185.00 159,250.00
(Schedule Item No. 231-p33)

5. 50 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated
with size 4-7/.064 (16mm?) copper conductor in 1-1/2" dia PVC
conduit on surface. Per Mtr. 1213.00 60,650.00
(Schedule Item No. 42 -p6)

6. 50 Point Providing & fixing two pin 5amp plug socket flush type. Point  83.00 4,150.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS): Rs. 509,060.00




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

AGRICULTURAL ENGINEERING WORKSHOP

ELECTRICAL WORKS

SCHEDULE-B

Rate in Rate in

S.No.| Quantity Description Unit | Figure |Words Amount
Rupees | Rupee

NON SCHEDULE ITEMS:

A SEC-A: WIRING INSTALLATIONS:

1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C
PVC cable in 20mm dia high impact PVC conduit recessed in
slab/wall, complete with all accessories, for:

101 30 Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 4 Nos One gang switch plate. Each
202 32 Nos Two gang switch plate. Each
203 4 Nos Three gang switch plate. Each
204 7 Nos Four gang switch plate. Each
205 50 Nos Solid state fan dimmer with "ON-OFF" control. Each
206 12 Nos Telephone outlet plates with Jack plug. Each
207 8 Nos Split A/C point. Each
208 8 Nos Wiring of Exhaust Fan points. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
1. Provide, fix, connect and commission light fixtures Philips

make or equivalent with Philips components as approve,
complete in all respects and ready for use:

101. 21 Nos Philips Type TFD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each

102. 112 Nos Philips Type GKD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each
103. 2 Nos Philips Type TMS-140 or equivalent complete with 1x40 W

fluorescent lamps. Each
104. 10 Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each
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02. Provide, install, connect and commission Exhaust fan,
complete in all respects:

201. 8 Nos 12" dia exhaust fan. Each

C. SEC: C: FEEDERS:

1. 40  Mtrs Provide lay and connect feeder from Main Source to Main
DB, 50mm2 3 1/2 core PVC/PVC cable in 100mm dia high
impact PVC conduit, complete with all accessories. Mtr

D. SEC: D: DISTRIBUTION BOARDS:

01. Provide, install, connect and commission DB-WS1, 1.5mm
thick sheet steel fabricated, flush type totally enclosed with
hinged front cover suitable for 3 Phase, 4 wire, 50 Hz A/c
system and equipped as under:

Incoming:
1-50 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:
1 - Set of Bus bars
Outgoing:
15- 10 Amps SP, 7.5 KA, MCBs
6- 15 Amps SP, 7.5 KA, MCBs
2 Jobs 6- 30 Amps SP, 7.5 KA, MCBs Each

E. SEC: E: EARTHING:

1. 1 Job Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm X
600MM x 5mm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
x 450 deep inspection chamber, complete with heavy duty C.I.
cover with frame, complete in all respects as per drawings and
specifications. Each

2. 30 Mtrs Provide, lay and connect 2x8 SWG copper conductors in
32mm dia G.l. Pipe from earth plate to DB. Mtr

F. SEC: F: TELEPHONE SYSTEM:

01. 80  Mtrs Provide, lay and connect 5 pairs telephone cable, laid in
25mm dia D CLASS PVC conduit recessed underground,
complete with all accessories. Mtr

02. 1 Job Provide and install 5 pairs telephone junction box, 1.5mm

thick sheet steel fabricated with hinged door, having 2 x 5
pairs telephone tag blocks. Job
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03. 12 Nos Provide, wire and connect telephone points wired with 2 pairs
telephone cable in 20mm dia high impact PVC conduit
recessed in floor/wall, complete with all accessories. Each

TOTAL NON-SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs.
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