1)

2)

3)

KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT
SCIENCES, KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM

CIVIL WORKS Rs. 60,551,506.82 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. Rs.
A = Total Schedule + Non-Schedule Items (Civil Works): = Rs.
PLUMBING WORKS Rs. 669,781.81 Rs.
Premium Above/Below (......... %) Rs. —
TOTAL = Rs. # Rs.
B = Total Schedule + Non-Schedule Items (Plumbing Works): = Rs.
ELECTRICAL WORKS Rs.  1,925,641.00 Rs.
TOTAL = Rs. Rs.
C = Total Schedule + Non-Schedule Items (Electrical Works): = Rs.

Total A+B+C) Rs.




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,

KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

CIVIL WORKS

SCHEDULE-B

S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupee

Amount

01.

02.

03.

04.

05.

06.

95,800 Cft

7,905 Cft

1,740 Cft
6,530 Cft

42930 Cft

9,500 Sft

50,650 Cft
16,970 Cft
2,710 Cift

ipur College - Social Sciences (B0G) (Sep, 2017) AP F/ CW (5I)

SCHEDULE ITEMS:

Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto 5 ft. in Ordinary soil.
(S.1. No.18(b) chapter 1 of Schedule of Rates 2012)

Cement concrete brick or stone ballast 1%2" to 2" gauge
ratio 1:4:8.

(@) In foundation

(S.1. No.4(b) chapter 4 of Schedule of Rates 2012)

Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):

(i) Ratio 1:3:6

(ii) Ratio 1:4:8 (Under Floor)

(S.I. No.5(h) and 5(i) chapter 4 of Schedule of Rates
2012)

Filling, watering and ramming earth in floors with surplus
earth from foundation lead upto one chain and lift upto 5
feet.

(S.1. No.21 chapter 1 of Schedule of Rates 2012)

Erection and removal of centering for RCC or plain
cement concrete works for Partal wood (Vertical).
(S.1. No.19(b) chapter 4 of Schedule of Rates 2012)

Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.

(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge.

a) Ground Floor

b) First Floor

c) Above First Floor

(S.1. No.6(a)(i)(d) chapter 4 of Schedule of Rates 2012)

%oCft

%Cft

%Cft
%Cft

%0Cft

%Sft

Cft
Cft
Cft

3,176.25

9,416.28

12,595.00
11,288.75

1,512.50

3,127.41

337.00
349.11
361.20

304,284.75

744,356.93

219,153.00
737,155.38

64,931.63

297,103.95

17,069,050.00
5,924,396.70
978,852.00
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupee

Amount

07.

08.

09.

10.

11.

12.

13.

14.

15.

16.

2,025

22,520

17,100
16,700
1,715

21,470

6,060

390
390

2,500
2,500

18,350

19,382

40,100
39,100

Sft

Sft

Cit
Cft
Cft

Cft

Cft

Sft
Sft

Cft
Cft

Sft

Sft

Sft
Sft

ipur College - Social Sciences (B0G) (Sep, 2017) AP F/ CW (5I)

Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick.

(S.1. No.28(b) chapter 4 of Schedule of Rates 2012)

Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft.
(S.1. No.70, chapter 18 of Schedule of Rates 2012)

Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.

a) Ground Floor

b) First Floor

c) Above First Floor

(S.1. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

Supplying and filling sand under floors and pluging in
walls.
(S.1. No.29 chapter 5 of Schedule of Rates 2012)

Dry rammed brick or stone ballast 12" to 2" gauge.
(S.1. No.2 chapter 4 of Schedule of Rates 2012)

Laying floors of approved white glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.

a) Ground Floor

b) First Floor

(S.1. No.24 chapter 8 of Schedule of Rates 2012)

Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.

a) Ground Floor

b) First Floor

(S.1. No.38 chapter 8 of Schedule of Rates 2012)

Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:

(@ Under Floor

(S.1. No.38 chapter 7 of Schedule of Rates 2012)

Two coats of bitumen laid hot using 34 Ibs for % Sft over
roof and blinded with sand at one Cft Per % Sft:

(a) Over Roof Top
(S.1. N0.13 chapter 7 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).
a) Ground Floor

b) First Floor

(S.1. No.13(a) chapter 9 of Schedule of Rates 2012)

%St

%St

%Cft
%Cft
%Cft

%Cft

%Cft

%Sft
%Sft

%Sft
%Sft

Sft

%Sft

%Sft
%Sft

3,912.85

2,760.99

12,674.36
13,112.99
13,687.74

1,141.25

3,327.50

27,678.86
27,678.86

28,299.30
28,299.30

10.70

1,887.40

2,122.72
2,122.72

79,235.21

621,774.95

2,167,315.56
2,189,869.33
234,744.74

245,026.38

201,646.50

107,947.55
107,947.55

707,482.50
707,482.50

196,345.00

365,815.87

851,210.72
829,983.52
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Rate in [Rate in
S.No. Quantity Description Unit Figure |Words Amount
Rupees | Rupee
17. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).
40,100 Sft a) Ground Floor %Sft  2,197.52 881,205.52
39,100 Sft b) First Floor %Sft  2,197.52 859,230.32
(S.I1. No.11(a) chapter 9 of Schedule of Rates 2012)
18. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).
9,390 Sft a) Ground Floor %Sft  2,122.72 199,323.41
7,900 Sft b) First Floor %Sft  2,262.72 178,754.88
1,000 Sft c) Above First Floor %Sft  2,402.72 24,027.20
(S.1. No.13(a)+29 chapter 9 of Schedule of Rates 2012)
19. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).
8,390 Sft a) Ground Floor %Sft  2,197.52 184,371.93
6,900 Sft b) First Floor %Sft 2,337.52 161,288.88
1,000 Sft c) Above First Floor %Sft  2,177.52 21,775.20
(S.1. No.11(a)+29 chapter 9 of Schedule of Rates 2012)
20. 26 Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each 358.68 9,325.68
(S.1. No.18 chapter 7 of Schedule of Rates 2012)
21, 26 Nos Bottom Khuras of brick masonry in cement mortar 1:6
4'x2'x4'1/2", 3" cement concrete (1:4:8). Each 649.83 16,895.58
(S.1. No.19 chapter 7 of Schedule of Rates 2012)
22. Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars).
2,010 Cwt a) Ground Floor Cwit 5,001.70 10,053,417.00
860 Cwt b) First Floor Cwit 5,001.70 4,301,462.00
120 Cwt c) Above First Floor Cwit 5,152.95 618,354.00
(S.1. No.8(b) & 29 chapter 4 of Schedule of Rates 2012)
23. Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 42" x 3" for door using 20 guage G.I sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairing
the jambs. The cost also includes all carriage, tools and
plants used in making and fixing.
848 Rft a) Ground Floor Rft 228.90 194,107.20
848 Rft b) First Floor Rft 228.90 194,107.20
(S.1. No.29 chapter 17 of Schedule of Rates 2012)
24. Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).
2,511 Sft a) Ground Floor %Sft  2,116.41 53,143.06
2,511 Sft b) First Floor %Sft  2,116.41 53,143.06

ipur College - Social Sciences (B0G) (Sep, 2017) AP F/ CW (5I)

(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupee

Amount

25.

26.

217.

28.

29.

30.

31

40,100 Sft
39,100 Sft

18,350 Sft
17,360 Sft

9,390 Sft
7,900 Sft
1,000 Sft

22,000 Sft

1,050 Sft
1,050 Sft

576 Sft

2,700 Sft

ipur College - Social Sciences (B0G) (Sep, 2017) AP F/ CW (5I)

Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall).

a) Ground Floor
b) First Floor
(S.1. No.40(A&B) chapter 9 of Schedule of Rates 2012)

Distempering (3 coats) (on ceiling).

a) Ground Floor

b) First Floor

(S.1. No.24(c) chapter 9 of Schedule of Rates 2012)

Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats).

a) Ground Floor

b) First Floor

c) Above First Floor

(S.I. No.38(A&B)&42 chapter 9 of Schedule of Rates
2012)

Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area).

(S.1. N0.92 chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position Aluminium Deluxe
model (White) channels, framing for sliding windows and
ventilators of Alcop made with 5 mm thick tinted glass
glazing (Belgium) and aluminium fly screen including
handles, stoppers and locking arrangement etc; complete.
Deluxe model (White).

a) Ground Floor

b) First Floor

(S.1. No.84(a) chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position iron/steel grill of 3/4" x

1/4" size flat iron of approved design including painting 3.

coats etc. complete (weight not to be less than 3.7 Lbs/Sft
of finished grill).
(S.1. No.26 chapter 17 of Schedule of Rates 2012)

Preparing surface and painting sashes, fan light glazed or
gauzed door and window grill etc. any type (including
edges).
(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates
2012)

%Sft
%Sft

%Sft
%Sft

%Sft
%Sft
%Sft

Sft

Sft
Sft

Sft

%Sft

2,237.95
2,237.95

1,079.65
1,079.65

2,567.95
2,567.95
2,796.04

9.74

1,592.69
1,592.69

180.50

1,270.83

897,417.95
875,038.45

198,115.78
187,427.24

241,130.51
202,868.05
27,960.40

214,280.00

1,672,324.50
1,672,324.50

103,968.00

34,312.41
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Rate in |Ratein
S.No. Quantity Description Unit Figure |Words Amount
Rupees | Rupee
32. 4,071 Bag Difference of cost of S.R. cement and Portland cement. Bag 40.00 162,840.00
(S.1.No.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)
33. 72 Sft  Supplying and fixing in position Aluminium channels
framing for hinged doors of Alcope made with 5mm thick
tinted glass glazing (Belgium) and alpha japan locks
including handles stoppers etc. Deluxe model (White). Sft 1,450.76 104,454.72
(S.1.No.83(a), chapter 18 of Schedule of Rates 2012)
TOTAL SCHEDULE ITEMS (CIVIL WORKS) : Rs. 60,551,506.82

ipur College - Social Sciences (B0G) (Sep, 2017) AP F/ CW (5I)
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

CIVIL WORKS

SCHEDULE-B

S.No.

Rate in Rate in
Quantity Description Unit | Figures Words Amount
Rupees Rupees

01.

02.

03.

NON-SCHEDULE ITEMS

2,000 Sft Providing and laying Guttca brick facing
21/4"x9"x2Y4" size of approved design set in cement
sand mortar 1:3 including filling the joints with
white cement slurry using colour pigment for
matching, including levelling, smooth finishing,
curing and scafolding etc. complete as per
specification and as directed by the Engineer
Incharge (For all height). Sft

200 Rft Providing and fixing balustrade of Rectangular Mild
steel pipe 18 gauge (2"x1") size fixed with 1" x 1/4"
mild steel flat to 2" dia M.S pipe of 18 gauge hand
rail moulded to required details as per drawing and
specifications including polishing the hand rail and
painting the mild steel square bars with 2 coats of
paint priming coat of anticorrosive (red oxide) of
approved manufacture for all floor. Rft

Providing and laying Soil/Waste/Vent U-PVC pipes
and fittings with plain socket end/spigot ends (heavy
grade) confirming to be  BS-4514/1983
Specifications complete, jointing with best quality
solvent cement joint or rubber ring push fit joint, U-
PVC fittings such as bends, tees, crosses, tee, P-trap,
Cowels, Clamps and hangers, including excavation
and backfilliing etc; required for the proper
completion of the job complete in all respects, pipes
and fittings are first class best quality manufactured
by DADEX/AGM or approved equivalent etc;
complete in all respects as per drawing and
specifications and as directed by the Engineer
Incharge.

710 Rft a) 110 mm dia (4" dia for Rain water) Rft
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S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

Amount

04.

05.

06.

07.

08.

09.

1,752 Sft

956  Sft

380 Rft

235 Rft

1220  Sft

100 Rft

il Sciences (B0Q) (Sep, 2017) AP F/CW (NSI)

Providing and fixing 1%" thick solid core machine
pressed commercial ply veneered door (single or
double leaf) best quality shutters of first class deodar
wood skeleton and commercial ply wood (3 ply) on
both sides, openable on one side of approved
manufacturer with and including brass oxidized
fittings such as hinges, tower bolts, handles, al-drop
mortice lock door stopper etc; as per schedule of
hardware etc; complete as per drawings and
specifications (For all height).

Providing and fixing steel windows and ventilators
of required Z & T section fully glazed openable or
hinged and partly fixed using 5mm thick glass fixed
with mastic filler and best quality deodar beading of
3/4" 1/2" size complete with iron lugs for fixing
frame including galvanized steel fittings including
painting primer coat of anti-corrosive paint (red
oxide) of approved manufacturers as per drawings
and specifications (For all floors).

a) All Floors

Providing and fixing expansion joint of 16 gauge
and 6" wide aluminium sheet cover, with one end
fixed with stainless steel screws and the other end
kept free as per drawing and specifications complete
(over the top roof ).

Providing and fixing flashing with 22 gauge
stainless steel sheet 16" wide moulded as per design,
one end fixed with rawal plug and stainless steel
screws and the other end kept free as per drawing
and specifications complete (over the top roof).

Providing and fixing in position thermopor board in
expansion joint 1" thick in between different
member of RCC work including column, slab and
beam etc; as per drawings and specifications (For all
floor).

Providing and filling expansion joints 1"x1" size
epoxy filer made of Zahibia make including proper
finishing and smooth filling etc; as per drawing and
manufacturer's specification and as directed by the
Engineer Incharge.

Sft

Sft

Rft

Rft

Sft

Rft
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S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

Amount

10.

11.

19875
19875

1540
1540

il Sciences (B0Q) (Sep, 2017) AP F/CW (NSI)

Sft
Sft

Sft
Sft

Providing and laying Porcelain Tiles Floor of
approved size, design and quality laid over 13"
thick C.C. 1:2:4 bed floor including filling and
grouting the joints with neat white cement slurry
using colour pigment for matching, including
levelling and curing etc; complete as per
specification and as directed by the Engineer
Incharge.

(i) Size of Tile 12" x 12"
a) Ground Floor
b) First Floor

Providing and laying 12" x 6" size Porceline Tiles
Skirting of approved design and quality set in
cement sand mortar ratio 1:3 including filling the
joints with neat white cement slurry using colour
pigment for matching, including levelling and curing
etc; complete as per specification and as directed by
the Engineer Incharge.

a) Ground Floor
b) First Floor

TOTAL NON-SCHEDULE ITEMS :

Sft
Sft

Sft
Sft

Rs.
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

PLUMBING WORKS

SCHEDULE-B

Ratein | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEMS:

01. Providing R.C.C pipe with collars class "B" and digging
the trenches to required depth & fixing in position
including cutting, fitting and jointing with asphalt
composition and cement mortar 1:1 and testing with water
pressure to a head of 4ft: above the top of the highest pipe
and refilling with excavated stuff.

(S.1. No.2 Chapter-10 of Schedule of Rate of 2012)

200 Rft a) RCC Pipe 4"dia Rft 146.57 29,314.00

500 Rft b) RCC Pipe 6"dia Rft 199.25 99,625.00

150 Rft ¢) RCC Pipe 9"dia Rft 250.60 37,590.00
02. 16 Nos. Providing and fixing 6"x4" gully trap with 4" outlet

complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"

thick cement plaster (1:3) to the kerb C.I. Grating 6"Xx6"

and C.I. cover and frame 12"x12" (inside) etc; complete

C.C. Gully traps 6"x6" with C.I. cover and frame. Each 1,193.17 19,090.72
(S.I. No.1(i), Chapter-10 of Schedule of Rate of 2012)

03. 21 Nos. Providing & fixing C.P. brass toilet paper holder of
standard size with chome plated brass brackets complete,
(superior quality). Each  1,071.40 22,499.40
(S.1.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

04. 9 Nos Providing and fixing European type white glazed earthen
ware wash down WC pan complete with and including cost
of white/black plastic seat (best quality) and lid with CP
brass hinges and buffers, 3 gallons plastic flushing cisteren
with fitting and clamps 3/4" dia and cutting and making
requisite number of holes in wall plinth and floor for pipe
connections and making good in cement concrete 1:2:4. Each 5,339.40 48,054.60
(S.1. No.4 Page-2, Chapter-2 of Schedule of Rate of 2012)

05. 12 Nos Providing and fixing Orisa type white of colour glazed
earthen ware W.C. Pan with cost, of low level plastic flush
tank of 3 gallons capacity of approved quality including
making requisite number of holes in wall, plinth and floor
and making good in cement concrete 1:2:4.

(a) W.C. pan orisa tye 23" with plastic tank of low down 3
gallons trap and C.I. thimble (superior quality).

(i) with 4" dia C.I. trap. Each  5,836.60 70,039.20
(S.I. No.3(a)(i) Page-2)

SocialSciences (B0Q) (Sep, 2017) AP F/ PW (5) Page_lo




Ratein | Ratein
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

06. 14 Nos Providing and fixing 24"x18" lavatory basin in white
glazed earthen ware complete with and including the cost
of earthen ware pedestal white or coloured glazed
(standard pattern), W.I or C.I. cantilever brackets 6 inches
built into walls, painted white in two coats after a primary
coat of red lead paint, a pair of 1/2" dia rubber plug and
chrome plate brass chain 1-1/4" dia malloable iron or CP
brass traps malleable iron or brass unions and making
requisite number of holes in walls, plinth & floor for pipe
connections and making good in cement for pipe
connections and making good in cment concrete 1:2:4
(standard pattern). Each 5,192.17 72,690.38
(S.I. No.8 & 9 Page-9, Chapter-1 of Schedule of Rate of
2012)

07. 28 Nos Providing and fixing in position nyloon connection
complete with 1/2" dia brass stop cock, with pair of brass
nuts and lining joints to nylon connection. Each 447.15 12,520.20
(S.1. N0.23 Page-6)

08. 22 Nos Supplying and fixing in position 1/2" dia CP bib cock,
standard pattern. Each 150.92 3,320.24
(S.1. No.2(i)(b) Page-16)

09. 14 Nos Supplying and fixing Swan type piller cock of superior
quality single C.P head 1/2" dia. Each 795.30 11,134.20
(S.I. No.16 Page-19)

10. 14 Nos Supplying and fixing CP muslim shower with double bib
cock and ring pipe etc. complete. Each 3,432.00 48,048.00
(S.l. N0.19-a Page-19)

11. 22 Nos Supplying and fixing concealed tee-stop cock of superior
quality with CP head 1/2" dia. Each 843.92 18,566.24
(S.I. No.12-a Page-18)

12. 14 Nos Providing and fixing 24"x18" bevelled edge mirror of
belgium glass complete with 1/8" thick hard board and CP
screws fixed to wooden cleats. (Standard Pattern). Each 1,711.60 23,962.40
(S.I. No.3-a Page-7)

13. 14 Nos Providing and fixing chrome plated brass 30" long towail
rail. 3/4" dia. Round or square (Standard Pattern). Each 1,082.95 15,161.30
(S.1. No.1(ii)(a) Page-7)

14, 22 Nos Supplying and fixing 3/4" dia handle valve (China). Each 271.92 5,082.24
(S.I. No.5(ii) Page-17)

15. 10 Nos Supplying and fixing 1" dia handle valve (China). Each 365.42 3,654.20
(S.I. No.5(iii) Page-17)

16. 9 Nos Supplying and fixing 1-1/2" dia handle valve (China). Each 640.42 5,763.78

ur College - Social Sciences (80Q) (Sep, 2017) AP F /W (1)

(S.I. No.5(v) Page-17)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

17.

18.

4 Nos

13 Nos

ur College - Social Sciences (80Q) (Sep, 2017) AP F /W (1)

Construction of manhole of inspection chamber for the
required dia of circular sewer and 3'-6"(1067mm) depth
with walls of B.B in cement mortar 1:3 1/2" thick in side of
walls and 1" (25mm) thick over benching and channel
including fixing C.I manhole cover with frame of clear
opening 1-1/2"x1-1/2" (457x457mm) of 7.75cwt. (88.9kg)
embedded in plain the face of wall at 12" (305mm) C.C.
duly painted etc; complete as per specification and drawing
no. D.P/I of Public Health Circular southern zone.

(S.I. No.1(a) Page-46)

Providing chambers 15"x9" (inside dimensions) x 24" deep
for house meters with 4-1/2" thick burnt brick masonry
walls in 1:6 C.M 6" thick C.C. 1:4:8 in foundation 1/2"
thick cement plaster in 1:3 C.M to all inside wall surface
and top to 1" thick C.C. 1:2:4 flooring complete with cast
iron hinged cover and frame 15"x9" (inside) clear opening
(W.l Qr) etc; fixed in cement concrete 1:2:4 including
curing, excavation, back filling and disposal of earth etc;
complete.

(S.1. No.4 Page-20)

TOTAL SCHEDULE ITEMS (PLUMBING WORKS) :

Each

Each

14,748.00

4,905.67

Rs.

58,992.00

63,773.71

__ 66078181
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES,
KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES
PLUMBING WORKS
SCHEDULE-B

Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

NON-SCHEDULE ITEMS:

01. 2 Nos Providing and installation of 10 gallons water cooler with
water supply and drainage connections, resting over angle
iron brackets wall mounted at appropriate height with two
nos 1/2" dia C.P. brass taps etc, complete. First class best
locally made quality of MECO. Each

02. 2 Nos Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fitting (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and making
good the surface and/or laying underground pipes including
excavation of trenches required and testing the pipe line
with 20 PN, pipes and 25 PN fittings are first class best
quality manufactured by DADEX/AGM or approved
equivalent etc; complete in all respects as per drawing and
specifications and as directed by the Engineer Incharge.

275 Rft a) 17 mmdia (3/4" dia) Rft

175 Rft b)) 25 mm (1" dia) Rft

225 Rft ¢) 38 mm (1-1/2" dia) Rft
03. Providing, laying, fixing and testing soil/waste/vent U-PVVC

pipes and fittings with plain socket end/spigot ends (heavy
grade) confirming to be BS-4514/1983 Specifications
complete including UPVC fittings with solvent cement
jointing, Dadex or equivalent make as approved by the
Engineer Incharge, complete in all respects including
bends, tees, crosses, tee, P-trap, cowels, clamps, hangers,
reducers, etc; embedded in floors and walls, clamped to
walls, suspended from slab, making requisite no. of holes
and making good in all respects as per drawing and
specifications and as directed by the Engineer Incharge:

40 Rft a) 75 mm dia (3" dia:) Rft
25 Rft b) 110 mm dia (4" dia:) Rft
30 Rft ¢) 150 mm dia (6" dia:) Rft

TOTAL NON-SCHEDULE ITEMS (PLUMBING WORKS) :  Rs.
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KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIEN(!
KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

ELECTRICAL WORKS

SCHEDULE-B

Rate in | Rate in
S.No| Quantity Description Unit | Figure | Words
Rupees | Rupees

SCHEDULE ITEM:

1. 894 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00
(Schedule Item No. 124-p15)

2. 242 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm2 (3/4™) PVC conduit recessed in the wall or column as
required. Point  985.00
(Schedule Item No. 126-p15)

3. 10 Point Providing & fixing bakelite ceiling rose with two terminals. Point  72.00
(Schedule Item No. 228-p33)

4. 187 Point Providing & fixing brass ceiling fan 56" (good quality). Point  3185.00
(Schedule Item No. 231-p33)

5. 50 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated

with size 4-7/.064 (16mm?) copper conductor in 1-1/2" dia PVC
conduit on surface. Per Mtr. 1213.00
(Schedule Item No. 42 -p6)

6. 242 Point Providing & fixing two pin 5amp plug socket flush type. Point  83.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS):  Rs.
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Amount

1,010,220.00

238,370.00

720.00

595,595.00

60,650.00

20,086.00

1,925,641.00




KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCE
KHAIRPUR MIR'S

AGRICULTURAL SOCIAL SCIENCES

ELECTRICAL WORKS

SCHEDULE-B

Ratein [Ratein
S.No.| Quantity Description Unit Figure Words
Rupees [Rupees

NON SCHEDULE ITEMS:

A SEC-A: WIRING INSTALLATIONS:

1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C
PVC cable in 20mm dia high impact PVC conduit recessed in
slab/wall, complete with all accessories, for:

101 290 Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 73 Nos Two gang switch plate. Each
202 21 Nos Three gang switch plate. Each
203 22 Nos Four gang switch plate. Each
204 187 Nos Solid state fan dimmer with "ON-OFF" control. Each
205 50 Nos Telephone outlet plates with Jack plug. Each
206 24 Nos Split A/C point. Each
207 21 Nos Wiring of Exhaust Fan points. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
1. Provide, fix, connect and commission light fixtures Philips

make or equivalent with Philips components as approve,
complete in all respects and ready for use:

101. 64 Nos Philips Type TFD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each

102. 429 Nos Philips Type GKD-240 or equivalent complete with 2x40 W

fluorescent lamps. Each
103. 29 Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each
02. Provide, install, connect and commission Exhaust fan,

complete in all respects:

201. 21 Nos 9" dia exhaust fan. Each
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S.No.

Quantity

Rate in
Description Unit Figure
Rupees

Rate in
Words
Rupees

Khairpur College - Social Sciences (BOQ) (Sep, 2017) AP F / EW (NSI)

50 Mtrs

1 Job

4 Jobs

1 Job

10  Mtrs

SEC: C: FEEDERS:

Provide lay and connect feeder from Main Source to Main
DB, 50mm2 3 1/2 core PVC/PVC cable in 100mm dia high
impact PVC conduit, complete with all accessories. Mtr

SEC: D: DISTRIBUTION BOARDS:

Provide, install, connect and commission MAIN DB-G,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
AJc system and equipped as under:

Incoming:

1-175 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

QOutgoing:
5- 60 Amps TP, 15 KA, MCB Each

Provide, install, connect and commission DB-F1, G1 & G2,
F2, 1.5mm thick sheet steel fabricated, flush type totally
enclosed with hinged front cover suitable for 3 Phase, 4 wire,
50 Hz A/c system and equipped as under:

Incoming:

1-60 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

Outgoing:

18 - 10 Amps SP, 7.5 KA, MCBs

12 - 15 Amps SP, 7.5 KA, MCBs

6 - 30 Amps SP, 7.5 KA, MCBs Each

SEC: E: EARTHING:

Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm x
600MM x 5mm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
x 450 deep inspection chamber, complete with heavy duty C.1.
cover with frame, complete in all respects as per drawings and
specifications. Each

Provide, lay and connect 2x8 SWG copper conductors in
32mm dia G.I. Pipe from earth plate to DB. Mtr
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Ratein [Ratein
S.No.| Quantity Description Unit Figure Words
Rupees [Rupees
F. SEC: F: TELEPHONE SYSTEM:
01. 80  Mtrs Provide, lay and connect 5 pairs telephone cable, laid in
25mm dia D CLASS PVC conduit recessed underground,
complete with all accessories. Mtr
02. 2  Jobs Provide and install 5 pairs telephone junction box, 1.5mm
thick sheet steel fabricated with hinged door, having 2 x 5
pairs telephone tag blocks. Job
03. 50 Nos Provide, wire and connect telephone points wired with 2 pairs
telephone cable in 20mm dia high impact PVC conduit
recessed in floor/wall, complete with all accessories. Each
TOTAL NON-SCHEDULE ITEMS: Rs.
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Amount

Page-20



Khairpur College - Social Sciences (BOQ) (Sep, 2017) AP F / EW (NSI)

Amount

Page-21



